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NOTICE INVITING TENDER 

 

 

 
OPGC invites sealed bids from bona fide and financially sound Registered Agencies/Firms/Companies for execution of the following 
works & supplies for its thermal power plant at Banharpali: 
 
WORKS TENDER FOR UNIT#1&2 (NIT No. ITPS/CC-22/2020-21/03, Date: 19

th
 June, 2020) (Telephone; 06645-289-232/355/328/245; 

Email: bailochan.jena@opgc.co.in; satya.tarai@opgc.co.in; rabindra.panda@opgc.co.in; siba.pati@opgc.co.in) 
S/
N Name of the work 

Tender 
cost EMD (Rs.) Contract 

Period 
Bid Sale/ 
Issue date 

Date of receipt & submission 
/Opening of Bid 

1.  AMC for Mechanical Maintenance 
of Main Plant at ITPS (for two years) 

Rs.11200/- 
including 

GST 

1% of total 
quoted price 

As per Bid 
Document 

23.06.20 to 
14.07.20 

Up to 15:00 Hrs on 15.07.2020/ 
15:30 Hrs onwards on 

15.07.2020 

2.  Assistance in sampling of Water, 
Steam, Oil & Environment at ITPS  

Rs.5600/- 
including 

GST 

1% of total 
quoted price 

As per Bid 
Document 

23.06.20 to 
13.07.20 

Up to 15:00 Hrs on 14.07.2020/ 
15:30 Hrs onwards on 

14.07.2020 

3.  Thermal Insulation of Boiler, 
Turbine, Mills & Fans of Unit-II 
during AOH 

Rs.5600/- 
including 

GST -- 

1% of total 
quoted price 

As per Bid 
Document 

20.06.20 to 
30.06.20 

Up to 15:00 Hrs on 01.07.2020/ 
15:30 Hrs onwards on 

01.07.2020 

4.  External Repair & Painting of D-type 
Blocks at ITPS 

Rs.5600/- 
including 

GST 

1% of total 
quoted price 

As per Bid 
Document 

22.06.20 to 
14.07.20 

Up to 15:00 Hrs on 15.07.2020/ 
15:30 Hrs onwards on 

15.07.2020 

 
 e-Reverse Auction (E-RA) shall be conducted for the works at Sl. No. 1 above. The Transaction Fees for e-Reverse 

Auction shall be deposited to the account of MSTC Limited directly. 
 The Pre-bid meetings for works at Sl No.1 shall be held on dated. 30.06.2020 during 11:00 Hrs to 12:00 Hrs. 

Interested bidders may also submit their query through e-mail. 
 

The non-refundable Transaction Fees towards e-Reverse Auction as mentioned above shall be deposited by all Techno-
Commercially qualified bidders directly to the account of MSTC before E-RA launch schedule. The date of conduct of E-RA 
shall be intimated in later stage to Techno Commercially qualified bidders via e-mail. Before participation in e-Reverse 
Auction, the bidder has to register in MSTC e-Procurement Portal well in advance and submit the E-RA fee amounting to 
the value intimated by M/s. MSTC Limited. 
 
Cost of bid document (non-refundable) shall be paid by Demand Draft in favour of OPGC Ltd. drawn on State Bank of India 
(Code-9510) / Andhra Bank (Code-0662) / Central Bank of India (Code-283899) payable at ITPS, Banharpali or ICICI Bank, 
(Code-ICIC0003679) payable at Telenpali. Cost of bid document shall have to be submitted along with the bid and the DD 
towards the tender cost (separate from EMD) should be prepared on or before the last date of submission/receipt of 
tender, otherwise the bid shall be liable for rejection.  Small scale industries/National Small-Scale Industries Corporation/ 
MSME firms are exempted from payment of Cost of bid document only if they are entitled for exemption of the offered 
service. Tenderers seeking exemption shall claim in advance along with the photocopy of Valid Registration Certificates at 
least two days before the due submission date. However, OPGC reserves the right to accept/ reject the exemption request 
if the same is found unauthenticated or not relevant to the offered item. In case of any discrepancy found between tender 
document submitted by the agency and the master copy in our office, the latter should prevail. No claim on this account 
shall be entertained.  Complete and signed sealed bids in hard copy form only shall be received at Contract Cell, ITPS. Bids 
shall be opened at Contract Cell, ITPS in the presence of the bidders or their authorized representatives, if present at the 

mailto:bailochan.jena@opgc.co.in
mailto:satya.tarai@opgc.co.in
mailto:rabindra.panda@opgc.co.in
mailto:siba.pati@opgc.co.in
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time of opening. If the last date of issue / receipt / opening happens to be a HOLIDAY, the tender will be issued/ received / 
opened at the respective time on the next working day. The photocopies of all the supporting documents required for 
participating in the tender mentioned in NIT/Tender paper shall be submitted along with the bid; otherwise the bid is liable 
for rejection. Bids without EMD will be rejected outright. 

 
PURCHASE/SUPPLY TENDER FOR UNIT# 1&2: (Telephone; 06645-289354/356; Telefax: (06645) 289 355  
Email: purchase@opgc.co.in; alokita.mishra@opgc.co.in; bkmishra@opgc.co.in; manoj.mahapatra@opgc.co.in; 
preetam.das@opgc.co.in 
 

 
 
 
Sealed bids in the prescribed format are invited from bona fide and financially sound reputed Manufacturers / 
Companies/Company authorized dealer / Agent for supply of the following items to IB-Thermal Power Station, Banharpali, 
as per the qualifying criteria specified there in the respective tender documents for each item. 
 

Sl. 
No. 

NIT No/Date Description Qty. Bid sale/ Issue 
Dt. 

Bid submission/ 
opening Dt. 

Single bid / 
two bid 

1. NIT No.2020-21/ 15(P) Supply of High Chrome Mill 
Liner at ITPS 

As per BOQ 20.06.20 to 
10.07.20 

10.07.20/ 
10.07.20 

Two Bid 

2. NIT No.2020-21/ 16(P) Supply of Hydrogen Gas on Rate 
Contract Basis 

As per BOQ 20.06.20 to 
04.07.20 

09.07.20/ 
09.07.20 

Two Bid 

3. NIT No.2020-21/ 17(P) Supply of FRP antiskid sheets 
for CHP 

As per BOQ 19.06.20 to 
03.07.20 

09.07.20/ 
09.07.20 

Two Bid 

4. NIT No.2020-21/ 18(P) Supply of Various LED Lights at 
ITPS 

As per BOQ 20.06.20 to 
10.07.20 

10.07.20/ 
10.07.20 

Two Bid 

Time of submission /Receipt of bids: up to 15:00 Hrs. (ii) Time of bid Opening: at 15:30 Hrs. 
 
Interested parties can collect the Tender Documents (free of cost) for purchase tenders only from the office of the GM- 
SCM, ITPS, Banharpali, Jharsuguda, Odisha as per schedule mentioned up to 17:00 Hrs. Tender documents can also be 
downloaded from our website and used for participating in tender.  
NB: Bidders having the requisite qualifying requirements as specified in the bid document shall only be considered for 
tender evaluation.  
 
Bids received after stipulated date & time shall not be entertained. OPGC shall not take any liability on account of any 
postal/courier delay. OPGC reserves the right to accept / reject any or all tenders, seek additional clarifications, split up the 
scope among eligible bidders or cancel the tender altogether without assigning any reasons thereof. 
 
Important:  The detailed NIT along with Terms and Conditions are available for download at OPGC website at 
www.opgc.co.in. Addenda/Corrigenda/ Extensions, if any, will be notified on the OPGC website only and will not be 
published in any other media. Interested companies or entities may visit OPGC website for the tender timeline and other 
details. 
 
                                                                                                                                                                                      Sd/- GM-SCM 

(Email: bkmishra@opgc.co.in) 

SAFE & CLEAN POWER IS OUR COMMITMENT 

OPGC encourages all existing or new vendors/suppliers to register with us as empaneled vendors. Please visit 
our website www.opgc.co.in for details. 

mailto:purchase@opgc.co.in
mailto:alokita.mishra@opgc.co.in
mailto:bkmishra@opgc.co.in
mailto:manoj.mahapatra@opgc.co.in
http://www.opgc.co.in/
http://www.opgc.co.in/
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Information to Bidders 
 
 1.  The bids complete in all respect must be submitted in a sealed envelope super scribed with 

tender enquiry   number, name of the work and due date of opening. The Techno-commercial , 

Price Bid and EMD in separate sealed cover shall be put in a sealed big envelope. The bid 

documents are not transferable. The bidder must submit the following along with the bid:  

a) EMD of requisite amount as per NIT shall be put in a sealed envelope.  

b) Photocopies of Provident Fund Registration certificate, GST Registration certificate, 

Income Tax PAN and valid VAT/ Sales Tax Registration / Clearance certificate/GST 

clearance certificate shall be put in a sealed envelope.  

c) Price Bid shall be put in a sealed envelope. 

d) Bid documents duly signed & stamped in all pages as a token of acceptance. 

e) In case of bidders submitting the documents downloaded from OPGC web site, the 

cost of bid documents (as per NIT) must be submitted (separately from EMD) in the 

form of Demand Draft. The draft towards cost of bid documents must be drawn on 

or before the last date of sale of bid documents. 

f) Original price bid duly filled in, signed & stamped on each page shall be submitted. 

Any price breakup (if required) must be submitted separately. The rates offered by 

the bidder shall be clearly written in English (clearly hand written or typed) in figures 

and shall be free from any aberrations, deletions, corrections and overwriting. In 

case of any illegibility of the offer submitted by bidder the interpretation by OPGC 

shall be final and binding on the bidder. Insertion, postscript, addition and alteration 

shall not be accepted after submission of the bid. 

Note: Tenders submitted without the above requirements shall be liable for rejection. 

2) Bidders are advised to submit the tender based strictly on the terms and conditions and 

specifications contained in the tender documents and not stipulate any deviations in normal 

case. 

3) OPGC will award the contract to the successful bidder whose bid (offered/evaluated) has been 

found the lowest i.e. on L-1 basis. 

4) OPGC reserves the right to evaluate the quotation on such deviations having financial 

implications by adding the cost determined by OPGC. 
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5) Wherever it is mentioned in the specification that the contractor shall perform certain work or 

provide certain facilities, it is understood that the contractor shall do so at his cost. 

6) Before quoting the rates the Bidder should go through the specifications, scope of work, special 

condition of contracts etc. and get himself fully conversant with them. The bid should include 

cost of mobilization and cost to adhere to all safety norms as described in the tender. No 

relaxation or request for revision of quoted/accepted rates shall be entertained subsequent to 

the opening of bid on account of mobilization or Safety costs. 

7) The details of items in the price schedule shall be read in conjunction with the corresponding 

technical specifications. Items of work provided in the price schedule but not covered in the 

technical specifications shall be executed strictly as per instructions of Engineer in charge. 

8) The Bidders shall quote rates inclusive of the complete cost towards consumables, tools and 

tackles, equipments, labour, levies, taxes and duties if any, all safety PPE’s as per OPGC norms 

to all workmen, rectification, maintenance till handing over, supervision overheads, profits and 

all incidental charges not specifically mentioned but reasonably implied and necessary to 

complete the work according to contract. However, bidders shall indicate the %(Percentage) of 

cost of PPEs included in their price. 

9) OPGC reserves the rights of accepting the whole or any part of the tender and bidder shall be 

bound to perform the same at their quoted rates. 

10) Tender Cost & GST towards Tender paper cost should be by way of Demand Draft (DD). Offers 

made without Tender cost & GST towards Tender paper cost will be rejected. For each 

alternative Offer, a separate Tender cost & GST towards Tender paper cost should be submitted. 

11) MSME (Micro/small/medium)/NSIC/SSI status of your firm 

12) Small scale industries/National Small Scale Industries Corporation/ MSME firms are 
 exempted from payment of Earnest Money Deposit only if they are entitled for 
 exemption of the offered service. Tenderers seeking exemption shall claim in 
 advance along with the photocopy of Valid Registration Certificates at least two days 
 before the due submission date. However, OPGC reserves the right to accept/ reject 
 the exemption request if the same is found unauthenticated or not relevant to the 
 offered item. 
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GENERAL CONDITIONS OF CONTRACT 

 

 

 

 

 

 

ODISHA POWER GENERATION CORPORATION LIMITED 

7TH. FLOOR, ZONE – A, FORTUNE TOWERS, 

                                        CHANDRASEKHARPUR, BHUBANESWAR – 751 023 

(ODISHA) 
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INSTRUCTION TO BIDDERS 
 
 
 
 
 
 

VOLUME - I 
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ODISHA POWER GENERATION CORPORATION LTD 
IB THERMAL POWER STATION 

BANHARPALI-768234, DIST. JHARSUGUDA 
 

 
 

TENDER FOR 
 
 Name of work: - “External Repairing & Painting of D-type Block (Phase-II).” 
……………………………………………………………………………………………….. 
(Here insert the name of the Works) 
 
1. To be submitted by 15.00 Hours of dt.15.07.2020 to Contract Cell, ITPS.  
 
2. Techno-commercial & Price bid shall be opened in presence of Bidders or their duly authorized 

representatives who may like to be present at 15.30 Hours on dt.15.07.2020 in the office of 
Contract Cell, ITPS. 

             
Issued to M/s ……………………………………………..…………………………………………………… 
 
Signature of officer issuing the documents… Sd/- 
 
Designation: G.M –SCM,    
 
Date:  
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ODISHA POWER GENERATION CORPORATION LTD 
IB THERMAL POWER STATION, BANHARPALI 

NOTICE INVITING TENDER  

 

 
1. Tenders are invited on behalf of the OPGC Ltd. for the work “External Repairing & Painting of D-type 

Block (Phase-II) ” 
2. The Tender & rates shall be in the prescribed form provided by OPGC. 
3. The works are required to be completed within 09 (Nine) months excluding  mobilization period of 07 

days from the date of issue of Letter of LOA/Service Order, in accordance with phasing, if any, 
indicated in the Tender documents. 

4. Normally Bidders having corresponding class of license, PF Code, GST code, valid IT PAN & VAT/Sales 
Tax Clearance certificate, expertise for the work required to be executed and financial capacity will 
be considered. 

5. The person who floats the NIT shall be the Accepting Authority herein after referred to as such for 
the purpose of this Tender. 

6. Applications for issue of tender documents shall be submitted to Accepting Authority so as to reach 
his office not later than dt.14.07.2020. 

7. A Bidder shall possess IT PAN, VAT/Sales Tax Clearance certificate, PF Registration certificate and GST 
Registration certificate. 

8. Tender documents consisting of plans, drawings, specifications, Schedule(s) of Quantities / Price 
Schedule of various classes of work to be done, the Conditions of Contract and other necessary 
documents will be sold on payment of Rs.5,600/- including GST in shape of Demand Draft in favour of 
Odisha Power Generation Corporation Ltd. drawn on State Bank of India (Code-9510) / Andhra Bank 
(Code-0662) / Central Bank of India (Code-283899) on or after dt.22.06.2020 to dt.14.07.2020. Cost 
of tender paper is not refundable. 

9. Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves 
before submitting their Tenders as to the nature of the ground and sub-soil (so far as is practicable 
and related to particular work), the form and nature of the site, nature of work, capacity of 
concerned plant, present condition of the plant, labour force problem relating to present Contract 
labour, custom & system of the local folk, means of access to the site, accommodation they may 
require and in general shall themselves obtain all necessary information as to risks, contingencies 
and other circumstances which may influence or affect their Tender. A Bidder shall be deemed to 
have full knowledge of the site whether he inspects it or not and no extra charges consequent on any 
misunderstanding or otherwise shall be allowed. 

10. Submission of a Tender by a Bidder implies that he has read this notice along with notice advertised 
in the Newspaper and all other tender documents and has made himself aware of the scope and 
specifications of the work to be done and of local conditions and other factors bearing on the 
execution of the works. 

11. A Bidder should quote his rates in figures as well as in words. The amount for each item should be 
worked out and the requisite totals given. Special care shall be taken to write rates in figures as well 
as in words, and the amounts in figures only in such a way that interpolation is not possible.  The 
total amount shall be written both in figures and in words. In case of figures, the words ‘Rs.’ should 
be written before the figure of rupees and the words ‘Paise’ after the decimal figures, e.g. Rs.2.15 P. 
In case of words, the words ‘Rupees’ should precede and the words ‘Paise’ should be written at the 
end.  Unless the rate is in whole rupees and followed by the word ‘Only’ it should invariably be up to 
two places of decimal. 

12. In the case of item rate Tenders, only rates quoted shall be considered.  Any Tender containing 
percentage below / above the schedule of rate quoted is liable to be rejected. In case of lump sum 
tenders, only quoted amount shall be considered. 
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13. Any Bidder for the works shall not be witness in the Bid of any other Bidder for the same works. 
Failure to observe this condition shall render the Tender of the Bidder tendering as well as of those 
witnessing the Tender liable for rejection. 

14. Tender shall be received up to 15.00 Hours of dt.15.07.2020 and Techno-commercial bid shall be 
opened at 15.30 Hours on the same day in presence of those Bidders or their duly authorized 
representatives who may like to be present.  

15. The Tender shall be accompanied by Earnest Money @ 1% of total quoted price. The Earnest Money 
offered shall be in shape of Demand Draft / Pay Order in favour of Odisha Power Generation 
Corporation Ltd. drawn on State Bank of India (Code-9510) / Andhra Bank (Code-0662) / Central Bank 
of India (Code-283899). 

15.1 The Tender shall be accompanied with letter of undertaking on non-judicial  stamp paper of 
appropriate value in the prescribed format. 

15.2 The Earnest Money shall be made payable without any condition/demure to the Owner on 
demand.  The Earnest Money shall be valid for a period of 06 (six) calendar months from the date of 
opening of the bid  

15.3 In consideration of the Owner opening and considering the Tender for purpose of award of 
Contract, the Bidder shall keep his Tender valid for a period of One hundred & eighty (180) days 
from the date of opening of the Tender, during which period the Bidder agrees not to vary, alter or 
revoke his Tender either in whole or in part. If the Bidder however, fails to keep his Tender valid for 
one hundred & eighty (180) days or varies its terms and conditions during the said period then the 
Owner shall be entitled to forfeit the Earnest Money amount without any notice or proof of 
damages etc. The Bidder shall submit his Tender as required in the Tender documents along with 
letter of undertaking in the proforma enclosed herewith. 

15.4 The Earnest Money of all unsuccessful Bidders will be returned within thirty (30) days after the 
award of the Contract.  

15.5 Any Tender not accompanied with Earnest Money in accordance with aforesaid provisions shall be 
rejected by the Owner as non-responsive Bid. 

15.6 No interest will be payable by the Owner on the said amount covered under Earnest Money / other 
security deposits. 

16. On finalization of Tender, Earnest Money of successful Bidder will be treated as part of the initial 
security at the option of the said Contractor or shall be returned to the successful bidder at his 
option. 

17. A Bidder shall submit the Tender which satisfies each and every condition laid down in this notice 
and other tender documents, failing which the Tender will be liable to be rejected.  

18. The Odisha Power Generation Corporation Ltd. do not bind themselves to accept the lowest or any 
Tender or to give any reasons for their decision.  The Owner reserves the right to allow the Public 
Sector Undertakings price preference facilities as admissible under existing Govt. policy. The 
prospective Bidders may apprise themselves of the relevant Govt. notification in this regard before 
submission of their bid. The Odisha Power Generation Corporation Ltd. reserves the right of 
accepting the whole or any part of the Tender or split the total scope of work among eligible Bidders 
and Bidder (s) shall be bound to perform the same at his/their quoted rates. 

19. GST, VAT/Sales Tax, Work Contract Tax or any other tax on materials in respect of this Contract shall 
be payable by the Contractor and the Owner will not entertain any claim whatsoever in this respect. 
For and on behalf of Odisha Power Generation Corporation Ltd. 

Signature…Sd/- 
 

Designation: G.M –SCM. 
 

Date:  
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PROFORMA OF LETTER OF UNDERTAKING TO BE SUBMITTED BY THE BIDDER ALONG WITH HIS TENDER. 
(To be executed on non-judicial stamp paper of requisite value) 

 
Ref:          Date: 
 
To 
 
Odisha Power Generation Corporation Ltd., 
IB Thermal Power Station, 
Banharpali. 
 
(Hereinafter referred to as the Owner) 
 
 I/We have read and examined the following documents relating 
to……………………………………………………………………………………………………………………………………………… 

    (Name of the works) 
 
(a) Notice inviting Tender 
(b) Format for Letter of undertaking 
(c) General Conditions of Contract including Contractors Labour Regulations, Model Rules for Labour 

Welfare, Safety Code, Schedule A & B and Annexure - I to XVII.  
(d) Special Conditions of Contract including Scope of Work 
(e) Technical Specifications. 
(f) Price Schedule / Bill of Quantities 
(g) Drawings if any. 
 

I/We hereby tender for execution of the works referred to in the aforesaid documents upon the 
terms and conditions contained or referred to therein and in accordance in all respects with the 
specifications, designs, drawings and other relevant details contained in Schedule of Quantities / Price 
schedule attached with the tender documents and the period (s) of completion as stipulated in Schedule ‘A’ 
of General Conditions of Contract. 
 
 In consideration of I/We being invited to Tender, I/We agree to keep the Tender open for 
acceptance for 180 days from the due date of opening of bid there of and not to make any modifications in 
its terms and conditions which are not acceptable to the Owner. 
 
 A sum of 1% of total quoted price  towards Earnest Money is hereby forwarded in shape of Demand 
draft drawn on State Bank of India (Code-9510) / Andhra Bank (Code-0662) / Central Bank of India (Code-
283899) in the manner prescribed in clause 15 of NIT enclosed herewith. If I/We fail to keep the Tender 
open as aforesaid or make any modifications in the terms and conditions of the Tender, which are not 
acceptable to the Owner, I/We agree that the Owner shall, without prejudice to any other remedy, be at 
liberty to forfeit the said earnest money absolutely. Should this Tender be accepted, I/We hereby agree to 
abide by and fulfill all the terms, conditions and provisions of the aforesaid documents. 
 
 If, after the Tender is accepted, I/We fail to commence the execution of the works as provided in 
the conditions, I/We agree that the Owner shall without prejudice to any other right or remedy be at liberty 
to forfeit the said earnest money absolutely. 
 
 

   Signature of Bidder ………………… 
 
   Duly authorized to sign the Tender on behalf  
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   of the (in block capitals)………………….. 
      …………………………………………….. 
      Dated……………………………………… 
Witness………….     Postal Address……………………………. 

 Telegraphic Address…………………… 
Date………………..     Telephone No…………………………….. 
      Fax No……………………………………. 
Address……………     E-mail address …………………………… 
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INSTRUCTION TO BIDDER (S): 
 
1.1 Site visit & collection of information: 

The Bidders are advised to visit the site, collect information regarding communication, 
transportation, banking facility, availability of skilled / unskilled labours, their customs, religious or 
otherwise culture, political environment, climatic conditions, education & medical facilities etc. to 
their satisfaction and acquaint with the nature & condition of work prior to working out the price of 
the Tender. 

1.2 Bidders are advised to submit Tenders based strictly on terms & conditions and specification 
contained in the tender documents and not stipulate any deviations. Should it however become 
unavoidable, deviations should be stipulated in the prescribed pro forma only in the format in 
annexure VII of G.C.C. Owner reserves the right to evaluate the Tenders containing deviations by 
loading or offloading the cost of such deviations. 

1.3 Addenda / Corrigenda issued to this tender must be signed & submitted with tender on due date or 
on extended date if any. The Bidder should write clearly the revised quantities on the Schedule of 
original Tender Documents and should price the work based on revised quantities / conditions. All 
those who were issued tender documents prior to issue of addenda / corrigenda shall be provided 
with another set of fresh blank price schedule / schedule of items free of cost. The Bidders shall 
submit their tender in the fresh schedule. But however if the Bidder has already submitted his 
tender prior to issue of such addenda / corrigenda, they shall resubmit a fresh offer marked on the 
envelope as “Amended Offer”. The original offer submitted by such party shall be destroyed in 
presence of the Bidder on the date of opening. 

1.4 PREPARATION OF BID: 
The Bidder(s) shall submit the bid in two parts, namely- 

  1) Part-I: Techno commercial Bid 
  2) Part-II: Price Bid 

PART-I: TECHNO-COMMERCIAL BID 
A complete set of original Tender documents as specified in clause 3.1 of G.C.C. issued to the Bidder 
except blank price bid / bill of quantity duly filled in as prescribed in different clauses of the Tender 
documents with signature & stamp in all pages as token of unconditional acceptance shall constitute 
Techno-commercial Bid.  

The Bidder shall enclose the following documents in this Bid. 
a) Crossed Demand Draft for requisite amount drawn in favour of Odisha Power Generation 

Corporation Ltd. in the manner prescribed in clause-15 of NIT enclosed herewith towards the 
Earnest Money without which the Tender will be summarily rejected. 

b) Details of work of similar nature and magnitude executed by the Bidder during last three years 
(Works executed in name of Bidder) in Annexure-I of G.C.C. 

 
c) Details of present commitments of the Bidder in Annexure-II of G.C.C. 
 
d) Details of equipments in Annexure-III of G.C.C. 
 
e) Organization chart showing number of qualified Engineers and Supervisory personnel in the roll of 

the firm in Annexure-IV of G.C.C. 
 
f)  Duly filled in information about Bidder as per Annexure-V of G.C.C. 
 
g) List of enclosures as per Annexure-VI of G.C.C. 

 
h) Exception & deviation statement in Annexure-VII of G.C.C. 
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i) Details of proposed organization in Annexure-VIII of G.C.C. 
 
j) Documents showing annual turnover in Annexure-IX of G.C.C. 
 
k) Photocopy of valid VAT/Sales Tax Clearance Certificate and IT PAN.  

 
l) Photocopy of Provident Fund Registration No. and GST Registration No. of appropriate category 

issued by competent authority. 
 
m) Photocopy copy of the Registration of Firm / Company. 
 
n) Present & permanent Address for correspondence along with Telephone No,/Fax No./E-mail 

address etc. 
 
o) Any other technical information, Bidder wishes to furnish. 
 
p) Letter of undertaking in non-judicial stamp paper of worth Rs.5.00 in the format enclosed. 
q) Documents in support of authentication of the person who signed the tender. Only proprietor, 

partner, directors or permanent employee with due power of attorney is recognized for such 
signature. 
 

Note: If required additional sheet may be used to furnish all above information but in the format 
provided in General Conditions of Contract. 
 

The techno-commercial bid with all its enclosures as mentioned in clause 1.4 should be put in an envelope, 
sealed & super scribed as “TECHNO-COMMERCIAL BID”. This envelope must contain Name of the work, NIT 
No., Due date of opening and Name & Address of the Bidder on bottom left hand corner of the cover.   
  

PART-II: PRICE BID 

 Price bid shall include - 
a) Original price bid / schedule of quantity duly filled in, signed & stamped on each page as 

token of unconditional acceptance shall constitute the Price Bid. The Bidder shall take 
utmost care in filling the tender documents corresponding to instruction to Bidder and 
relevant information elsewhere in Tender document. 

  
b) Price Bid shall be completed in all respects with all their attachments / enclosures, if any. 

 
c) The price bid shall be prepared in the manner prescribed in various clauses of Tender 

document and put in a separate sealed envelope super scribed as “PRICE BID”. This 
envelope must contain Name of work, NIT No. at the top and Name & Address of the 
Bidder on left hand bottom corner of the cover. 

 

 1.5 COMPLETE BID: 

Both the Techno-commercial & Price Bid in separate sealed cover shall be put in a third envelope, 
sealed & superscribed with Name of the Work, NIT No., Due date of opening. The full name, postal 
address, telegraphic address and telex/telephone/fax/E-Mail of the Bidder shall be written on the 
bottom left corner of the envelope.  

 
1.6 SUBMISSION OF BID: 
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Completed Bid shall be submitted to the Owner within due date and during office hours only. The 
Tenders shall be put into a box, marked as Tender Box or handed over to Contract Cell against 
receipt of the same. 

 
1.7 OPENING OF TENDER: 

The techno-commercial bid shall be opened at a predetermined time, venue & date in presence of 
the Bidder(s) or their authorized representative who may like to be present. Partner, director or 
permanent employee of the firm duly authorized can only be authorized representative. 

 
Price bid shall be opened at a future date under intimation to all technically qualified Bidders and in 
presence of them or their authorized representatives who shall participate.  

1.8 CAUTION TO BIDDER: 
The person who shall come to purchase tender documents, submit the Tender or participate in the 
opening of the Tender must abide by the safety rule of OPGC right from the plant gate. Some of the 
checkpoints are, the vehicle must have valid insurance & tax paid road permit, valid driving license 
of the driver / Owner as the case may be. Persons with full shoes shall be allowed to enter the plant 
& our plant gate shall provide other items such as hardhat, safety glass & visitor pass. Not more 
than 2(two) persons for one Tender shall be allowed to participate in Tender opening. 

1.9 ALL PAGES TO BE INITIALED: 
All the pages of Tender documents shall be initialed. But first & last pages of all volumes of 
documents shall be signed with date by the Bidders or their authorized representatives. 

 
1.10 RATES TO BE IN FIGURES & WORDS: 

The Bidder shall quote both in figures and in words for the rates and amount tendered by him in 
the Schedule of quantities / Price schedule forming part of the Tender document, in such a way 
that interpolation is not possible. The amount of each item shall be worked out and entered and 
requisite total given for all items. The tendered amount for the work shall be entered in the Tender 
and duly signed by the Bidder. 
 
If any ambiguities are observed in the rates & amount given in words & figures the following 
procedure shall be followed: 

a) When there is difference between the rates in figures and words, rate, which corresponds 
to the amount worked out by the Bidder, shall be taken as correct. 

b) When the rate quoted by the Bidder in figures and words tally but the amount is incorrect, 
the rate quoted by the Bidder shall be taken as correct but not the amount. 

c) When it is not possible to ascertain the correct rate by either of above methods, the rate 
quoted in words shall be taken as correct. 

1.10.1 The Bidder shall quote in English language only. 
 
1.11 CORRECTIONS & ERASES: 

No erases or over writings are permissible. All corrections and alterations in the entries of tender 
papers shall be signed by the Bidder with date.  

 
1.12 DETAILS & SIGNATURE OF BIDDER: 
1.12.1 The Tender shall contain the name, residence and place of business of person or persons making 

the Tender and shall be signed by the Bidder with his usual signature. Partnership firms shall furnish 
the full names of the partners in the Tender. It should be signed in the partnerships name by all the 
partners or by duly authorized representative followed by the name and designation of the person 
signing. Tender by a Corporation shall be signed by an authorized representative and a power of 
attorney / authorization on its behalf shall accompany the Tender. A copy of constitution of the 
firm with names of all partners shall be furnished. In case of cooperative society, the authorized 
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representative of the society will sign the Tender. Similar principle shall be followed in case of any 
Trust and Hindu Undivided Family business. 

1.12.2 When the Bidder signs a Tender in a language other than English, the total amount tendered or 
only rate quoted in maintenance Contract in addition be written in the same language. The 
signature should be attested, at least by one witness. 

1.13 ABNORMAL RATES: 
The Contractor is expected to quote the rate for each item after careful analysis of cost involved for 
the satisfactory performance and completion of item work considering all specifications and 
conditions of Contract. This will avoid loss of profit or gain in case of curtailment or change in 
specification for any other item. In case the rates quoted by the Bidder’s for any item are unusually 
high or unusually low it will be sufficient cause for the rejection of the Tender unless the Owner is 
convinced about the reasonableness of the analysis for rate furnished by the Bidder (on demand) 
after scrutiny. 

 
1.14 THE SCHEDULE: 
1.14.1 The work shall be executed strictly as per the Time Schedule, indicated in the tender documents. 
1.14.2 Monthly / weekly work programme will be drawn up by the Contractor before commencement of 

work & submitted to Engineer-in-charge for approval. The programme & progress will be reviewed 
from time to time and if required, the programme may be re-scheduled by Engineer-in-charge. The 
Contractor shall also be responsible to provide materials within his scope in time to achieve the 
programme. In all matters concerning the extent of programme set out weekly and monthly, the 
decision of the Engineer-in-charge will be final and binding on the Contractor. 

1.15 RECORD KEEPING: 
Relevant records are to be maintained by the Contractor in day-to-day / monthly basis & furnished 
to Engineer-in-charge or his representative for scrutiny, Management Information System and 
payment etc. 

 

 

 

End of Volume-I 
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SECTION-I 
 
1.0 GENERAL 

Odisha Power Generation Corporation Limited is a Govt. of Odisha undertaking and Ib Thermal 
Power Station, Banharpali is one of its units. At present AES Corporation, USA has 49% stake in 
Odisha Power Generation Corporation Limited. The Ib Thermal plant is situated close to Hirakud 
reservoir and at a distance of 40 Kms from Jharsuguda Railway Junction and 18 Kms from Belpahar 
Railway Station in the state of Odisha both on S.E. Railways. ITPS is at present operating 2x210 MW 
coal based power plant. The management is looking forward to engage a bonafide, resourceful, 
potential and experienced Contractor of good financial capacity for the jobs specified. 

1.1 One set of Tender document shall be issued to each Bidder. Bidders shall be required to submit the 
Tender duly signed and stamped in all pages of the document along with their offers. All Tenders 
shall be prepared and submitted by typing or printing with indelible black ink on white paper in 
consecutively numbered pages and in solid binding along with duly filled-in formats given in the 
Annexure. One additional booklet containing the bill of quantities / price bid as issued to be 
submitted by the Bidder in two copies in the price bid part. 

 
1.2 The tender document is not transferable. Transfer of tender documents issued to one Bidder to 

another is not permissible. Similarly, transfer of Tender submitted by one Bidder to another party is 
not permissible. The alteration of Tender once submitted shall not be entertained except in case of 
issue of Addenda / Corrigenda. 

 
1.3 Tender shall be submitted under a covering letter indicating clearly the summary of tender chapters 

with annexure / schedules of the complete Tender. 
 
1.4 Insertion, postscript, addition and alteration shall not be accepted unless confirmed by the Bidder’s 

signature. 
 
1.5 All the copies of Tender shall be complete in all respects with all their attachments/enclosures. 
 
1.6 The Bidder shall satisfy the Owner that the firm represented possesses the necessary experience 

and that he has at his disposal suitable modern facilities and specialized employees to ensure that 
his work is of best quality and workmanship is according to the latest proven technology and 
engineering practices. The Bidder shall satisfy the Owner that he is financially in a position to fulfill 
Contractual obligations, offered to be undertaken by him. 

 
1.7 Bidder’s complete offer (all the parts) shall be prepared and submitted in double sealed envelope 

with Name of the work, NIT No. & date and Due date super scribed prominently on the outside of 
the envelope: 

 
The full name, postal address, telegraphic address and telex/ telephone/ fax / E-mail address of the 
Bidder shall be written on the bottom left corner of the sealed envelopes. 

 
1.8 SCOPE OF WORK AND PARTICULARS TO BE FURNISHED IN THE TENDER: 
 i) The work shall be carried out on item rate basis / job rate basis for which schedule of quantities / 

blank price schedule have been issued for different items of work as defined in the scope of work, 
technical specification in Special Conditions of Contract. 

ii)  The Tender not covering the total scope of work and services as detailed out in tender documents 
is liable for rejection. 

1.8.1 The Bidder shall carefully check the enclosed Technical Specifications and shall satisfy himself as to 
the suitability of the work as given in the Technical Specifications and shall take full responsibility 
for the completion of work as per defined scope. 
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1.9 PRICE QUOTATION: 
1.9.1 The Bidder shall quote his price against each item of the schedule as indicated in Schedule of 

Quantities / Blank price schedule enclosed with technical specification, both in figures and in words 
clearly. 

1.9.2 Rates shall be quoted both in figures & in words in clear legible letters. No overwriting is allowed. 
All scoring and cancellation should be countersigned by the Bidder. In case of illegibility, the 
interpretation   of Owner shall be final.  

1.9.3 Bidder shall quote rates against the items in the schedule of items for the work / price schedule as 
fully described and contained therein. No modifications to the work content in the items will be 
allowed. 

1.9.4 The offered unit rates shall remain FIRM for variation in completed value of the Contract including 
the cost of additional / altered / new items of work to any extent. 

1.9.5 Any request from the Bidder in respect of additions, alterations, modifications, corrections etc. of 
either terms and conditions or rates of his Tender after opening of Tenders may lead to rejection of 
his Tender. 

1.10 RECEIPT OF TENDER: 
Tender shall be received at the office of concerned Engineer-in-charge / Contract cell as per 
advertisement. The Bidder has the option of sending the Tender by Registered Post or submitting 
the Tender in person, so as to reach the Engineer-in-charge / Contract cell as the case may be on or 
before the date and time set out for the same in the Invitation to Tender. Tender submitted by 
FAX/TELEX/TELEGRAM/ E-mail shall not be accepted. 

 
1.11 TENDER OPENING: 

The Tender will be opened in the manner and at the time, date and place set for opening of 
Tenders as described in the Notice Inviting Tender/ Special Conditions of Contract. 

 
1.12 LANGUAGE TO BE USED IN FILLING OF BID DOCUMENTS: 

The Tender shall be submitted in English language only. 
 
1.13 EARNEST MONEY: 

Bidders shall submit Earnest Money of value as specified in Special Conditions of Contract / NIT and 
in the manner prescribed in clause-15 of Notice Inviting Tender. Earnest Money shall be returned to 
the unsuccessful Bidders at the expiry of the validity period unless otherwise extended or on 
finalization of the Contract. Earnest Money of the successful Bidder shall be returned after he 
furnishes the initial Security Deposit and Contract is signed. No interest shall be paid on Earnest 
Money. E.M.D. shall not be accepted in any other form than as mentioned above and the Tender 
shall be summarily rejected without E.M.D.  The E.M.D. shall be returned in form of A/c payee 
Cheques / D.D.  Bank charges shall be to the accounts of Contractor if D.D. is required. 

 
1.13.1 Forfeiture of E.M.D. & rejection of Bid, if- 

a) The Tender is revoked during its validity period. 
b) The prices are increased unilaterally after the Tender opening and during validity of offer. 
c) The Owner accepts the Bidder’s bid proposal and the Bidder refuse to enter into Contract after 

the Contract is awarded to him. 
d) The Bidder fails to submit initial Security Deposit within the period specified in Special 

Conditions of Contract. 
 
1.14 NO CLAIM OR COMPENSATION FOR SUBMISSION OF TENDER: 

The Bidder whose Tender is not accepted shall not be entitled to claim any costs, charges and 
expenses incidental to or incurred by him through or in connection with his submission of Tender or 
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its consideration on the Owner, even though Owner may modify / withdraw the Invitation to 
Tender or does not accept the Tender.  

 
1.15 INCOME TAX PAN & VAT/SALES TAX CLEARANCE CERTIFICATE AND P.F. CODE: 

Bidder shall furnish the valid Income Tax PAN and VAT/Sales Tax clearance certificate issued by the 
concerned authority & P.F. Code with the Technical Bid of the Tender.  

 
1.16 NOTICE ONBEHALF OF OWNER: 

All notices of technical/commercial nature shall be issued by Engineer-in-charge from time to time 
after LOI is released till closure of Contract. 

 
1.17 SITE INFORMATION & LOCAL CONDITIONS: 
1.17.1 Site information 

Information regarding the work site, plant capacities, location, approach to site and metrological 
condition, work culture etc. as prevailing at the site can be obtained by the Bidders by site visit & 
interaction with Engineer-in-charge or others. 

1.17.2 Local conditions 
It is suggested that the Bidder must visit the site and shall satisfy and acquaint himself of the site 
condition and shall appraise himself of the procedure for engagement of labour and shall collect 
any other information which may be required before submitting the Tender. 

1.17.3 Claims and objections due to ignorance of site conditions will not be considered after submission of 
Tender. 
The Bidder shall be deemed to have visited and carefully examined the site and surroundings, to 
have satisfied himself about the nature and details of all existing infrastructures and also as to the 
nature and conditions of the plant and equipment installed, means of transport and 
communications, whether by land, water or air and as to possible interruptions thereto and ingress 
& exit from the site, to have made independent enquiries, examined and satisfied himself as to the 
sites for disposal of surplus materials and debris, the available accommodation, and all other similar 
matters which may affect the work. 
i) The Bidder shall be deemed to have acquainted himself of Government taxes, laws, statute, 

regulations, levies and other charges relating to his work at site. 
ii) Any neglect or omission or failure on the part of the Bidder in obtaining necessary and 

reliable information as stated above or on any other matter affecting the Bidder shall not 
relieve him from any risks or liabilities or the entire responsibility for completion of the 
work in accordance with the Tender Documents. 

 
1.18 OTHER CONDITIONS: 

The Bidder is required to carefully examine the General Conditions of Contract, Special Conditions 
of Contract, the Technical Specification, drawings and other details relating to work and given in the 
tender documents and fully acquaint himself as to all conditions and matters which may in any way 
affect the work or the cost thereof. The Bidder shall be deemed to have on his own and 
independently obtained all information for the purpose of preparing the Tender and his Tender as 
accepted shall be deemed to have taken into account all contingencies as may arise due to such 
information or lack of the same. 

1.18.1 The Bidder shall be deemed to have exhaustively examined the tender documents including the 
General Conditions of the Contract, Special Conditions of Contract, Technical Specifications to have 
obtained all information and clarifications on all matters whatsoever that might affect the carrying 
out the work and to have satisfied himself as to the adequacy of his Tender. He is deemed to have 
known the scope, nature and magnitude of the work and the requirements of materials and labour 
involved etc. and as to all work he has to complete in accordance with the Contract whatever be 
the defects, omissions or errors that may be found in the Tender Documents. 
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1.18.2 In case of conflict between the conditions given in the Special Conditions of Contract / Technical 
Specification and the General Conditions of the Contract, the conditions given in the technical 
specification shall prevail over the General & Special conditions of the Contract. 

1.19 SAFETY MEASURE: 
The Contractor has to abide by the Owner’s safety rules in vogue at the time of Tendering and 
enforcement of any additional rules from time to time during the Contract period and it’s extension 
if any. 

1.20 STATUTORY PROVISION: 
All statutory provisions like Contract Labour Acts, Employees Provident Fund Acts, Payment of 
Wage Act, Bonus Act, Minimum Wages Act, Workman Compensation Act, Sales Tax/Income Tax 
Acts at the time of submission of Contract and any new Acts applicable to such Contract / Contract 
labour during the Contract period shall be liability of the Contractor. 

1.21 EXECUTION OF CONTRACTS: 
1.21.1 After LOI / Work Order is accepted by the Contractor, Contract will be executed by and between 

Owner and the Contractor within 30 days as per prescribed proforma provided by OPGC. The 
agreement shall be executed on non-judicial stamp paper of appropriate value purchased in the 
State of Odisha.  

 
End of Section-I 
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SECTION-II 
 
2.0 DEFINITIONS AND INTERPRETATIONS 

The following words and expressions (as hereinafter defined) shall have the meanings hereby 
assigned to them except where the context otherwise requires. 

 
2.1 “Accepting Authority” shall mean the authority mentioned in Schedule ‘A’. 
 
2.2 The ‘Alteration / Variation of Order’ means an order given in writing by the Engineer-in-charge to 

effect additions to or deletions from or alteration in the Works. 
 
2.3 ‘Approved’ shall mean approved in writing including subsequent written confirmation of previous 

verbal approval and ‘Approval’ means approved in writing including as aforesaid. 
 
2.4 ‘Bidder’ means a person or group of persons or a company who offer rates under certain conditions 

with an intention of performance against any invitation to Tender if accepted by the person inviting 
Tender. 

 
2.5 The ‘Completion Certificate’ shall mean the certificate to be issued by the Engineer-in-charge 

certifying that the work is completed in all respect commensurate to the provisions of Contract & 
to his satisfaction. 

 
2.6 ‘Constructional plant’ shall mean all equipments, materials, appliances or things of whatsoever 

nature required for execution, completion or maintenance of the works (as hereinafter defined) but 
does not include materials or other things intended to form or forming part of the permanent work. 

 
2.7 The ‘Contract’ shall mean enforceable agreement between the Owner and the Contractor for 

execution of the works including therein collectively all documents such as: -  
 i) General Conditions of Contract  

ii) Special Conditions of Contract including Scope of Work, Price Schedule / Bill of Quantities, 
Technical Specification & Approved Work Schedule. 

 iii) Agreed Statement of Deviation 
 iv) Field Quality Assurance Plan 
 v) Drawings if provided 
 vi) LOI / Work Order 

vii) All relevant correspondence having bearing on Tender between Bidder & Owner before 
acceptance of Tender. 

   
          All the above documents are complementary to each other. 
 
2.8 The ‘Contractor’ shall mean the successful Bidder whose Tender has been accepted by Owner and 

LOI accepted by the successful Bidder and includes his/their/its legal representative(s), successor(s) 
and permitted assignee(s). 
 
‘Contractor’ is a person/firm/company in relation to any establishment who undertakes to produce 
a given result for the establishment other than a mere supply of goods or articles of manufacturer 
to such establishment through Contract labour or who supply Contract labour for any work of the 
establishment and includes a subcontractor or agent as the case may be. 

 
2.9 All functions pertaining to the operation of Contract means all acts, such as planning, scheduling, 

testing, measuring, certification of bill, closing of Contract etc., directing, issue of spares & 
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consumables and controlling the activities of Contractor necessary for execution of the Contract 
and coordinating between the functioning agency & Owner or his functionary representative.  

 
2.10 ‘Day’ means a day of 24 hours from midnight irrespective of the number of hours worked in that 

day. However, for the purpose of work involving shift working “Day” means a day of 24 hours from 
6 a.m. to 6 a.m. next. 

 
2.11 ‘Drawings’ shall include maps, plans and tracings or prints thereof with any modification approved 

in writing by the Engineer-in-charge and such other drawings as may from time to time, be 
furnished or approved in writing by the Engineer-in-charge. 

 
2.12  The ‘Engineer-in-charge’ or ‘Officer-In-charge’ shall mean the engineer / person as the case may be 

nominated by the Owner from time to time and shall include those who are expressly authorized by 
the Owner to act for and on his behalf for all functions pertaining to operation of the Contract. 

 
2.13  ‘Excepted Risks’ are risks due to riots (otherwise than among Contractors employees) and civil 

commotion (in so far as both these are uninsurable), war (whether declared or not), invasion, act of 
foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, military or usurped power 
any acts of government, damage from aircraft, acts of god such as earth quake, lightening and 
unprecedented floods and other causes over which the Contractor has not control and accepted as 
such by the accepting authority or causes solely due to use or occupation by the Owner of the part 
of works in respect of which a certificate of completion has been issued. 

 
2.14 The ‘Final Certificate’ in relation to the work shall mean the certificate regarding the satisfactory 

compliance of the various provisions of the Contract to be issued by the Owner or his 
representative after the period of risk-liability is over. Risk liability period shall be specified in 
Special Conditions of Contract. 

 
2.15  ‘Headings’ in this Contract document are given solely to facilitate reference and are not part of the 

Contract documents and are not to be taken into account in the interpretation of the provisions of 
the Contract. 

 
2.16  ‘Language for Drawings & Instruction’: All the drawings, titles, notes, instructions, dimensions etc. 

shall be in English language only. 
 
2.17 ‘Letter of Intent (LOI)’ shall mean an intimation by a letter to Bidder that their Tender has been 

accepted in accordance with the provisions contained in the letter and hence to take preparatory 
steps and compliance of formalities to commence the work from the date desired by Owner. 

 
2.18 The ‘Managing Director’ shall mean the Managing Director of Odisha Power Generation 

Corporation Ltd or his successors in office as designated by the Owner. 
 
2.19 ‘Market Rate’ shall be the rate as decided by Engineer-in-charge on the basis of the cost of 

materials and labour at the site where the work is to be executed, plus the percentage mentioned 
in schedule-A to cover all overheads and profit (No percentage shall be added for materials issued 
by the Owner). 

 
2.20 ‘Metric System’: All technical documents regarding the measurement of works are given in the 

metric system and all work under the Contract should be carried out according to the metric system 
only. All documents concerning the work shall also be maintained in the metric system. 
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2.21 ‘Notice in writing or written notice’ shall mean a notice in writing, typed or printed matters sent 
(unless delivered personally or otherwise proved to have been received) by registered post to the 
last known private or business address or registered office of the addressee and shall be deemed to 
have been received in the ordinary course of post, it would have been delivered.   

 
2.22 The ‘Owner’ shall mean the Odisha Power Generation Corporation Limited (OPGCL), a company 

incorporated under the Companies Act, 1956 having its registered office at 7th.Floor, Module – A, 
Fortune Towers, Chandrasekharpur, Bhubaneswar-751 023 or any other places if modified 
subsequently and shall include its Managing Director or other Administrative Officers authorised to 
deal with these presents and are concerned on his behalf and are posted in any of the offices of 
OPGCL and shall also include Owner’s successors and assignees. 

 
 
2.23 ‘Paying Officer’ shall mean Head of Finance/Sr. Manager (Finance), ITPS. 
 
2.24 The ‘Period of Defect Liability’ in relation to a work means the specified period from the date of 

issue of completion certificate up to the date of issue of final certificate, which the Contractor 
stands responsible for rectifying all defects that may develop in the works. 

 
2.24 ‘Plans’ shall mean all maps, drawings, sketches and layout as incorporated in the Contract in order 

to define broadly the scope and specifications of the work & works and all reproductions thereof. 
 
2.25 ‘Schedule(s)’ referred to in these conditions shall mean the relevant statement of details annexed 

to the tender papers issued by the Owner and the amendments thereto issued from time to time. 
 
2.26 ‘Singular & Plural’: Unless otherwise stated specifically, the singular shall include the plural and 

vice-versa wherever the context so requires. The ‘Tender’ shall mean the offer(s) submitted by the 
Bidder(s) & subsequent agreed conditions/clarifications for acceptance by the Owner. Words 
implying persons shall include relevant corporate companies or registered associations or body of 
individuals or firms of partnership, cooperative society as the case may be. 

 
2.27 ‘Site / Work place’ shall mean the lands and other spaces above & below the ground level on which 

the works are to be carried out, any other lands or places provided by the Owner for the purpose of 
the Contract.  

 
2.28 ‘Specification’ shall mean all directions, various technical details, standards, quality provisions and 

requirements attached to the Contract, which pertain to the method and manner of performing the 
work(s) to the quantities and qualities of the work(s) and the materials to be furnished under the 
Contract for the work(s) as may be amplified or modified by the Owner or the Engineer-in-charge 
during the performance of Contract in order to meet the unforeseen conditions in the best 
interests of the work(s). It shall also include the latest edition including all addenda / corrigenda or 
relevant BIS Specifications and other relevant codes.  

 
2.29 The ‘Sub-contractor’ shall mean any person or firm or company (other than the Contractor) to 

whom whole or any part of the work has been entrusted by the Contractor, with the written 
consent of the Owner or his representatives and the legal representatives, successors and 
permitted assignee of such person, firm or company. 

 
2.30 ‘Temporary Works’ shall mean all temporary works of every kind required for execution, 

completion or maintenance of the Contracted works. 
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2.31 The “Tender” shall mean the offer submitted by the Bidder and subsequent conditions accepted by 
the Owner. 

 
2.32 ‘Urgent Work’ shall mean any urgent measures which in the opinion of Engineer-in-charge become 

necessary during the progress of the work to obviate any risk of accident or failure or disruption of 
generation which become necessary for security. 

 
2.33 ‘Value of Contract’ shall mean the sum accepted or the sum calculated in accordance with the 

prices accepted in Tender and/or the Contract rates as payable to the Contractor for the entire 
execution and full completion of the work. 
The ‘Contract sum’ shall mean: 
a) In case of lump sum Contracts, the sum for which the Tender is accepted. 
b) In case of percentage rate Contracts, the estimated value of the works as mentioned in the 

Tender adjusted by the Contractor’s percentage. 
c) In case of item rate Contract, the value of works arrived at after multiplication of the quantities 

shown in the schedule of quantities by the item rates quoted by the Bidder for the various 
items. 

 
2.34 ‘Week’ means a period of seven consecutive days without regard to the number of hours worked in 

any day in that week. 
 
2.35 ‘Working day’ means any day, which is not declared to be holiday or rest day by the Owner. 
 
2.36 The ‘Works’ shall mean and include all works to be executed in accordance with the Contract or 

part thereof as the case may be and shall include all extras, additions, altered or substituted works 
as required for the purpose of the Contract or as may be required to be executed by the Owner / 
Engineer-in-charge at an agreed price if not available in scope. 

 
2.37 NATURE OF CONTRACT: The Contract may be for - 

a) Construction / Fabrication / Erection of plant & equipment. 
b) Civil construction. 
c) Operation (any system). 
d) Maintenance (Civil/Electrical/Mechanical/Miscellaneous works, such as upkeepment of plant, 

Plantation etc.) 
e) Composite / Turnkey package. 

 
2.38 Earnest Money: 

The Bidder is required to submit ‘Earnest Money’ with Bids as guarantee (Bid guarantee) to abide 
by the terms & conditions of Tender document and comply with the work if offered.  

 
2.39 Schedule of Rate: 

Schedule of Rates means the latest rate published by Works Department / P.H. Department. / 
Irrigation Department., Govt. of Odisha as the case may be. 

 
2.40 Schedule of Quantities: 

Schedule of Quantities is details of item wise quantity issued by the Owner in the Price Bid and the 
rate & amount offered by the Bidder therein and its subsequent agreement by both parties. This is 
applicable for construction & civil maintenance job only. 

 
2.41 Price Schedule: 

Price schedule is a document in which description of operation / maintenance, probable frequency 
during a stipulated period and blank unit rate are provided by the Owner. Bidder shall fill up the 
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blanks and submit it as Price Bid, which is subsequently agreed by both the parties directly or after 
negotiation. 

 
2.42 “Site In-charge” is an employee of Contractor who is categorically authorized to manage the site for 

day-to-day activities on his behalf. 
 
2.43 “Labour” means workers employed by a Contractor directly or indirectly through a sub-contractor 

or by an agent to do any skilled, semi-skilled, unskilled, manual, technical or clerical work relating to 
the subject of Contract for hire or reward. 

 
2.44 “Minimum wage” means wages as defined under the Minimum Wages Act-1948 and amended 

from time to time. 
 
 
 
 
 

End of Section-II 
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SECTION-III 
 
3.0 GENERAL INFORMATION TO BIDDER (S): 
3.1 ISSUE OF TENDER PAPER: 

Owner shall issue one set of priced tender documents which consists of: 

i) Instructions to Bidder including NIT & Proforma of letter of undertaking 
ii) General Conditions of Contract 
iii) Special Conditions of Contract including Technical Specification and Scope of Work 
iv) Blank Price Bid / Bill of Quantities 
v) Drawings 

 
3.2 The Technical Bids shall be opened as per the stipulation in NIT. Information provided and 

documents submitted by the Bidders in Techno-commercial bid shall be processed, examined, 
verified and evaluated for ascertaining the suitability of Bidders to qualify for opening of Price bid. 
The price bids shall be opened with prior intimation to all technically qualified Bidders only and in 
presence of them or their authorized representatives. Only proprietor, partner, director or 
permanent employee with necessary power of attorney shall be accepted as authorized 
representative. 

 
3.3 WITNESS: 

Witness and sureties should normally be persons of status and property. Their names, occupation 
and address shall be stated below their signature. 

         
3.4 VALIDITY: 

Offers submitted by Bidders shall remain valid for a period of 180 days from the scheduled date of 
opening of the Tender. In case of Bidder revoking or canceling his Tender or varying any term(s) in 
regards thereof the Earnest Money paid by him shall be forfeited and bid cancelled.  

 
3.5 ADDENDA/CORRIGENDA: 
3.5.1 Addenda / Corrigenda to the tender document may be issued reasonably prior to the date of 

submission of the Tenders to clarify documents or to reflect modification in the design or Contract 
terms. If such issues made, subsequent to sale of Tender paper, time extension shall be given and 
submission of Bid shall be dealt with in accordance with Clause 1.3 of Instructions to Bidder (s). 

3.5.2 The addenda / corrigenda will be issued / mailed to each person or organization to which a set of 
tender documents has been issued. Each recipient shall acknowledge the receipt of the same and 
attach one copy of the addenda/corrigenda issued, which shall form part of Tender Documents. In 
case of paper publication of such addenda/corrigenda, copy of the same may be treated as part of 
original tender documents. 

 
3.5.3 REVISED PRICE BID: 

In case of any deviation proposed by any of the Bidders and accepted by the Owner during 
evaluation of Technical Bid, the same shall be intimated to all technically qualified Bidders with 
provision of submission of fresh Price Bid taking into consideration the accepted deviation.  

 
3.6 RIGHT OF OWNER TO ACCEPT OR REJECT TENDER: 
3.6.1 The right to accept the Tender rests with the Owner. The Owner further does not bind himself to 

accept the lowest Tender and reserves the authority to reject any or all the Tenders received 
without assigning any reason whatsoever. The whole work may be split up between two or more 
Contractors or accepted in part (not entirely) if considered expedient. The rates shall be the 
lowest/negotiated for such eventualities. Tenders in which any of the particulars and prescribed 
information is missing or incomplete in any respect and/or the prescribed conditions are not 
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fulfilled are liable to be rejected. The decision of the Owner in respect of the above shall be final 
and binding on the Bidders. 

 
3.6.2 Canvassing in connection with Tenders is strictly prohibited. The submitted Tenders of the Bidders 

who resort to canvassing are liable for rejection. Tenders containing uncalled remarks or any 
additional conditions are liable to be rejected.  

 
3.7 BIDDER’S RESPONSIBILITY: 

The intending Bidders shall be deemed to have visited the site and familiarized themselves 
thoroughly with the site conditions before submitting the Tender. Non-familiarity with the site 
conditions will not be considered a reason either for extra claims or for not carrying out the works 
in strict conformity with the drawings and specifications. The correctness of the details given in the 
Tender Documents as guideline information to help the bidder but to make up the Tender is not 
guaranteed. 

 
3.8 NOTE TO PRICE SCHEDULE / SCHEDULE OF QUANTITY: 
3.8.1 The Bidder shall be deemed to have studied the specifications and details of work to be done within 

time schedule and to be acquainted himself of the conditions prevailing at site. 
3.8.2 Rates must be filled in the original Tender document. Any exceptions taken by the Bidder to the 

schedule of quantity / price schedule shall be brought out in the terms and conditions of offer. 
3.8.3 The schedule of quantity / price schedule should be read in conjunction with all the other sections 

and documents of the Tender. 
 

3.9 EQUIPMENTS TO THE CONTRACTOR ON CHARGEABLE BASIS: 
Owner shall not provide any equipment to the Contractor on chargeable basis or otherwise. 

 
3.10 ISSUE OF PRIME MATERIALS: 
3.10.1 Rate shall be offered including the cost of labour & prime materials like steel, cement etc. in case of 

construction and civil repair maintenance work. 
3.10.2 In case of mechanical & electrical maintenance, Owner shall provide steel materials other than 

reinforcement steel. Spares, lubricants, special consumables forming part of the job, fasteners, 
packing including mill internals etc. shall be provided by the Owner and shall not be included in 
price of Bidder. Other consumable shall be provided by Contractor. 

 
The Contractor shall arrange and stock in full or in part of prime materials as per direction of 
Engineer-in-charge within 7 days of commencement of work and obtain a certificate from Engineer-
in-charge to this effect. The payment against the prime materials shall be made progressively on 
certification of utilization from Engineer-in-charge. 

 
3.11 ARRANGEMENT BEYOND CONTRACT: 

It may be sometimes so required to provide materials & services by the Contractor beyond the 
Scope of Contract. In such situation, the price must be finalized before actual event. 

 
3.12 FOREIGN EXCHANGE VARIATION: 

In case imported items are involved in the Contract, the price fluctuation corresponds to the 
fluctuation in the price of foreign exchange. Hence, amount of foreign exchange involved, the 
exchange rate for the currency on the date of offer and rate of duty should be specifically 
mentioned by the Contractor. 

 
3.13 PRICE ESCALATION: 
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In case of price escalation provision, base date, indices on the base date and documents / 
publications shall be referred on the due date and actual date of completion of work with out any 
ambiguity. 

 
3.14 PURCHASES FROM SUBCONTRACTOR / SUB VENDOR: 

The Owner shall not directly or otherwise be involved with any subcontractor or sub-vendor. No 
sales tax form ‘C’ / form IV or Road Permit to any of the Contractor/subcontractor/sub-vendor shall 
be issued under any circumstances. 

3.15 INCOME TAX / WORKS CONTRACT TAX / SALES TAX / ANY OTHER TAX & DUTIES: 
Income Tax / Works Contract Tax / Sales Tax / any other taxes & duties if applicable at the 
prevailing rate shall be paid by Contractor and shall be deducted from their Running bills if 
applicable. 

 
3.16 EXCISE: 

Certain items of work such as manufacturing of steel vessels and pipes etc attract excise duty. The 
Contractor shall register himself with excise department shall deal with directly and Owner shall 
take no liability on account of excise duty to be paid by the Contractor. 

 
3.17 The price to be quoted by the Bidders shall be kept firm up to completion of work. No escalation 

shall be allowed. 
 
3.18 The person signing the Tender should have requisite authorization of the firm submitting the 

Tender. This is applicable only to the Joint Stock Company & the authorized person shall be a 
director / partner / regular employee of the said firm. In case of unregistered firm, the Owner, 
Managing partners, or authorized partner to this effect shall sign the Tender. 

 
3.19 OVERRUN CHARGES: 

Delay in completion of work beyond the control of the Contractor such as non-availability of front, 
drawings, specifications, materials or force majeure etc, Contractor has to increase the additional 
facility to complete the work in time. No overrun charge shall be considered. But, however the 
Engineer-in-charge shall examine the period of delay and possibility of adherence to schedule by 
providing reasonable additional manpower/facility and if satisfied that completion of work shall not 
be possible by providing reasonable additional manpower, time extension shall be allowed to the 
Contractor & no penalty shall be levied on this account. No overrun charge shall be paid. 

 
3.20 FACILITIES TO CONTRACTOR (S): 
3.20.1 Water Supply: (a) Water for drinking and sanitation purpose shall be provided to the Contractor for 

the site work, free of cost. (b) Unfiltered water for construction / maintenance works shall be 
supplied from the nearest source free of cost. But the Contractor shall arrange to transport water 
from the nearest source allowed to him for all purpose. 

3.20.2 Power Supply: Power supply will be provided to the Contractor for the site work and office at a cost 
to be decided by the Owner. The power will be supplied from the nearest point to the site and 
Contractor shall arrange to tap the power to his site at his own cost. 

3.20.3 Land for Contractor’s Field Office, Godown & Workshop 
a) The Owner at his discretion and convenience may provide the land for construction of 

Contractor’s temporary field office, godowns and site store required for the execution of 
the Contract near to the site but out of plant gate free of cost. The Contractor shall at his 
cost construct all these temporary building structures and provide water supply, sanitary & 
power supply arrangement as approved by the Engineer-in-charge, with due regard to 
Owner’s Safety Rule. 

b) On completion of the work undertaken by the Contractor, they shall remove all temporary 
works erected by them and have the site cleared as directed by Engineer-in-charge. If the 
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Contractor fails to comply with these requirements, the Engineer-in-charge has the right to 
remove any structure, such surplus, rubbish materials and dispose off the same as deemed 
fit and get the site cleared and the Contractor shall forthwith pay the amount of all 
expenses so incurred and shall have no claim in respect of any such surplus materials 
disposed as aforesaid. The land provided shall be solely on temporary basis, which is 
terminable at any time without notice or without assigning any reasons. In the event of any 
such termination or the termination of the Contract / completion thereof, the Contractor 
shall forthwith vacate the premises. The Owner reserves the right to ask the Contractor for 
demolition at any time during the currency of the Contract to vacate the land by giving 
seven days notice on security / safety reasons or Owner’s interest. 

c) Medical facility: 
Owner shall extend free medical consultancy / services as available at ITPS hospital to the 
Contractor personnel during their assignment but no medicine shall be provided. 

d) Accommodation: 
Owner may provide accommodation subject to availability to the company executives on 
chargeable basis, which has to be determined by the Owner from time to time. In such an 
event, rent for 6 months shall be retained from 1st Running bill of the Contractor as security 
& rent from second month shall be recovered from subsequent running bills. The amount 
hold as security shall be returned to the Contractor on handing over the vacate possession 
of accommodation with security amount. 

 
3.21 LIABILITY OF CONTRACTOR IN CASE OF STRIKE OF THEIR LABOURS: 
3.21.1 In case Contractor’s labour go on strike with advance notice as per rule, it is responsibility of the 

Contractor to mobilize such manpower from their other sites or otherwise and continue the work 
so that execution of Contract is not affected.  In such an event, the failure to perform shall lead the 
Owner to get the work done by any other agency, but at the cost & risk of the Contractor. Further, 
the Contract shall be terminated with seven (7) days notice in O&M Contract and the Contractor 
may be debarred from participating in any future Bid in OPGC Ltd. In case of construction work, 
non-adherence to schedule shall lead to cancellation of Contract or imposition of penalty at the 
discretion of the Engineer-in-charge. If the labours go on strike without prior notice, the situation 
shall be treated as force majeure provided nonperformance is for a reasonable period only. If the 
situation is beyond reasonable control of the Contractor but has taken appropriate steps as a man 
of common prudence would have taken in his own case, Owner may consider in case to case basis 
to either terminate the Contract or otherwise get the work done by other means but at the cost & 
risk of the Contractor. Only events of such illegal strike, which make the performance impossible at 
the time of occurrence and for a considerable time period for mobilization, shall be considered as 
force majeure.  

3.21.2 The operation shall continue round the clock for the entire Contract period without interruption 
unless otherwise notified by Engineer-in-charge. Hence, staff for attending maintenance job shall 
be kept ready by the Contractor on all Sundays and other National & festival holidays at their own 
cost. In case of construction work, the work shall be executed as per the direction of Engineer-in-
charge. 

3.21.3 For satisfactory performance of Contract & to meet the odd hour work and emergency requirement 
etc and to meet the schedule of construction work, the requisite number of manpower has to be 
arranged by the Contractor at their own cost. 

3.22 SPARES & CONSUMABLES: 
The items of materials, spares, consumables, tools & plants to be provided by Owner if any either 
on cost or free of charges shall be specified in Special Conditions Contracts. 

 
3.23 OTHER CONDITIONS: 
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3.23.1 Special Conditions of Contract shall be read in conjunction with the General Conditions of Contract, 
technical specifications, schedule, and drawings and any other documents forming part of this 
Contract documents. 

3.23.2 Where any clause of the Special Conditions of Contract contradicts with any provisions of the 
General Conditions of Contract, the provisions of Special Conditions of Contract shall be deemed to 
override the provisions of General Conditions of Contract. 

3.23.3 In case of contradiction among Bureau of Indian Standard Specifications, General Conditions of 
Contract, Drawings, Special Conditions of Contract, Notice Inviting Tender, Technical Specifications, 
Schedule of quantity & time, the following shall prevail in order of preference. 
i) Detailed work order forming part of Contract 
ii) Schedule of Quantities 
iii) Technical Specifications 
iv) Notice Inviting Tender 
v) Special Conditions of Contract 
vi) Drawings 
vii) General Conditions of Contract 
viii) Bureau of Indian Standard 

 
3.24 Wherever it is mentioned in the specification that the Contractor shall perform certain work or 

provide certain facilities, it is understood that the Contractor shall do so at his cost. 
 
3.25 DURATION OF CONTRACT: 

The period of Contract shall be specified in the Special Conditions of Contract. The Contract period 
shall reckon from the date of issue of LOI. OPGCL reserves the right to withdraw any item(s) of 
works from the scope by serving a 7 days notice to the Contractor without giving any reason for the 
same and take up the job departmentally or otherwise if performance of Contractor is found to be 
unsatisfactory. Value for the items of work thus withdrawn shall not be payable by the Owner. The 
Contractor shall not claim any compensation on this account.  
 

3.25.1 The period of Contract may be extended with mutual consent if the delay is beyond the control of 
Contractor at the discretion of the Engineer-in-charge.  

3.25.2 In case Owner desires to extend the period of any Operation / Maintenance Contract by an 
additional duration of 2/3 months, the Contractor has to accept the proposal of Owner at original 
rate and terms & conditions. 

3.26 MATERIALS HANDLING: 
Contractor shall draw all the materials from Warehouse being duly authorized by Engineer-in-charge. 
Requisite loading, transportation & unloading of all such materials shall be the responsibility of 
Contractor. Only in case of heavy materials, Owner shall provide means of loading / unloading at the 
cost to be specified in the Special Conditions of Contract. 

 
End of Section-III
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SECTION-IV 
 
4.0 GENERAL OBLIGATIONS / GENERAL CONDITIONS: 
4.1 INTERPRETATION OF CONTRACT DOCUMENTS: 
4.1.1 Complete documents forming the Contract are to be taken as mutually explanatory. Should there 

be any discrepancy, inconsistency, error or omission in the Contract or any of them, the matter may 
be referred to the Engineer-in-charge who shall give his decisions and issue instructions to the 
Contractor directing in what manner the work is to be carried out. The decision of the Engineer-in-
charge shall be final and conclusive and the Contractor shall carry out work in accordance with this 
decision. 

4.1.2 Both details of drawings & specifications constitute integral part of the scope of work. 

4.1.3 Notwithstanding any of the items of works mentioned in Technical Specification / Scope of work, 
the Contractor has to do all such works necessary for completion of the work to meet the end 
objective with due regard to sound engineering practice as directed by Engineer-in-charge. 

 
4.2 SPECIAL CONDITIONS OF CONTRACT: 
4.2.1 Special conditions of Contract shall be read in conjunction with the General Conditions of Contract, 

Specifications of work, drawing and other documents forming part of this Contract wherever the 
context so requires.   

4.2.2 Notwithstanding the sub-divisions of the documents into the separate sections and volumes each 
part shall be deemed to be supplementary & complementary to every other part and shall be read 
with the Contract Agreement so far as it may be practicable. All documents of Contract & Tender 
have nexus with each other. 

 
4.3 If there are conflicting provisions made in any one of the documents forming part of the Contract, 

the Owner shall be the deciding authority with regard to the correctness of the document. 
 
4.4 Any error or omission in any part of Contract documents shall not vitiate the Contract or release 

the Contractor from execution of the whole or any part of the works comprised therein according 
to drawings & specification or from any of his obligations under the Contract. 

 
4.5 The materials, design and workmanship shall satisfy the relevant Bureau of Indian Standard, the job 

specifications contained herein and codes referred to. Where the job specifications stipulate the 
requirement in addition to those contained in the standard codes and specification, these 
additional requirements shall also be satisfied. 

 
4.6 BIDDER TO OBTAIN HIS OWN INFORMATION ON SITE CONDITION & CONDITION OF WORK: 
4.6.1 The Bidder shall be deemed to have examined the tender documents, to have obtained his own 

information in all matters, whatsoever that might influence carrying out the works at the scheduled 
rates and satisfied himself to the sufficiency of his Tender. He is deemed to know the scope, nature 
as to what works he has to complete in accordance with the Contract document whatever be the 
defect, omission or errors that may be found in the Contract Document. The Contractor shall be 
deemed to have visited site and surrounding areas, to have satisfied himself to the nature of all 
existing structures, and also as to the nature and the conditions of available facilities like railways, 
roadways, bridges, culverts, means of transport and communications by land, water or air and 
possible interruptions thereto the access to and from site and to have made enquiries, examined & 
satisfied himself of the site for obtaining sand, stones, bricks and other materials, the sites for 
disposal of surplus, materials, the available accommodation like depots, buildings as may be 
necessary for executing and completing the work to have made local, independent enquiries as to 
the sub-soil, water, land variations thereof, storms, prevailing winds and climatic conditions and all 
other similar matters affecting the works. He is deemed to have acquainted himself with his liability 
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for payment of Government taxes, custom duties and other charges. He is deemed to have 
acquainted himself with the local labour attitude, work culture, customs & systems etc. 

4.6.2 Any neglect or failure on the part of the Bidder in obtaining necessary and reliable information or 
issues stated at 4.6.1 or any other matters affecting the Contract shall not relieve him from any 
risks or liabilities or the entire responsibility for completion of the works at the scheduled rates and 
time in strict accordance with the Contract documents. 

4.6.3 Any change in technological requirement shall be binding on the Contractor and no extra claim on 
this account shall be entertained. 

4.6.4 No verbal agreement or inference from conversation with any officer or employee of the Owner 
either before, during or after execution of the Contract agreement shall in any way affect or modify 
the terms or obligations herein contained. 

 
4.7 MUTUAL LIABILITIES AMONG CONTRACTS: 

The Contractor who are executing more than one Contract under OPGC, any penalty or recoveries 
of one Contract shall be made from other Contract & vice versa. 

 
4.8 CONTRACT REVIEW MEETING: 

Engineer-in-charge shall arrange Contract Review Meeting in regular intervals in case the 
performance subject to any difficulty and take decision in connexion with amendment of time, 
quantity, price etc.  

 
 
4.9 SECURITY DEPOSIT: 
4.9.1 A sum of 10% of the accepted value of the Tender or actual value of the work to be executed 

whichever is higher for Contracts not exceeding Rs.1 crore, 7.5% for the value of Contracts above 
Rs.1 crore up to Rs.5 crore and 5% for the value of Contracts over Rs.5 crore shall have to be 
deposited by the Contractor as security deposit with the Owner & retained by the Owner until the 
expiry of defect liability period. 

4.9.2 This may be deposited initially at 2% of the value of the Contract (referred as initial security 
deposit) within 10 days of receipt by him of LOI and the balance will be recovered in installments 
through the deduction @ 10% of the gross value of the each running bill for the Contract up to Rs.1 
crore, 7.5% for Contract between Rs.1 crore to Rs.5 crore and 5% for Contract over Rs.5 crore, till 
total security deposit is collected. No further deduction from the bills will be made on this account 
subject to clause. 4.9.7 hereafter.          

4.9.3 Alternatively the Contractor may at his option have to deposit the full amount as mentioned in 
clause 4.9.2 above towards security within 10 days of issue of LOI. This amount will have to be 
suitably enhanced to the tune of corresponding percentage of the executed value if any. 

4.9.4 Contractor shall furnish the initial or total security amount by Demand Draft in the manner 
specified in Clause- 1.13 up to Contract value of Rs.25.00 lac only. Beyond Contract value of 
Rs.25.00 lac the initial or total security deposit shall be accepted in form of Bank Guarantee in the 
prescribed format from any nationalized or scheduled bank. In all the cases if total security is not 
deposited either in form of Demand Draft or Bank Guarantee the security as mentioned in Clause 
4.9.2 shall be recovered from the running bill of the Contractor. The Bank Guarantee facility shall be 
extended to only companies of repute at the discretion of OPGC. 

4.9.5 The earnest money deposited with the Tender shall be adjusted towards initial security deposit at 
the option of the Bidder. 

4.9.6 If the Contractor/subcontractor or their employees damage, break, deface or destroy the property 
belonging to the Owner or others during the execution of the Contract, the same shall be made 
good by the Contractor at his own expense and in default thereof the Engineer-in-charge may cause 
the same to be made good by other agencies and recover expenses from the Contractor for which 
the certificate of the Engineer-in-charge shall be final. 
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4.9.7 All compensation or other sums of money payable by the Contractor to the Owner or recoveries to 
be made under terms of this Contract may be deducted from their security deposit or from any 
sums which may be due or may become due to the Contractor by the Owner on any account 
whatsoever. In the event of his security being reduced by reasons of any such deduction or sale, the 
Contractor shall within ten days thereafter make good by bank drafts, any sum or sums which may 
have fallen short of Security deposit amount or any part thereof. No interest shall be payable by the 
Owner for sum deposited/retained as security deposit. 

4.9.8 The security deposit will be refunded after the expiry of the period of defect liability as stipulated in 
the Contract and on submission of final certificate. 

4.9.9 The variation in security deposit: 
Any agency stands L1 in any Bid while they are executing any other Contract with Owner, the 
security deposit of such L1 Contract shall be enhanced to 20%.  After successful completion of 1st 
milestone / initial three months as the case may be, 10% of the security may be refunded to the 
Contractor. 

 
4.10 FORFEITURE OF SECURITY DEPOSIT: 

Whenever any claim against the Contractor for the payment of a sum of money arises out of or 
under the Contract, the Owner shall be entitled to recover such sum by appropriating in part or 
whole the security deposit of the Contractor and to sell any Government security deposit of the 
Contractor forming whole or part of such security deposit. In the event of the security being 
insufficient or if no security has been taken from the Contractor, then the balance or the total sum 
recoverable as the case may be, shall be deducted from any sum then due or which at any time 
thereafter may become due to the Contractor under particular Contract or any other contract with 
Owner. The Contractor shall pay to the Owner on demand any balance remaining due. In case any 
dues cannot be recovered out of Contract(s), the amount may be recovered as debt liability. 

 
In the event of any breach by the Contractor or any loss or damage caused to the Owner which in 
the opinion of the Owner has arisen, the decision of the Engineer-in-charge shall be final and 
binding on the Contractor or in the event of the termination of the Contract for any such breach, 
the security deposit is liable to be forfeited. The decision of forfeiture by the Owner shall be final 
and binding on the Contractor. 

4.11 AMENDMENT OF QUANTITY, VALUE & PERIOD OF COMPLETION: 
In case of lump sum Contract, no deviation shall be allowed. But in case of lump sum Contract 
based on Bill of Quantities and item rate Contract if any deviation in quantity or omission of items 
are discovered in course of performance of Contract, the cumulative effect of which varies the 
Contract sum up to 5%, the error shall be rectified/amended and the value so varying shall be 
added with or deducted from the Contract sum @ original contract cost as the case may be. 
Deviation shall be allowed subject to recommendation of Technical Services department, if the 
varying value shall exceed 5% of Contract value only. In case of annual maintenance Contract in 
respect of mechanical maintenance, electrical maintenance, plant cleaning or any other operational 
activities time extension for completion of any item does not arise. But the period of service may 
be extended beyond Contract period at the discretion of management if situation so demands. In 
addition to this, the Engineer-in-charge reserves the power - 
a) to make alteration in, omission from, additions to or substitutions for the original 

specifications, drawings, designs and instructions that may appear to him to be necessary 
or advisable during the progress of the work; 

b) to omit a part of the works in case of non-availability of a portion of the site or for any 
other reasons.  The Contractor shall be bound to carry out the work in accordance with any 
instructions given by the Engineer-in-charge to the extent the omission does not change 
the value of Contract by more than 10%. Consequent alterations, omissions, addition or 
substitution shall form part of the Contract as if originally provided therein and the 
Contractor may be directed to do in the manner above specified as part of the works. The 
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Contractor shall carry out the work on the same conditions in all respect including rate on 
which he agreed to do the main work. But if such alteration, omission, addition or 
substitution radically change the original nature of the Contract shall be ordered by the 
Engineer-in-charge as a deviation and in the event of deviation being ordered which in the 
opinion of Contractor changes the original nature of the Contract, fresh rate shall be 
worked out by Engineer-in-charge with mutual consent.  

  
Rate for such additional, altered or substituted work shall be determined by the Engineer-
in-charge as follows:-  
i) If the rate for additional, altered or substituted items of work is specified in the 

schedule of quantities / price schedule, the Contractor shall carry out the 
additional, altered or substituted items at the same rate. In case of composite 
Tenders where two or more schedules of quantities may form part of the Contract, 
the applicable rate shall be taken from the schedule of quantity of that particular 
part in which the deviation is involved, failing that at the lowest applicable rate for 
the same item of work in the other schedules of quantities. 

ii) If the rate for altered, additional or substituted item of work is not specified in the 
schedule of quantities / price schedule, the rate for that item shall be derived from 
the rate for the nearest similar item specified therein. In case of composite Tenders 
where two or more schedules of quantities form part of the Contract, the rate shall 
be derived from the nearest similar item in the schedule of quantities of the 
particular part of works in which the deviation is involved failing that from the 
lowest of the nearest similar item in other schedule of quantities. 

iii) If the rate of any additional, altered or substituted item of work cannot be 
determined in the manner specified in sub-para (i) & (ii) above, then such item of 
work shall be carried out at the rate entered in the Schedule of Rates mentioned in 
schedule A plus/minus the percentage by which the tendered amount of the works 
actually awarded is higher or lower than the estimated amount of works actually 
awarded. 

iv) If the rate for any altered, additional or substituted item of work cannot be 
determined in the manner specified in sub paras (i) to (iii) of Clause 4.11, due to 
non-availability of rate in Schedule A, then the rate for such item of work shall be 
determined by the Engineer-in-charge on the basis of the purchase price as 
supported by the vouchers plus mutually agreed labour rate. In case the Engineer-
in-charge considers the purchase price unreasonable, the price shall be determined 
on the basis of market rate(s) prevailing during the fortnight following the date of 
order. 

 
4.12 SUSPENSION OF WORKS:  

The Contractor shall, on receipt of the order in writing of the Engineer-in-charge, suspend the 
progress of the works or any part thereof for such time and in such manner, as the Engineer-in-
charge may consider necessary for any of the following reasons: 
i) On account of any default on part of the Contractor; or 
 
ii) For proper execution of the works or part thereof for reasons other than the default of the 

Contractor;  
  In any of the above cases the Contractor shall properly protect and secure the 

works to the extent necessary and carry out the instructions given on that behalf by the 
Engineer-in-charge during such suspension period. 

4.12.1 Compensation: 
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Compensation for suspension of work under (ii) of Clause 4.12 shall be dealt with on request of 
Contractor by the Contract Review Meeting depending on the period of suspension & condition of 
suspension etc. 

4.12.2 Time extension for suspension of work: 
Time extension for suspension of work under Clause 4.12 (ii) shall be dealt in accordance with 
Clause No.4.13 

 
4.13 TIME EXTENSION FOR DELAY IN COMPLETION OF WORK: 

The time allowed for execution of total works as specified in the Schedule-“A” with due regard of 
achieving the corresponding milestone mutually agreed upon or the extended time in accordance 
with these conditions shall be the essence of the Contract. The execution of the works shall 
commence from the 15th day after the date on which the Owner issues written orders to 
commence the work.  
 
As soon as possible after the Contract is finalized the Engineer-in-charge and the Contractor shall 
agree upon a Time and Progress Chart/PERT chart / L2 network before agreement is signed. The 
chart shall be prepared in direct relation to the time stated in the Contract documents for 
completion of items of the works. It shall indicate & forecast the dates of commencement and 
completion of various sections of the work corresponding to various milestones. The target date of 
achieving various milestones and activities between two consecutive milestones shall be agreed 
upon mutually and reviewed in regular intervals by Engineer-in-charge. During review, the date of 
achievement of milestone may be adjusted if required but not the date of completion of work as 
per schedule. However, no time extension shall be permitted beyond the time of completion as per 
Contract.  

4.13.1Time extension on account of quantity amendment /deviation: 
If the work is delayed due to increase in scope / quantity the time for completion of mile stone of 
the total works shall, in the event of any deviation/amendment resulting in additional quantity over 
the Contract quantity being ordered, be extended as under. 
 
a) in the proportion which the additional cost of the altered, additional, substituted works 

bears to the original Contract sum, plus 
 

b) 25% of the time calculated in (a) above or such further additional time as may be 
considered reasonable by the Engineer-in-charge. 

 
Alternatively, variation in completion time of milestone may be worked out mutually in Contract 
Review Meeting depending on the prevailing conditions and need of the hour. 

4.13.2Time extension for suspension of work without fault of Contractor:  
In case of suspension of work for no fault of Contractor time extension shall be allowed to the 
Contractor as deemed proper by Contract Review Meeting on request of the Contractor. 

4.13.3Time Extension for delay on account of: -  
 a) force majeure; 
  b) abnormally bad weather, or 

c) delay on the part of other Contractors engaged by Owner in executing work not forming 
part of this Contract but having bearing on this Contract; 

d) non-availability of stores to be provided by the Owner under the Contract; 
e) any other related cause beyond the control of Contractor –  
 
-provided the Contractor shall immediately give notice thereof in writing to the Engineer-in-charge 
but shall nevertheless use constantly his best endeavors to prevent or make good the delay and 
shall do all that may be reasonably required to the satisfaction of the Engineer-in-charge to proceed 
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with the works. The case may be examined in the Contract Review Meeting and decision thereon 
shall be final. 

4.13.4 Request for extension of time shall be made by the Contractor in writing within 24 hours of the 
happening of the event causing delay for consideration of Owner. The Contractor may also indicate 
the period of extension desired with supporting reasons. 

4.13.5 In any such case the authority mentioned in Schedule-A may give a fair and reasonable extension of 
time for completion of the work on the recommendation of Contract Review Meeting. Such 
extension shall be communicated to the Contractor by the Engineer-in-charge in writing, within 15 
days of the date of receipt of such request by the Engineer-in-charge. 

 
4.14 MATERIALS: 
a) The Contractor shall at his own expenses provide all materials required for the works other than 

those, which are to be supplied by the Owner. 
i. All materials to be provided by the Contractor shall be in conformity with the specifications 

laid down in the Contract and the Contractor shall if required by the Engineer-in-charge, 
furnish proof to the satisfaction of the Engineer-in-charge to that effect. 

ii. If required the Contractor shall at his own expense and before 15 days of use of the 
material submit to the Engineer-in-charge the samples of materials proposed to be used in 
the works. The Engineer-in-charge shall within seven days of receipt of samples or within 
such further period as he may require and intimate to the Contractor in writing, whether 
samples are approved by him or not. If samples are not approved, the Contractor shall 
forthwith submit fresh samples to the Engineer-in-charge for his approval complying with 
the specifications laid down in the Contract. 

iii. The Engineer-in-charge shall have full powers for removal of any or all of the materials 
brought to site by the Contractor which are not in accordance with the Contract 
specifications or do not conform in character or quality of samples approved by him. In 
case of default on the part of the Contractor in removing rejected materials, the Engineer-
in-charge shall be at liberty to have them removed by other means. The Engineer-in-charge 
shall have full powers to procure other proper materials to be substituted for rejected 
materials and in the event of the Contractor’s refusal to comply, he may cause the same to 
be supplied by other means. All costs, which may be incurred for such removal and/or 
substitution, shall be borne by the Contractor. 

iv) The Contractor shall indemnify the Owner, its representatives or employees of the Owner 
against any action, claim or proceeding relating to infringement or use of any patent or 
design or any alleged patent or design rights and shall pay any royalties or other charges 
which may be payable in respect of any article or materials or part thereof included in the 
scope of Contractor. In the event of any claim being made or action being brought against 
the Owner, its representatives or employees of the Owner in respect of any such matters as 
aforesaid, the Contractor shall immediately be notified thereof, provided that such 
indemnity is not applicable when such infringement has taken place in complying with the 
specific directions issued by the Owner; but the Contractor shall pay any royalties or other 
charges payable in respect of any such use, the amount so paid being reimbursed to the 
Contractor only if the use was the result of any drawings and/or specifications issued after 
Contract agreement is signed.  
 
Further, if any such action is instituted by any agency after closure of Contract or any 
structure or utility is eroded or damaged within 2 to 3 years of performance on account of 
related work of the Contractor, the Contractor shall be liable for such cost and expenses for 
which Contractor shall provide corporate warranty for further 2 years beyond defect 
liability period. 
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v. Subject as hereinafter provided in Condition 7.1 all charges on account of octroi, entry tax, 
sales tax, royalty and other duties on materials obtained for the works from any source 
(excluding materials supplied by the Owner) shall be borne by the Contractor. 

vi. The Engineer-in-charge shall be entitled to have tests carried out as specified in the 
Contract for any materials supplied by the Contactor other than those for which, as stated 
above, satisfactory proof has already been furnished, at the cost of the Contractor and the 
Contractor shall provide at his expense all facilities which the Engineer-in-charge may 
require for the purpose. If no tests are specified in the Contract, and such tests are required 
by the Engineer-in-charge, the Contractor shall provide all facilities required for the 
purpose and the charges for these tests shall be borne by the Contractor only if the tests 
disclose that the said materials are not in accordance with the provision of the Contract. 
The cost of materials consumed in tests shall be borne by the Contractor in all cases except 
when otherwise provided. 

vii. In addition the Contractor shall perform / submit at his own cost such tests/samples 
forming out of the same materials & in same process, such as concrete cube, welded test 
piece etc. as may be required by the Engineer-in-charge made out of the materials issued 
by the Owner or Contractor, except for the costs of materials used in such tests/samples. 

b) Material to be provided by the Owner: 
Materials to be provided by the Owner are shown in Schedule ‘B’ which also stipulates place of 
issue and rate (s) to be charged, free issue, allowable % of loss in respect thereof. 
i. If after issue of LOI the Contractor desires the Owner to provide any other materials, such 

materials may be provided by the Owner, if available, at rates to be fixed by the Engineer-
in-charge. The Owner reserves the right not to issue any such materials. The non-issue of 
such materials will not entitle the Contractor for any compensation whatsoever either in 
time or in cost. 

ii. (1)  The Owner may issue all the materials as per Contract to the Contractor at its 
warehouse, site stores, or nearest railhead. In case the materials are issued at the nearest 
railhead the cost of transportation only from such railhead to the site will be borne by the 
Owner subject to the reasonableness of such transportation cost being certified by the 
Engineer-in-charge. All other costs such as loading, unloading, transportation to 
Contractor’s go-down, storage etc till the materials are utilized in the works and return of 
surplus & scrap, if any to the Owner shall be to the account of the Contractor.  
(2) For the materials listed in Schedule B, which the Owner has agreed to supply to the 
Contractor, he shall give a reasonable notice in writing his requirements to the Engineer-in-
charge in accordance with the agreed phased programme. Such materials shall be supplied 
for the purposes of the Contract only and the value of materials so supplied at the rates 
specified in the aforesaid schedule shall be set off or deducted, as and when materials are 
consumed in items of work for which payment is being made to the Contractor from any 
sums there or which may thereafter become due to the Contractor under the Contract. At 
the time of submission of bills the Contractor shall properly account for the materials 
issued to him to the satisfaction of the Engineer-in-charge, certify that balance of materials 
supplied is available at site. The value of the stores/materials as may be supplied by to the 
Contractor by the Owner shall be debited to the Contractor’s account at the rates as shown 
in Schedule-B and if they are not entered in the Schedule, they shall be debited at cost 
price which for the purpose of the Contract shall include cost of transportation & all other 
expenses whatsoever such as normal storage, supervision charges which shall have been 
incurred in obtaining the same at the Owner’s stores. 

iii. The Contractor shall bear the cost of loading and transportation to site, unloading, storing 
under cover as required, assembling and joining the several parts together as necessary 
and incorporating or fixing materials in the works including all preparatory work of 
whatever description as may be required. 
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iv. Surplus of all materials issued to the Contractor by the Owner for use, inclusion or fixing in 
the works (including preparatory work) shall, on completion or on foreclosures of the 
works, be returned by the Contractor at his expense, at the place of issue, after making due 
allowance for actual consumption, reasonable wear and tear and /or waste. The reasonable 
wastage percentage shall however be mentioned in Schedule-B against each items. If the 
Contractor is required to deliver such materials at a place other than the place of issue, he 
shall do so and the transportation charges from the site to such place, less the 
transportation charges which would have been incurred by the Contractor had such 
materials been delivered at the place of issue, shall be borne by the Owner.  

 
v. Return of surplus Materials / scraps: 

Percentage of wastage acceptable to the Owner in respect of cement, structural steel, 
reinforcement steel and other such materials is furnished in Schedule-B. 

Cut pieces of reinforcement rods of length 3.0 meters and above shall be accepted by the Owner and 
credited at the issue rates. Other pieces below 3 mtr lengths shall be returnable as scrap to Owner if 
issued. 

vi. Surplus materials returned by the Contractor shall be credited to him by the Engineer-in-
charge at rates not exceeding those at which these were originally issued to him after 
taking into consideration any deterioration or damage which may have been caused to the 
said materials whilst in the custody of the Contractor. 

vii. If on completion of works the Contractor fails to return surplus materials out of those 
provided by the Owner, then in addition to any other liability which the Contractor would 
incur, the Engineer-in-charge may, by a written notice to the Contractor, require him to pay 
within a fortnight of receipt of the notice, for such unreturned surplus materials at the 
rates specified in Special Conditions of Contract. 

 viii. Empty cement bags: 
The rate of cement is inclusive of cost of bag.  

c) General: 
Materials required for the works, whether brought by the Contractor or provided by the Owner, 
shall be stored by the Contractor only at places approved by the Engineer-in-charge. Storage and 
safe custody of materials shall be the responsibility of the Contractor. 
i. Owner’s officials concerned with the Contract shall be entitled at any time to inspect and 

examine any materials intended to be used in works either on the site or at factory or 
workshop or other place(s) where such materials are assembled, fabricated, manufactured 
or at any place(s) where these are lying or from which these are being obtained and the 
Contractor shall give such facilities as may be required for such inspection and examination. 

ii) All materials brought to the site shall become and remain the absolute property of the 
Owner and shall not be removed from the site/shifted to any place inside the plant without 
the prior written permission of the Engineer-in-charge. But whenever the works are finally 
completed or terminated and advance if any in respect of any such material is fully 
recovered, the Contractor shall at his own expense forthwith remove from the site all 
surplus material originally brought by him and upon such removal, the same shall revest in 
and become the property of the Contractor. 

iii) All plant, tools & other materials brought by the Contractor to the site must be declared at 
the time of bringing the same to the site & security gate pass obtained before entering the 
plant as records and reference. 

iv) It shall be the duty of the Contractor to inspect the materials issued to him at the time of 
taking delivery & satisfy himself that they are in good condition after the materials have 
been delivered by the Owner, it shall be the responsibility of the Contractor to keep them 
in good condition and if the materials are damaged or lost, at any time, they shall be 
repaired and/or replaced by him at his own cost according to the direction of the Engineer-
in-charge. 
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v) Account of the materials issued by the Owner shall be maintained by the Contractor 
indicating the daily receipt, consumption and balance in hand in a manner prescribed by 
the Engineer-in-charge. All connected papers, requisitions, issues, returns etc. shall be 
always available for inspection in the Contractor’s office at site. 

vi) Materials & equipments supplied by the Owner shall not be utilized for any other 
purpose(s) then issued for. 

 
4.15 LABOUR:  
4.15.1 The Contractor shall employ labour in sufficient numbers to maintain the required rate of progress 

/ attend the repair-maintenance on it’s occurrence and of quality to ensure workmanship of the 
degree specified in the Contract and to the satisfaction of the Engineer-in-charge. The Contractor 
shall not employ in connection with the works any person who has not completed his/her eighteen 
years of age. 

4.15.2 The Contractor shall in respect of labour employed by him or his subcontractors comply with or 
cause to be complied with the Contractors Labour Regulations as per clause 8.5 in regard to all 
matters provided therein. 

4.15.3 At present Employees State Insurance (ESI) Act is not applicable to IB TPS but may be extended at 
any time. In case of enforcement of the scheme, the Contractor shall be liable to pay his 
contribution and the employees contribution to the State Insurance Scheme in respect of all labour 
employed by him for the execution of the Contract, in accordance with the provision of “The 
Employees State Insurance Act, 1948” as amended from time to time. Incase, the Contractor fails to 
submit full details of his account of labour employed and the contribution payable, the Engineer-in-
charge shall recover from the running bills of Contractor an amount of contribution as assessed by 
him. The amount so recovered shall be adjusted against the actual contribution payable for 
Employees State Insurance. 

4.15.4 The Engineer-in-charge shall on a report having been made by an Inspecting Officer as defined in 
the Contractor Labour Regulations have been the power to deduct from the money due to the 
Contractor any sum required or estimated to be required for making good the loss suffered by a 
worker or worker by reason of non-fulfillment of the Conditions of the Contract for the benefit of 
workers, non-payment of wages or of deductions made from his or their wages which are not 
justified by the terms of the Contract or non-observance of the said Contractors Labour 
Regulations.   

4.15.5 In the event of the Contractor committing a default or breach any of the provisions of the aforesaid 
Contractors Labour Regulations as amended from time to time or furnishing any information or 
submitting or filling any Form/Register/Slip under the provisions of these Regulations which is 
materially incorrect, then on the report of the Inspecting Officers as defined in the Contractors 
Labour Regulations the Contractor shall without prejudice to any other liability pay to the Owner a 
sum not exceeding Rs.500.00 as liquidated damages for every default, breach or furnishing, making, 
submitting, filling materially incorrect statement as may be fixed by the Engineer-in-charge and in 
the event of the Contractor’s default continuing in this respect the liquidated damages may be 
enhanced to Rs.500.00 per day for each day of default subject to a maximum of ten percent of the 
contract value. The Engineer-in-charge shall deduct such amount from bills or security deposit of 
the Contractor and credit the same to the Welfare Fund constituted under Contract Labour (R&A) 
Act 1970. The decision of the Engineer-in-charge in this respect shall be final and binding. 

4.15.6 Model Rules for Labour Welfare: The Contractor shall at his own expense comply with or cause to 
be complied with Model Rules for Labour Welfare as mentioned at (Cl. 8.4) or rules framed by 
Government from time to time for the protection of health and for making sanitary arrangements 
for workers employed directly or indirectly on the works. In case the Contractor fails to make 
arrangements as aforesaid, the Engineer-in-charge shall be entitled to do so and recover the cost 
thereof from the Contractor. 

4.15.7 Safety code: The Contractor shall at his own expense arrange for the safety provisions as per Sec-IX 
or as required by the Engineer-in-charge, in respect of all labour directly or indirectly employed for 
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performance of the works and shall provide all facilities in connection therewith. In case the 
Contractor fails to make arrangements and provide necessary facilities as aforesaid, the Engineer-
in-charge shall be entitled to do so and recover 150% of the cost of materials from the Contractor. 
(i) Failure to comply with Model Rules for labour welfare, Safety Code or the provisions 

relating to report on accidents and to grant of maternity benefits to female workers shall 
make the Contractor liable to pay to the Owner as liquidated damages an amount not 
exceeding Rs.500.00 for each default or materially incorrect statement. The decision of the 
Engineer-in-charge in such matters based on report from the Inspecting Officer as defined 
in the Contractors Labour Regulations at Clause 8.5 shall be final and binding and 
deductions for recovery of such liquidated damages may be made from any amount 
payable to the Contractor. 

 
4.16 The Contractor shall not be permitted to enter in (other than for inspection purpose) or take 

possession of the site until instructed to do so by the Engineer-in-charge in writing. The portion of 
the site to be occupied by the Contractor shall be defined and/or marked on the site plan, failing 
which these shall be indicated by the Engineer-in-charge at site and the Contractor shall on no 
account be allowed to extend his operations beyond these areas. In respect of any land allotted to 
the Contractor for purposes of or in connection with the Contract, the Contractor shall be a licensee 
subject to the following and such other terms and conditions as may be imposed by licenser: - 

 
(i) that he shall pay a nominal license fee of Rs.1 per year or part of a year for use and 

occupation, in respect of each and every separate areas of land allotted to him. 
(ii) that such use or occupation shall not confer any right of tenancy of the land to the 

Contractor, 
(iii) that the Contractor shall be liable to vacate the land on demand by the Engineer-in-charge, 
(iv) that the Contractor shall have no right to any construction over this land without the 

written permission of the Engineer-in-charge. In case he is allowed to construct any 
structure he shall have to demolish and clear the same before handing over the completed 
work unless agreed to the contrary. 

4.16.1 The Contractor shall provide, if required on the site, all temporary access thereto and shall alter, 
adapt and maintain the same as required from time to time and shall take up and clear them away 
as and when no longer required and as and when ordered by the Engineer-in-charge and make 
good all damages done to the site.  

 
4.17 SETTING OUT THE WORKS: 

The Engineer-in-charge in case of construction work shall supply dimensioned drawings, levels and 
other information necessary to enable the Contractor to set out the works and the Contractor shall 
set out the works and be responsible for the accuracy of the same. He shall rectify at his own cost 
and to the satisfaction of the Engineer-in-charge any error found at any stage, which may arise 
through inaccurate setting out unless such error is based on incorrect data furnished in writing by 
the Engineer-in-charge. The Contractor shall protect and preserve all benchmarks used in setting 
out the works till end of the Defects Liability Period unless the Engineer-in-charge direct their 
earlier removal. But in case of maintenance, the Engineer-in-charge shall direct the Contractor to 
attend certain job provided that all spares & consumables within the scope of Owner are available 
to the Contractor. 

 
4.18 SITE DRAINAGE: 

All water, which may accumulate on the site during the progress of the works or in trenches and 
excavations, from other than the Excepted Risks, shall be removed from the site to the satisfaction 
of the Engineer-in-charge and at the Contractor’s expense. 

 
4.19 NUISANCE: 
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The Contractor shall not at any time do, cause or permit any nuisance on site or do anything which 
shall cause unnecessary disturbance or inconvenience to Owners, tenants or occupiers of other 
properties near the site and to the public in general. 

 
4.20 MATERIALS OBTAINED FROM EXCAVATION/SCRAP/REJECTS: 

Materials of any kind obtained from excavation on the site shall remain the property of the Owner 
and shall be disposed of as the Engineer-in-charge may direct. 

 
4.21 TREASURE, TROVE, FOSSILS etc: 

All fossils, coins, articles of value or antiquity and structures and other things of geological or 
archaeological interest discovered on the site shall be the absolute property of the Owner and the 
Contractor shall take reasonable precautions to prevent his workmen or any other person from 
removing or damaging any such article or thing shall immediately upon discovery thereof and 
before removal acquaint the Engineer-in-charge with such discovery and carry out the Engineer-in-
charge’s directions as to the disposal of the same at the expense of the Owner. 

 
4.22 PROTECTION OF TREES: 

Trees designated by the Engineer-in-charge shall be protected from damage during the course of 
the works and earth level within 1 meter of each such tree shall not be charged. Where necessary 
such trees shall be protected by providing temporary fencing. 

 
4.23 The Contractor shall provide and maintain at his own expense all lights, guards, fencing and watch 

& ward as and when necessary or required by the Engineer-in-charge for the protection of the 
works or for the safety and convenience of those employed on the works or the public. 

 
4.24 CONTRACTOR’S SUPERVISION: 

The Contractor shall either himself supervise the execution of the works or shall appoint a 
competent person duly authorizing him to supervise the work on his behalf, if the Contractor has 
himself not sufficient knowledge and experience to be capable or receiving instructions or cannot 
give his full attention to the works. Such employee having power of attorney shall be considered to 
have the same force as the Contractor himself. If the Contractor fails to appoint a suitable person 
acceptable to the Engineer-in-charge, the Engineer-in-charge shall have full powers to suspend the 
execution of the works until such date as a suitable person is appointed and the Contractor shall be 
held responsible for the delay so caused to the works. 

 
4.25 INSPECTION AND APPROVAL: 

All works embracing more than one process / stage shall be subject to examination and approval at 
each stage thereof and the Contractor shall give due notice to the Engineer-in-charge or his 
authorized representative when each stage is ready. In default of due notice the Engineer-in-charge 
shall be entitled to appraise the quality and extent thereof. 

4.25.1 No work shall be covered up or put out of view without the approval of the Engineer-in-charge or 
his authorized representative and the Contractor shall afford full opportunity for examination and 
measurement of any work which is about to be covered up or put out of view and for examination 
of foundations before permanent work is placed thereon. The Contractor shall give due notice to 
the Engineer-in-charge or his authorized representative whenever any such work is ready for 
examination and the Engineer-in-charge or his representative shall without unreasonable delay, 
unless he considers it unnecessary and advises the Contractor accordingly, attend for the purpose 
of examination and measuring such work or of examining such foundations. In the event of the 
failure of the Contractor to give such notice he shall, if required by the Engineer-in-charge, uncover 
such work at the Contractor’s expense. 
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4.25.2 The Engineer-in-charge or his representative shall have powers at any time to inspect and examine 
any part of the works and the Contractor shall give such facilities as may be required for such 
inspection and examination. 

 
4.26 DUTIES & POWERS OF ENGR-IN-CHARGE’S REPRESENTATIVE: 
4.26.1 The duties of the representative of the Engineer-in-charge are to watch and supervise the works 

and to test and examine any materials to be used or workmanship employed in connection with the 
works. He shall have no authority to order any work involving any extra payment by the Owner or 
to make any variation in the works. 

4.26.2 The Engineer-in-charge may from time to time in writing delegate to his representative any of the 
powers and authorities vested in the Engineer-in-charge and shall furnish to the Contractor a copy 
of all such written delegation of powers and authorities. Any written instruction or written approval 
given by the representative of the Engineer-in-charge to the Contractor within the terms of such 
delegation shall bind the Contractor and the Owner as though it has been given by the Engineer-in-
charge.  

4.26.3 Any work or material approved by the representative of Engineer-in-charge shall not be 
disapproved by Engineer-in-charge and can not order the pulling down, removal or breaking up 
thereof at Contractor’s cost. 

4.26.4 If the Contractor shall be dissatisfied with any decision of the representative of the Engineer-in-
charge he shall be entitled to refer the matter to the Engineer-in-charge who shall there upon 
confirm, reverse or vary such decision. No claim of losses alleged to have been caused by any 
discrepancies out of instructions, doubts or misunderstanding shall in any event be admissible. 

4.26.5 OWNER NOT BOUND BY PERSONAL CONSENT OF ANY OFFICER OTHER THAN ENGINEER-IN-CHARGE. 
The Contractor shall not be entitled to any increase on the scheduled rates or any other rights or 
claims whatsoever by reason of any consent, explanation, statement or alleged understanding, 
promise or guarantees given or to have been given to him by any person other than Engineer-in-
charge in writing. 

4.27 REMOVAL OF WORKMEN: 
The Contractor shall employ in and about the Execution of the works only such persons as are 
skilled and experienced in their several trades and the Engineer-in-charge shall be at liberty to 
object to and require the Contractor to remove from the works any person employed by the 
Contractor in or about the execution of the works who in the opinion of the Engineer-in-charge 
misconducts himself or is incompetent or negligent in the proper performance of his duties and 
such person shall not be again employed in the work without permission of the Engineer-in-charge. 

 
4.28 UNCOVERING AND MAKING GOOD: 

The Contractor shall uncover any part of the works and/or make openings in or through the same 
as the Engineer-in-charge may from time to time direct for his verification and shall reinstate and 
make good such part to the satisfaction of the Engineer-in-charge. If any such part has been 
covered up or put out of view after being approved by the Engineer-in-charge and is subsequently 
found on uncovering to be executed in accordance with the Contract, the expenses of uncovering 
and/or making opening in or through, reinstating and making good the same shall be borne by the 
Owner. In any other case all such expenses shall be borne by the Contractor. 

 
4.29 WORK DURING NIGHT SUNDAYS AND HOLIDAYS: 

Subject to any provisions to the contrary contained in the Contract, none of the permanent works 
except emergency maintenance work & operation shall be carried out during night or on Sundays 
or on authorized holidays without the permission in writing of the Engineer-in-charge. But in case 
of maintenance Contract, the Contractor shall be required to work any time any day as required by 
Engineer-in-charge. 

 
4.30 TIME OF PERFORMANCE: 
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The work covered by this Contract shall be commenced on due date / within 15 days of issue of 
Letter of Intent as applicable. The Contractor should bear in mind that time is the essence of the 
Contract, unless such time be extended at the discretion of the Owner. 

 
 
4.31 FORCE MAJEURE: 
4.31.1 Any delays in or failure of performance of either parties thereto shall not constitute default 

hereunder or give rise to any claims for damages if any, to the extent such delays in or failure of 
performance caused by occurrences such as acts of God or the public enemy, expropriation or 
confiscation of facilities by Government Authority, compliance with any order or request of any 
Government authorities, act of war, rebellion, civil commotion, sabotage, fire, flood, earthquake, 
explosion, implosion, riots, public strife provided always that such occurrences result in 
impossibility of performance of the Contract.   

4.31.2 Only events of force majeure, which impede the execution of the Contract at the time of 
occurrence, shall be taken into cognizance.  

 
4.32 FAILURE OF CONTRACTOR TO COMPLY WITH THE PROVISIONS OF THE CONTRACT: 
4.32.1 If the Contractor refuses or fails to execute the work or any part thereof with such diligence or fails 

to perform any of his obligations under the Contract or in any manner commits a breach of any of 
the provisions of the Contract it shall be open to the Owner at its option by serving 7 days notice to 
the Contractor to: 
a) Determine the Contract: in which event the Contract shall stand terminated and shall cease 

to be in force and effect on and from the date appointed by the Owner on that behalf, 
whereupon the Contractor shall stop forthwith any of the Contract work then in progress, 
except such work as the Owner may in writing require to be done to safeguard any 
property or work, or installation from damages and the Owner for its part, may take over 
the work remaining unfinished by the Contractor and complete the same through fresh 
Contractor or by other means, at the risk and cost of the Contractor, and any of his sureties 
if any, shall be liable for any excess cost at the rates specified in the schedule of quantities 
and rates. 

b) Without determining the Contract: to take over the work of the Contractor or any part 
thereof and complete the same through a fresh Contractor or by other means at the risk 
and cost of the Contractor. The Contractor and any of his sureties are liable for any excess 
cost over and above the cost at the rates specified in the schedule of quantities/rates, 
incurred by such works having been taken over and completed by the Owner. Besides the 
Contractor shall also be liable for any compensation accruing due to any loss incurred by 
the Owner.  

c) In other cases, the decision of the Owner is binding on the Contractor. 
4.32.2 In the events of clause 4.32.1 (a)  

a) The whole or part of the security deposit furnished by the Contractor is liable to be 
forfeited without prejudice to the right of the Owner to recover from the Contractor the 
excess cost referred to in the sub-clause aforesaid, the Owner shall also have the right of 
taking possession and utilizing in completing the works or any part thereof, such of 
materials, equipments and T&P available at work site belonging to the Contractor as may 
be necessary and the Contractor shall not be entitled for any compensation for use or 
damage to such materials, equipments, tools & plants. 

b) The amount that may have become due to the Contractor on account of the work already 
executed by him shall not be payable to him until after the expiry of six (6) calendar months 
reckoned from the date of termination of Contract or from taking over of the work or part 
thereof by the Owner as the case may be, during which period the responsibilities for faulty 
materials or workmanship in respect of such work shall under the Contract, rest exclusively 
with the Contractor. This amount shall be subject to deduction of any amounts due from 
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the Contractor to the Owner under the terms of the Contract authorized or required to be 
reserved of retained by the Owner. 

4.32.3 Before termination of the Contract as per clause 4.32.1(a)or(b) if in the judgment of the Owner, the 
default or defaults committed by the Contractor is/are curable and can be cured by the Contractor 
if an opportunity given to him, then the Owner may issue notice in writing calling the Contractor to 
cure the default within such time specified in the notice.  

4.32.4 The Owner shall also have the right to proceed or take action as per 4.32.1(a) (b), in the event that 
the Contractor becomes bankrupt, insolvent, compounds with his creditors, assigns the Contract in 
favour of his creditors or any other persons, or being a company or a corporation goes into 
liquidation provided that in the said events it shall not be necessary for the Owner to give any prior 
notice to the Contractor. 

4.32.5 Termination of the Contract as provided for in sub-clause 4.32.1(a)&(b) shall not prejudice or affect 
the rights of the Owner, which may have accrued up to the date of such termination. 

 
4.33 CONTRACTOR REMAINS LIABLE TO PAY COMPENSATION IF ACTION NOT TAKEN AS PER CLAUSE 4.32 
4.33.1 a) Non-exercise of power conferred on the Owner by Clause 4.32 when due, shall not imply a 

waiver of any of the conditions and shall be exercisable in the event of any further case of default 
by the contractor for which he is declared liable to pay compensation. The liability of Contractor for 
past & future compensation shall remain unaffected. The Owner may take possession of all or any 
T&P, materials and stores at the work site belonging to Contractor on payment at Contract 
rate/market rate as the case may be or rate worked out by Engineer-in-charge. Otherwise, 
Engineer-in-charge may serve notice to remove such T&P, materials and stores from the site within 
a stipulated time. In the event the Contractor fails to comply, the Engineer-in-charge may remove 
them at the cost & risk of the Contractor. 

  
b) In other cases, the decision of the Owner is binding on the Contractor. 

4.33.2 In the event of Clause 4.32, Clause 4.33 shall be applicable without any prejudice. But in case of 
such cancellation the Owner shall not hold the estate of the deceased Contractor and/or the 
surviving partners of the Contractor’s firm liable for any damages for non-completion of Contract. 

4.34 NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF WORK: 
At any time from the commencement of the work if the Owner decides for whatsoever reason, not 
to carryout the whole work or part thereof as specified in the Tender, then Owner shall give notice 
in writing of the fact to the Contractor, who shall have no claim to any payment or compensation 
on whatsoever account (profit or advantage which he might have derived by executing the work in 
full) neither shall have any claim for compensation by reason of any alterations having been made 
from the original specification, drawings, designs and instructions which may involve any 
curtailment of the work as originally contemplated.  
 

4.35 CHANGE OF CONSTITUTION: 
When the Contractor is a partnership firm the prior approval in writing from the Owner shall be 
obtained before any changes are made in the constitution of the firm. Where the Contractor is an 
individual or a Hindu Undivided family business concern, such approval as aforesaid shall, likewise 
be obtained before such Contractor enters into any partnership firm, where the reconstituted firm 
would have the right to carry out the work hereby undertaken by the Contractor. In either case if 
prior approval is not obtained, the Contract shall be deemed to have been allotted in contravention 
of clause 4.41 hereinafter and the action and consequence shall ensure as provided in that clause. 

 
4.36 TERMINATION OF CONTRACT FOR DEATH: 

If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies 
or if the Contractor is a partnership concern and one of the partners dies then, unless the Owner is 
satisfied that the legal representative of the individual or the proprietary concern or the surviving 
partners of partnership firm are capable of carrying out and completing Contract, the Owner is 
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entitled to cancel the Contract for the incomplete part without being in anyway liable for any 
compensation payment to the establishment of the deceased Contractor and/or to the surviving 
partners of the Contractors firm on account of the cancellation of Contract. The decision of the 
Owner in such assessment shall be final and binding on the parties. In the events of satisfaction of 
the Engineer-in-charge that subcontractor, if any shall provide competent and efficient supervision 
over the work entrusted to them, may allow the surviving partner to complete the work contracted 
in case of partnership firm at the discretion of the Owner. In the event of such cancellation, the 
Owner shall not hold the estate of the deceased Contractor and/or the surviving partners of the 
Contractor’s firm liable for damage for not completing the Contract. 

4.37 TERMINATION OF CONTRACT FOR CONTINUOUS UNSATISFACTORY PERFORMANCE:  
The Contract may be terminated at any time by giving 15 days notice in case performance of the 
Contractor is found to be continuously unsatisfactory. In case of termination of Contract either on 
expiry of Contract period or during the period of Contract due to continuous poor performance, 
labour unrest, indiscipline etc., Owner shall have no liability for providing 
employment/compensation to the labours engaged by Contractor under any circumstance. 
EMD/Security retained from the Contractor so far and payable if any on any other accounts shall be 
forfeited. Balance work shall be carried out at the cost & risk of the defaulting Contractor. 

 
4.38 MEMBERS OF THE OWNER NOT INDIVIDUALLY LIABLE: 

No official or employee of the Owner including Engineer-in-charge shall in any way be personally 
bound or liable for the acts or obligations of the Owner under the Contract or answerable for any 
default or omission in the observance or performance of the acts, matter or things which are herein 
contained. 

 
4.39 CONTRACTOR’S OFFICE/STORE/WORKSHOP AT SITE: 

The Contractor shall provide and maintain an office outside the plant gate for his Site In charge, 
staff and such office shall be opened at all reasonable hours to receive instructions, notices or other 
communications. The Contractor at all time shall maintain a site instruction book and compliance of 
these shall be communicated to the Engineer-in-charge from time to time and the whole 
documents to be preserved and handed over after completion of works. 

 
4.40 CONTRACTOR’S SUBORDINATE STAFF AND THEIR CONDUCT:  
4.40.1 The Contractor on award of the work shall identify, authorize and depute a qualified employee of 

the Contractor having sufficient experience in carrying out work of similar nature to whom the 
equipments, materials if any shall be issued and instruction for works given. The Contractor shall 
also provide to the satisfaction of the Engineer-in-charge sufficient and qualified staff to supervise 
the execution of the work, competent site-in-charge, foremen and leading hands including those 
specially qualified by previous experience to supervise the types of works comprised in the Contract 
in such manner as will ensure the best quality and expeditious working. At any time in the opinion 
of the Engineer-in-charge any additional, qualified experienced staff for supervision is considered 
necessary, they will be provided by the Contractor without additional financial burden to Owner. 
The Contractor shall ensure to the satisfaction of the Engineer-in-charge competent and efficient 
supervision over the work entrusted to them including their Sub-Contactors if any (deployed with 
prior permission of the Owner) and comply all statutory provisions of Contract Labour (R&A) Acts 
1970. 

4.40.2 If any of the Contractor’s site-in-charge, assistants, foremen or any employee in the opinion of 
Engineer-in-charge be guilty of any misconduct or be incompetent or insufficiently qualified or 
negligent in the performance of their duties or that in the opinion of the Owner’s Engineer-in-
charge undesirable for administrative or any other ground, the continuance of such person(s) in 
Contractor establishment, then at the directions of Engineer-in-charge the Contractor shall at once 
remove such person(s) from the establishment of the Contractor at the Owner’s premises without 
any financial burden to Owner. 
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4.40.3 The Contractor shall be responsible for the proper behavior of all the staff, foremen, workmen and 
others, shall exercise proper degree of control over them and in particular without prejudice to the 
said generality the Contractor shall be bound to prohibit/prevent any of the employees from 
trespassing or acting in anyway detrimental or prejudicial to the interest of the community or the 
properties or Owner’s land or properties in the neighborhood. In the event of such trespassing, the 
Contractor shall be responsible for all consequent claims or actions for damages or injury or any 
other grounds whatsoever. The decision of the Engineer-in-charge upon any matter arising under 
this clause shall be final.   

4.40.4 All Contractors personnel entering into the Owners premises shall be properly identified by badges 
of a type acceptable to the Owner which must be worn at all times on Owners premises. 

4.40.5 Attention is drawn to the Contract Labour (R&A) Act 1970 whereby no master-servant relationship 
is created between the Owner and the Contractor’s labour and no claim for employment / 
compensation of any such labour from the Owner shall be tenable or entertained. 

 
4.41 SUBLETTING OF WORK: 
 In normal cases, sub-contracting is not permitted. But however Engineer-in-charge may permit the 

same in case he is satisfied that subcontracting is required. No power of attorney holder other than 
a regular employee, partner or director of the firm shall be considered for Site In-charge of 
Contractor. No Contractor with the power of attorney of some other Contractor shall be 
entertained to execute any work. The Contractor is advised not to enter into Contract before 
obtaining the consent of Engineer-in-charge to that effect. 

4.41.1 No part of the Contract nor share or interest therein shall in any manner or degree be transferred, 
assigned or sublet by the Contractor directly or indirectly to any person, firm or corporation 
whatsoever except as provided for in the succeeding sub-clauses without the prior consent in 
writing of the Owner. 

4.41.2 Contractors liability not reduced by subcontract: 
Notwithstanding any subcontract with such approval as aforesaid and notwithstanding that the 
Engineer-in-charge shall have received copies of any subcontracts, the Contractors shall be and 
shall remain solely responsible for the quality and timely execution of the works and performance 
of all the conditions of the Contract in all respects as if such subcontract or subletting had not taken 
place, and as if such work had been done directly by the Contractor.  

4.41.3 No remedy for action taken under clause 4.41: 
For action taken by the Owner under the clause shall not relieve the Contractor of any of his 
liabilities under the Contract or give rise to any right or compensation, extension of time or 
otherwise. 

 
4.42 POWER OF INTERFERENCE: 
4.42.1 If the Contractor shall not commence the work in the manner described in the Contract documents 

or if he at any time in the opinion of the Engineer-in-charge- 
i) Fails to carry out the works in conformity with the Contract documents or 
ii) Fails to carry out the works in accordance with the Contract schedule 
iii) Substantially suspend work or the works for a period of seven days without approval of the 

Engineer-in-charge, 
iv) Fails to carry out and execute the works to the satisfaction of the Engineer-in-charge. 
v) Fails to supply sufficient or suitable constructional plant, temporary works, labour, 

materials or other things or Tools & Plants, minimum infrastructure facilities. 
vi) Commit, suffer or permit any other breach of any of the provisions of the Contract on his 

part to be performed or observed or persist in any of the above mentioned breaches of the 
Contract for seven days, after notice in writing shall have been given to the Contractor by 
the Engineer-in-charge requiring such breach to be remedied, or 

vii) If the Contractor during the continuance of the Contract shall become bankrupt, make any 
arrangement for composition with his creditors or go into liquidation, the Owner shall have 
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the power to enter into the works and take over the possession of the materials, temporary 
work, constructional plant, stock and complete the works by other Contractors, firm or 
corporation as the Owner in his absolute discretion may think proper to employ and to use 
or authorize the use of any materials, temporary works, constructional plant, and stock as 
aforesaid, without making payment to the Contractor for the said materials, other than 
such as may be certified in writing by the Engineer-in-charge to be reasonable & not being 
liable for any loss or damage thereto. The Owner shall by reason of his taking possession of 
the work or of the works being completed by other Contractor (due account being taken of 
any such extra work or works which may be omitted) then the excess amount if any shall be 
deducted from any money which may be due for work done by the Contractor under the 
Contract and not paid for. Any further deficiency shall forthwith be made good by sell in 
such manner and for such price as he may think fit all or any of the constructional plant, 
materials etc. available at site.  

 
4.43 CONTRACTOR’S RESPONSIBILITY FOR COMPLIANCE OF STATUTORY NORMS & OTHER RULES APPLICABLE TO SUCH 

CONTRACT: 
The Contractor shall conform in all respect to the provisions of statutory regulations, ordinances, 
bylaws of any local or duly constituted authorities or public bodies, which may be applicable from 
time to time to the works or any temporary works. The Contractor shall keep the Owner 
indemnified against all penalties and liabilities of every kind, arising out of non-adherence to such 
statutes, ordinances, laws, rules, regulations etc. All costs & expenses borne by the Owner in way of 
penalty, associated litigations etc. on account of Contractor’s default shall be recovered from the 
Contractor from his dues or from the dues of any other contract with Owner or as debt liability. 

4.44 OTHER AGENCIES AT SITE: 
The Contractor shall have to execute the work in such place and condition where other Agencies 
will also be engaged for other works such as site grading, filling & leveling, electrical & mechanical 
engineering works, operation & maintenance activities of running plant etc. No claim shall be 
entertained due to work being executed in the above circumstances. The Contractor shall do their 
work in a time & manner taking all safety precautions so as to avoid interference with other 
activities but their activities should not lag behind. Engineer-in-charge’s decision in this respect is 
final. 

 
4.45 CORRESPONDENCES /NOTICES: 
4.45.1 Power of Attorney: 

Owner/ Engineer-in-charge shall ordinarily correspond with the Contractor at the address furnished 
by the Contractor. Any notice to be sent to the Contractor by Owner shall be sent by registered 
post to the address of the Contractor. The Contractor shall submit due power of attorney in favour 
of their site-in-charge at site for the purpose of receipt of all letters, notices, drafts, cheques, job 
instruction and execution of job etc. from Owner and to correspond & transact with Owner on 
behalf of Contractor & pertaining to this Contract only. 

4.45.2 Address for Correspondence: 
The Contractor shall give full & correct address of his Registered Office with Telephone (s), Fax (s) 
and E-mail numbers etc. if any to the Owner for correspondence. In case of any change of address 
during currency of the Contract, the Contractor shall forthwith intimate the same to the Owner 
failing which such act shall be treated as a fraudulent motive of Contractor. 

4.45.3 Notice to the Contractor: 
Any notice may be served on the Contractor or his site-in-charge at the job site or by registered 
mail directly to the address furnished by the Contractor or both. Proof of issue of such notice shall 
be conclusive on the Contractor having been duly informed of the contents therein. 

4.45.4 Notice to the Owner: 
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Any notice to be given to the Owner under the terms of Contract shall be served by sending the 
same by Registered mail to or delivering the same at the respective site office of Ib Thermal Power 
Station, addressed to the Engineer-in-charge. 

4.45.5 Notices to local bodies: 
i) Contractor shall comply with and give all notices required under any Government authority, 

instrument, rule or order made under any Act of Parliament, State laws or any regulation or 
bye-laws of any local authority relating to the works. He shall before making any variation 
from the Contract drawing necessitated by such compliance give to the Engineer-in-charge 
a written notice giving reasons for the proposed variation and obtain the Engineer-in-
charge’s instructions thereon. 

ii) The Contractor shall pay and indemnify the Owner against any liability in respect of any 
fees or charges payable under any Act of Parliament, State laws or any Government 
instrument, rule or order and any regulations or byelaws of any local authority in respect of 
the works. 

4.45.6 Instructions & Notices:   
i) Subject as otherwise provided in this Contract, all notices to be given and all other actions 

to be taken on behalf of the Owner may be given or taken by the Engineer-in-charge / 
Officer-in-charge or his authorized representative. 

ii) All instructions, notices and communications etc., under the Contract shall be given in 
writing and if sent by registered post to the last known place of abode or business of the 
Contractor shall be deemed to have been served on the date when in the ordinary course 
of post these would have been delivered to him. 

iii) The Contractor or his site-in-charge shall be in attendance at the site (s) during all working 
hours and shall superintend the execution of the works with such additional assistance in 
each trade, as the Engineer-in-charge may consider necessary. In no case site-in-charge 
shall remain absent from site without prior permission of the Engineer-in-charge. Orders 
given to the Contractor’s site-in-charge shall be considered to have the same force as if 
they had been given to the Contractor himself. 

iv) The Engineer-in-charge shall communicate or confirm the instructions to the Contractor in 
respect of the execution of work in a fieldwork Site Order Book maintained in the office of 
the Engineer-in-charge and the Contractor or his authorized representative shall confirm 
receipt of such instructions by signing the relevant entries in this Book. If required by the 
Contractor, he shall be furnished a copy of such instruction (s). 

 
4.46 RIGHTS OF OWNER ON VARIOUS INTERESTS: 

i) The Owner reserves the right to distribute the work between more than one Contractor. 
The Contractor shall cooperate and afford the other Contractors all reasonable opportunity 
for access to the works for the carriage and storage of materials and execution of their 
works. 

ii) Wherever the work being done by any department of the Owner or by the Contractor 
engaged by the Owner as per the condition of work covered by this Contract, the respective 
rights and various interests involved shall be determined by the Engineer-in-charge to 
secure the completion of the various portions of the work in general harmony. 

 
4.47 NEGOTIATION OF RATES: 

In case Owner finds the lowest price to be at higher side in consideration of market price of various 
inputs including labour component, may call the lowest Bidders for negotiation of price based on 
analysis of their rate etc. 

 
4.48 ISSUE OF LOI: 
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The Letter of Intent shall be released by the Owner or the Engineer-in-charge with the rates and 
other terms & conditions finally arrived at negotiation. The Contractor shall commence 
performance of the Contract on the basis of this LOI/Work order. 

 
4.49 Firm work order shall be released / Contract agreement executed within 30 days of issue of Letter 

of Intent. Letter of Intent / Work Order shall be accepted by the Contractor by endorsement and 
return the duplicate copy of work order endorsed as unconditional acceptance of rates & terms and 
conditions of work order to the Owner and form part of Contract. 

 
 
 

End of Section-IV
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SECTION-V 
 
5.0 SCOPE & PERFORMANCE OF WORK 
5.1 SCOPE OF WORK:  

Scope of particular work in detail is available in Special Conditions of Contract for information of 
Bidders. 

 
5.2 USE OF CONTRACT DOCUMENTS: 

The Contractor shall be provided drawings free of charge with tender documents / during the 
progress of work. He shall keep one copy of Contract documents with drawings on the site in good 
order and the same shall at all reasonable times be available for inspection and use by the 
Engineer-in-charge/his representatives / other inspecting officers. 

5.2.1 None of these documents shall be used by the Contractor for any purpose other than that of this 
Contract. 

5.2.2 The Contractor shall take necessary steps to ensure that all persons employed on any work in 
connection with this Contract have noticed that the Indian Official Secret Act 1923 (XIX of 1923) 
applied to them and shall continue to apply even after the execution of such works under the 
Contract. 

 
5.3 WORKS TO BE CARRIED OUT: 

The works to be carried out under the Contract shall except as otherwise provided in these 
conditions include all labours, materials, tools, plant, equipment and transport which may be 
required in preparation of and for full & entire execution for completion of works. The description 
given in the schedule of quantity shall unless otherwise stated, be held to include waste of 
materials, carriage and cartage, carrying in, return of empties, hoisting, setting, fitting and fixing in 
position and all other labour necessary in and for the full and entire execution and completion as 
aforesaid in accordance with good practice and recognized principles of engineering. 

 
5.4 SCHEDULE OF WORK: 

After receipt of LOI the schedule of work shall be drawn by the Contractor taking into account and 
dovetailing the technicality of work, sequence of work, material availability, materials on transit, 
materials on order, weather condition, nature & urgency of works, their permutation & 
combination for an integrated approach for timely completion of the works at ultimate cost. The 
Engineer-in-charge after scrutinizing the schedule submitted by the Contractor shall approve before 
actual work commences. 

 
5.5 EXECUTION OF WORKS: 

All the works shall be executed in strict conformity with the provisions of the Contract documents, 
specifications and instructions by the Engineer-in-charge whether mentioned in the Contract or 
not. The Contractor shall be responsible for ensuring that works are executed in the most 
substantial and proper workman like manner using the quality materials and labour during the 
progress of and up to completion of job in strict accordance with the specifications and to the 
entire satisfaction of the Engineer-in-charge. 

 
5.6 COORDINATION AND INSPECTION OF WORKS: 

The coordination and inspection of the day-to-day work under the Contract shall be the 
responsibility of the Engineer-in-charge or his authorized representatives. The Contractor shall 
maintain a fieldwork order book in which written instruction for specific job be entered. These shall 
be signed by the Contractor or his authorized representative by way of acknowledgment within 12 
hours. 

 
5.7 GENERAL CONDITION OF WORK: 
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The working time of the work is 48 hours per week per man in general. In case of overtime work is 
permitted in case of need, the Owner will not compensate for the same. Shift working at 2 to 3 
shifts per day will become necessary and the Contractor shall take this aspect into consideration 
while formulating his rates for Tender. No extra claim will be entertained by the Owner on this 
account. 

 
5.8 REPORTING OF WORK STATUS: 

The Contractor shall submit to the Engineer-in-charge reports at regular intervals regarding the 
progress of work as desired from time to time. 

 
5.9 DRAWING / SEQUENCE TO BE PROVIDED BY OWNER: 

In the progress of work, detailed working drawings on the basis of which actual execution of the 
work has to proceed, shall be furnished in stages. The Contractor shall be deemed to have gone 
through the drawings issued to him thoroughly and carefully, in conjunction with all other 
connected drawings and discrepancies if any shall be brought to the notice of the Engineer-in-
charge, before actually carrying out the works. Wherever drawing is not possible, sequence of 
operation or work instructions shall be given by the Engineer-in-charge as in case of maintenance 
works etc.  

 
5.10 LIABILITIES FOR DEFECTS, IMPERFECTIONS etc. AND RECTIFICATION THEREOF: 

If it shall appear to the Engineer-in-charge that any work has been executed with unsound, 
imperfect or unskilled workmanship, or with materials of any inferior description, or that any 
materials or articles provided by the Contractor for the execution of work are unsound or of quality 
inferior to that Contracted for, or otherwise not in accordance with the Contract, the Contractor 
shall on demand in writing from the Engineer-in-charge or his authorized representative specifying 
the work, materials or articles complained of, notwithstanding that the same may have been 
inadvertently passed, certified and paid for, forthwith rectify or remove and reconstruct that work 
so specified and provide other proper and suitable materials or articles at his own charge and cost, 
and in the event of failure to do so within a period to be specified by the Engineer-in-charge in his 
demand aforesaid the Engineer-in-charge may on expiry of notice period rectify or removes, and re-
execute the work or remove and replace with others, the materials or articles complained or as the 
case may be at the risk and expense in all respects of the Contractor. The decision of Engineer-in-
charge as to any question arising under this clause shall be final and conclusive. 

5.11 TWELVE MONTHS PERIOD OF DEFECT LIABILITY FROM THE DATE OF ACTUAL COMPLETION OF WORK RECORDED IN 

COMPLETION CERTIFICATE: 
From the commencement to completion of the work, the Contractor shall take full responsibility for 
the care of all works including all temporary works and in case any damage, loss or injury shall 
happen to the work or to any part thereof or to any temporary works from any cause whatsoever, 
shall at his own cost repair and make good the same so that on completion the work shall be in 
good order and in conformity in every respects with the requirements of the Contract and the 
Engineer-in-charge’s instruction. 
 
The defect liability period shall be 12 months from the date of completion. On completion of such 
period and on final certification of satisfactory performance report of the Contracted work from 
Engineer-in-charge, the security deposit shall be released. The period of 12 months shall be 
counted from the date of completion of last repair of defect in case of any defect appears after 
completion of work / from the date of completion as mentioned in completion certificate.  

 
5.12 TRAINING OF APPRENTICES: 

The Contractor shall during the currency of the Contract when called upon by the Engineer-in-
charge engage and also ensure engagement by subcontractor and other employed by the 
Contractor in connection with the works, such number of Apprentices in the categories mentioned 
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in Schedule A and for such periods as may be required by the Engineer-in-charge. The Contractor 
shall train them as required under the Apprentices Act, 1961 and shall be responsible for all 
obligations of the employer under the Act, excluding the liability to make payment to Apprentices 
as required under the Act. 

5.13 CONTRACTOR’S LIABILITY & INSURANCE: 

From commencement to completion of the works, the Contractor shall take full re sponsibility 
of the site for taking care and precautions to prevent loss or damage and to minimize loss or 
damage to the maximum extent possible and shall be liable for any damage or loss that may 
happen to the works or any part thereof and all Owner’s T & P from any cause whatsoever (save 
and except the Excepted Risks) and shall at his own cost repair and make good the same so that at 
completion of the works, all Owner’s T & P shall be in good order and condition and in conformity in 
every respect with the requirements of BI standard and to the satisfaction of the Engineer-in-charge 
and to the satisfaction of Engineer-in-charge where BIS is not available. 

5.13.1 In the event of any loss or damage to the works or any part thereof or to any T & P or to any 
material or articles at the site from any of the Excepted Risks the following provisions shall apply: 

a) The Contractor shall, as may be directed in writing by the Engineer-in-charge, remove from 
the site any debris and so much of the works as shall have been damaged, taking to the 
Owner’s store such T & P, articles and/or materials as may be directed: 

b) The Contractor shall, as may be directed in writing by the Engineer-in-charge, proceed with 
the erection and completion of the works under and in accordance with the provisions and 
conditions of the Contract. 

5.13.2 Compensation on account of loss due to damage for Excepted perils: 

The value of re-execution of work, which is lost or damaged in Excepted Risks, shall be ascertained 
in the same rate under the Contract and added to the contract sum as deviation. Provided the 
Contractor was alert and has taken sufficient precaution as a man of general prudence should have 
taken to prevent the loss or damage to minimize the amount of such loss in his own case.  

5.13.3 Where Owner’s buildings or a part thereof is rented to the Contractor he shall insure the entire 
building if the building or any part thereof is used by him for the purpose of storing or using 
materials of combustible nature, as to which the decision of the Engineer-in-charge shall be final 
and binding. 

5.13.4 The Contractor shall indemnify and keep indemnified the Owner against all losses and claims for 
injuries or damage to any persons or any property whatsoever which may arise out of or in 
consequence of the construction and maintenance works and against all claims, demands, 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation thereto.  

5.13.5 Before commencing execution of the work, the Contractor shall, without in any way limiting his 
obligations and responsibilities under this condition, insure against any damage, loss or injury which 
may occur to any property. (excluding that of the Owner but including the Owner’s building rented 
by the Contractor wholly or in a part and any part of which is used by him for storing combustible 
materials), or to any person (including any employee of the Owner) by or arising out of carrying out 
of the Contract. 

5.13.6 The Contractor shall at all times indemnify the Owner against all claims, damages or compensation 
under the provisions of Payment of Wages Act, 1936. Minimum Wages Act, 1948; Employer’s 
Liability Act, 1938; the Workmen’s Compensation Act, 1923; Industrial Disputes Act, 1947 and the 
Maternity Benefit Act, 1961 or any Modifications thereof or any other law relating thereto and 
rules made hereunder from time to time or as a consequence of any accident or injury to any 
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workman or other persons in or about the works, whether in the employment of the Contractor or 
not, save and except where such accident or injury has resulted form any act of the Owner, his 
agents or servants, and also against all costs, charges and expenses of any suit, action or 
proceedings arising out of such accident or injury and against all sum or sums which may with the 
consent of the Contractor be paid to compromise or compound any claim. Without limiting his 
obligations and liabilities as above provided, the Contractor shall insure against all claims, damages 
or compensation payable under the Workmen’s Compensation Act, 1923 or any modification 
thereof or any other law relating thereto. 

5.13.7 The Contractor shall ensure that similar insurance policies are taken out by his subcontractors (if 
any) and shall be responsible for any claims or losses to the Owner resulting from their failure to 
obtain adequate insurance protection in connection thereof. The Contractor shall produce or cause 
to be produced by his subcontractors (if any) as the case may be, the relevant policy or policies and 
premium receipts as and when required by the Engineer-in-charge. 

5.13.8 If the Contractor and/or his subcontractors (if any) shall fail to effect and keep in force the 
insurance referred to above or any other insurance which he/they may be required to effect under 
the terms of the Contract then and in any such case the Owner may, without being bound to, effect 
and keep in force any such insurance and pay such premium or premiums as may be necessary for 
the purpose and from time to time deduct the amount so paid by the Owner from any moneys due 
or which may become due to the Contractor or recover the same as a debt due from the 
Contractor. 

 
The above conditions are applicable for value of work below one crore rupees. But in case of 
contract involving considerable risk or damage and of value more than one crore, the Contractor 
has to obtain blanket insurance policy for all his works, T & P and manpower and assign in favour of 
the Owner. 

 
5.14 Retention of cost & expenses  

a) In the event the contractor is involved with violation of any act(s) relating to safety, 
environment, labour and workmen compensation, taxes & duties etc. and consequent legal action 
& penalty during execution of contract the issue is open in relevant Govt. Department, estimated 
value of cost and expenses towards the same shall be retained from the final bill till disposal of the 
case. 
b) If any contractor avoids to attend workmen’s compensation commissioner court on summon, 

he shall not be entertained for award of any future contract in OPGC. The cost & expenses of 
compensation towards the death or permanent disablement shall be deducted from the 
corresponding Contract or any other Contract executed by the same Contractor in OPGC or lastly as 
debt liability. 

 
End of Section-V
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SECTION-VI 
 
6.0 CERTIFICATE AND PAYMENT: 
6.1 SCHEDULE OF QUANTITY / PRICE SCHEDULE AND PAYMENT: 
6.1.1 Contractor’s remuneration: 

The price to be paid by the Owner to the Contractor for the whole of the work done and for the 
performance of all the obligations undertaken by the Contractor under the Contract shall be 
ascertained by the application of the respective rates in schedule of quantity / price schedule (the 
inclusive nature of which is more particularly defined by way of application but not of limitation of 
item of activities, materials & expenses specified in clause No.6.1.2) and payment to be made 
accordingly to the work actually executed and approved by the Engineer-in-charge. The sum so 
ascertained shall (exception only as and to the extent expressly provided herein) constitute the 
remuneration of the Contractor under the Contract and no further or other payment whatsoever 
shall be or become due or payable to the Contractor under the Contract. 

6.1.2 Activities & expenses to be included in rates: 
The prices/rates agreed both by the Contractor and Owner and subsequently incorporated in the 
Contract shall remain firm till the issue of Final Certificate and shall not be subject to escalation. 
The said schedule of quantity / price schedule shall be deemed to include and cover all costs, 
expenses and liabilities of every description and all risks of every kind to be taken in execution, 
completion and handing over the work to the Owner by the Contractor. The Contractor shall be 
deemed to have known the nature, scope, magnitude and the extent of the works and materials 
required though the Contract Document may not fully and precisely furnish them. He shall make 
such provision in the rates accepted as he may consider necessary to cover those of such items of 
work and materials as may be reasonable and necessary to complete the work. The opinion of the 
Engineer-in-charge as to the items of work which are necessary and reasonable for completion of 
work shall be final and binding on Contractor although the same may not be shown on or described 
specifically in Contract document. 

6.1.3 Rates to cover taxes and duties: 
No exemption or reduction of custom duties, excise duties, sales tax, works Contract tax, entry tax 
or any port duties, royalty, transport charges, stamp duties of Central or State Government or Local 
Body or Municipal Taxes or duties, taxes or charges, income tax whatsoever will be granted or 
obtained and all expenses of which shall be deemed to be included in and covered by the accepted 
rates. The Contractor shall also obtain and pay for all permits or other privileges necessary to 
complete the work.  

6.1.4 Accepted rates cannot be altered 
For work under item rate basis, no alteration will be allowed in the rates by reasons of works or any 
part of them being modified, altered, extended, diminished or omitted. The accepted rates are of 
fully inclusive rates, which have been agreed by the Contractor and the Owner and cannot be 
altered under any circumstances. However, if the quantity of such modification, alteration, 
extension, reduction or omission is substantial and exceeds 5% in the Contract price, the variation 
in rate may be examined and amended by Engineer-in-charge on recommendation of Contract 
Review Meeting (refer Clause No.4.11) 

6.1.5 The rates to cover for working in operating plant: Contractor’s rates shall be deemed to include 
the factors such as work shall be carried out in operating plant and shall take sufficient care in 
moving the plants, equipments and materials from one place to another, so that they do not cause 
any damage to any person or to the property of the Owner or to third party including overhead and 
underground cables/pipe lines. In the event of such damage including eventual loss of generation 
and operation of the plant or services in any plant or establishment as estimated by the Owner or 
ascertained by the third party shall be borne by the Contractor. The aforesaid risk shall be covered 
by insurance as per Clause 5.13.5. This shall be applicable when Contract value is more than one 
crore. 
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6.2 PROCEDURE FOR MEASUREMENT OF WORK EITHER IN PROGRESS OR FINAL: 
6.2.1 Methods of measurement: 

The measurement shall be taken in accordance with the procedure set in the specifications. No 
local or general method of measurement shall be adopted. In case the method of measurement is 
not specified in the specifications, the procedure of Bureau of Indian Standard shall prevail. 

6.2.2 Measurement of work in progress: 
All measurements shall be in metric system. All the works in progress will be jointly measured by 
the representatives of  Owner and the Contractor progressively in construction & civil maintenance 
work. In case of mechanical /electrical / C&I maintenance & upkeepment work etc. the item of 
work performed by the Contractor shall be recorded daily preferably immediately on completion in 
the manner stipulated in conditions of Contract. Such measurements will be recorded in the 
prescribed measurement book by the representative of Owner and signed by both parties as token 
of acceptance by both either on completion of certain item or in an interval of days or hours as the 
case may be. 

6.2.3 Final measurement: 
 On completion of work final measurement shall be taken in the similar fashion as stated earlier and 

sum total of part measurement shall be compared. Final measurement shall be considered for final 
payment. 

6.2.4 Before taking measurements of any construction work, the Engineer-in-charge or his authorized 
representative for the purpose shall give a notice with reasonable time to the Contractor. In case of 
operation or maintenance work the Contractor or his authorized representative shall obtain the 
signature of Engineer-in-charge or his representative in support of completion of any item of work 
to the satisfaction of Engineer-in-charge. All these details shall be recorded in measurement book 
in prescribed format to be provided by Engineer-in-charge / printed standard Measurement Book 
available in the market. 
 
If the Contractor fails to attend or to send an authorized representative for measurement after 
such a notice or failure of Engineer-in-charge on Contractor’s request in case of maintenance work 
as the case may be or fails to countersign or to record the objection within a week from the date of 
measurement, then in any such event, the measurement taken by the Engineer-in-charge / his 
representative shall be taken to be correct measurement of work. 

6.2.5 The Contractor shall, without extra charge, provide assistance in every measurement in respect of 
labour and other things necessary for measurements. 

6.2.6 If the Contractor objects to any of the measurements recorded in the measurement book, the 
matter shall be referred to the subsequent Contract Review Meeting. The decision taken in the 
Contract Review Meeting shall be final & binding.  

6.2.7 Billing: 
The Contractor shall submit bill in approved proforma in accordance with the Contract terms and 
the agreed billing schedules in duplicate to the Engineer-in-charge / Officer-in-charge as the case 
may be giving abstract and detailed measurement for the various items executed during a pre-
determined period / month, as the case may be. In case of maintenance/ upkeepment contract, 
monthly bill shall be preferred during 1st week of the succeeding month. In case of construction 
work the bill shall be furnished after achieving milestone or as provided in the Contract. The 
Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of 
having the same verified and the claim as far as admissible, adjusted, if possible, before the expiry 
of 21 days from the presentation of the bill. This is applicable for running bills only. 

 
6.3 PAYMENT OF CONTRACTOR’S BILL: 

Payment due to the Contractor shall be made by the Owner, by Crossed Account Payee cheque 
forwarding the same to registered office or the notified office of the Contractor. The cheque shall 
also be handed over to the Contractor or their Site-in-charge if authorized for the purpose against 
due receipt. In no case will Owner be responsible if the cheque is mislaid or misappropriated by 
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unauthorized person / persons. Demand draft may also be issued after deduction of bank 
commission charges if requested by the Contractor. 

  
All payment shall be made in Indian currency only. 

6.3.1 Payment of running bill: 
Interim bills shall be submitted by the Contractor at intervals mentioned in Schedule A on or before 
the date fixed by the Engineer-in-charge for the work executed. The Engineer-in-charge / Officer-in-
charge shall then arrange to have the bill verified by comparing with the measurement already 
taken. 

6.3.2 On certification of Engineer-in-charge, payment to which the Contractor is considered entitled by 
way of interim payment shall be made for all the work executed, after deducting there from the 
amounts already paid, the security deposit and such other amounts as may be deductible or 
recoverable in terms of the Contract. 

6.3.3 Payment of the Contractor’s interim bills shall be made by the Owner within 21 days from the date 
of acceptance of the bill by Engineer-in-charge.  

6.3.4 Any interim certificate given relating to work done may be modified or corrected by any 
subsequent interim certificate or by the final certificate. No certificate of the Engineer-in-charge 
supporting an interim payment shall itself be conclusive evidence that any work to which it relates 
is / are in accordance with the Contract. 

 
6.4 RECEIPT OF PAYMENT: 

Receipt of payment made on account of work when executed by a firm, must be signed by the 
Contractor in case of proprietary firm and otherwise a person holding due power of attorney in this 
respect on behalf of the Contractor, except when the Contractors are described in their Tender as a 
limited company in which case the receipts must be signed in the name of the company by one of 
its principal officers or by some other persons having authority to give effectual receipt for the 
company. 

 
6.5 COMPLETION CERTIFICATE: 
6.5.1 Eligibility criteria for issue of Completion Certificate: - 

No certificate of completion shall be issued nor shall the work be considered to be completed till 
the Contractor shall have removed from the premises on which the work has been executed, all 
such scaffolding, sheds and surplus materials except such as are required for rectification of 
defects, rubbish and all huts and sanitary arrangements required for his workmen on the site in 
connection with the execution of the work, as shall have been erected by the Contractor or the 
workmen and cleaned all dirt from the parts of building (s) in or upon or about which the work has 
been executed or of which he may have had possession for the purpose of the execution thereof 
and cleaned floors, gutters and drains, eased doors and sashes, oiled locks and fastenings, labeled 
keys clearly and handed them over to the Engineer-in-charge and made the whole premises fit for 
immediate occupation or use to the satisfaction of the Engineer-in-charge. If the Contractor shall 
fail to comply with any of the requirements of this conditions as aforesaid on or before the 
scheduled date of completion of the works, the Engineer-in-charge may at the expense of the 
Contractor fulfill such requirements and dispose of the scaffoldings, surplus materials and rubbish, 
etc. as he thinks fit and the Contractor shall have no claim in respect of any such scaffolding or 
surplus materials except for any sum actually realized by the sale thereof less the cost of fulfilling 
the requirements and any other amount that may be due from the Contractor. If the expenses of 
fulfilling such requirements are more than the amount realized on such disposal as aforesaid, the 
Contractor shall forthwith on demand pay such excess.  

6.5.2 Application for Completion Certificate. 
As soon as the work is completed and the Contractor fulfills his obligations in all respect, he shall be 
eligible to apply for Completion Certificate. The Owner or his representative shall normally issue to 
the Contractor the Completion Certificate within 30 days after receiving an application from the 
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Contractor after verifying from the completion documents and satisfying himself that the work has 
been completed in accordance and as set out in the construction and erection drawings and the 
Contract Documents. In case of operation or maintenance Contract, satisfactory performance 
during Contract period shall be basis for issue of Completion Certificate. 

6.5.3 Issue of Completion Certificate: 
 On receipt of request from the Contractor Engineer-in-charge shall inspect whole of the work and 

shall issue a certificate of completion indicating: - 
a) Date of completion of work 
b) Value of the Contract / value of work executed  
c) Quality of performance 
d) Level of safety maintained during the work.  

6.5.4 If at any time before completion of the entire work, items or groups of items for which separate 
periods of completion have been specified, have been completed the Engineer-in-charge can take 
possession of any such parts being hereinafter in this condition referred to as ‘the relevant part’) 
notwithstanding anything expressed or implied elsewhere in this Contract: 
(a) Within thirty days of the date of completion of such items or groups of items or of possession of 
the relevant part the Engineer-in-charge shall issue Completion Certificate for the ‘relevant part’ 
provided the Contractor fulfils his obligations under clause 6.5.1 for the ‘relevant part’. 
(b) The Defects Liability Period in respect of such items and the ‘relevant part’ shall be deemed to 
have commenced from the certified date of completion of such items or the ‘relevant part’ as the 
case may be. 
(c) The Contractor may reduce the value insured under Clause 5.13 by the full value of the 
completed items or ‘relevant part’ as estimated by the Engineer-in-charge for this purpose. This 
estimate shall be applicable for this particular purpose only. 
(d) In such case Compensation / Liquidated Damage for delay shall be calculated in accordance with 
Clause 6.9 on total value of the work, less the value of ‘relevant part’ taking into consideration the 
due date of completion as per Contract and subsequent time extension, if any.  

 
6.6 FINAL PAYMENT: 

During progress of work in case of construction work and period fixed for payment in case of 
provision of services such as operation and maintenance, running bills shall be preferred by the 
Contractor as per the terms of Contract and shall be paid on the basis of measurement certification 
of Engineer-in-charge / Officer-in-charge from time to time or in fixed intervals. But final bill shall 
be paid on receipt of - 

 i) Final bill (n’th & final bill must be written over the bill) 
ii) Measurement book with all its supporting documents 
iii) Completion Certificate of Engineer-in-charge 

 iv) Store clearance 
 v) Evidence in support of clearance of labour dues. 

vi) Evidence in support of payment of PF dues 
vii) No claim certificate by the Contractor 
viii) Total amount of dues, less- 

a) Payment already made through running bills 
b) Advances if any 
c) Penalty if any 
d) Liquidated damage 
e) Amounts towards the cost of tools & plants not returned to warehouse 
f) Value of the surplus of material issued not returned to store. 
g) Any estimated amount on account of default of Contractor in statutory or 

environmental matter or dispute open in Court of Law. 
h) Clearance from Personnel & Administration department relating to rent for 

accommodation, water & electricity bills etc. 
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6.7 TERMS OF PAYMENT: 

(a) The running bill corresponding to the terms of Contract raised by the Contractor shall be paid to 
him on certification of Engineer-in-charge. 
(b)The bill for any permissible period shall be submitted within 7 days of expiry of the said period 
and payment shall be released within 21 days of submission of the bill provided the same is 
receipted by Engineer-in-charge. 
(c) All statutory deductions levied by the Govt. or other statutory authorities at the rate prevailing 
at the time of payment of bill shall be deducted from the running bills. 
(d) The Engineer-in-charge reserves the right to effect deductions towards penalty & other 
recoveries if any, under the terms & conditions of Contract. 
(e) Final bill shall be settled after submission of the same with all related documents as per Clause 
6.6 within the period specified in Clause 6.8 

 
6.8 TIME LIMIT FOR PAYMENT OF FINAL BILL: 
6.8.1 The final bill shall be submitted by the Contractor within three months of physical completion of 

the work. No further claims can be made by the Contractor after submission of the final bill and all 
claims shall be deemed to have either been included in the final bill or waived and extinguished. 
Payment of those items of the bill in respect of which there is no dispute and of items in dispute for 
quantities and rates as approved by Engineer-in-charge, shall be made within the period specified 
herein this clause, the period being reckoned from the date of receipt of the bill by the Engineer-in-
charge. If the decision of Engineer-in-charge is not agreed by the Contractor, the dispute either in 
quantity or rate or both shall be referred to Contract Review Meeting and the decision made 
thereof shall be final & binding on both parties.  

  
The time limit for release of final payment corresponding to the Contract value are furnished 
below: - 
 
(a) Contract value not exceeding Four months from the date of   
Rs.5 lakhs     acceptance of Final bill by the 

       Engineer-in-charge 
(b) Contract value exceeding  Six month from the date of  Rs.5 lakhs 

     acceptance of Final bill by the 
        Engineer-in-charge 

Provided the Contractor has furnished all required documents in accordance to clause 6.6. The 
period of release of fund shall be counted from the date of compliance of last documents or 
formalities. 

 
For above purpose, original Contract value or the actual value of the work whichever is higher shall 
be taken into consideration. 

 

6.9 LIQUIDATED DAMAGES FOR DELAY: 

If the Contractor fails to maintain the required progress in terms of achieving milestone fixed in the 
time & progress schedule or to complete the work as the case may be under Contract & clear the 
site on or before the due date or extended date of completion they shall without prejudice to any 
other right or remedy shall be liable for liquidated damage as stipulated below or such small 
amount as may be fixed by the Engineer-in-charge on the Contract value of the work or actual value 
of the work whichever is higher for every week during which the progress remains below the 
specified time of completion subject to the total amount of compensation for delay to be paid 
under this condition shall not exceed the under noted percentage of the Contract value or of the 
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Contract value of the item or group of items of work for which a separate period of completion is 
given: 

 
This will also be applicable to items or group of items for which separate period of completion has 
been specified.  

 
  

 
Rates & upper limit of Liquidated Damage: 
 

 

Completed Period 

% of Contract / Work 
value per week 

Maximum % of 
Contract /work value 

a. Due Completion period (as originally   
stipulated) not exceeding 6 months 

@ 1% 10% 

b. Due Completion period (as originally 
stipulated) exceeding 6 months but 
not exceeding 2 years 

@ 0.5% 7.5% 
 

c. Due Completion period (as originally 
stipulated) exceeding 2 years 

@ 0.25% 5% 

 
6.9.1 The amount of liquidated damage (LD) may be adjusted or set-off against any sum payable to the 

Contractor under this or any other Contract with the Owner. In case at the time of the amount of 
LD comes to the notice of the Owner the Contractor does not have any amount pending with the 
Owner, the Contractor shall be served with a notice and in turn the Contractor has to deposit the 
said amount in shape of D/D with the Owner in the fashion mentioned earlier. 

 
 
 

End of Section-VI 
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SECTION-VII 
 
7.0 STATUTORY OBLIGATION & INSURANCE 
7.1 TAXES: 
7.1.1 The Contractor shall defray all taxes such as toll, local taxes, excise duty, royalty, income tax, sales 

tax, GST, work contract tax and other payments and compensation, if any in connection with the 
procurement and handling of materials, fabrication and execution of works or any method or 
process connected with the works. Sales tax, Entry tax, Excise duty and any other tax on materials 
required for the work & works shall be payable by the Contractor and the Owner will not entertain 
any claim whatsoever in this respect. The final rate is inclusive of work contract tax & other taxes 
applicable to this work or materials thereto including GST.  

7.1.2 Notwithstanding anything contained elsewhere in the Contract, the Owner shall deduct at source 
from the payments due to the Contractor, the taxes as required under Odisha Sales Tax Act or as 
amended from time to time or under any other statute. It is for the Contractor to deal with the 
Sales Tax authorities directly in respect of any claim or refund relating to the above deductions and 
the Owner shall not be liable or responsible for any claims or payments or reimbursements in this 
regard. Income tax as applicable shall be deducted form all running bills. 

7.2 INSURANCE: 
The Contractor shall obtain insurance coverage to the construction work & related materials 
against loss under force majeure and assign the policy to the Owner where risk involvement is 
expected. The Contractor shall also at his own expenses carry and maintain group insurance with 
accidental benefit from reputed insurance companies to the satisfaction of the Owner as follows: - 

7.2.1 Employees State Insurance Act: 
At present this area is not included in the scope of ESI scheme but may be covered at any point of 
time. In that case the Contractor has to accept full and exclusive liability for compliance with all 
obligations imposed by the Employees State Insurance Act, 1948, and the Contractor further has to 
defend, indemnify and hold Owner harmless from any liability or penalty which may be imposed by 
the Central, State or Local Authority by the reason of any asserted violation by Contractor or 
subcontractor of the Employees State Insurance Act, 1948 and also from all claims, suits or 
proceeding that may be brought against the Owner arising under growing out of or by reasons of 
the work provided for by this Contract whether brought by employees of the Contractor, by third 
parties or by Central or State Government Authority or any political sub-division thereof. The 
Contractor agrees to fill in with the Employees State Insurance Corporation, the Declaration Forms 
and all forms which may be required in respect of the Contractor’s or subcontractor’s employees, 
whose aggregate remuneration is Rs.6500.00 per month or less or as amended from time to time 
and who are employed in the work provided for or those covered by ESI from time to time under 
the agreement. The Contractor shall deduct and secure the agreement of the subcontractor to 
deduct the employees’ contribution as per the first schedule of the employee’s State Insurance Act 
from wages and affix the employee’s contribution cards at wages payments intervals. The 
Contractor shall remit and secure the agreement of the subcontractor to remit to the State Bank of 
India, employee’s State Insurance Corporation Account, and the employee’s contribution as 
required by the Act. The Contractor agrees to maintain all cards and records as required under the 
Act in respect of employee’s and payments and Contractor shall secure the agreement of the 
subcontractor to maintain such records. Any expenses incurred for the contribution, making 
contributions or maintaining records shall be to the Contractor or subcontractor’s account. 

 
The Owner shall retain such sum as may be necessary from the total Contract value until the 
Contractor shall furnish satisfactory proof that all contributions as required by the employees State 
Insurance Act, 1948, have been paid. This will be pending on the contactor when the employee’s 
State Insurance Act is extended to the place of work. 

7.2.2 Workmen Compensation and Employer’s Liability Insurance: 
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Insurance shall be effected for all the Contractor’s employees engaged in the performance of this 
Contract. If any of the work is sublet, the Contractor shall require the subcontractor to provide 
workmen’s compensation and employee’s liability insurance for the latter’s employees if such 
employees are not covered under the Contractor insurance. 

7.2.3 Any other insurance required under Law or by Owner: 
Contractor shall also carry and maintain any and all other insurances, which he may be required 
under any law from time to time. He shall also carry and maintain any other insurance, which may 
be required by the Owner. 

7.2.4 Accident or Injury to workmen: 
The Owner shall not be liable for or in respect of any damages or compensation payable by law in 
respect or in consequence of an accident or injury to any workmen or other persons in the 
Employment of the Contractor or any subcontractor save and except any accident or injury 
resulting from any willful act or default of the Owner, his agents or servants and the Contractor 
shall indemnify and keep indemnified the Owner against all such damages and compensation (save 
and except as aforesaid) and against all claims, demands, proceedings, costs, charges and expenses, 
whatsoever in respect or in relation thereto. 

7.2.5 Transit Insurance: 
The Contractor shall obtain adequate Transit insurance coverage at his own cost in respect of all 
items to be transported by the Contractor to the site of work. 

7.3 EMPLOYEES PROVIDENT FUND: 
The Contractor has to obtain P.F. code numbers from the P.F. Commissioner and photocopy of such 
coverage certificate shall be submitted to Engineer-in-charge prior to commencement of work. The 
Contractor has to furnish certified challan copy showing the amount deposited against this 
particular work if the Contractor executes works at different places in India and deposit the total 
amount in one challan only. In addition to this, Contractor shall furnish an undertaking with a list of 
deployed Contract labour for whom such amount is deposited. Contractor shall comply all P.F. 
formalities for all the workmen engaged for this work and keep OPGC indemnified. 

 
 

 
 
 

End of Section-VII
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SECTION-VIII 
 
8.0 LABOUR LAWS  
8.1 LABOUR LAWS: 

Contractor shall comply with all laws, ordinances, regulations and notification / instruction of Govt. 
concerning the health, wages, welfare, safety and employment and non-employment of his workers 
and shall exclusively bear the consequences of failure to comply therewith.  
 
The following points are to be observed strictly by the Contractor. 
 
i) No labour below the age of 18 (eighteen) years shall be employed on the work. 
ii) The Contractor shall not pay less than the notified wages by the appropriate government 

towards minimum wages from time to time and must comply with Minimum Wages Act. 
The payment has to be made to the labours in the presence of authorized representative of 
the Owner / Engineer-in-charge. 

iii) The Contractor shall at his expense comply with all labour laws and keep the Owner 
indemnified in respect thereof. 

iv) The Contractor shall pay equal wages for men & women in accordance with Equal 
Remuneration Act 1976. 

v) The Contractor under the Contract Labour (Regulation and Abolition) Act, shall have a valid 
Labour license from appropriate licensing authority prior to starting / within 15 days of 
commencement of the work under the Contract. Validity of the license shall be maintained 
till expiry of Contract period & its extension, if any. 

vi) The Contractor shall employ labour in sufficient numbers to maintain the schedule of work 
and of quality to ensure workmanship of the degree specified in the Contract and to the 
satisfaction of the Engineer-in-charge. 

vii) The Contractor shall furnish to the Engineer-in-charge at the interval of every 15 days a 
statement of the workmen employed on the works and also furnish information in Form-
VIII, Part I & II under rule 73 of Odisha Contract Labour (R&A) Rule, 1975 or rules made 
there under.  

viii) The Contractor shall comply with the provisions of the Factories Act 1948, Payment of 
Wages Act 1936, Minimum Wages Act 1948, Employees Liability Act 1938, Workmen’s 
Compensation Act 1923, the Maternity Benefit Act 1961, Employees Provident Fund (and 
Miscellaneous Provision) Act 1952 & Contract Labour (Regulation & Abolition) Act 1970 or 
any modifications thereof or any other laws relating thereto and rules made there-under 
from time to time. Owner shall not be held responsible for any injury sustained by 
Contractor’s workmen while on duty.  
In the event of any employment injury the Contractor has to pay necessary compensation 
pertaining to treatment & other associated benefits to the injured employee. In the event 
of fatal injury, death compensation to the legal heir of said employee shall be paid by the 
Contractor. In case of failure by the Contractor to pay the compensation as decided by the 
competent authority under the Workmen’s Compensation Act, the Engineer-in-charge shall 
deduct the necessary amount from any outstanding bill of the Contractor or security and 
deposit the same with competent authority. In case before decision by the competent 
authority, if the Contract is being closed, estimated amount towards such compensation 
shall be retained from Contractor till finalization. For this purpose, the amount if falls short 
under the particular Contract shall be realized from any other Contract which the 
Contractor is executing. The Contractor has to make all statutory records and register 
required in support of compliance of above provisions. Relevant statutory return shall be 
submitted with appropriate authority as required under the above Acts & rules with a copy 
to P&A department of Owner. All the records shall be kept within the work premises and 
must be made available on demand by Owner/Concerned statutory authority for scrutiny. 
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ix) The Contractor shall indemnify the Owner against any payments to be made under and for 
the observance of the provisions of the aforesaid Acts without prejudice to his rights to 
claim indemnity from his subcontractor, if any. 

x) The Contractor has to make payment to their staff and labours by 7th day of succeeding 
month irrespective of release of Contractor’s payment by Owner. In case of any default in 
the matter of payment to the labour, the following penalty apart from legal liability shall be 
imposed and recovered from Contractor’s running bills. 

(a) 0.1% of Contract value will be deducted for each day of delay of wages disbursement after 
7th day of last wage period subject to maximum 1% of Contract value. 

(b) Repetition of three such cases may attract immediate termination of Contract without any 
further reference to Contractor as per terms of Contract. 

(xi) Owner shall not take responsibility of Contractor’s labours either during execution of 
Contract or on closure of Contract or termination of Contract.  

xii) However, in the event of default of any Contractor in payment to their labours for more 
than one month from the date of payment and if the service is essential for the Owner and 
the Contract can not immediately be terminated, the Engineer-in-charge shall make the 
payment to the workmen and recover the same amount from any due of the Contractor. 
Under such circumstances the Contract shall be liable for immediate termination as 
deemed fit by the Owner.  

(xiii) The Contractor shall ensure that all the employees engaged by the Contractor including his 
subcontractor, if any, obtain health certificate from any competent medical practitioner 
under the provisions of Factories Act without any financial implication to Owner. 

(xiv) Every worker who has worked under the Contractor shall be allowed leave with wages, 
national & festival holidays, weekly off and extra wages or overtime as per law. The 
Contractor should provide employment card, wage slip and should maintain such other 
records in respect of engagement of workers as required by Contract Labour (R&A) Act 
1970 and rules made there under. This provision must be ensured by the Contractor. 

 
8.2 CONTRACTOR TO INDEMNIFY THE OWNER: 
8.2.1 The Contractor shall indemnify the Owner and every officer and employee of the Owner including 

the Engineer-in-charge and his staff against all actions, proceedings, claims, demands costs and 
expenses whatsoever arising out of or in connection with the matters referred to in Clause 8.1 and 
elsewhere which may be made against the Owner for or in respect of or arising out of any act / 
omission by the Contractor in the performance of his obligations under the Contract. The Owner 
shall not be liable for or in respect of any demand or compensation payable by law in respect or in 
consequence of any accident or injury to any workmen or other person in the employment of the 
Contractor or his subcontractor and Contractor shall indemnify and keep indemnified the Owner 
against all such damage, compensation and against all claims, damages, proceedings, costs, charges 
and expenses whatsoever thereof or in relation thereto. 

8.2.2 Payment of Claims and Damages: 
Should the Owner have to pay any money in respect of such claims or demands as aforesaid the 
amount so paid and the cost incurred by the Owner shall be charged to and paid by the Contractor 
and the Contractor shall not be at liberty to dispute or question the right of the Owner to make 
such payments notwithstanding the same may have been made without his consent or authority or 
in law or otherwise to the contrary. 

8.2.3 The Contractor shall intimate to the Workman Compensation Commissioner in Form EE-I within 
prescribed period the employment accident with relevant information with copy to the Owner. The 
Contractor shall take all legal steps for compliance of the provisions of Workman Compensation Act 
relating to accident failing which Owner under circumstance shall take up the case for which all 
costs and expenses shall be recovered from the Contractor and the said Contract shall be liable to 
be terminated & the Contractor liable to be debarred from future participation in bid. In case the 



Page 67 of 162 

amount can not be recovered from dues / security / dues of other contracts with Owner, the same 
shall be recovered as debt liability. 

 
 
 
8.3 HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS: 

In respect of all labours directly or indirectly employed in the works for the performance of 
Contract, the Contractor shall comply with or cause to be complied with all the rules and 
regulations of the local sanitary and other authorities or as framed by the Owner from time to time 
for the protection of health and sanitary arrangements for all workers. 

 

*8.4 MODEL RULES FOR LABOUR WELFARE  

8.4.1 First Aid: 
a) At every workplace where the number of workmen engaged exceeds 50, there shall be 

maintained in a readily accessible place first aid box containing the following equipments:  
  

(i) 12 small sterilized dressings 
(ii) 6 medium size sterilized dressings 
(iii) 6 large size sterilized dressings 
(iv) 6 large size sterilized burn dressings 
(v) 6 (15 gms.) packet sterilized cotton wool 
(vi) 1 (60 ml.) bottle containing a two per cent alcoholic solution of iodine 
(vii) 1 (60 ml.) bottle containing sal volatile having the dose and mode of 

administration indicated on the label. 
(viii) 1 role of adhesive plaster 
(ix) A snake-bite lancet 
(x) 1 (30 gms) bottle of potassium permanganate crystals 
(xi) 1 pair scissors 
(xii) 1 copy of the first aid leaflet issued by the Director General, Factory Advice 

Service and Labour Institute, Government of India 
(xiii) A bottle containing 100 tablets (each of 5 grains) of aspirin 
(xiv) Ointment for burns 
(xv) A bottle of a suitable surgical anti-septic solution. 

 
b) At every workplace where the number of workmen engaged does not exceed 50, there 

shall be maintained in a readily accessible place first aid box containing the following 
equipments: 

 
(i) 6 small sterilized dressings 
(ii) 3 medium size sterilized dressings 
(iii) 3 large size sterilized dressings 
(iv) 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine 
(v) 3 large sterilized burn dressings 
(vi) 1 (30 ml.) bottle containing sal volatile having the dose and mode of 

administration indicated on the label. 
(vii) 1 snake-bite lancet 
(viii) 1 (30 gms.) bottle of potassium permanganate crystals 
(ix) 1 pair scissors 
(x) 1 copy of the first aid leaflet issued by the Director General Factory Advise 

Service and Labour Institute, Government of India 
(xi) A bottle containing 100 tablets (each of 5 grains) of aspirin 
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(xii) Ointment for burns 
(xiii) A bottle of suitable surgical anti-septic solution. 

 
The appliances shall be kept in good order and they shall be placed under the charge of a 
responsible person who shall be readily available during working hours. Suitable transport / 
conveyance facility shall be kept readily available to take injured person(s) who suddenly fall 
seriously ill and shifting of urgent cases to nearest hospital. If required, initial first aid may be 
provided in Owner’s hospital in emergency, but subsequent treatment is Contractor’s responsibility 
in any other hospital. 

8.4.2 Accommodation for Labour: The Contractor shall during the progress of the works provide, erect 
and maintain necessary temporary living accommodation and ancillary facilities for labour at his 
own expense and up to the standards as approved by the Engineer-in-Charge at a place outside the 
Owner’s premises. 

8.4.3 Drinking Water: In every workplace, there shall be provided and maintained at suitable locations, 
easily accessible to labour, a sufficient supply of cold water fit for drinking.  
 
Where drinking water is obtained from public water supply, each work place shall be provided with 
storage where drinking water shall be stored. 

 
Every water supply storage shall be at a distance of not less than 15 meters from any latrine, drain 
or other source of pollution.  Where water has to be drawn from an existing well, which is within 
such proximity of latrine, drain or any other source of pollution, the well shall be properly 
chlorinated before water is drawn from it for drinking.  All such wells shall be entirely closed in and 
be provided with a trap door, which shall be dust and waterproof. 

 
A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened 
only for cleaning or inspection which shall be done at least once a month. 

 
Washing and Bathing Places: Adequate washing and bathing places shall be provided separately for 
men and women.  Such places shall be kept in clean and drained condition. 
Standard number of Latrines and urinals: There shall be provided within the precincts of every 
workplace latrines and urinals in an accessible place and in the following scales: -  
a)Where females are employed, there shall be at least one latrine / urinal for every  25 females. 

b) Where males are employed, there shall be at least one latrine / urinal for every 25 males. 
Provided that where the no. of males employed exceeds 100, it shall be sufficient if there is one 
latrine for every 25 males up to first 100 and one for every 50 thereafter. 
In calculating the no. of latrines required, any odd no. of workers less than 25 or 50, as the case 
may be, shall be reckoned as 25 or 50. 
Other specifications shall comply to the Odisha Factories Rules-1950. 
 
Latrines and urinals: Except in workplaces provided with water flushed latrines connected with a 
water-borne sewage system, all latrines shall be provided with receptacles on dry earth system 
which shall be cleaned at least four times daily and at least twice during working hours and kept in 
a strictly hygienic condition.  Receptacles shall be tarred inside and outside at least once a year. 

 
If women are employed, separate latrine and urinals, partitioned from those for men and labeled 
with bold letters in both Oriya & Hindi, such as “ For Men” or “Women” shall be provided.  A poster 
showing the figure of a man and of a woman shall also be exhibited at the entrance to latrines for 
each sex. There shall be adequate supply of water close to latrines and urinals. 

8.4.4 Construction of latrines: Inside walls shall be constructed of masonry or other non-absorbent 
material and shall be cement-washed inside and outside at least once a year. The dates of cement 
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washing shall be noted in a register maintained for the purpose and kept available for inspection.  
Latrine shall have at least thatched roof. 

8.4.5 Disposal of Excreta: Unless otherwise arranged for by the local sanitary authority, arrangement for 
proper disposal of excreta by incineration at the workplace shall be made by the Contractor. 
Alternatively excreta may be disposed off by putting a layer of night soils at the bottom of pucca 
tank prepared for the purpose and covering it with a 15 cm layer of waste or refuse and then 
covering it with a layer of earth for a fortnight (when it will turn into manure). 

 
The Contractor shall, at his own expense, carry out all instructions issued to him by the Engineer-in-
Charge to effect proper disposal of soil and other conservancy work in respect of Contractor’s 
workmen or employees on the site.  The Contractor shall be responsible for payment of any 
charges, which may be levied by municipal authority for execution of such work on his behalf. 

8.4.6 Provision of shelters during rest: At every workplace there shall be provided free of cost four 
suitable sheds, two for meals and two others for rest, separately for use of men and women 
Labour.  Height of each shelter shall not be less than 12’ from floor-level to lowest part of roofs. 
Sheds shall be kept clean and the space provided shall be on the basis of at least 12 sq.ft. per head.  

8.4.7 Crèches: At a place at which 30 or more women workers are ordinarily employed, there shall be 
provided at least one room for use of children under the age of 6 years belonging to such women.  
Rooms shall not be constructed to a standard lower than that of waterproof roof, smooth & 
impervious floor and wall with heat resistant materials / wooden planks. Rooms shall be provided 
with suitable and sufficient openings for light and ventilation. There shall be adequate provision of 
sweepers to keep the places clean.  There shall be two Dhais in attendance.  Sanitary utensils shall 
be provided to the satisfaction of local medical, health and municipal authorities.  Use of huts shall 
be restricted to children, their attendants and mothers of children. 
 
Where the number of women workers is more than 30 or more, the Contractor shall provide at 
least one hut and one Dhai to look after children of women workers. 

 
Size of creche (s) shall vary according to the women workers employed. 

 
Creche (s) shall be properly maintained and necessary equipment like toys etc. provided. 
 
All other provisions shall comply to Odisha Factories Rules-1950. 

 
8.4.8 Canteen:  A cooked food canteen on a moderate scale shall be provided for the benefit of workers 

wherever 100 or more Contractor Labour are ordinarily employed and work continues for 6 months 
or more. 

8.4.9 Planning, setting and erection of the above mentioned structures shall be approved by the 
Engineer-in-Charge, and the whole of such temporary accommodation shall at all times during the 
progress of the works be kept tidy and in a clean and hygienic condition to the satisfaction of the 
Engineer-in-Charge at the Contractor’s expense. The Contractor shall conform generally to sanitary 
requirements of local medical, health and municipal authorities and at all times adopt such 
precautions as may be necessary to prevent soil, water & air pollution of the site.  

 
On completion of the works the whole of such temporary structures shall be cleaned away, all rubbish 
burnt, excreta or other disposal pits or trenches filled in and effectively sealed off and the whole of site 
left clean and tidy to the entire satisfaction of the Engineer-in-Charge at the Contractor’s expenses. 

8.4.10 Anti-malaria precautions: The Contractor shall at his own expense conform to all anti-malaria 
instructions given to him by the Engineer-in-Charge, including filling up any borrow pits which may 
have been dug by him. 

8.4.11 Enforcement: The Inspecting Officer mentioned in the Contractors Labour Regulations at Clause 
8.5.1(d) or any other officer nominated in his behalf by the Engineer-in-Charge shall report to the 
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Owner all cases of failure on the part of the Contractor or his subcontractors to comply with the 
provision of these rules either wholly or in part and the Engineer-in-Charge shall impose such fines 
and other penalties as are prescribed in the conditions. 

8.4.12 Interpretations etc: On any question as to the application, interpretation of effect of these rules, 
the decision of the Chief Inspector of Factories & Boiler, Labour Commissioner and Provident Fund 
Commissioner as the case may be shall be final and binding. Over & above the said provision, any 
court pronouncement having territorial jurisdiction shall be binding on both parties as the case may 
be. 

8.4.13 Amendments: Government may, from time to time add to or amend Labour Laws and rules thereto 
and issue such directions as it may consider necessary for the proper implementation of these laws 
& rules or for the purpose of removing any difficulty which may arise in the administration thereof. 

 
8.5 CONTRACT LABOUR REGULATION 
8.5.1 Definition: In these regulations, unless otherwise expressed or indicated, the following words and 

expression shall have the meaning hereby assigned to them: 
 
(a) “Inspecting Officer” means any officer as mentioned below corresponding to different 

departments: 
Govt.Deptt.   Designation 
i) Labour:  Rural Labour Inspector to Labour  

  Commissioner 
ii) Factory:  Inspector of Factories & Boilers to    

 Chief Inspector of Factories & Boilers. 
 
iii) Provident Fund: Provident Fund Inspector to  
    Provident Fund Commissioner 
 
iv) Any other person of above departments duly authorized by competent authority. 

 Owner’s Inspecting Officer means officers as mentioned below: 
 i) Plant Manager 
 ii) Engineer-in-charge 

iii) General Manager (P&A) or his authorized representative 
 iv) Safety / Fire Officer 

 
8.5.2 Submission of information before commencement of work:  

Contractor shall, before commencement of the work, furnish in writing to the Engineer-in-charge of 
the area concerned the following information: 
(a) Name and address of subcontractors as and when they are engaged. 
(b) Date of Commencement of the work. 
(c) Number of workers employed and likely to be employed. 
(d) Wages for different categories of workers. 

8.5.3(i) Number of hours of work which shall constitute a normal working day:- 
The number of hours, which shall constitute a normal working day for an adult, shall be eight hours 
including ½ hr. rest after five hours of work. The working day of an adult worker can be so arranged 
that inclusive of intervals, if any, for rest it shall not spread over more than ten / twelve hours on 
any day with prior approval of competent authority. If an adult worker is made to work more than 
nine hours on any day or for more than forty eight hours in any week he shall, in respect of 
overtime work, be paid wages at double the ordinary rate of wages. 
(ii) Weekly rest: Every worker shall be given a weekly day of rest, which shall be fixed and 

notified in advance. A worker shall not be required or allowed to work on the weekly rest 
day unless he has or will have a substituted rest day, on one of the three days immediately 
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before or after the rest day provided that no worker shall work for more than ten 
consecutive days without a full rest day.   

8.5.4 Display of notice regarding Wages, Weekly Day of Rest etc.: The Contractor shall before he 
commences his work under Contract, display and correctly maintain and continue to display and 
correctly maintain in clean and legible condition in conspicuous places at site, notice in English, 
Oriya & Hindi giving the rate of minimum wages, the hours of work for which such wages are 
payable, the weekly rest days workers are entitled to and name and address of the Inspecting 
Officers.  

8.5.5 Fixation of Wage Periods: The Contractor shall fix wage periods in respect of which wages shall be 
payable. No wage period shall exceed one month. 

8.5.6 Payment of Wages: 
(i) Wages due to every worker shall be paid to him direct or to his authorized person. All 

wages shall be paid in current coins or currency or in both. 
(ii) Wages of every worker engaged under the Contract shall be paid where the wage period is 

one week, within THREE days from the end of the Wage period; and in any other case 
before the expiry of the 7th day or 10th day from the end of the wage period according as 
the number of workers does not exceed 1,000 or exceeds 1,000. 

(iii) When employment of any worker is terminated by or on behalf of the Contractor, the dues 
of such worker shall be paid with immediate effect. 

(iv) Payment of wages shall be made at the work site on a working day except when the work is 
competed before expiry of the wage period, in which case final payment shall be made at 
the work site within 48 hours of the last working day and during normal time. 

8.5.7 Register of Workman: A register of workmen shall be maintained in the Form appended in 
Annexure-X and the relevant particulars of every workman shall be entered therein immediately on 
his employment and kept at the work site. 

 
8.5.8 Employment Card: The Contractor shall issue an employment card in the Form appended in 

Annexure-XI to each worker on the day of work or entry into his employment. On termination of 
employment the Employment Card shall be retained by the Contractor and a service certificate 
shall be issued in Form X. 

8.5.9 Register of Wages etc: 
(i) A Register of Wages-cum-Muster Roll in the Form appended in Annexure-XII shall be 

maintained and kept at the work site or as near to it as possible. 
(ii) A wage slip in the Form appended in Annexure-XV shall be issued to every worker 

employed by the Contractor at least a day prior to disbursement of wages. 
8.5.10 Deductions, which may be made from Wages: 

(i) Wages of a worker shall be paid to him without any deductions of any kind except the 
following: 

 (a) fines 
(b) deductions for absence from duty. The amount of deduction shall be in proportion 

to the period for which he was absent. 
(c) deduction for damage to or loss of goods expressly entrusted to the employed 

person for custody, or for loss of money which he is required to account for, where 
such damage or loss is directly attributable to his neglect or default. 

(d) Rent of house accommodation / amenities 
(e) deductions for recovery of advances or for adjustment of overpayment of wages. 

Advance granted shall be entered in a register; and 
(f) any other deduction, which the Owner may from time to time allow. 

(ii) No fines shall be imposed on any worker in respect of such acts and omissions on his part 
as have been approved by the Competent authority as in Clause 8.5.1.  



Page 72 of 162 

(iii) No fine shall be imposed on a worker and no deductions for damage or loss shall be made 
from his wages until the worker has been given an opportunity of showing cause against 
such fines or deduction. 

(iv) The total amount of fines which may be imposed in any one wage period on a worker shall 
not exceed an amount equal to 3% of wages in respect of that wage period.  

(v) No fine imposed on a worker shall be recovered from him in installments, or after expiry of 
sixty days from the date on which it was imposed. Every fine shall be deemed to have been 
imposed on the day of the act or omission in respect of which it was imposed. 

(vi) The Contractor shall maintain in English, Hindi & Oriya a list approved by the Labour 
Commissioner, clearly stating the acts and omissions for which penalty or fine may be 
imposed on a workman and display it in good condition in a conspicuous place on the work 
site. 

(vii) The Contractor shall maintain a register of fines and the register of deductions for damage 
or loss in the Forms appended in Annexure-XIII & XIV respectively, which should be kept at 
the place of work. 

8.5.11 Register of Accidents: The Contractor shall maintain a register of accidents in Form 26 prescribed 
under Rule 105 of Odisha Factory Rules, 1950 but the same shall include the following particulars:- 
(a) Full particulars of the labours who met with accident 
(b) Rate of Wages 
(c) Sex 
(d) Age 
(e) Nature of accident and cause of accident 
(f) Time and date of accident 
(g) Date and time when admitted in hospital 
(h) Date of discharge from the hospital 
(i) Period of treatment and result of treatment 
(j) Percentage loss of earning capacity and disability as assessed by Medical Officer. 
(k) Claim required to be paid under Workmen’s Compensation Act. 
(l) Date of payment of compensation 
(m) Amount paid with details of the person to whom the same was paid 
(n) Authority by whom the compensation was assessed 
(o) Remarks 

8.5.12 Preservation of Registers: The Register of workmen and the Register of Wages-cum-Muster Roll 
required to be maintained under these Regulations shall be preserved for 3 years after the date on 
which the last entry is made therein Form IX. 

8.5.13 Enforcement: The Inspecting Officer shall either of his own or on a complaint received by him carry 
out investigations, and send a report to the Engineer-In-charge specifying the amounts 
representing worker’s dues and amount of penalty to be imposed on the Contractor for breach of 
these Regulations, that have to be recovered from the Contractor, indicating full details of the 
recoveries proposed and the reasons therefore. It shall be obligatory on the part of the Engineer-in-
charge on receipt of such a report to deduct such amounts from payments due to the Contractor. 

8.5.14 Disposal of amounts recovered from the Contractor: The Engineer-in-charge shall arrange payment 
to workers concerned at the earliest from receipt of a report from the Inspecting Officer except in 
case where the Contractor had made an appeal under Clause 8.5.15. In case where there is an 
appeal, payment of workers dues would be arranged by the Engineer-in-charge, wherever such 
payments arise, within THIRTY days from the date of receipt of the decision of the authority 
specified in Clause 8.5.1 

8.5.15 Appeal against decision of Inspecting Officer: Any person aggrieved by a decision of the Inspecting 
Officer may appeal against such decision before the higher authority concerned within THIRTY days 
from the date of the decision, forwarding simultaneously a copy of his appeal to the Engineer-in-
charge.  
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Inspection of Books and other Documents: The Contractor shall allow inspection of the Registers 
and other documents prescribed under these Regulations by Inspecting Officers and the Engineer-
in-charge/Owner/Owner’s representative at any time on receipt of due notice at a convenient time.  
 
Interpretation, etc.: On any question as to the application, interpretation or effect of these 
Regulations the decision of the Owner or his representative shall be final & binding. 
 
Amendments: Government may, from time to time, add to or amend Labour laws and issue such 
directions if considered necessary for the proper implementation of Labour laws or for removing 
any difficulty, which may arise in the administration thereof.  

 
REGISTERS TO BE MAINTAINED BY THE CONTRACTOR: 
Factory Act 1948: 
1. Register of Adult workers : Form-12 
2. Register of leave with wages : Form-15 
3. Register of Accident  : Form-26 
4. Register of over time  : Form-10 
5. Register of  health   : Form-31 
6. Register for issue of PPEs   

  7. Register for compensatory holiday: Form-9 

8. Muster Roll with Wages Register 

 

Contract Labour (R&A) Act 1970 

9. Muster Roll    : Form-XII 
10. Employment cards   : Form-X 

11. Register of Contract Work : (Form VII)Part-II 

 

Payment of Wages Act-1936 

12. Register of Fines   : Form-XVII 
13. Register of Deduction  : Form-XIV 
14. Register of Advance  : Form-XVIII 

 

Minimum wages Act 

15. Wage slip    : Form-XV 

 

Payment of Bonus Act 

16. Consolidated Register 

 

PF Act 

17. Contribution Register 
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18. Inspection Register 

 

Equal Remuneration Act 1976 

19. Form ‘D’ Register 
 

Miscellaneous Register 

20. Register for issue of PPEs 
 
 

 
 
 
 
 
 
 

End of Section-VIII  
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SECTION-IX 
 
9.0 SAFETY PROVISIONS: 
9.1 GENERAL: 

It is the objective of OPGC to maintain excellence in safety & loss control performance by 
Contractors at all locations of ITPS. The Owner will provide the environment, encouragement and 
support to achieve this objective but is the Contractor’s responsibility to establish, maintain, and 
manage its own safety & loss prevention programme. 

 
Contractor shall adhere to safe work practice and guard against hazardous and unsafe working 
condition and shall comply with Owner’s safety rules as setout herein. Prior to start of work, 
Contractor will be provided copies of Owners Health & Safety Manual for information and 
guidance. 

 
The contactor is expected to exert primary control through their line supervision to obtain desired 
performance. Repeated poor safety performance shall lead to termination of Contract and shall be 
debarred from future participation in Contract for one year. 

 
9.2 RESPONSIBILITY OF CONTRACTOR IN RESPECT OF SAFETY: 
9.2.1 In respect of all labours, directly or indirectly employed in the work for the performance of 

Contract, the Contractor shall at his own expense comply all the safety provisions as per (i) Bureau 
of Indian Standards, (ii) The Electricity Act & Rules, (iii) Regulations adopted by Owner and other 
orders made there under and other acts as applicable. 

9.2.2 The Contractor shall observe and abide by all fire/safety regulations of the Owner. Before starting 
of work, Contractor shall consult Engineer-in-charge and ensure that any loss or damage due to fire 
to any portion of the work under this Contract due to his fault shall be made good by the 
Contractor at his cost. 

9.2.3 Before entry into the plant premises, all the Contractor labours shall be imparted safety training by 
Owner’s Safety Officer / Fire Officer after which gate pass shall be issued. 

9.2.4 The Contractor shall ensure that necessary skill in respect of various jobs is acquired by way of 
working & certificate to that effect is available, e.g. for riggers, fitter & other such workmen. 
Operators / drivers of various vehicles must have valid license from competent authority. 

 
9.3 SAFETY RULES OF OWNER: 
9.3.1 The Contractor has to strictly abide by the Safety rules & regulations enforced by Owner from time 

to time. The Contractor shall provide proper Identity Card to their employees, which shall be 
produced for verification on demand at security gate & in working areas. All the Contractor workers 
have to be provided with personal protective equipment as per the BISH duly certified by Owner’s 
Safety Officer. The Contractor has to make provision of standard PPEs as laid down in Clause 9.13 
and get it approved from Owner’s Safety Officer before commencement of the work, failing which 
the Contractor & their workmen shall not be allowed to enter into the plant / work site. 

9.3.2 Any Contract labour who shall be detected inside the plant without use of any of the PPEs shall not 
be allowed to continue in duty. On first occasion, he shall be sent back with warning and on second 
occasion, he shall be sent back & shall be debarred from duty for 3 to 5 days without pay. 
Repetition of the same shall constrain the management to advise the Contractor to remove such 
person from his employment under this Contract.  

9.3.4 The Contractor workmen are restricted to go to any other department / work place during duty 
without permission of Engineer-in-charge. 

9.3.5 Any Contractor workman detected on duty in drunken condition shall not be allowed to continue at 
the Owner’s site. 

9.3.6Face mask & apron / flash suit of approved standard are to be provided by the Contractor to electrical 
workmen as and when required. 
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9.4 COMPENSATION: 

For any accident of Contractor workmen while on work the Contractor shall pay compensation to 
their workmen, supervisor as per Factory / Labour Act. Owner shall not be liable for any such 
compensation. 

 
9.5 SAFETY IN OPERATION / MAINTENANCE: 
9.5.1 Contractor shall have to undertake any job as & when required at mutually agreed time with the 

concerned Engineer-in-charge and with proper work permit (PTW) for safety consideration & 
uninterrupted running of the plant. 

 
9.5.2 No workman can be engaged in over time during night hours & on holidays without specific 

approval of Engineer-in-charge. 
 
9.6 FIRST AID AND INDUSTRIAL INJURIES: 

i) Contractor shall maintain first aid facilities for his employees and those of his 
subcontractors in addition to the facility provided by the Owner. 

ii) Contractor shall make outside arrangements for ambulance service for the treatment of 
industrial injuries. Names of those providing these services shall be furnished to Owner 
prior to start of work, and their telephone numbers shall be prominently posted in 
Contractor’s field office. 

iii) All necessary personal protective equipments as considered adequate by the Engineer-in-
charge / Safety Officer shall be kept available for the use of persons employed at the site 
and maintained in good condition suitable for use. The standard of Personal Protective 
Equipments (PPE’S) to be provided by the Contractors to their employees shall be as 
furnished under ‘standard’ of Personal Protective Equipments as laid down in Clause 
No.9.13    

iv) The Contractor shall report promptly to the Engineer-in-charge/his representative any 
injury, diseases, dangerous occurrence, near misses and shall cooperate with Engineer-in-
charge and the Safety Officer in investigation process to establish basic causes and 
recommend appropriate improvements in control and remedial measures. 

 
9.7 NO SMOKING AREA: 

Smoking is strictly prohibited in plant premises in general & in the Battery Area, Hydrogen Area, 
tank farm, Diesel/petrol filling station & warehouse in particular. Violators of the “No Smoking” 
rules shall be removed from employment immediately. Smoking is prohibited in public place. 

 
9.8 NOTICES TO BE DISPLAYED: 

In addition to the duties imposed by statutory obligations, the Contractor shall notify on his work 
premises the following norms relating to safety, health and environment imposed by the Owner. 

 
 Owner’s Safety and Health Procedures & rules applicable to Contractor workmen in 

Owner’s premises. 
 
9.9 BARRICADE: 

i) Contractor shall erect and maintain barricades required in connection with his work to 
guard, protect & prevent accidents by others.:  

 Areas to be guarded 
  a) Excavations 

b) Hoisting areas 
c) Areas considered hazardous by either Contractor or Owner. 
d) Owner’s existing property subject to damage by Contractor’s operation. 
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e) Railroad / unloading spots. 
f) Any other place as directed by Engineer-in-charge / Owner’s Safety Officer. 

ii) Contractor’s employees and those of his subcontractors shall abide by Owner’s barricading 
practice and the provisions thereof. 

iii) Barricades and hazardous areas adjacent to but not located in normal routes of travel shall 
be marked by red flasher lanterns at nights. 

 
9.10 SCAFFOLDING: 

i) Scaffolding shall be moved, erected and used adjacent to exposed high voltage line only in 
accordance with the Owner’s Safety & Health Procedures and in compliance with the 
requirements imposed by the Engineer-in-charge. All scaffold structures shall bear the 
scaffold identification serial number, the safe working load of its platform, the signature of 
Engineer-in-charge and a clear indication of the safe access period of seven days. 
Incomplete scaffolds must bear a caution – “Scaffolding Incomplete” (both in Hindi & 
Oriya). 

 
The Contractor shall maintain a register of all scaffolds erected, dates of erection and 
reports of inspection and certificate of fitness. No scaffolding new or modified shall be used 
by any one unless it has been inspected by Owner’s Safety Officer / competent person for 
satisfactory condition before use and thereafter before every subsequent seven days. If 
scaffolding members are provided by Owner, the Engineer-in-charge must certify the 
members of the scaffold before use. 

 
In case of any modification or alteration in scaffolding, the Contractor must display on the 
scaffolds as “DO NOT USE” sign until it has been inspected and accepted as a safe structure 
by Owner’s Safety Officer. 

 
None other than a skilled & experienced workman shall erect, alter, modify the scaffolding 
under supervision of a competent person. 

 
 Any Contractor wishing to make use of an erected scaffold must ensure that permission has 

been granted by the Engineer-in-charge / competent person for the purpose and that the 
structure is capable of taking the load required for the related work. The Contractor must 
also confirm to the management instructions applicable to scaffold work control. 

 
 For work at height, but for short duration, where provision of a full scaffold is not 

reasonably practicable, safety harness must be used as per direction of Engineer-in-charge. 
Walking over unguarded beam at height is strictly forbidden. 

ii) Suitable scaffoldings should be provided for workmen for all works that cannot safely be 
done from the ground or from solid construction except such short period works as can be 
done safely from ladders. When a ladder is used a Mazdoor shall be engaged for holding 
the ladder and if the ladder is used for carrying materials as well, suitable footsteps and 
handrails shall be provided on the ladder and the ladder shall be given an inclination not 
steeper than 1 in 4 (1 horizontal and 4 vertical). No metallic ladder shall be allowed for use 
in work place. 

iii) Scaffolding or staging on more than 3.25 meters above the ground or floor shall swing or 
suspend from an overhead support or erected with stationary support shall have a guard 
rail properly attached, bolted, braced and otherwise retarded at least one meter high 
above the floor or platform of such scaffolding or staging and extending along with the 
entire length of the outside and ends thereof with only such openings as may be necessary 
for the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it 
from swaying from the building or structure.  
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iv) Working platform, gangways and stairways should be so constructed that they should not 
sag unduly or unequally and if the height of the platform or gangway or the stairway is 
more than 3.25 meters above ground level or floor level, they shall be closely & rigidly 
constructed, should have adequate width and be suitably fastened as described in (ii) 
above. 

v) Every opening in the floor of a building or in working platform should be provided with 
suitable means to prevent the fall of persons or materials by providing suitable fencing or 
railing whose minimum height shall be 1.0 meter. 

vi) Safe means of access shall be provided to all working platforms and other working places. 
Every ladder shall be securely fixed. No portable single ladder shall be over 9.0 meter in 
length. The length of rung between the side rails of ladder shall in no case be less than 30 
cm for ladder up to and including 3.0 meter in length. For longer ladders this length shall be 
increased at least 15 mm for each additional meter of length. Uniform step spacing shall 
not exceed 30 cms. Adequate precautions shall be taken to prevent danger from electrical 
power. No materials on any of the sites of work shall be so stacked or placed as to cause 
danger or inconvenience to any person or public. The Contractor shall also provide all 
necessary fencing and lights to protect the workers and staff from accidents, and shall bear 
the expenses of defense of every suit, action or other proceedings of law that may be 
brought by any person for injury sustained owing to neglect of the above precautions and 
to pay any damages and cost which may be awarded in any such suit or action or 
proceedings to any such person or which may with the consent of the Contractor to 
compromise any claim by any such person. 

 
9.11 EXCAVATION AND TRENCHES: 

All trenches 1.2 meters or more in depth shall at all times be provided with at least one ladder for 
each 50-meter length or fraction thereof. 
Ladder shall be extended from bottom of the trench to at least 1.0 mtr above the surface of the 
ground. The sides of the trenches, which are 1.5 meters or more in depth, shall be stepped back to 
give suitable slope, or securely held by timber bracing, so as to avoid the danger of sides to 
collapse. The excavated materials shall not be placed within 1.5 meters of the edge of the trench or 
half of the trench depth whichever is more. Cutting shall be done from top to bottom. Under no 
circumstances undermining or under cutting shall be done. 

 
 
9.12 SAFETY MEASURE IN DEMOLITON WORK: 

I) Before any demolition work is commenced and also during the process of the demolition 
work- 

a) All roads and open areas adjacent to the work site shall either be closed or suitably 
protected. 

b) No electric cable or apparatus, which is liable to be a source of danger, shall remain 
electrically charged. 

c) All practical steps shall be taken to prevent danger to persons deployed from risk of fire or 
explosion or flooding. No floor, roof or other part of the building shall be so overloaded 
with debris or materials as to render it unsafe. 

II) All personal protective equipments as considered necessary by the Engineer-in-charge / 
Safety Officer shall be kept available for the use of the persons employed at the site and 
maintained in good condition suitable for use. The standard of PPEs to be provided by the 
Contractors to their employees should correspond to Clause 9.13 hereinafter. 

a) Workers employed on mixing asphaltic materials, cement and lime mortars/concrete shall 
be provided with protective footwear, protective gloves, dust mask and goggles. 

b) Those engaged in white washing and mixing or stacking of cement bags or any materials, 
which are injurious to the eyes shall be provided with protective goggles & dust mask. 
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c) Those engaged in welding and gas cutting works shall be provided with protective face and 
eye-shields / welding mask, hand gloves & leather apron etc. 

d) Stonebreakers shall be provided with protective goggles, protective clothing, hand gloves & 
dust mask and seated at sufficiently safe distances. 

e) When workers are employed in sewers and manholes which are in use, the Contractor shall 
ensure that the manhole covers are opened and are ventilated at least for one hour before 
the workers are allowed to get into the manholes, and the manholes so opened shall be 
cordoned off with suitable railing and provided with warning signals or board to prevent 
accident to the public. In addition, procedure to work in confined space shall be strictly 
followed. 

f) The Contractor shall not employ men below the age of 18 years and women on the work of 
painting the products containing lead in any form. No female worker shall be allowed to 
work without tight apron near rotating machines. Wherever men above the age of 18 years 
are employed on the work of lead painting the following precautions shall be taken - 
1. No paint containing lead products shall be used except in the form of paste or 

readymade paint. 
2. Suitable facemasks should be supplied for use by the workers when paint is applied in 

the form of spray or a surface having lead paint, dry rubbed and scrapped. 
3. All the required PPEs shall be provided by the Contractor to the workmen and 

adequate facilities shall be provided to enable the working painters to wash them on 
cessation of work. 

III) When the work is subject to a risk of drowning all necessary safety equipments sufficient 
PPEs including lifebuoy & rope shall be kept for use and all necessary steps shall be taken 
for prompt rescue of any person in danger and adequate provision shall be made for 
prompt first aid treatment of all injuries likely to be sustained during the course of work. 

IV) Use of hoisting machines and tackles including their attachment anchorage and supports 
shall conform to the following standard or conditions and must comply the provision of 
Factory Act. 

a) These shall be of good mechanical construction, sound materials and adequate strength 
and free from inherent defect and shall be kept in good working order. 

b) Every rope used in hoisting or lowering materials or as means of suspension shall be of 
durable quality and adequate strength and free from inherent defects. 

c) Every crane driver or hoisting appliance operator shall be properly qualified and no person 
under the age of 21 years shall be in charge of any hoisting machine including any 
scaffolding or give signals to the operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 
block used in hoisting or lowering or as means of suspension, the safe working load & date 
of testing shall be labeled on the equipment. Every hoisting machine and all gear referred 
to above shall be marked with the safe working load and the conditions under which it is 
applicable shall be clearly indicated. No part of any machine or any gear referred to shall be 
loaded beyond the safe working load except for the purpose of testing. 

e) In case of department machines, the safe working load shall be displayed on the equipment 
by the Engineer-in-charge. As regards Contractor’s machines, the Contractor shall obtain 
necessary test certificate from competent authority and inform the Engineer-in-charge for 
verification, whenever he brings any machinery to site of work. The safe working load and 
date of load testing & due date of testing shall be labeled on the equipment in both cases. 

f) Length of chain used for lifting shall not be adjusted by putting knot or slashing under any 
circumstances.   

g) The lifting area including winch and other such equipment shall be isolated by suitable 
barricade to prevent entry of other persons & animals. 

V) Motors, gears, transmission lines, electric wiring and other dangerous part of hoisting 
appliances shall be provided with efficient safeguards. Hoisting appliances shall be provided 
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with such means as to reduce to the minimum the accidental descent of the load. Adequate 
precaution shall be taken to reduce to the minimum risk of any part or parts of a suspended 
load becoming accidentally displaced. When workers are employed on electrical 
installations, which are already energized, insulating mats, wearing apparel such as gloves, 
sleeves and boots as may be necessary should be provided. The workers shall not wear any 
rings, watches and carry keys or other materials, which are good conductors of electricity. 

VI) All scaffolding, ladders and other safety devices mentioned or described herein shall be 
maintained in safe conditions and no scaffoldings, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities shall be provided at or near places of 
work. 

VII) These safety provisions shall be brought to the notice of all concerned by displaying on a 
notice board at a conspicuous place of worksite. The person responsible for compliance of 
the safety code shall be named therein by the Contractor. 

VIII) To ensure effective enforcement of the rules and regulations relating to safety, the 
arrangements made by the Contractor shall be open to inspection by the Engineer-in-
charge / Safety Officer of Owner or authorized representatives and the Inspecting Officers 
as defined in the Contract Labour (R & A) Act. 

IX) Notwithstanding the above clauses there is nothing to exempt the Contractor from the 
operations of any other Act or rules in force in the Republic of India. The works throughout 
including any temporary works, shall be carried out in such a manner as not to interfere in 
any way whatsoever with the traffic on any roads or footpaths at the site or in vicinity 
thereto or any existing works whether the property of the Owner or a third party is 
affected. 

X) Every Contractor’s employee shall be at all times under the proper supervision when 
working in Owner’s premises or outside working site under Contract. Where a Contractor / 
subcontractor himself works alone or with 2-3 persons and does not have specifically 
designated supervisors, the Contractor shall be treated as supervisor and ensure safety of 
self & his workmen. 

XI) The Contractor must ensure that all equipment brought to site are in good condition, 
maintained in good condition, complies with the requirements of the Factories Act and/or 
any other specific legislation and is used or erected safely. Minimum stock of PPEs must be 
maintained by the Contractor in site store to meet all times need at work. 

XII) Contractor workers engaged in areas involving coal dust must use dust mask in addition to 
safety shoes, hardhats & safety glasses. 

XIII) Contractor labour while working in heights or on utilities connected to moving equipments 
etc. must use safety belts / full body harness as per requirement. 

XIV) Contractor labours engaged in areas involving high noise such as crusher, grizzle feeder, 
traveling tripper & paddle feeders, locomotives, ball mill, FD, ID & PA fans, compressors, DG 
set, turbine hall etc. must use ear plug /ear muff. 

XV) The use of compressed air for cleaning of clothing and skin is forbidden. 
XVI) No source of ionizing radiation shall be brought to Owner’s premises without the prior 

permission of the Engineer-in-charge. 
XVII) Ladders, long objects and cranes must not be used in the vicinity of exposed high voltage 

power line without permission of the Engineer-in-charge. 
XVIII) All site huts, storage facilities, shelters and the like shall be provided with fire extinguishers 

appropriate to the risk and with adequate means of escape which shall be kept clear at all 
times. 

XIX) Gas fires and radiant heaters are forbidden in site huts. 
XX) The Contractor may only use high-pressure water washing, on-line sealing and steam 

cleaning apparatus with prior permission of the Engineer-in-charge/his representative. 
 XXI) Overhead Crane: 
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a) No work on overhead crane is permissible when persons are either working or otherwise 
available under the said work. Roadways must be barricaded when work is carried out on 
roofs having eaves (overhanging edges of roof) parallel to roadways. 

b) All girders, beams & overhead surfaces shall be kept free from nuts, bolts, tools and other 
materials.  

 XXII) Electrical: 
a) Only authorized and qualified personnel shall work on the installations, wiring, trouble 

shooting or repair of electrical equipment. 
b) All electrical work including temporary wiring shall be done in accordance with the current 

Indian Electricity Regulations and with the permission of concerned departmental electrical 
engineers/ competent authority. 

c) No ladders other than electrically insulated fiber ladder shall be used by workmen of the 
Contractor. 

d) All electrical equipments provided by the Contractor and any temporary supply installations 
should comply with the provisions of the relevant Indian Electricity Regulations. 

e) Portable tools, headlamps and other portable apparatus should be identified by a serial 
number, registered and periodically inspected & tested. All such equipments used by the 
Contractor shall have a current test certificate of electrical safety. 

f) For tapping of power for temporary work, socket & adopter shall be used. Inserting wire in 
plug socket shall be liable for severe penalty. 

 
 XXIII) Crane: 

a) Cranes & other heavy equipment must be guided into and out of the plant by a person 
(pilot) walking in front of the vehicle at a SAFE distance. 

 b) No person shall ride on a crane ball, cable or boom etc. 
c) Areas within the surrounding radius of the rear of the rotating super structure of the heavy 

crane shall be barricaded to prevent personnel from being struck or crushed by the crane 
while in operation at one place. 

d) Crane booms must not be operated within 3 meters of live electrical wires. 
e) Light of Crane: Head light & back light must be used irrespective of movement or working 

in a static condition. 
 XXIV) Vehicles: 

a) Contractors shall not be permitted to use company mobile equipment such as cranes, 
tractors, and industrial trucks, machinery etc. unless specifically authorized in writing to do 
so. 

b) Automobiles and other vehicles shall be parked only in designated areas. 
c) Maximum speed limits shall be as per the road signs inside factory premises. 
d) Vehicles traveling on plant roads at night must use headlights at low beam. All loads must 

be securely fastened. 
e) No Contractor labour shall sit on the open truck or tractor/trailer body etc. 
f) Nobody should enter or get out of any moving vehicles or equipments. 
g) Proper cover shall be provided for vehicles carrying dust-emitting materials. 

 XXV) Hot Work Permit: 
a) Contractor shall contact the Engineer-in-charge of the work to obtain a HWP before 

starting any flame cutting, welding, grinding or other hot work. 
b) The Contractor shall provide a fire watch if the hazard dictates the need for one. 
c) All compressed gas cylinders must be stored in upright position and properly secured with a 

valve cap. 
d) Ensure availability of approved extinguishers in good working order and properly filled 

before starting the job. 
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e) Where cutting, burning or welding is to be done overhead, a person must be stationed 
below at a safe distance with an approved fire extinguisher. The area under overhead work 
shall be barricaded. 

f) Arc welding done at floor level must be shielded to protect personnel from welding area. 
g) Acetylene and oxygen welding / cutting must have approved back flow prevention check 

valves (i.e. Flash Back Arrestor). Cylinder must be closed / turned off after use. 
h) Tarpaulins used shall be fire resistant. The placement & use of tarpaulins shall be under 

strict supervision & control of company personnel. 
i) Fire hydrants and hoses are not to be used without written permission of Engineer-in-

charge except to fight fires. 
 j) No LPG shall be used for any industrial purpose. 
 XXVI) Compressed Gas Cylinder: 

Compressed Gas Cylinder must be moved, stored or handled in an upright position. 
Transporting horizontally or by means of “barrel rolling” tactics is forbidden. No cylinder 
shall be moved with the protective cap off or regulator attached except when secured in an 
approved welding buggy. All cylinders whether charged or empty must be secured in an 
upright and approved manner remote from possible damage. 

 XXVII) Confined spaces:  
No person shall enter a confined space (tank, vault, pit, sewer, or enclosed structure with 
restricted means of space) until such entry permit is issued and signed by the departmental 
Engineer-in-charge of the confined space work area. 

 XXVIII) General Practices: 
  Intoxicants: 

a) Possession of or drinking of alcoholic beverages is strictly prohibited on company premises. 
Violators will be immediately removed and permanently prohibited from entering the 
plant. 

b) Possession of drugs for other than medical reasons is forbidden on company premises. 
c) Contractor personnel must not enter any building or area not required by their work & 

wondering about the plant is prohibited. 
 XXIX) House Keeping: 

a) Good House-Keeping practices are to be followed and the work places kept clean and 
orderly. Rejects & scraps shall be deposited in proper waste containers / place as the case 
may be. 

a) At no time shall any materials or equipment be placed so as to block the aisles & 
emergency exits from work place. 

XXX) Machinery Guarding: 
Machinery, tools and equipments must not be operated without guards.  

 XXXII) Fire Protection: 
a) Fire hydrants, extinguishers, hose racks and other emergency equipment shall not be 

covered or blocked and fire equipment lines must always be kept clear.  
b) All fire incidents must be reported to the Engineer-in-charge / Fire Officer / Safety Officer 

regardless of duration or extent and meticulously investigated. 
XXXIII) Temporary Building: 

Temporary building and material storage areas shall only be allowed on written approval of 
the Engineer-in-charge. They shall not be set up under power lines or over pipe ways. 

 XXXIV) Clearance Procedure: 
Contractor must utilize the plant safety clearance procedure for performing work on 
process equipment, machines, and electrical equipment, as close supervisory coordination 
and control are needed on these jobs. 

XXXV) Plant Utilities: 
Plant air, water, gas, electricity, fuel etc are not to be used by the Contractor unless the 
source of supply has been designated and authorized by Engineer-in-charge. 
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9.13 MINIMUM QUALITY OF PERSONAL PROTECTIVE EQUIPMENT: 

Standard of personal protective equipments to be provided by the Contractors to their employees 
are indicated here below.  

 
NAME OF THE ITEMS WITH SPECIFICATION   
1.  Industrial safety helmet conforming IS: 2925    
2. Safety shoes conforming IS: 9473-1993   
3.  Dust mask conforming IS: 9473-1983    
4. Safety belt conforming IS: 3521-1983 – Full body harness with  life line & fall arrester.   
5. Safety glasses for dust protection    
 
Lightweight safety glasses with side shield to protect against wind & ultraviolet ray with adjustable side 
arms for personalized fit. 
  
6.(i) Ear muff conforming IS:6229     
   (ii) Ear plug or Ear seal       

Unique closed cell polyester from smooth tapered surface similar to ear canal, swells slowly to fit 
individual Ear canal. 

(Any one item out of three types of ear protection device should be issued) 
7. Flame-Water-Oil-Acids & alkali resistant work wear (made of 100% cotton fabric)   
8. Safety gloves of Kevlar or equivalent (high temp. resistance) 
9. Face shield (conforming IS: 8521 part I type-I)  
10. Electrical hand gloves 440v & 33 KV conforming IS: 4770 
11. Hand gloves for chemical laboratory made from pure latex Acid and Alkali proof 
12. Hand gloves for concentrated chemicals made from superior PVC inside cotton reinforce for better 

grip  
13. Split chrome leather hand gloves for handling rough object. 
14. Canvas hand gloves for handling smooth object & doing light work with it. 
15. Flip up goggles with stationery frame fitted with ophthalmic grade zero power toughened lens and 

fitting frame. Blue lens for furnace.  Green shade No.4 for gas cutting, dark green No.11 for 
glasses for ARC welding whenever is required. 

16. Panoramic type safety goggles for acid & alkali whenever is required. Contractor shall ensure 
proper use of personal protective equipment by their workmen and supervisor on duty. 

 
Before issue of the above PPEs depending on the need of the area of work the sample of the same 
must be provided to Owner’s Safety Officer for inspection & approval. 
 
The Contractor shall be issued entry pass for their employees after due verification of the quality of 
the standard PPE’s and imparting necessary training well in advance (i.e. before 7 days of 
commencement of work) by Engineer-in-charge / Safety Officer. 
a) None of the Contractor’s employees shall be allowed inside the plant premises without 

valid gate pass, safety shoes, helmet (hardhat) & safety glasses. 
b)  Contractor shall ensure that all his employees use proper PPE’s inside the plant premises as 

per the work & site requirement. 
c) During the course of execution of the work the Contractor must ensure use of appropriate 

tested tools by their workmen. Safe working practice must strictly be followed, e.g. use of 
proper plug & socket for electrical connections, right size & standard spanner, right 
capacity and tested lifting & pulling equipment etc. 

d) The Contractor must ensure tidiness of the work place during & after completion of the 
work. 
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e) In case of any doubt relating to safety guidelines, the Contractor should seek advice of he 
Engineer-in-charge / Safety Officer immediately for clarification. 

 
ANY DEFICNENCY IN SAFETY ASPECTS SHALL BE VIEWED SERIOUSLY BY THE OWNER. THE 
CONTRACTOR WILL BE PENALISED UP TO THE EXTENT OF Rs.10, 000/- (RUPEES TEN THOUSAND 
ONLY) PER EACH LAPSE AS DETERMINED BY THE ENGINEER-IN-CHARGE. OWNER RESERVES THE 
RIGHT TO TERMINATE THE CONTRACT AND DEBAR THE CONTRACTOR TO PARTICIPATE ANY FUTURE 
BIDDING IN CASE OF CONTINUED FLOUTING OF THE SAFETY NORMS PRESCRIBED BY THE OWNER. 

 
 
9.14 CARE IN HANDLING INFLAMMABLE GAS: 

The Contractor shall ensure all precautionary measures and exercise utmost care in handling the 
inflammable gas cylinder / inflammable liquids / paints etc as required under the law and/or as 
advised by the Owner’s Fire Officer. 

 
9.15 TEMPORARY COMBUSTIBLE STRUCTURE: 

Temporary combustible structures shall not be built near or around work site. 
 
9.16 PRECAUTION AGAINST FIRE: 

The Contractor shall ensure availability of appropriate fire Extinguishers / Fire Bunkers and drums / 
fire buckets at work site as recommended by Engineer-in-charge.  

 
9.17 EXPLOSIVE: 

Explosive shall not be stored or used in the works or at site by the Contractor without the 
permission of the Engineer-in-charge in writing. The storage & use are also restricted to the extent 
& in the manner to which such permission is given. When explosives are required for the works 
they shall be stored in a special magazine to be provided at the cost of the Contractor in 
accordance with the Explosive Rules. The Contractor shall obtain necessary license for the storage 
and use of explosives and all operations in which or for which explosives are employed shall be at 
sole risk and responsibility of the Contractor and the Contractor shall indemnify the Owner against 
any loss or damage resulting directly or indirectly there from. 

 
9.18 CONTRACTOR’S LIABILITY: 
9.18.1 Safety code: The Contractor shall at his own expense arrange for the safety provisions as required 

by the Engineer-in-charge in respect of all labour directly employed for performance of the works 
and shall provide all facilities in connection herewith. In case the Contractor fails to make 
arrangements and provides necessary facilities as aforesaid, the Engineer-in-charge shall be entitled 
to do so and recover double the cost thereof from the Contractor. 

9.18.2 Failure to comply with safety code or the provision relating to and report on accidents and to grant 
of maternity benefits to female workers or submission of materially incorrect statement shall make 
the Contractor liable to pay Liquidated damages an amount not exceeding Rs.500/- for each 
default. The decision of the Engineer-in-charge in such matters based on the reports from the 
Inspecting Officer or from representatives of Engineer-in-charge shall be final and binding and 
deductions for recovery of such liquidated damages may be made from any amount payable to the 
Contractor.  

 
9.19 PRESERVATION OF PEACE: 

The Contractor shall take requisite precautions and use his best endeavor to prevent any riotous or 
unlawful behavior by or amongst his workmen and other employed on the works and for the 
preservation of peace and protection of the inhabitants and security of property in the 
neighborhood of the work. In the event of the Owner requiring the maintenance of a special police 
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force at or in the vicinity of the site during the tenure of works, the expenses thereof shall be borne 
by the Contractor and if paid by the Owner shall be recoverable from the Contractor. 

 
9.20 OUTBREAK OF INFECTIOUS DISEASES: 

The Contractor shall remove from his camp such labour and their families who refuse protective 
inoculation and vaccination when required to do so by the Engineer-in-charge. Should Cholera, 
Plague or other infectious diseases break out, the Contractor shall burn the huts, bedding, clothes 
and other belongings of or used by the infected parties and promptly erect new huts on healthy site 
as required by the Engineer-in-charge failing which within the time specified in the Engineer’s 
requisition, the said work may be done by the Owner and the cost thereof recovered from the 
Contractor. 

9.21 USE OF INTOXICANTS: 
The sale of dent spirits or other intoxicating beverages upon the work in any of the buildings, 
encampments or tenements owned, occupied by or within the control of the Contractor or any of 
his employee is forbidden and the Contractor shall exercise his influence and authority to the 
utmost extent to secure strict compliance with this condition. 

 
In addition to the above, the Contractor shall abide by all provisions of Owner’s Safety Code framed 
from time to time. 

 
 
 
 

End of Section-IX
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SECTION-X 
 
10.0 PENALTY: 
10.1 FOR NON-COMMENCEMENT OF WORK ON DUE DATE: 

The execution of work shall commence from 15th day after the date on which the Owner issues 
written orders to commence the work. If the Contractor commits default in commencing the 
execution of work as aforesaid, Owner shall without prejudice to any other right or remedy be at 
liberty to forfeit the earnest money absolutely. In addition, Owner reserves the right to terminate 
the Contract without any further reference to the Contractor. 

 
10.2 FOR NON-PERFORMANCE: 

In case the performance is discontinued by the Contractor without any cause attributable to 
Owner, the Contract can be terminated with three days notice at the discretion of Engineer-in-
charge and the security & all other dues of the Contractor shall be forfeited. This shall be in 
addition to other penalties.  

 
10.3 FOR UNSATISFACTORY PERFORMANCE: 

If the performance does not commensurate either to the standard of work as per BI 
Standard/standard specified by the Owner or the progress is not as per time schedule, the Contract 
shall be terminated with 30 days notice and security & other dues of the Contractor shall be 
forfeited.  

10.4 FOR NON-PERFORMANCE DUE TO LABOUR STRIKE: 
In case of labour strike, the Contractor shall continue the work or keep the work continued by 
alternate arrangement failing which Owner reserves all rights to get the work done otherwise at 
the risk and cost of the contractor. Also Owner reserves the right to terminate the Contract and 
impose penalty as in Clause 10.2 

10.5 FOR NON-PAYMENT OF WAGES WITHIN SPECIFIED PERIOD: 
For non-payment of wages to his labours within the specified period penalty shall be imposed on 
the Contractor as per clause No.8.1 (x)  

10.6 FOR NON-COMPLIANCE OF OTHER STATUTORY OBLIGATIONS: 
In case of non-compliance of statutory provision within stipulated period, the Contract is liable for 
termination at the discretion of Engineer-in-charge.  

10.7 FOR NON-ADHERENCE TO SAFETY NORMS: 
Penalty shall be imposed on the Contractor as per Clause No.9.13 for non-adherence to safety 
norms. 

 
10.8 If generation loss contributes to the fault of Contractor, penalty to the tune of loss on account of 

disruption of generation or dues of Contractor including security, whichever is less shall be 
imposed. The Contractor shall also be debarred from participation in any future bidding for at least          
3 years thereafter. 

 
 If Contractor disputes to the decision of Engineer-in-charge regarding his fault, the case shall be 

referred to Contract Review Committee. In such case the Contractor or his authorized 
representative shall be a member of the CRC for investigation and report. This joint report shall be 
final and binding on both parties. 

 
10.9 Jobs asked by Engineer-in-charge subject to availability of related materials shall be attended with 

immediate effect. However, if the Contractor fails to do the work within reasonable hours or 
maximum within 48 hours as the case may be, the job may be done by engaging other agency at 
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the cost & risk of the Contractor. In such an event, Owner may terminate the Contract & debar the 
party from future work for two years. 

 
10.10 PENALTY FOR NON-RETURN OF EXCESS MATERIALS ISSUED BY THE OWNER.  

The Contractor shall return all surplus materials, scraps, tools & plant if issued for the work to the 
warehouse in proper manner and obtain receipt to this effect before issue of Completion 
Certificate by the Engineer-in-charge. If the same is not complied, the Contractor shall be liable for 
cost of the same and 20% additional charge over & above the value as per warehouse records and 
shall be recovered from Contractor’s bills. 

 
10.11 PENALTY FOR KEEPING IDLE MACHINERIES, EQUIPMENTS, T & P etc. HIRED BY OWNER: 

In case of machinery, tools & plant and equipments arranged on hire by the Owner and provided to 
the Contractor for work, idle charges beyond reasonable period for such work shall be the liability 
of the Contractor. 

 
10.12 LIQUIDATED DAMAGE (LD): 

L.D. shall be imposed on Contractor as per clause No.6.9 for delay in completion of work. 
 
10.13 In case of failure on part of Contractor to provide consumables or any other material under their 

scope & the work is affected on account of this shortfall, Owner reserves the right to arrange the 
same at the cost & risk of the Contractor. The amount so incurred by Owner with 25% additional 
charges shall be recovered from the Contractor. 

 
10.14 For failure on part of the Contractor to meet the liability under W.C. Act, P.F. Act etc., penalty as 

per Clause 8.1 (viii) & 8.2.3 shall be imposed. 
 

Notwithstanding any clause elsewhere in General Conditions of Contract, all the penalty on Contractor shall 
be deducted from Contractor’s: - 
 

1. Running Bill 
2. Security deposit 
3. Any other dues of Contractor 

 

Or 

 
In case the amount exceeds the dues of the Contractor in concerned Contract, the same shall be recovered 
from dues of other contract with Owner; 
 

Or 

 
If recovery shall not be possible from any of the aforesaid manner, the same shall be recovered as debt 
liability. 

 
 
 
 

End of Section-X
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SECTION-XI 
11.0 Arbitration: 

All disputes or difference in respect of which the decision is not final and conclusive shall, on the 
initiative of either party, be referred to the adjudication of a sole arbitrator, within thirty days of 
receipt of notice from the contractor of his intention to refer the disputes to arbitration or by 
Engineer-in-Charge, the MD or MD-in-charge of OPGC shall finalize a panel of three arbitrators and 
intimate the same to the contractor. The contractor shall within fifteen days of the receipt of this 
list select and confirm his acceptance to the appointment one from the panel as arbitrator. If the 
contractor fails to communicate his selection of the name within the stipulated period, the MD or 
MD-in-charge of OPGC shall without delay select one from the panel and appoint him as the sole 
arbitrator. If the MD or MD-in-charge of OPGC fails to send such a panel within thirty days, as 
stipulated, the contractor shall send a similar panel to the MD or MD-in-charge of OPGC within 
fifteen days. The MD or MD-in-charge of OPGC shall then select one from the panel and appoint 
him as the sole arbitrator within fifteen days. If the MD or MD-in-charge of OPGC fails to do so, the 
contractor shall communicate to the MD or MD-in-charge of OPGC the name of one from the panel 
who shall then be the sole arbitrator. The appointment of sole arbitrator so made shall be final and 
conclusive. 
If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his 
office due to any reasons whatsoever, sole Arbitrators shall be appointed as aforesaid by the MD or 
MD-in-charge, OPGC. The work under the contractor, shall, however continue during the 
arbitration proceedings.  
The Arbitrator shall be deemed to have entered on the reference, the date he issues notices to 
both the parties fixing the date of the first hearing. 
The Arbitrator may, from time to time, with the consent of the parties, enlarge time for making and 
publishing the award. 
The Arbitrator shall give a separate award in respect of each dispute or difference and shall give a 
reasoned and speaking award/awards. 
The venue of arbitration shall at Bhubaneswar only and jurisdiction for any proceedings arising out 
of or concerning or connected with such arbitration shall be of appropriate court at Bhubaneswar 
under the jurisdiction of Odisha High Court. 
The fees, if any, of the arbitrator shall, if required t be paid before the award is made and 
published, be paid at half by each of the parties. The costs of the reference and the award including 
the fees, if any, of the arbitrator shall be in the discretion of the arbitrator who may direct to and 
by whom and in what manner. Such costs or any part thereof shall be paid and may fix and settle 
the amount of costs to be so paid. 
The award of the arbitrator shall be final and binding on both the parties. 
Subject to aforesaid, the provisions of the Arbitration and Conciliation Act, 1996 or any statutory 
modification or re-enactment thereof and the rules made there under, and for the time being in 
force, shall apply to the arbitration proceeding under this clause. 

 
Neither party is entitled to bring a claim to arbitration if the request for appointment of arbitrator 
has not been made within thirty days after expiration of warranty / guaranty period. 

11.1 JURISDICTION / GOVERNING LAWS: 
a) Jurisdiction 

For all disputes, appropriate court at Bhubaneswar under the jurisdiction of Odisha High 
Court alone shall have exclusive jurisdiction in all matters arising under this contract. 

b) Governing Laws 
The Contract shall be governed by and constructed according to the laws in force in INDIA. 

     End of Section-XI 

End of GCC Volume-II 
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CHEDULE ‘A’ 
 
  REFERENCE TO GENERAL CONDITIONS OF CONTRACT 
2.1  Accepting Authority     Authority who floats NIT 
 
2.19  Market Rate- percentage addition to     10 per cent 
         Cover overheads and profit 
1.14  Earnest money      1% of total quoted price  
4.9 Security Deposit shall be calculated as under:    

(i) Contract value up to Rs.1 crore    10%    
         
(ii) Contract Value more than Rs.1 crore but not  7.5% of contract 
      exceeding Rs.5 crore      value  

            (iii)  Contract value more than Rs. 5 crore   5% of contract value 
      Schedule of Rates applicable    OPWD 
     
3.25        Time allowed for execution of works or time  04(Four) months (Excluding rainy season) 

schedule. excluding a mobilization time of 15 
days    

      Authority competent to decide if “any other cause” OPGC 
                of delay is beyond Contractor’s control         
 
8.1(vii)      Duration of return of number and description by Fortnightly 
       trades of workmen employed on works to be  
                submitted to Engineer-in-Charge. 
 
      Authority competent to reduce compensation   OPGC   
               amount. 
 
5.11 Defects Liability Periods      Twelve months 

 
5.12 Training of apprentices     Maximum number to  
         be engaged as per the 
         Apprentice Act.1961. 
 Category 
      (a) 
      (b) 
               (c) 
               etc. 
 
6.3.1     Interim bills/running bill    Monthly in case of maint. 
         Contract & after achieving 
         Milestone as agreed in 
         Schedule of work in const- 
         Ruction contract. 
 
11.1      Authority for appointing arbitrator  OPGC  
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SCHEDULE ‘B’ 

 

MATERIAL FOR ISSUE TO THE CONTRACTOR 

                
Sl.No. Particulars Rate at which material will be issued  Qnty. Place of issue Max. allowable % 
    Unit   Rs.    of wastage 

1         2      3    4 5  6  7    

1  Cement  MT     ITPS warehouse 3% 
 if issued       or nearest 
         Railhead 
2 Reinforcement Steel 

a) Mild steel 6 mm MT     ITPS warehouse 5% 
    & above dia      or nearest  

       Railhead 
 
(b) Tor steel rod  MT     ITPS warehouse 5% 
      of all dia       or nearest  
        Railhead 

 
3 Structural Steel MT     ITPS warehouse 5% 
 (plates and rolled      or nearest  
 Sections only)      Railhead 
4 All spares     NA  -do-   NA 
5 Lubricant     NA  -do-   NA  
6 Fuel Oil     NA  -do-   NA  
7 Conveyor belt    NA  -do-   NA 
8 Railway sleepers    NA  -do-   NA 
9 Mill liner     NA  -do-   NA 
10 Ball for Ball mills    NA  -do-   NA  
11 Rails      NA  -do-   NA 
12 Point & crossing    NA  -do-   NA 
13 Fish plate     NA  -do-   NA 
14 Module     NA  -do-   NA 
15 Cards      NA  -do-   NA 
16 Monitor     NA  -do-   NA 
17 Recorder     NA  -do-   NA 
18 Indicator     NA  -do-   NA 
19 Gauges, pressure temp   NA  -do-   NA 
20 Switches     NA  -do-   NA 

 
Signature of Issuing Officer………………..  Signature of Contractor…………….. 
Date………………..      Date……………. 
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ANNEXURE-I 
 
NAME OF THE BIDDER: 
NAME OF THE WORK: 

 

 
DETAILS OF WORKS AND SERVICES OF SIMILAR NATURE DONE BY THE PARTY DURING THE LAST THREE 
YEARS  
 

Sl. 
No. 

Name of 
Claimant 

Description of 
work 

Value of 
work 

Period The work is done directly or 
through sub contractor  

Remarks 

 
From 

 
To 

        

 
 
Note: Photocopy of Performance Certificate / Completion Certificate of Owner in 
 Support of the work mentioned above is required to be enclosed.  
 
 
 
 

SIGNATURE OF THE BIDDER 
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ANNEXURE-II 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

CONCURRENT COMMITMENTS 

 

Sl. 
No. 

Full 
postal 
address 
of client 
& name 
of 
Officer-
in-
charge 

Description 
of the work 
done 

Value of 
contract 

Date of 
commencement 
of work 

Scheduled/Revised 
completion period 

% age 
completion 
as on date 

Expected 
date of 
completion 

Remarks 

         

 
 
 

SIGNATURE OF THE BIDDER: 
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ANNEXURE-III 
 
NAME OF THE BIDDER: 
 
NAME OF WORK: 
 

DETAILS OF EQUIPMENTS, TOOLS & TACKLES 

 
Bidder shall submit herein details of equipments, tools, tackles etc required to perform the work (a) already 
owned by Bidder and available for use in this contract (b) anticipated to be hired by contractor or (c) 
anticipated to be purchased by contractor. In case of (b) and (c) commitment of hirer or Contractor shall be 
stated. 
 

Categor
y 

Category
-wise 
Sl.No. 

Ownershi
p status 
(a), (b), (c) 

Description
, make 
model & 
capacity 

Quantit
y 

Capacit
y 

Year of 
manufactur
e 

Location 
of 
availabilit
y 

Remark
s 

         

 
Photocopy of correspondence between contractor & hirer and between contractor & Contractor shall be 
furnished. 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-IV 
NAME OF THE BIDDER: 
NAME OF WORK: 
 
ORGANISATION CHART SHOWING NO. OF QUALIFIED ENGINEERS & SUPERVISORY PERSONNEL ETC. IN THE 
EMPLOYMENT OF CONTRACTOR & TO BE EMPLOYED. 
 

Sl.No. Class of manpower/ 
engineer/supervisor 
 
 

Details of Personnel to be deployed on this work No. 

Available with contractor To be employed 

     

 
Note: Names and short resume of their qualification & experience may also be given for key personnel. 
 

The tentative chart of your site organization as above furnished by you shall be subject to variation 
to suit the construction / maintenance / operation programme requirement and as directed by 
Owner / Engineer-in-charge. 

 
 

SIGNATURE OF BIDDER 
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ANNEXURE-V 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

INFORMATION ABOUT BIDDER 

 
1. In case of proprietary firm: 
 
1.1 Name of the business: 
1.2 Whether his business is registered with appropriate authority. If yes, name of authority. 
1.3 Date of commencement of business: 
1.4 Whether he pays Income Tax over Rs.10, 000/- per year 
 
2. In case of partnership: 
 
2.1 Name of the partnership with qualification: 
2.2 Whether the partnership is registered with appropriate authority: 
2.3 Date of establishment of firm: 
2.4 How many of the partners of the firm pay Income Tax over Rs.10,000/- a year and if less, what is 

the amount paid by them. If all of them do not pay Income Tax, who of them is paying Income Tax. 
2.5 Permanent Account No. under IT Act: 
 
3. In case of Limited liability Company or Company Limited by Guarantee: 
3.1 Amount of paid up capital: 
3.2 Name of the Directors: 
3.3 Date of incorporation with Registrar of Company. 
3.4 Copies of balance sheet of the Company of the last two years: 
 

Copies of audited profit & loss Account and the balance sheet shall be enclosed in case of 
individuals, partnership as well as limited companies for the last three years. 

 
 

SIGNATURE OF THE BIDDER 
 

 
 
 
 
 
 
 
 
 
 
 
 



Page 96 of 162 

 
 
 
 
 
 
 
 

ANNEXURE-VI 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

LIST OF ENCLOSURES 

 
THE BIDDER IS REQUIRED TO ENCLOSE THE FOLLOWING DOCUMENTS AS PART OF HIS BID. 
 
  1. Photocopy of Power of attorney of the signatory of the tender 
 
  2. VAT/Sales Tax Clearance Certificate  
 

3. Documents showing annual turnover for similar works or otherwise for the past 
two years such as annual report, profit and loss account etc. 

 
4. Certificate by Nationalized / Schedule Bank/ Chartered Accountant Firm showing 

financial capacity. 
 

5. Provident Fund Registration Certificate 
  
6. GST Registration Certificate 
 
7. Bid Guarantee / E.M.D. 

 
8. Letter of undertaking 

 
9. Permanent Account Number of Income Tax 

 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-VII 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

EXCEPTIONS AND DEVIATIONS 
 
 
Bidder may stipulate here exceptions and deviations to the tender conditions, if considered unavoidable. 
 

Sl.No. Page No. of tender 
document 

Clause/Sub Clause of tender 
document 

Subject Deviation 

     

 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-VIII 
 
NAME OF BIDDER: 
 
NAME OF WORK: 
 
 

DETAILS OF PROPOSED ORGANISATION 

 
 
The bidder shall submit herein details of Head Office and site organization proposal to be developed for 
execution of the work. Bidder shall also furnish the bio-data of the site-in-charge and key personnel to be 
deployed in the format provided in Annexure-IV. 
 
Bidder agrees to augment the list in Annexure-IV with additional number/categories if required and if 
directed by Engineer-in-charge for smooth execution of work taken by the Contractor. 
 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-IX 
 
 

LETTER OF AUTHORIZATION 

 
(To be submitted on a non-judicial stamp paper of Rs.10 (Rupees ten) only) 

 
 
 
Mr. / Mrs. _________________________________________ residing in 
________________________________________ and presently holding the position 
________________________________ of the ____________________________ 
________________________________ firm / Group / Individual, is duly authorized by the Firm / Group / 
Individual to sign and furnish all such information as desired by the OPGCL in this document in respect of 
the work _______________________________ 
__________________________________________________________________ 
 
 
 
 

Signature: 
Date: 

(Secretary / General partner / Individual / Contractor / Applicant) 
SEAL 

 
 
WITNESS: 
1. 
2. 
 
 
 
 
 
 
 



Page 100 of 162 

 
 
 
 
 
 

 
 

ANNEXURE-X 
 

SUPPORTING / ATTACHED DOCUMENT LIST 

 
 
 

Annexure No. Supporting document/ Additional Sheet Document No. 

I   

II   

III   

IV   

V   

VI   

VII   

VIII   

IX   

X   

XI   

XII   

XIII   

XIV   

XV   

XVI   

XVII   

XVIII   
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sNNEXURE-XI 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

 

ANNUAL TURNOVER STATEMENT 

 
The bidder shall indicate herein his annual turnover during preceding 3 years based on the audited balance 
sheet / profit & loss account statement. 
 

FINANCIAL YEAR ANNUAL TURNOVER (Rs.) NET WORTH (Rs.) 

Previous to previous year   

Previous year   

Present year   

 
 
NOTE: 1.  Copies of audited balance sheets with profit and loss account of  

3 years shall be submitted along with the Technical bid in support  
 of above entries. 

 
  2. Bidder shall work out Net worth on the following basis: 
 
   Net worth: Reserve + Capital – Accumulated loss. 
 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-XII 

 

REGISTER OF WORKMEN 

 
(i) Name and address of  Contractor  …………………………………………….. 
 
(ii) Name and address of establishment in/under which  contract is carried on…………… 
 
(iii) Nature and location of work………………………………. 
 
(iv) Name & address of Principal Employer ……………………………………………………….. 
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ANNEXURE-XIII 
EMPLOLYMENT CARD 

 
(a) Name and address of contractor________________________________ 
 
(b)  Name and address of establishment in/ under which contract is carried 
on:______________________________________________________ 
 
(c)  Nature and location of work: 
 
(d)  Name and address of Principal Employer: 
 

Name of 
the 
workman 

Sl. No. in 
the 
register of 
workman 
employed 

Nature of 
employment 
/ 
designation 

Wage rate 
(with 
particulars 
of unit, in 
case of 
piece 
work) 

Wages 
period 

Periods of 
employment 

Remarks Signature of 
contractor 

1 2 3 4 5 6 7 8 
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ANNEXURE-XIV 

REGISTER OF WAGES-CUM-MUSTER ROLL 
 
(i) Name and address of the contractor……………….. 
(ii) Name and address of establishment in/under which contract is carried on……….. 
(iii) Nature and location of work……………………………….. 
(iv) Name and address of Principal employer…………. 
(v) Wage period……………………………… from…………………….to…………………….. 
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ANNEXURE-XV 

 
 

REGISTER OF FINES 
 
 

(b) Name and address of Contractor__________________________________________________ 
 
(b)  Name and address of establishment in/ under which contract is carried 
on:______________________________________________________ 
 
(c)  Nature and location of work: 
 
(d)  Name and address of Principal Employer: 
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ANNEXURE-XVI 
 
 

 REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS 
 

(c) Name and address of Contractor__________________________________________________ 
 
(b)  Name and address of establishment in/ under which contract is carried 
on:______________________________________________________ 
 
(c)  Nature and location of work: 
 
(d)  Name and address of Principal Employer: 
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ANNEXURE-XVII 
 
 

WAGES SLIP 
 
 
Name & address of Contractor: 
 
Name & address of establishment in/under 
Which Contract is carried on: 
 
Nature and location of work: 
 
Name and address of Principal Employer: 
 
Name and father’s / husband’s name of the workman: 
 
For the week/fortnight/month ending: 
 
Sex and identification token/ticket No.: 
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FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 

(On Non-Judicial Stamp Paper) 

(Applicable to Bid of value more than Rs.25 lakh) 
To 
Odisha Power Generation Corporation Ltd., 
Ib Thermal Power Station,  
At/Po-Banharpali, 
Dist-Jharsuguda-768 234. 
 
 In consideration of the Odisha Power Generation Corporation Ltd. (Ib Thermal Power Station) having 
registered office at 7th.Floor, Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751 023 (hereinafter 
called the “Owner / OPGC” which expression shall unless repugnant to the subject or context include its 
administrators successors and assigns) having agreed to the price, terms and conditions of Tender and Letter of 
Intent bearing no._____________ dated _____________ issued which has been unequivocally accepted by the 
Contractor M/s ____________________________ for the work of ______________________________ 
(hereinafter called the said contract) to accept a performance Guarantee as herein provided for Rs. 
__________(Rupees ____________________________ only ) from a Nationalized bank in lieu of the security 
deposit to be made by the contractor or in lieu of the deduction to be made from the contractor’s bills, for the 
due fulfillment of the terms and conditions contained in the said contract by the said contractor,  We the 
_______________________ Bank (hereinafter referred to as “the said Bank” and having our registered office at 
__________________________ do hereby undertake and agree to indemnify and keep indemnified OPGC from 
time to time to the extent of Rs.________ (Rupees __________________________ only) against any loss or 
damage, costs, charges and expenses caused to or suffered by or that may be caused to or suffered by OPGC by 
reason of any breach or breaches by the said Contractor of any of the terms and conditions contained in the said 
contract and to unconditionally pay the amount claimed by OPGC on demand and without demur to the extent 
aforesaid. 
 
2.  We______________________ Bank, further agree that OPGC shall be the sole judge of and as to whether the 
said Contractor has committed any breach or breaches of any of the terms and conditions of the said Contract 
and the extent of loss, damage, costs, charges and expenses caused to or suffered by or that may be caused to or 
suffered by OPGC on account thereof and the decision of OPGC that the said contractor has Committed such 
breach or breaches and as to the amount or amount of loss, damage, costs charges and expenses caused to or 
suffered by or that may be caused to or suffered by OPGC from time to time shall be final and binding on us. 
3. We the said Bank further agree that the Guarantee herein contained shall remain in full force and effect during 
the period that would be taken for the performance of the said Contract and till all the dues of OPGC under the 
said Contract or by virtue of any of the terms and conditions governing the said Contract have been fully and 
properly carried out by the said contractor and accordingly discharges this Guarantee, subject, however, that 
OPGC shall have no claim under the Guarantee after 90 (Ninety) days from the date of expiry of the Defects 
Liability period as provided in the said Contract i.e.                             (Date) or from the date of cancellation of the 
said contract, as the case may be, unless a notice of the claim under this Guarantee has been served on the Bank 
before the expiry of the said period in which case the same shall be enforceable against the Bank notwithstanding 
the fact, that the same is enforced after the expiry of the said period. 
 
4.  OPGC shall have the full liberty without affecting in any way the liability of the Bank under this Guarantee or 
indemnity, from time to time to vary any of the terms and conditions of the said Contract or to extend time of 
performance by the said Contractor or to postpone for any time and from time to time any of the powers 
exercisable by it against the said Contractor and either to enforce or forbear from enforcing any of the terms and 
conditions governing the said Contract and either securities available to OPGC and the said Bank shall not be 
released from its liability under these presents by  any exercise by OPGC or of the liberty with reference to the 
matters aforesaid or by reason of time being given to the said Contractor or any other forbearance, act or 
omission on the part of OPGC or any indulgence by OPGC to the said Contractor or any other matter or thing 
whatsoever which under the law relating to sureties would but for this provision have effect of so releasing the 
Bank from its such liability  
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5. It shall not be necessary for OPGC to proceed against the Contractor before proceeding against the Bank and 
the Guarantee herein contained shall be enforceable against the Bank notwithstanding any security, which OPGC 
may have retained or obtained from the Contractor shall at the time when proceedings are taken against the 
Bank hereunder be outstanding or unrealized. 
 
6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with the prior 
consent of OPGC in writing and agree that any change in the Constitution of the said Contractor or the said Bank 
shall not discharge our liability hereunder. If any further extension of this Guarantee is required the same shall be 
extended to such required periods on receiving instructions from 
M/s_________________________________________ on whose behalf this guarantee is issued. 
 
 
 
In presence of  
WITNESS      For and on behalf of (Bank) 
1.       Signature____________________ 
2.       Name & Designation___________ 
       Authorisation No._____________ 
       Date and Place ________________ 
       Bank’s Seal__________________ 
 
FOR PROPRIETARY CONCERNS: 
 Shri___________________________ S/o_______________________________ resident of 
______________________________ carrying on business under the name and style of 
_________________________  at __________________________________ (hereinafter called “ the said 
Contractor” which expression shall unless the context requires otherwise include his heirs, executors, 
administrators and legal representatives).  

FOR PARTNERSHIP CONCERNS 

 M/s ______________________________ a partnership firm with its office _________________________ 
(hereinafter called “ the said Contractor” which expression shall unless the context requires otherwise include 
their heirs, executors, administrators and legal representatives); the names of their partners being (I) Shri 
___________________________ S/o ________________________________________  (II) Shri 
____________________  S/o ________________________________________ etc.  

FOR COMPANIES 

 M/s _______________________ a company registered under the Companies Act, 1956 and having its 
registered office in the state of __________________ (hereinafter called “the said Contractor” which expression 
shall unless the context requires otherwise include its administrators, successors and assigns). 
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PERFORMANCE BANK GUARANTEE FOR LUMPSUM ADVANCE 
   (On Non-Judicial Stamp Paper of Appropriate Value) 
 
To 
Odisha Power Generation Corporation Ltd., 
Ib Thermal Power Station,  
At/Po-Banharpali, 
Dist-Jharsuguda-768 234. 
 
 In consideration of the Odisha Power Generation Corporation Ltd. (Ib Thermal Power Station) having 
registered office at 7th.Floor, Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751 023 (hereinafter 
called the “Owner” which expression shall unless repugnant to the subject or context include its successors and 
assigns) having agreed under the terms and conditions of the Letter of Intent bearing no._____________ dated 
_____________ issued by the Owner which has been unequivocally accepted by 
____________________________________ in connection with the work of  
________________________________________ Specification No……………  (Hereinafter called the said contract) 
to make at the request of the Contractor a lump sum advance of 
Rs.___________________________(Rupees______________________________________________ only )  for 
utilizing it for the purpose of the Contract on his furnishing a guarantee acceptable to the Owner .  We, 
____________________ Bank incorporated under ______________________________ and having one of our 
branches at ________________________  (hereinafter referred to as “the said Bank” do hereby guarantee the 
due recovery by the Owner of the said advance with interest thereon as provided according to the terms and 
conditions of the Contract.  If the said Contract fails to utilise the said advance for the purpose of the contract 
and / or the said advance together with interest thereon as aforesaid is not fully recovered by the Owner, we, 
____________________________ Bank here-by unconditionally and irrevocably undertake to pay to the owner 
on demand and without demur to the extent of the said sum of Rs.  _____________________ /- 
(Rupees___________________________) only any claim made by the Owner on us for the loss or damage caused 
to or suffered by the owner by reason of the owner not being able to recover in full the said sum of 
Rs.__________________/- 
(Rupees_______________________________________________________________________________ ) only 
with interest as aforesaid. 
 
2. We, _____________________________ Bank further agree that the Owner shall be the sole judge of and as 

to whether the said Contractor has not utilized the said advance or any part thereof for the purpose of the 
Contract and the extent of loss or damage caused to or suffered by the Owner on account of the said 
contractor as to the amount or amounts of loss or damage caused to or suffered by the Owner shall be final 
and binding on us. 

 
3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force and effect 
during the period that would be taken for the performance of the said Contract and till the said advance with 
interest has been fully recovered and its claim satisfied or discharged and till Owner certifies that the said 
advance with interest has been fully recovered from the said Contractor, and accordingly shall have no claim 
under this Guarantee after 30 (thirty) days from the date of satisfactory completion of the said contract ( as per 
the mutually agreed work schedule ) i.e. up to and inclusive of (date) unless a notice of the claim under this 
Guarantee has been served on the bank before the expiry of the said period i.e.________________ (date) in 
which case the  same shall be enforceable against the Bank notwithstanding the fact that the same is enforced 
after the expiry of the said period. 
 
4. The owner shall have the full liberty without effecting in any way the liability of the Bank under this Guarantee 
of Indemnity, from time to time vary any of the terms and conditions of the said Contract or the advance or to 
extend time of performance by the said ‘Contractor or to postpone for any time and from time to time any of the 
powers exercised by it against the said contractor and either to enforce or forbear from enforcing any of the 
terms and conditions governing the said Contract or the advance available to the owner and the said Bank shall 
not be released from its liability under these presents by any exercise by the Owner of the liberty with reference 
to the matters aforesaid or by reasons of time being given to the said contractor or any other forbearance act or 
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omission on the part of the owner or any indulgence by the owner to the said Contractor on any other matter or 
thing whatsoever which under the law relating to sureties would, but for this provision, have the effect of so 
releasing the Bank from its such liability. 
 
5. It shall not be necessary for the Owner to proceed against the Contractor before proceeding against the Bank 
and the Guarantee here in contained shall be enforceable against the Bank not with standing any security, which 
the Owner may have retained or obtained from the contractor shall at the time when proceedings are taken the 
Bank hereunder be outstanding or unrealized. 
 
6. We, the said Bank lastly undertake not to revoke this Guarantee during its currency except with the previous 
consent of the Owner in writing and agree that any change in the Constitution of the said contractor or the said 
Bank shall not discharge our liability hereunder. 
 
If any further extension of this Guarantee is required the same shall be extended to such required periods on 
receiving instructions from M/s ______________________________ on whose behalf this Guarantee is issued. 
 
 Notwithstanding anything contained herein before our liability under this Guarantee is restricted to Rs. 
______________/- (Rupees ____________________________________________ only) together with interest. 
Our undertaking shall commence from the date of execution and shall remain in force up to 
_________________________ Dated this __________________ day of _____________ 
In presence of      For and on behalf of (the Bank) 
 
WITNESS      Signature___________________ 
 
1. Name ______________________ 
 
2. Designation__________________ 
 

 
Authorisation No______________ 
 
Seal of the Bank _______________ 

 
  The above guarantee is accepted by the Owner 
 
 
       For and On behalf of the   
       Ib Thermal Power Station 
 
 
NOTES 
 
For Proprietary Concerns 
  
Shri _____________________________ Son of _________________________  
Resident of __________________________ carrying on business under the name  and style of  
_______________________ at ________________ (hereinafter called “the said Contractor” which expression 
shall unless the context requires otherwise include his heirs, executors, administrators and legal representatives) 
.  

 

For Partnership Concerns 
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 M/s ___________________________ a partnership firm with its office __________________ (hereinafter 
called “ the said Contractor” which expression shall unless the context requires otherwise include their heirs, 
executors, administrators and legal representatives) the name of their partners being (I) Shri 
______________________ S/o ________________________ (ii) Shri 
_____________________________________ S/o _______________________  etc. 
 
For Companies 
 
 M/s ________________________ a company under the Companies Act 1956 and having its registered 
office ________________ in the State of ___________ 
(hereinafter called “the said Contractor” which expression shall unless the context requires otherwise include its 
administrators, successors and assigns). 

 

********************************************************************************************
** 
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1. INTRODUCTION 
The purpose of this standard is to specify the requirements for managing safety when contracting work. This 
safety standard is based on the best practices for managing contractor safety in the utility industry.   

CONTRACTOR shall perform all work required by his Contract in a safe, healthy and environment friendly manner. 
During the course of work, the CONTRACTOR is directly responsible for; shall comply with; and enforce all laws, 
rules; regulations of OPGC are relevant to the work being performed. CONTRACTOR will manage all 
subcontractors on site and will be accountable for subcontractor performance with respect to Environment, 
Health & Safety and (EHS). 
Prior to the start of any work, the Contractor shall survey the planned work and submit and review Contractor’s 
SHE Program and Plan to the OPGC concerned Project Manager.  
2. SCOPE 
This program lays down the SHE related requirements and guidelines and provides advice based on local 
experience and legal requirements for safe working practices for all activities of the project involved with high & 
medium risk. This SHE management program also applies to all personnel involved in Company projects. All 
parties are required to comply with this safety program as well as all National, State and Local regulatory 
guidelines. 
3. OBJECTIVE 
These rules guide people's behavior during work days. They are needed to control hazards that can affect 
everyone. This procedure has been developed to assist both OPGC and Contractor Managements to control these 
hazards and ensure that high standards of safety to which OPGC is committed have been met. The procedure 
shall be provided to all high & medium risk contractors with other bid documents. Contractors participating in the 
bidding shall go through the procedure carefully & submit an undertaking in the format given as in Appendix-2. 
4. ENVIRONMENT, HEALTH & SAFETY POLICY & BELIEFS OF OPGC: 
Contractor (s) shall strictly follow OPGC EHS Policy guidelines. The spirit of the EHS Policy shall be reflected during 
the course of contract execution by implementing the minimum EHS expectation of OPGC as declared in the 
Policy objective. Refer OPGC EHS Policy as enclosed.  
SAFETY VALUES & PRIORITY AT OPGC 
PUT SAFETY FIRST, SAFETY HAS BEEN ASSIGNED THE HIGHEST VALUE AT OPGC.  
OPGC SAFETY BELIEFS: 

1.   Safety comes first for our people, our contractors and the individuals in our communities, and all our work 
activities need to be conducted in a safe manner that promotes personal health, safety and well-being. 

2.   All occupational incidents can be prevented. 
3.   Working safely is a condition of employment and each person is responsible for their own safety as well as 

the safety of their teammates and the people in the communities in which we work. 
4.   All OPGC people and contractors have the right and obligation to stop work as soon as they identify a 

situation they believe to be unsafe. 
5. RESPONSIBILITIES  
To clarify the individual party designations referred to within this guide, to identify the hierarchy of reporting and 
approval necessary, and to delineate the designated responsibilities related to the OPGC safety policy, the 
following is to be used: 
OPGC Project Manager - OPGC personnel directly responsible for the site construction/safety activities on the 
project involved. 
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OPGC Site Safety Manager - Person designated to carry out, monitor, and enforce safety policies of OPGC on the 
project.   
Contractor’s Site Manager - Person designated as the senior site manager by the Contractor chosen for the 
project. 
Contractor’s Safety Manager - person designated to carry out, monitor, and enforce safety policies of the 
Contractor on the project, in compliance with the project agreements OPGC policies. 
Supervisor - lead field labor supervisor or foreman for the Contractor/Subcontractors. 
Personnel – individuals performing the labor tasks for the Contractor/Subcontractors. 
6. DEFINITIONS AND INTERPRETATIONS 
In the Contract, the following words and phrases have the meaning hereby assigned to them, except where the 
context otherwise requires.  
Contractor – A person or company contracting with OPGC to supply products or services. 
Sub-Contractor - A person or company employed by the prime or general contractor who is contracting with 
OPGC to supply products or services. 
Contractor Pre-qualification – This process is an assessment of contractors wishing to work OPGC. The process is 
independent of individual contracts and is carried out to ensure that only contractors with acceptable past safety 
performance and appropriate safety programs are awarded work. 
Contract Administrator – An OPGC person assigned responsibility for administering contracts, including 
preparation of the contract tender or request for proposal (RFP) documents, arranging pre-bid meetings, 
coordinating the bid/ proposal evaluation process and recommending the awarding of the contract. 
Project Manager – An OPGC person who is given the overall responsibility and authority for the successful 
completion of a project. His/ her responsibilities include the assignment of the contract monitor, conducting the 
pre-construction site meeting, resolving contractor safety performance issues, final inspection of the work, 
conducting the closing meeting with the contractor and completing the contractor evaluation.  
Contract Monitor (Engineer In Charge/EIC) – An OPGC person who reports to the Project Manager and is 
responsible for monitoring the contractor’s safety performance and providing feedback to the Project Manager. 
The Contract Monitor will compare the contractor’s work and work methods with the standards and expectations 
defined in the contract. 
OPGC Contact Person- The EIC of the Contract is termed as the OPGC contact person for that contract only.  
Contractor Safety Orientation – A meeting at the start of each contract involving all contractor employees to 
discuss AES safety standards and the specific safety requirements for the contracted work.  
High-Risk Work – Work that exposes contractor’s employees to hazards that, should an incident occur, may result 
in a fatality or permanent disability; examples include but are not limited to, high voltage electrical work, 
confined space entry, exposure to asbestos, work around water, working aloft >6 ft., craning & rigging, 
scaffolding & shoring.  
Medium-Risk Work – Work that exposes contractor’s employees to hazards that, should an incident occur, may 
result in a temporary disability; examples include but are not limited to, plant and facility maintenance, minor 
excavation, welding, carpentry, civil work. 
Low-Risk Work – Work that exposes contractor’s employees to hazards that, should an incident occur, may result 
in a minor injury but not a lost time injury; examples include but are not limited to, training, consulting, office 
equipment maintenance, office cleaning.  
Hazard Assessment – An assessment of the contracted work to identify and document the hazards inherent to 
the work site and facility. The hazard assessment is provided to the bidders as part of the bid/ request for 
proposal documents. 
Daily Job Safety Plan – A process that individual employees and working crews must follow to assess and 
document the critical safety issues pertaining to the day’s work. 
Shall/Will:  The word 'shall' is to be understood as mandatory 
Should:  The word 'should' is to be understood as strongly recommended 
May:        The word 'may' is to be understood as indicating a possible course of action 
Restricted Areas:  A Restricted area is defined as that area over which OPGC exercise control of all 
movements and operations and where entry is granted only with permission from OPGC.  
Hazardous Areas:  An area in which there exists or may exist flammable or other hazardous atmosphere. 
Safety Document: Is a formal written statement used to control the Risk associated with the works 
performing in OPGC Premises.  
Electrical Equipment: Any producer, carrier or consumer of electrical energy. 
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7. PROGRAM REQUIREMENT & IMPORTANT GENERAL SAFETY INSTRUCTIONS:    
The goal of this program is to complete the project with zero incidents. This goal can only be achieved when 
everyone commits to error-free performance. The commitment to achieve this goal will result in increased 
productivity and the prevention of job related losses.  
 
Active participation and personal cooperation of all supervision and employees, and a positive coordination of 
their efforts carrying out the following:  
 

 Stop Work Authority program. It is both the right and responsibility of all EMPLOYEES, be they OWNER, 
CONTRATOR or SUB-CONTRACTOR to stop any work activity that currently has, or has the potential to 
develop into an unsafe situation. Work must stop immediately after an unsafe situation is identified, 
regardless of the job’s priority or importance. Work shall resume only when the unsafe situation has been 
remediated. Never hesitate to stop work – it doesn’t matter if it’s later determined that invoking the 
work stoppage was an error. A person will not suffer retribution or negative consequences of any sort for 
stopping work for safety reasons. Establish and maintain a system for early detection and correction of 
unsafe practices and conditions.  

 
 Contractors on OPGC site must obey OPGC safety rules, signs and instructions.  

 All contract employees have a responsibility for their own safety and the safety of others.  

 The Contractor may not charge or back charge OPGC for any delays, work stoppage, or scheduling issues 
resulting from enforcement of the OPGC Safety Rules.  

 Contractors are responsible for establishing control measures to protect employees under their control 
from exposure to hazards.  

 Contractor shall furnish, erect, and maintain warning notices, signs, signals, lights, protective guards, 
enclosures, platforms, barricades  and other devices as necessary to adequately protect all personnel on 
site. 

 If the scope of work requires the removal of existing guardrails, handrails, floor grating or other physical 
barrier, contractor shall have written permission from OPGC Project Manager. Barriers that have been 
removed to facilitate work must be properly replaced as soon as the work is completed.  Unguarded 
openings must be attended at all times.  

 Chemicals must be handled in authorized manner. Handling of chemical must be carried in accordance 
with Material Safety Data Sheet (MSDS) regulation and EIC /Officer In charge/supervisor’s guideline.   

 
 Establish and implement safety education programs designed to stimulate and maintain the interest and 

active participation of all personnel involved with the project. Such programs should include:  
 Safety meetings and safety communications;  
 Use of incident trends and causal analysis to preclude reoccurrence of similar incidents;  
 Use of proper work procedures, personal protective equipment, and mechanical guards;  
 Safety instruction to individual employees and group safety training programs; and Managing 

records, incidents, claims, losses, and development of incidence/loss experience summaries. 
 

8.  ESSENTIAL DUTIES:  
(i) Use effective verbal and written communication skills.  

 
(ii) Listen to directions and suggestions from Project Manager/EIC/Supervisor/EHS officers regarding safe 

and proper work practices 
 

(iii) Work up to a 12 hour shift.  Never work beyond 12 hours unless other wise OPGC Project Manager 
allows to do so.  
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(iv) Identify workplace safety hazards and take all necessary corrective action to eliminate or minimize 
them.  

 
(v) Understand and respond appropriately to all safety hazards and warning devices (i.e. back-up alarms, 

smell of smoke, different colored warning tags, warning sirens).  
 
(vi) Understand and implement lockout/tag out procedures in a safe manner.  
 
(vii) Participate in the jobsite Safety meetings as required.  
 

9. OPGC SAFETY CARDINAL RULES/ZERO TOLERANCE ISSUES: 
“Cardinal Safety Rules” are OPGC rules that, if violated, have a high probability of resulting in a serious adverse 
outcome.  Contractors must ensure that employees working under their control do not violate these Cardinal 
Safety Rules.  Failure to comply with Cardinal Safety Rules will result in immediate corrective action for the 
employee and, if OPGC determines it appropriate, the Contractor, up to and including termination from the 
current job and removal from consideration for future OPGC contracts.  The OPGC Cardinal Safety Rules are: 
 

(i) Personal Protective Equipments (PPEs) as applicable to a given task must be used at all times. 

(ii) All high or medium risk jobs must be performed with valid Job Safety Analysis (JSA) followed by pre-
job briefing. 

(iii) No entry to ITPS plant premise or no permission to do any work at ITPS under the influence of alcohol 
or drugs. 

(iv) Do not walk or work under a suspended load & use only tested & certified lifting tools & tackles on 
the job.  

(v) Do not handle and operate equipments unless authorized & licensed to do so. 

(vi) Do not tamper or remove guards, hand rails and other safety systems unless authorized to do so. 

(vii) Ensure energy isolations, lock-out-tag-out (LOTO) and strictly follow work permit instructions. 

(viii) Never work of & above 06 feet (1.8 meters) without fall protection. 

(ix) All injuries & near misses must be reported. 

(x) Illegal handling or disposal of hazardous materials not allowed. 

(Note:- Deviation/lapses from the above cardinal rules but not limited to these are treated as major safety 
violation.) 
10. HYGIENIE, GENERAL PRACTICES / UTILITIES FOR REST & FOOD INTAKE: 
The Contractor shall ensure that its personnel shall maintain the highest standards of hygiene in connection with 
the performances of any contract for works or services it may have with OPGC.  
The only safe source of drinking water is a drinking fountain/taps.  Other sources shall not be used.  

 Do not use air, gas, water, electricity, fuel or other site facilities/utilities unless the source of supply has 
been designated & authorized by OPGC.  

 Contractor personnel must not enter any building or area not required by their work.  Wandering about 
the plant is prohibited. 

 Contractor personnel are permitted for taking food in designated places either in OPGC Canteen or in any 
other designated site.  

 Contractors shall take rest in designated rest sites. Taking rest in work places is prohibited.  

 Taking rest & food in unauthorized sites will be treated safety rule violation;  

11. SITE ENTRY PROCEDURE 
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The Contractor must comply at all times with the requirements of OPGC Site Security rules. The contractor for all 
personnel requiring admission to the Site, a Security gate pass request must be processed in advance.  
11.1.“Gate Entry Pass” will be issued by the OPGC site administration and contractor person/people need to 
proceed to the OPGC contact person directly to follow the safety induction procedures. Gate Pass will be issued 
after site safety induction/training and duly certified by EIC on the gate pass entry request application.  After 
imparting safety trainings, the gate passes will be stamped/ marked as ‘Safety training imparted”. No 
contractor and their employees shall be allowed to enter inside the Plant for carrying out jobs unless the safety 
training has been given to them and duly stamped as above  
OPGC may issue to the Gate Entry Passes” for the admission of contractors and “Visitor Gate Passes” to the 
normal visitors. 
These passes are to be returned on the demand of OPGC and in any case at the completion of the contract. 
All Contractors’ staff must enter and leave the site via the Security Gate. 
All Contractors’ staff will have to produce their gate entry pass if asked by Security when entering AND leaving 
site. This applies at all times. 
If any of the Contractor’s or Sub-contractor’s staff is found unjustifiably outside the working areas, then they will 
be removed from Site. 
Ensure your name is recorded on the appropriate Contractors daily attendance page. 
11.2. The contractor shall furnish to EIC the list of materials such as lifting tools and tackles, power tools, T &Ps 
(testing status to be maintained), gas cylinders, and any hazardous chemicals along with MSDS to be mobilized 
before commencement of work. All these materials shall be checked at Plant gate by Security, EIC & EHS for no 
objection. Contractor at no situation shall enter untested or substandard or unapproved tools, equipments or 
vehicles. Tested and approved tools, equipments & vehicles only can be entered into Plant Premises. 
Unauthorized entry of hazardous substance is strictly prohibited from Plant gate. Contractor materials shall be 
entered inside Plant with valid Security Certification on recommendation of EIC. Violation of the OPGC site entry 
rule shall be treated major safety violation.  Strong disciplinary step will be booked against the violation.     
12. PROJECT SAFETY PLAN & DAILY JOB SAFETY PLAN: 
After knowing the detail hazard information of high or medium risk jobs, contractor shall provide a 
comprehensive project safety plan fulfilling minimum Safety expectations of OPGC. 
Daily Job Safety plan shall be prepared by the Contractor in advance before commencement of a particular day’s 
job.   
The project safety plan & its suitability/ appropriateness for the Contract job shall be verified & approved by the 
Project Manager. This is one of the important Contractor’s job planning activity. 
 

 
13. HEALTH & FITNESS 
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The Contractor shall ensure that all its employees engaged in the work are medically fit and healthy. Any medical 
disabilities including such disabilities which Contractor may consider will not adversely influence the employee's 
ability to perform his role in the work should be reported to OPGC prior to the start of the Work. Contractor shall 
provide health certificates in compliance with Odisha Factory rule for their personnel at the time of applying gate 
entry pass. No contractor personnel will be issued gate entry pass without the submission of health & fitness 
certificate in the prescribed form. Contractors will closely monitor the requirement of health check up at an 
interval of one year for their employees.   
14. WORK PERMIT 
Work Permits will be issued in accordance to OPGC PTW procedures before performing any activity/function such 
as entry inside confined space, inside tank/vessel, excavation, work involving radiation sources etc, work at 
height, working with machineries & equipments. Specific permit for hot work e.g. cutting, welding, grinding, 
chipping or sand blasting shall also be issued. During such activities the contractor shall ensure that a fire watch is 
deployed and the person must clearly understand his duty & responsibility. Project manager/ EIC or his 
authorized representative supervising the job shall be responsible for obtaining & clearing the permit with the 
knowledge and consent of the contractor or his representative. It shall be the responsibility of the contractor to 
see that none of his employees start the job until, an appropriate permit has been issued with proper isolations 
followed by Pre-job briefing and job safety awareness by the EIC and the contractor or his safety coordinator. 
15. HOUSE KEEPING & CLEAN SITE 
The Contractor shall ensure that the site of the works is kept free of surplus, waste or redundant materials or 
items and shall maintain a clean and tidy site throughout the duration of the work. Access ways and emergency 
exits shall be kept clear from obstruction at all times. Combustible scrap and debris shall be removed at regular 
intervals during the course of project. All solvents shall be kept in approved, properly-labeled containers. 
Contractors’ bill payment will be held up unless otherwise housekeeping of their job site is  maintained.   
16. SITE OFFICE AND STORES 
The Contractor will be allowed a working area on the site which shall be maintained by the Contractor for his site 
offices etc and on completion of the contract shall reinstate this area at his own expense, to the satisfaction of 
OPGC. The Contractor will also be given access to any reasonable area around the site. 
17. SAFETY EQUIPMENT 
The Contractor shall, at its own expense, provide adequate safety equipment of an approved type and amount as 
is required for the execution of the contract works. The Contractor shall maintain this equipment in a professional 
manner as dictated by legal and industry standards. In addition, the Contractor shall keep up-to-date records of 
all said equipment. 
17.1. Protective Personnel Clothing and Equipment   
The Contractor shall, at its own expense, supply its personnel employed at the site of the works with adequate 
protective personal clothing and other protective equipment which shall be maintained in good condition or 
replaced, and shall be worn on all relevant occasions as specified by OPGC and good practice. It is the 
responsibility of the contractor to provide adequate instruction/training for the correct usage and maintenance 
of these equipments & PPEs, inspection & suitable storage of their Personal Protective Equipments. The 
Contractor is also responsible for ensuring that the PPE is used and maintained in accordance with the 
manufacturer’s specifications. 
In the event that the Contractor fails to supply or provide adequate safety equipment or PPE, OPGC reserves 
the right to issue such safety equipment/PPE to the workforce provided by the Contractor and back charge the 
same from the Contractor with two (2) times of the cost of item as administration fee for every item issued.  
PPEs shall m e e t  t h e  f o l l o w i n g  m i n i m u m  s t a n d a r d  and shall be maintained in good 
condition to give desired level of protection to wearer.  Contractor has to assess the quantity of PPE required 
considering the job hazard and nature of job.   
Specification & Selection of PPEs: 
A. Safety Helmet/Hard Hat- 
IS/ DGMS/ CE/ ANSI c e r t i f i e d  
Material- HDPE and ABS Plastic 
Colour- DARK YELLOW with name of contractor mentioned in front portion.  
All safety helmets shall have textile chin strap, padded head band & of Plastic or Cotton cradle.  
Make & Brand- Karam PM 501/ MSA/Venus C-112 or 113/ Udyogi- Ultra 5000L/ Kalgem-Tortoise or any other 
equivalent brand approved by OPGC EHS 
B. Safety Glass/ Safety Goggles -  
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IS/CE/ANSI certified 
Polycarbonate, UV protected, Anti scratch, Anti fog 
Colour- Colourless for all time and strictly in low light areas and night time. Grey may be used in day time within 
areas with adequate visibility. 
Make & Brand- 3M/ Uvex/ Udyogi-UD 61/ Karam-ES005/Venus- G-203-CHC or any other equivalent brand 
approved by OPGC EHS 
Prescription glasses users shall use cover the glass. 
C. Safety Shoe -  
IS/ DGMS/ CE/ ANSI certified 
Leather with Steel Toe 
Anti Static, Anti Skit, Anti Shock, Oil & Acid resistant with shock absorber 
Make & Brand-  Bata / Liberty/ Jaypee 1217/ SG Securite- Concord or Black night/ Udyogi- Tango, Mallcom- 
Tiger/ ACME Fabrick- Atom/ or any reputed brand approved by OPGC EHS 
D. Dust mask-  
IS/ CE/ ANSI certified 
Venus V4 20 SLV- FFP2/ 3M with Fine particle filtration efficiency greater than 94%. 

 
E. Ear Plug/Ear Seal/Ear Muff-  
IS/CE/ ANSI certified 
3M/ Venus/ Karam/ Equivalent 
F. Hand Gloves -  
IS/ DGMS/ CE/ ANSI certified 
Material (Heavy Duty)- Finger Chome leather, 05 fingers provision 
Material (Light Duty)- PVC dotted type of reputed brand 
Make- Kaybee/ Udyogi/ Karam/ any reputed brand 
Besides the above, for electrical, chemical handling or for any other special type activity, appropriate rating 
IS/CE/ANSI certified hand gloves shall be used.  

 
G. Welding face shield attachable to helmet -  
IS/ DGMS/ CE/ ANSI certified /UV & IR protected, Superior quality 
Make- Karam -ES 71, Unicare, Udyogi/ any other reputed brand 
H. Fall arrest Systems (Safety Harness, anchors, fall arrestors, lifelines etc) shall be EN/ ANSI Certified with CE 

marking. Make- Karam/ Udyogi/MSA or any reputed brand finally approved by OPGC Safety Officer.  

Life lines shall be EN 795, Class B of Karam Polyster webbing type or Polypropylene 16mm dia synthetic rope 
or 8mm standard wire rope 5000lbs (22KN) rating.  
Refer section-41 (Fall Protection) for details.    

Rest of the PPEs as appropriate to a particular hazard or as mentioned in MSDS (Material Safety Data Sheet) shall 
be provided to the persons engaged for the job by the Contractor in accordance with relevant BIS/ANSI/EN 
standards.  
17.2.   PPE Zones & PPE Excuse Zones 

Sl No PPE type Area of Use Excuse areas/locations 

1 Helmet 

Compulsory from Plant Gate. Two wheeler riders & 
pillion riders must use crash helmet while driving 

Offices, Office Corridors, 
Control rooms, Canteen, 
hospital & Service 
Building front while 
people are with no work 
or with office work 
activities with no risk to 
head from external 
source.  

Compulsory while working in other facilities out side 
plant viz, Ubuda Coal loading point, Ash Pond, Ash 
brick plant, Sewage Treatment Plant and Colony 
premise. 

2 Safety Shoe 

Compulsory from Plant Gate 
Places other than the 
areas specified.  

Compulsory while working in other facilities out side 
plant viz, Ubuda Coal loading point, Ash Pond, Ash 
brick plant, Sewage Treatment Plant and Colony 
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premise. 

3 Safety glass  

Compulsory in all work areas Main road from Plant 
Gate to CHP Track 
hopper, 
Other roads except the 
roads inside Boiler area, 
Offices, Office Corridors, 
Control rooms, Canteen, 
Hospital while people are 
with no work or with 
office work activities with 
no risk to eye from 
external source. 

Compulsory while working in other facilities out side 
plant viz, Ubuda Coal loading point, Ash Pond, Ash 
brick plant, Sewage Treatment Plant and Colony 
premise. 

4 
Ear Plug/Seal/ Ear 
Muff 

In all high noise areas  greater than noise level 85 dBA 
Places other than high 
noise areas 

5 Hand Gloves 
Compulsory during all field works, material handling, 
working where risk of injury to hand prevails 

Office activities 

6 Dust mask 

In all dust generating areas(ESP hopper cleaning, Dry 
Ash handling, Cleaning, Sweeping, Soil excavation, 
Asbestos/Asbestos containing material handling, Coal 
Handling Plant, Painting work, visible fugitive emission 
in Boiler and other areas etc) 

Excuse for non dust 
generating Areas 
 
 
 
 
 

7 Welding face shield During welding operation only 

Non Specified activities 
 
 
 
 

8 Cutting glass During cutting operation only 

9 
Chemical 
respirators 

During fuming Chemical handling or hazardous gas 
handling. Atmosphere with Chemical fumes, 
hazardous gas fumes. During welding operation. 

10 
Chemical 
Suit/Apron 

During hazardous Chemical/ substance handling, Lead 
acid Battery maintenance 

11 
PVC/Rubber hand 
gloves 

During hazardous chemical/substance/waste handling 
& Lead Acid battery maintenance. 

12 
Chemical Goggle/ 
Face shield 

During hazardous chemical/substance/waste handling 
& Lead Acid battery maintenance. 
 

13 
Encapsulated  suit 
for Chlorine 

In Chlorine atmosphere greater than 50 PPM 

14 
Self Contained 
breathing apparatus 

Toxic gas atmosphere (Chlorine, Ammonia, Carbon 
monoxide, Acid fumes) where chemical respirator is 
not recommended, Confined Space with hazardous 
fume or gases  
 

15 
Arc flash Suit with 
boot and hood of 
suitable rating 

During Electric Panel Breaker & MCC modules 
Operation  

16 
Electrical hand 
gloves of suitable 
rating 

Working with live electrical power sources 
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17 
High temperature 
hand gloves & 
jacket 

Working with Steam lines 

18 
Hard toe rubber 
gumboot 

Working in Mud, Sludge, Water, dense wild grass 
areas, other place taking Safety Officer’s approval  

19 
Lead laminated 
coverall 

Working with radiographic substances 

20 Reflected jacket 
Inside confined spaces and as advised by OPGC 
Project Manager/EHS 

21 Cotton Boiler Suit 
Working inside Boiler / and as advised by OPGC 
Project Manager/EHS 

22 Full body harness Working above 5.9 ft without fall protection 

23 
Welding jacket/suit 
& hand gloves 

Standard flame resistant welding jacket/suit & heat 
resistant leather hand gloves 

 

 
17.3. Control on PPE: The samples of PPE to be used by contractor at site shall be submitted to OPGC S a f e t y  
Officer i n  a d v a n c e  for approval. On approval, the S afety O fficer will retain the sample. The approved 
quality PPE (Make/Brand and colour) shall be used by contractor at worksite throughout the job. Any 
unauthorized change of model/ brand/ colour of PPE from the sample shall be considered as Safety violation and 
may lead to disciplinary action. On completion of work, the sample shall be returned to the contractor. The 
specification given above for different types of general PPEs is minimum quality standard. Contractors are free to 
provide better quality PPEs but such PPEs quality shall be approved from OPGC Safety Officer prior to use inside 
OPGC premises.  
18. TRAINING 
18.1. Safety Orientation 
The Contractor shall ensure that all its personnel have been given the necessary safety and job related training 
required by OPGC regulations and good practice prior to starting work.  
Contractors will be responsible for providing their employees and any subcontract employee with all safety 
information provided to it by OPGC including, but not limited to: 
Project-specific occupational health and safety expectations; 
Exposure to atmospheric health, serious physical or chemical hazards; and  
Precautionary measures and procedures for performing the work. 
18.2. Pre- Job Briefings 
Contractors shall conduct pre-job briefings and toolbox talk/ safety talks with employees under their control prior 
to work each day.  Additional job briefings shall be held if significant changes occur during the course of the work 
that might affect the safety of the employees. 
19. COMPETENCY OF CONTRACT EMPLOYEES.  
Contractor shall assign competent employees as per the requirement of the job. Supervisors should be so 
qualified that he can clearly communicate with his team members. Besides, Supervisors shall be able to 
communicate in English. All high skilled & semiskilled employees must have job specific competence. OPGC will 
evaluate/verify competence and will reject employees who are not found with inadequate competency.  
20. RESTRICTED AREAS 
All Contractors must receive authorization from the OPGC Contact Person before performing work in areas 
posted “DANGEROUS” or “HAZARDOUS” or “RESTRICTED” or some other warning signs.  Contractors shall install 
warning tape for areas that require additional warning because of the work being performed there. 
21. ALCOHOL AND DRUGS 
The Contractor shall ensure that its personnel do not at any time, during the performance of the work, partake of 
or be under the influence of any alcohol, drug or other intoxicating substance, while on duty, other than for 
bonafide medical reasons certified by qualified medical practitioner. Person found with violation of this rule will 
be immediately removed out of OPGC site and appropriate disciplinary action will be imposed to the contractor.  
22. DRIVING & PARKING 
All heavy vehicles and other related machinery required in connection with the work shall be fit for purpose, prior 
to and during the period of the work.  
The Contractor shall ensure that only permitted personnel (by way of valid OPGC Driving License) are able to 
operate vehicles as per the classification of vehicle. 
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Contractor shall strictly comply with Speed limit of 20Kmph in all areas inside the plant for passenger vehicles. 
Heavy vehicles speed shall not exceed 10kmh at any point of time.   
Parking of Vehicle is allowed only in the designated areas. Deliveries of materials, tools and/or equipment shall be 
coordinated with OPGC contact person and Security.  After the delivery is made to the job site, the delivery 
vehicle must be parked in the designated parking area or must exit the job site.  
Operators of mobile equipment must wear hard hats and safety glasses unless the equipment has a fully-
enclosed cab.  Seat belts must be worn when operating equipment.  No Contractor shall permit earthmoving or 
compacting equipment that has an obstructed view to the rear to be used in reverse gear unless the equipment 
has in operation a reverse signal alarm distinguishable from the surrounding noise level or unless a contractor-
designated employee signals that it is safe to do so.  
The Contractor undertakes to ensure that all drivers comply with the following basic rules: 

 Always wear a seat belt; 

 Always observe traffic rules, especially speed limits; 

 Never drive after consuming alcohol/drugs; 

 Never drive when very tired; 

 Never overload the vehicle; 

 Drive carefully; 

 Be sure that before starting the vehicle the area near and under the vehicle/trailer is free from persons 
asleep. 

 Vehicles are PUC certified with validity of expiry.  

 Heavy vehicles are provided with fire extinguishers  

Crash Helmet use – Riding two wheelers without the use of crash helmet from plant gate is prohibited. 
Contractor shall ensure, the crash helmet is all times being used by his people riding two wheeler.     
23. SAFETY MEETINGS 
The Contractor shall be responsible for maintaining and enhancing the safety awareness of its personnel including 
arranging its own safety meetings and participating as appropriate in safety meetings held by OPGC.  
24. SAFETY INSPECTION / AUDIT 
The Contractor shall inspect the work site, equipment and tools on regular basis for compliance with these rules 
and regulations, and shall be obliged to take the necessary measures to correct unsafe conditions and unsafe 
 practices.  
The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and records 
when requested, to enable OPGC to inspect aspects of Contractor's operations relevant to safety and working 
environment.  
25. REPORTING AND INVESTIGATION 
The Contractor shall report all near misses, incidents or accidents to OPGC contact person or central control room 
immediately.  
The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and records 
when requested, to carry out formal investigations to find out the root causes and there by identify the required 
corrective actions to avoid the reoccurrences.  
Upon completion of the Work under contract and/or on a monthly basis, whichever is more frequent, the 
Contractor shall prepare a summary report of its safety performance together with accident statistics and submit 
to OPGC. 
26. INJURY MANAGEMENT 
Basic Life support facility (first aid) is available in OPGC. Contractor supervisors should be trained with first aid.    
Incase of an injury to some contract worker, please inform   immediately available OPGC personnel or first 
aid centre or central control room using (phone 248/222/06645 222222).  
Only trained and certified people shall provide first aid to the injured.  
Incase of doubt, injured personal shall not be moved or transport improper vehicles because it may complicate 
the injury more and some cases may lead to death.  
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Only Designated vehicles (Ambulance) shall be used for transportation of patients. 
27. JOB SAFETY ANALYSIS (JSA) & JOB SAFETY BRIEFING (JSB) 

 The Contractor shall adopt the OPGC JSA & JSB practice/advice.  

 The Contractor shall ensure that its supervisors and are fully conversant with OPGC JSA & JSB Process/ 
System.  

 Under no circumstances must work be started until the appropriate JSA has been prepared and complete 
the Pre-job briefing.  

 Competent person from the contractor and in-charge of the work from OPGC shall conduct the Pre- job 
briefing to all members.  

 Competent person from the contractor and in-charge of the work from OPGC shall make available a copy 
of the safety document at site.  

 Sample Job Safety analysis in prescribed format is furnished in appendix below. 

28. EMERGENCY PROCEDURES 
The Contractor shall follow the OPGC Emergency Response Plan (ERP) during the period of the work and shall 
ensures that its staff are fully familiar with the actions to be taken incase  of an emergency.  
28.1. Emergency planning: 
Contractors must inform his people on the actions to be taken in the event of fire, explosion, personnel injuries or 
other emergencies. The contractor shall also keep abreast & acquaint of his persons regarding “Emergency 
Response Plan” of ITPS, assembly points, DO’s & DON’Ts during emergencies at regular intervals in monthly EHS 
meeting.  
28.2. Evacuation Procedure: 
Identify the escape routes available to you before you commence work. Know the assembly points and directions 
to reach there in case of emergency.  
When the emergency siren sounds, immediately leave the area by your nearest evacuation route to Emergency 
Assembly Point. If you are using power equipments or vehicles you must switch it off and make it safe before 
evacuating.  
Do not run and do not stop to collect your belongings.  
Report to the emergency assembly Points as per the instructions given on loud speakers/ public address system.  
Obey instructions given by the OPGC contact person staff and assembly point coordinator.  
Remain at the assembly point until instructed otherwise. Do not re-enter evacuated areas until the ‘all clear’ 
announcement is made by the Main Control Room.   
Emergency Siren test is carried out every Saturday at 11:00 hours for two minutes and require no action.  
28.3. Reporting Emergency: 
If you discover a fire, or any other serious incident/emergency phone 222/233/244 using the site telephones, this 
will connect you to the Plant Main Control Room. Other  
Emergency Contacts are-  
                                                   Intercom                                                        P&T 
Fire Station             777                                               06645222257 
Ambulance        277/248                                           06645222216 
Hospital          666                              06645222243 
Give your name, location, and the details of the emergency.  Follow any instructions given.  
Only take emergency action if competent to do so, e.g. resuscitation, first aid, fire fighting etc.  
If safe to do so remain in the vicinity to give relevant information to the assistance when it arrives. Never 
endanger your safety. 
29. SAFETY SUPERVISOR 
If the numbers of contract workers are more than or equal to 50 (fifty), the Contractor shall be required to 
provide full time safety supervisor who will be responsible for ensuring the work is performed in accordance with 
the applicable safety requirements. For every 50(fifty) employees thereafter there shall be one Safety 
Supervisor/Officer. The On-Site Contractor Safety supervisor/officer(s) must have appropriate knowledge and 
skills, to ensure job site safety. For contractor worker less than 50(fifty) in job, the work supervisor can be utilized 
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for safety supervision but in case the Project  Manager find ineffective supervision, the contractor may be asked 
to provide independent safety supervisor.   
Contractor Safety Supervisors should be qualified & experienced enough to deliver their assigned jobs effectively 
as per expectation of OPGC Project Manager/EIC & EHS. Before their work assignment, Contractor has to provide 
the list of their safety professional along with Safety In charge stating name, qualification, experience & contact 
number to the Project Manager & EHS. The supervisors’ competency will be evaluated by OPGC EHS prior to issue 
of gate pass. Only OPGC EHS competence certified Safety supervisors will be permitted for Safety Supervision at 
Contractor work sites. Competency certification may vary depending on the nature & risk level involved with the 
contracted job. Contractors are not permitted to execute job without deployment of Safety Supervisor(s) as 
specified under this condition. Contractor Safety Supervisors performance will be monitored by OPGC EIC & EHS 
and the instruction & advice of OPGC shall be implemented promptly. OPGC will impose appropriate penalty if 
the Contractor fails to implement OPGC’s safety expectation satisfactorily.         
30. COMMUNICATIONS 
30.1. Communications with OPGC 
The Project Manager or his authorized persons (EIC) and OPGC EHS shall be the point of communication for all 
EHS issues arising under this contract.  
30.2. Coordination with other officials 
Contractor is fully responsible for coordinating with the proper authorities for moving heavy equipment, location 
of underground utilities, erecting barricades, traffic control, and other safety measures, unless otherwise 
specified. 
30.3. Communications with Media Restricted 
In the event of an accident or other condition on site, contractor shall not communicate with the media or any 
other entity without the expressed consent of OPGC. 
31. EQUIPMENT CERTIFICATION 
The Contractor shall, at its own expense, ensure that all Portable electrical appliances, lifting equipment or other 
equipments required inspection or calibration has been inspected/ certified by an authorized and a liable 
inspection/certification authority/company prior to its use in the works. 
32. RESTRICTED ARTICLES 
The Contractor shall be required to ensure that written approval signed by OPGC contact person has been 
obtained prior to taking dangerous items such as drugs, knives, radio active, corrosive, poisonous or toxic 
materials onto OPGC premises. 
33. PROHIBITED MATERIALS  
Contractor is strictly prohibited from using any of the following types of materials in performance of the work: 

 Asbestos, Asbestos Containing Material (ACM).  
 Mercury containing material.  
 Surface coating systems that contain lead, cadmium, chromium, barium or mercury. 

34. HAZARDOUS SUBSTANCES   
 Before delivery of any hazardous materials to OPGC site, Contractor shall provide Material Safety Data 

Sheets for all anticipated hazardous materials.  
 All containers containing hazardous materials must be clearly labeled indicating their contents and 

appropriate hazard warning information.  
 Hazardous materials must be stored in a secure location agreed with the OPGC Contact person.  
 Don’t dispose hazardous substances into drainage system and please inform any spill on the floor or on 

any personnel.  
 All operatives must understand the hazards of the materials they have to handle before use, some can be 

dangerous when used carelessly or when safeguards are overlooked. If in doubt, consult your own 
supervisor or OPGC Contact person for the relevant Hazard Data Sheet for specific health & safety 
information. 

 Hazardous waste must not be dumped in general waste bins and the hazardous waste bins are provided 
around the plant premises.  

35. SMOKING 
Plant premises are no smoking zone. Smoking is prohibited inside plant premises. Persons observed smoking 
inside Plant will be removed from job with immediate effect. Smoking is permitted inside declared/authorized 
smoking zone(s).   
36. SUB CONTRACTOR 
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The Contractor should ensure that sub-contractors shall be responsible for safety requirements as specified by 
OPGC. The Contractor shall regularly check sub-Contractor's compliance with safety requirements 
37. LIFTING MACHINERY AND EQUIPMENT 
37.1. Lifting Tackle (Also known as Lifting/ Loose Gear) 
Any item used to connect a load to the lifting appliance, but which is not in itself, capable to lift, lower, transport 
or suspend the load, such as; Chain, wire rope and webbing slings, Rings, links, hooks, shackles, eye bolts, swivels, 
blocks, snatch blocks, Beam clamps and plate clamps, Lifting beams, frames, baskets, Waste bins, tool boxes, 
cargo nets, containers, pallets, etc. 
37.2. Standard Requirements 

 All lifting tackle shall be tested and certified by approved competent person.  
 The Contractor shall make available, as necessary, any certificates and inspection records.  
 Lifting tackle shall not be issued or used without a current test certificate.  
 All lifting tackles shall be visually inspected before use to identify any damage. Damaged or defective 

equipment shall be immediately removed from service. 
 Only equipment, which has been properly tested and is clearly marked/labeled/coded, may be used. The 

SWL (Safe Working Load) or WLL (Working Load Limit) must be clearly marked on all equipment and must 
be adhered to. 

 Makeshift lifting devices formed from bolts, rods or reinforcing steel shall not be used. 
 Slings shall not be shortened with knots, bolts or other makeshift devices. 
 Synthetic web slings shall be marked or coded to show the manufacturer, the rated capacities for each 

type of hitch and the type of material. 
 Synthetic web slings shall be immediately removed from service if any of the following conditions are 

present: 

 Acid or caustic burns 

 Melting or charring of any part of the sling surface 

 Snags, punctures, tears or cuts 

 Broken or worn stitches 

 Distortion of fittings 
 No heavy loads or excessive strain may be placed on ropes. 
 Rope should not be driven over, ground into cinders or mud, wrapped around sharp or abrasive objects 

or burned by “snubbing off” too fast.  
 Wire ropes or wire slings, shall not be used for raising, lowering or as means of suspension if any fraying, 

kinking or broken wires are apparent.  
37.3. Lifting Equipment or appliances 
Is a generic term - “Lifting equipment “shall mean any machine, driven by manual or mechanical power which is 
able to raise, lower, suspend or transport loads and includes the supporting structure and all Plant, Equipment 
appliance, structures. This may include but not limited to Continuous mechanical handling devices (i.e. 
conveyors). Cranes (mobile, tower, pedestal, etc.), Wall/pillar cranes, derricks, Runway beams, pad eyes, gin pole 
and gin wheels Winches, hoist (air and electric), crabs, teller hoists, Powered working platforms, Elevators and 
Lifts, over head cranes,  
37.4. Standard Requirements 

 Lifting machinery and equipment shall be retested by an approved competent person after any major 
alteration or repairs thereto.  

 Lifting machinery and equipment shall not be issued or used without a current test certificate.  
 Mobile crane operation shall be carried out by personal with valid rigger certificate with familiarization to 

operate the Mobile Cranes.  
 All lifting operations are to be suitably planned and carried out with trained and qualified personnel. It 

shall be the duty of the Contractor to ensure that all employees under its control know and are able to 
apply hoist signals and their uses.  

 One qualified person shall direct the rigging operation. This person shall give signals for the group. No 
crane operation will take place without an appointed and identifiable "SIGNAL MAN”.  

 All lifting equipment shall be visually inspected before use to identify any damage. Damaged or defective 
equipment shall be immediately removed from service.  
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 Only equipment, which has been properly tested and is clearly marked, may be used. The SWL (Safe 
Working Load) or WLL (Working Load Limit) must be clearly marked on all equipment and must be 
adhered to.  

 All lifting operation should be carried out in the barricaded area; no one should be allowed to walk 
underneath of suspended load.  

 It is the Contractors responsibility to satisfy the OPGC Contact Person that all lifting equipment and 
machinery conforms to the relevant statutory provisions.  

 All lifting machinery and equipment and all parts and working gear thereof, both fixed and mobile shall 
be of good construction, sound material and free from patent defect and shall be maintained and 
operated to comply with OPGC standards.  

 Every dangerous moving part of lifting machinery should be guarded.  
 The hoisting mechanism of a crane shall not be used for any purpose other than lifting a load vertically.  
 Cranes shall not be used to transport loads, unless specifically designed for this purpose. The hook of a 

crane shall be secured to prevent it swinging when the crane is in "Transit".  
 Mobile Jib Cranes, side booms and "A" frames shall not work in the vicinity of overhead Power lines 

unless a safe working distance of total Length of the Jib + 10 feet is maintained.  
 Cranes with more than one ton lifting capacity shall be fitted with a safe working load indicator, and a 

crane capacity chart displayed inside the operators cabin.  
 Contractor shall not operate the cranes of OPGC without permission from OPGC Contact person.  
 Critical lift plans must be developed by a qualified person, and then submitted to the OPGC Contact 

person for review and approval.  
 Contractor shall designate a person to observe clearance of the equipment and give timely warning for all 

operations where it is difficult for the operator to maintain the desired clearance by visual means.  
 Cranes with fixed or derricking jibs should be fitted with effective automatic safe load indicators which 

should be provided with appropriate visual and audible signals, Properly maintained and tested by a 
competent person after the erection or installation of the crane.  

 Vehicular equipment, if provided with outriggers, shall be operated with the outriggers extended and 
firmly set as necessary for the stability of the specific configuration of the equipment.  Before lowering 
outriggers, the contractor must verify the surface is firm and will support the weight of the equipment 
and operation to be performed. The Contractor shall place outrigger pads if conditions require.  

 While extending, lowering outriggers and retracting the outriggers, the operator shall visually inspect the 
area to verify it is clear of all personnel and obstacles.  

 Instructions issued by the manufacturer, specifying weather and wind speed conditions which would be 
likely to affect the safety of the operation, lifting appliance should either not be used or used subject to 
limitations, should be followed.  

37.5. Multiple Lifts 
The simultaneous use of more than one lifting appliance to raise, suspend, support or lower a single load 
should be avoided. Where the simultaneous use of more than one lifting appliance is unavoidable; 
contractor shall perform the lifting only with OPGC approved Risk assessment, Method statement and 
Rigging plan. 

37.6. Personnel Baskets and Man Hoist  
 Personnel baskets should be of good design construction, sound material, and adequate strength, free 

from obvious defect and certified and clearly marked with the maximum number of persons permitted.  

 Where a man hoist is operated by means of a winch, or where person is carried in a cage, skip or similar 
plant or equipment designed to lift persons, the winch should be so constructed that the brake is 
automatically applied at all times except when the controls are in the operating position.  

 No winch should be fitted with a pawl and ratchet gear on which the pawl has to be disengaged before 
the platform or cage can be lowered. 

37.7. Industrial Fork Lift 
 Industrial fork lift trucks shall not be used to lift a load greater than the maximum safe working load 

permitted for the truck.  
 Passengers are forbidden to ride on vehicles, mobile plant or forklift trucks not specifically designed or 

fitted out for passengers use.  
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 The Forklift operator shall have a valid operating certificate from a recognized authority and a valid OPGC 
driving license. 

37.8. Containers 
 Every container for raising, suspending, supporting or lowering articles, tools, equipment, and other 

materials should be of good construction, sound material, and adequate strength, free from obvious 
defect and suitable for the purpose for which it is required.  

 Provided with adequate and suitable arrangements for securing the container to the lifting appliance or 
to lifting gear, as appropriate;  

 Marked with its tare weight and the weight of the load which it may carry with safety;  
 So constructed as to prevent the accidental displacement of its load.  
 Loose materials or articles that could be displaced should be secured or covered to prevent such 

displacement.  
38. HAND TOOLS 

 Tools shall not be placed on any type of energized equipment or where a tool might fall and become a 
hazard.   

 Unacceptable placement includes on ladders, stairs, railings, mobile equipment, lying on the floor, on the 
scaffold, in walkways or cluttering work benches.  

 Tools shall not be placed next to open trenches, manholes or vault openings.  
 Tools, materials and parts used in elevated work locations shall be tied in place or kept in containers 

secured so that nothing can accidentally fall.  
 Select the right tools for the job.  
 Train your workers to select the right tools for each job, and ensure that the tools are available.  
 Inspect the tool and ensure that it is in good condition and keep it in good condition.  
 Unsafe tools include wrenches with cracked or worn jaws; screwdrivers with broken tips, or split or 

broken handles; hammers with chipped, mushroomed or loose heads and broken or split handles; 
mushroomed heads on chisels; dull saws; and extension cords or electrical tools with broken plugs, 
improper or removed grounding systems, or split insulation. 

 Use all tools correctly. 
 Keep tools in a safe place.  
 Carry the tools to and from the work site in a tool box, cabinet, or other appropriate tool holder or pouch.  
 Store the tools in the proper storage area.  
 Tools should not be carried up or down ladders by hand. Appropriate pouches shall be used. Where 

pouches are not available, tools shall be lifted and lowered by hand lines.  
 Tools should not be thrown from one level to another, nor should they be thrown from one location to 

another on the same level.  
 Spark proof tools should be inspected regularly to ensure that there are no steel splinters. 

39. PORTABLE ELECTRICAL APPLIANCES.  
 All appliances should be tested and identified; records of test/re-test dates should be available.  
 Equipments which do not have the test detail label will not permitted inside OPGC Premises.  
 Any equipment which is in poor condition will not be permitted inside the OPGC premises.  
 Where any portable hand tool requires a supply above 110Volts A.C obtain permission from your OPGC 

Contact Person. If permission is granted, a residual current device (RCD) must be connected in the circuit.  
 Joining of cable is allowed only with industrial male and female sockets of IP67 rating. No twisting or 

taping of conductors is allowed.  
 Bare cable/ conductors shall not be inserted to sockets.  
 Contractors must ensure that electric equipment connected by cord and plug in good condition.  
 Each employee must be properly trained before using tools or equipment requiring special instruction or 

training (e.g., power tools, vacuum equipment, etc.).  
 Extension cords used with portable electric tools shall be of the 3-wire type unless the tool or appliance is 

double-insulated or operated from an isolated power service. The ground wire must either be 
permanently connected to the tool frame for grounding means.  

 Extension cords lay across walkways or driveways must be covered by protection or warning devices to 
prevent pedestrian or vehicle hazards.  

 Ground Fault Circuit Interrupters (GFCIs) are to be used whenever a portable electric tool is used.  
 Electrically-powered tools may not be used on energized conductors.  
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 Compressed air hose connections shall be secured with a safety clip or retainer before use.  
 If a machine guard is removed in order to work on equipment, it shall be replaced before the equipment 

is placed back in service.  Lockout/Tagout procedures shall be followed.  
 Power tools should be used, in accordance with the manufacturer’s instructions.  
 Where sparking or heat generated by the use of pneumatic tools, an approved coolant shall be used.  
 Only patent pneumatic hose, couplings and fittings of the correct rating shall be used when using 

pneumatic tools.  
40. TEMPORARY WIRING  

These provisions apply to temporary electrical power and lighting wiring methods. Temporary wiring shall 
be removed immediately upon completion of construction or the purpose for which the wiring was 
installed.  

40.1. Temporary power program procedures  
i. Only authorized and qualified people for electrical work shall work on the installation, wiring, 

troubleshooting or repair of electrical equipment. 

ii. All persons dealing with & handling electrical equipment shall be trained to apply the correct treatment 
for electric shock. 

iii. All portable tools, hand lamps & other apparatus must be connected to the system by means of 
appropriate rating plugs & sockets type.  

iv. All joints must be both electrically & mechanically sound. No twisting of conductors or tapping is 
permitted. 

v. Supplies to welding equipment must be specially arranged & the connections must be sufficient in size for 
the duty to be performed & properly protected against mechanical damage & electrical hazards. 

vi. All lamps for general illumination shall be protected from incidental contact or breakage. Metal-case 
sockets shall be grounded. Damaged cages/lamps shall be corrected upon notice.  

vii. Temporary lights shall not be suspended by their electric cords unless cords and lights are designed for 
this mean of suspension.  

viii. Portable electric lighting used in wet and/or other conductive locations, for example drums, tanks, and 
vessels shall be operated at 24 volts or less. However, 120 volt lights may be used on approval if 
protected by a GFCI.  

ix. Flexible cords and cables shall be protected from damage. Sharp corners and projections shall be 
avoided. Flexible cords and cables may pass through doorways or other pinch points, if protection is 
provided to avoid damage.  

x. Extension cord sets used with portable electric tool and appliances shall be of three-wire type and shall 
be designed for hard or extra-hard usage. Flexible cords used with temporary and portable lights shall be 
designed for hard or extra-hard usage.  

xi. Electrical equipment shall not be opened, adjusted, repaired, or otherwise handled until it is de-energized 
and locked-out according to the lock-out policy.  

xii. De-energized equipment shall be tested before anyone works on it.  
xiii. All metal panels, boxes, covers, conduit, etc., that are part of electrical system shall be grounded.  
xiv. All splices and repairs shall be made inside an approved box or approved splice kit. Tape alone is not 

acceptable.  
xv. Metal ladders shall not be used for electrical work.  

xvi. All electrical equipment that is exposed to flammable gases or vapors, combustible dust, or ignitable 
fibres must meet hazardous location requirements in order to prevent explosions.  

xvii. Extension boards must have GFCI/RCCB protection with main power on/off switches. GFCI/RCCB should 
not be used as power on/off switching.  

xviii. Circuit breakers that protect hand tool receptacles shall have a maximum rating of 20 amps. Waterproof 
connectors shall be used as necessary.  

xix. All holes in panel boxes and gaps where circuit breakers are missing shall be securely plugged with a 
fireproof material.  

xx. Circuit breakers shall be matched as closely as possible to the electrical needs they supply. 

41. FALL PROTECTION  
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All persons, on any project that requires them to wear a personal fall arrest or restraint system, will follow 
these guidelines.  A full body harness will be used whenever there is the potential for a fall from a height of 6 
feet or more. 

41.1. Personal Fall Arrest Systems (PFAS) & Full Body Harness:   

A personal fall-arrest system is generally required whenever an individual is at risk of falling 1.8 meter or 
5.9 ft or more ft from an elevated position. A properly designed system should include three 
components: 

 
(A) An anchor point capable of supporting a minimum of 5,000 lbs (22.2 kN) per attached worker; will 
serve as a secure connection point for lifelines, lanyards or deceleration devices. 

(B) A full-body harness designed to distribute fall-arrest forces over thighs, pelvis, waist, chest and 
shoulders; if a fall occurs, D-ring located in centre of the back will hold worker in an upright position until 
rescued. 

(C) A connecting device such as a lanyard, deceleration apparatus, lifeline or a combination of these 
items with locking snap hooks. Must have a minimum breaking strength of 5,000 Lbs. 

WARNING: 
The maximum arresting force an individual is permitted to sustain while wearing a harness is limited to 1,800 lbs 
(8kN). To stay below this impact force, workers should keep the free fall distance as short as possible (max. 1.8 
meter) and consider the use of deceleration devices or shock absorbing lanyards. During fall, the worker shall not 
come in contact any lower level and bring the worker to a complete stop and limit maximum deceleration 
distance an employee travels to 3.5 feet (1.07 m). 

Each worker shall be attached to a separate lifeline and lifelines shall be protected against being cut or abraded. 

 

Full body harness application guideline- 

Deceleration apparatuses (shock absorbers) attached double lanyard type harnesses shall be used only at height 
with fall distance of 6 meter or more.  

For fall distance of less than 6 meter or more than 06 meter, self retractable type full body harness shall be used.  

Full body harness after one free fall shall not be used again, it shall be condemned. 
Harness shall be checked/ inspected for wear/tear or any damage before use. 
41.2. Anchorage Connectors and Points  
An anchorage connector or point must be capable of supporting 5000lbs. per attached worker. This can be 
accomplished in a number of ways and must be engineered to ensure the point has that capability.  
 
Only anchorages designed by a fall protection equipment manufacturer must approved by OPGC. Anchorage 
Points in concrete or attached to wooden structures must be approved by both the Contractor’s Qualified Person 
& EIC.  
 
The anchorage point must be installed at dorsal D-ring (shoulder) height or higher. An anchorage point at feet 
level is unacceptable for fall arrest application and will not be allowed.  
 
41.3. Authorized Fall Protection Systems/Equipment  

Only fall protection equipment approved by the OPGC will be used on OPGC projects.  

 

Storage  
The equipment should be stored and hung up freely by the back D-ring in a cool, dry place until needed. If 
materials appear to be faded or it tags and labels are illegible, consult the equipment manufacturer to determine 
if replacement is necessary.  
 
41.4. Tips for Fall Protection 

 Make sure the harness fits snugly. Tighten all straps.  
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 Use an anchorage point above your head. Do not tie-off at your feet unless there is no other place to tie-
off.  

 Use two lanyards for 100% tie-off. One lanyard must be attached at all times and when moving from 
position to position.  

 Never hook two lanyards together to get extra reach.  

 Except with specific lanyards, hooks may not be tied back into the lanyard itself.  

 Use cheaters only when your lanyard will not reach a tie-off point. Cheaters will not be used while tied off 
to the inside of a man basket.  

 Shock absorbing lanyards may not be used in conjunction with retractable lanyards.  

 Never tie a knot in your lanyard to reduce its length  
41.5. ACCESS  
Stairways and stair towers with complete hand and guardrails do not require fall protection.  
 
Fall protection is not required while using a ladder as a means of access as long as the climbing distance is less 
than 10 feet. Once a worker has climbed 10 feet a ladder-climbing device is required or an enclosed cage must be 
present.  
If the worker stops at any point to conduct work from a ladder, and the worker’s feet are more than 6 feet above 
the adjacent surface, fall protective equipment is required. A three-point contact must be maintained with a 
ladder regardless of the height a worker is above an adjacent surface.  
 
42. SCAFFOLDING  
All scaffolds and staging shall comply with OSHA standards. Prior to using any scaffolding, it shall be approved by 
OPGC. A "GREEN SCAF-TAG" indicating OPGC acceptance will be attached to the scaffolding, the scaffolding is not 
to be used until the approval is given. The scaffolding shall meet the following minimum requirements: 

 Timber uprights and ledger shall not be used.  
 Metal parts used for scaffolds shall be in good condition and free from corrosion.  
 All poles, planks and general materials, used for scaffoldings, shall be kept in good condition and be 

inspected by a competent person appointed by the Contractor on each occasion before being used for 
erection.  

 No materials, other than those specifically designed for the purpose, shall be used for scaffolding.  
 A scaffold shall be erected only by men trained and certified in the job, working under the immediate 

supervision of a competent foreman, who knows the purpose of the scaffold and how it should be 
constructed to carry the loads which will be placed upon it.  

 Scaffolds shall be securely supported or suspended and where necessary braced to ensure stability. 
Unless constructed as an independent scaffold, it shall be rigidly connected to the building or structure.  

 In the case of partially erected or dismantled scaffolds still capable of being used, access thereto should 
be effectively blocked and prominent warning notices shall be posted with a "RED SCAF-TAG".  

 All platforms, scaffolds and other workplaces, from which persons may fall more than 1.8m (6 ft) shall 
have edge protection which consist of an upper rail not less than one meter (3 ft 3 inches) in height above 
the walkway and have at least one intermediate rail.  

 Toe boards shall be fitted to all scaffolding.  
 When permanent hand rails have to be removed from elevated platforms, rope or wire hand rails shall be 

fitted in their place.  
 Any load-bearing scaffolding should be constructed to a design previously submitted to and approved by 

an OPGC contact person.  
 Parts of staging, tools and other articles and materials shall be properly lowered and shall not be thrown 

down from a height. They shall be raised by rope or other suitable means and not carried on the person.  
 The Contractor's Representative shall ensure that no loose articles and materials are left lying about in 

any place from which they may fall on persons working, or passing beneath. 
 While erecting the scaffolding a RED SCAFF-TAG need to be hung until erection is finished 

42.1. Requirements for Boards and Planks 
 Boards of 51 mm (2 inch) minimum thickness shall be used. These shall be at least 210 mm (8 inches) 

wide.  
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 The spacing of board supports shall depend on the thickness of the boards used and the load to be 
carried. There shall be at least three supports. Support for 51 mm (2 inch) boards shall not be more than 
2.5 m (8 feet 6 inches) apart. All boards shall be supported at the ends.  

 Boards shall be end-butted and close boarded throughout. Overhanging of boards of any thickness shall 
not exceed four (4) times their thickness and not less than 50 mm. 

42.2. Working Platform 
 All working platforms should be close boarded and all boards should be lashed or secured.  
 Widths of platforms vary according to scaffolds purpose.  
 As a general rule, if the platforms are to be used only as a footing, they shall be at least 610 mm (24 

inches) wide. If small quantities of materials have to be put on them, the platform width shall be 
increased to 813 mm (32 inches) wide. 

42.3. Mobile Tower  
 The height of a mobile tower should never exceed three times the length of the shortest side.  
 There should be only one working platform on a mobile tower.  
 Mobile scaffolds should only be used on ground which is firm and level.  
 Moving the tower should only be done by pushing or pulling the base.  
 The working platform must be clear of men and materials when the tower is being moved.  
 Wheels should be turned outwards and brake must be on and locked before use.  
 It is advised to tie the tower to the structure whenever possible.  
 Never ride on a scaffold that is being moved. 

42.4. Independent Towers 
 The tubular scaffold used most often is the independent tower. The independent tower apart from 

necessary ties stands completely free from buildings or structures and is used mainly for access pipe 
bridges or high maintenance jobs where only a small working area is required.  

 The foundation must be capable of carrying the weight of the tower, equipment and men.  
 Base plates must be placed under all standards and if there is any danger of lateral movement they must 

be securely fixed, substitutes must not be used.  
 Special precautions must be taken to provide stability on soft soil, or surfaces likely to be damaged.  
 Standards must be vertical and joints must be staggered. The distance between standards must be no 

more than 2.5 m (8 feet 6 inches).  
 Ledgers must be horizontal and fixed to the standards with load bearing clips.  
 Generally ledgers will be vertically spaced at about 2 m centers for easy erection; also providing ample 

headroom if an intermediate working platform is required.  
 Diagonal bracings must be fitted on all lifts on all sides and a cross bracing should be fitted at the base 

and at other levels where necessary to keep the tower rigid, but at least every alternative lift.  
 If the height of the tower is more than 3 1/2 times the length of the shortest side it must be adequately 

tied.  
 It is good practice to tie scaffolds to the adjacent structure whenever possible irrespective of height. 

42.5. Ladders 
 All ladders used in the plant except in scaffoldings shall be made of Glass Reinforced Plastic (GRP) / FRP. 

No metallic / wood ladders are allowed in OPGC premises. 
 Shall be factory made and shall be of sound construction.  
 No ladders with treads nailed to the stringers or which are in any other way faulty or unsound shall be 

used.  
 Unless OPGC has granted prior written consent no ladder shall exceed 3.7 m (12 ft) in height.  
 Ladders shall not be painted. Clear varnish or polyurethane is acceptable.  
 All ladders shall only be used for the purpose for which they were designed.  
 The Contractor shall ensure all ladders under their control are inspected for safe, clean and proper 

working parts before they are used.   
 Defective ladders shall not be used, but instead shall be tagged and made inaccessible for use.  
 Ladders should be placed upon a level, firm, solid and safe base and leaned against or hung from a solid, 

safe structure.   
 When it is necessary to place a ladder on a non-level, smooth or slick surface, the base of the ladder shall 

be tied, blocked in place or held by another worker.  
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 The base of a straight or extension ladder shall be placed back from the wall at a distance equal to one-
fourth of the ladder’s working length.  

 The top of an extension ladder shall be tied off when possible.  
 No one shall go up or down a ladder without the free use of both hands.  
 If material must be lifted, a hand line must be used.  
 Employees shall face a ladder while ascending or descending.  
 A ladder used to transfer to a landing must have side rails that extend at least 3 feet above the landing.  
 Contractors shall ensure employees under their control are properly trained in ladder safety. 
 Where ever the chance hitting ladder with moving traffic or some other equipments exists, adequate 

protections to be provided with warnings 
43. ACCESS TO TRANSFORMERS/SWITCH GEAR ROOMS/SWITCHYARD AND OTHER RESTRICTED AREAS 
Contractor will remain outside of all fenced electrical transformer, switchgear rooms, switchyard or any other 
high voltage areas and restricted areas unless authorized by the OPGC Contract person to enter.  If it becomes 
necessary to enter these areas, the Contractor must notify the OPGC Contract person so that arrangements can 
be made to secure a safe work area. 
44. FIRE PROTECTION: 
Fire hydrants, extinguishers, hose racks, and other emergency equipment shall not be covered or blocked and fire 
equipment lanes must always be kept clear. 
All fires must be investigated and reported to OPGC regardless of duration or extent. 
All contractor persons should know the method of raising alarm & operation of first aid fire fighting appliances. 
Nobody should misuse the fire appliances, extinguishers etc.  
45. HOT WORK  
Any activity which involves naked flames or can produce heat energy or spark shall be considered as Hot Work. 
e.g. Welding, Burning, Grinding, Cutting.  

 The Contractor must coordinate hot work activities with the OPGC Contact person. 
 All welding, burning, or other hot work will be carefully planned and safely executed by completion of a 

Hot Work Permit from OPGC. 
 Welding machines and its accessories must be approved type & safe to use. Power supply cable should be 

of proper rating, joint free, copper and cut resistance type.   
 When ‘Hot Work’ is in progress precautions must be taken as per the Hot Work Permit issued by OPGC to 

minimize the risk to other persons, particularly from fire.  
 Appropriate fire extinguishers shall be made available for the duration of the specific activities as 

mentioned in the Hot Work permit. 
 The Contractor shall provide fire watches during hot work activity & shall ensure firewatchers are 

trained on the use of fire extinguishers and other appropriate fire fighting gear. Fire watchers during 
fire watching cannot be assigned with other task.  

 The Contractor shall ensure that firewatchers are equipped with appropriate equipment and dedicated 
only to the duties of the fire watch.  

 The Contractor shall ensure that adequate guards and barriers (fire blanket, fire proof sheets) are used to 
ensure sparks and hot slag are confined to the immediate area and do not contact flammable or 
combustible materials.   

 All open areas and floor grating/ wall openings shall be protected so that sparks or slag cannot reach 
flammable or combustible materials at any lower level.  

 Hot work areas must be barricaded to prevent people from coming into contact with sparks and slag from 
hot work activities.  

 The Contractor must store flammable and combustible chemicals where they are not subject to hot work 
or other sources of ignition. 

 Use appropriate PPE for the job. 
46. CONFINED SPACES: 
A Confined Space is any space of an enclosed nature which is not designed for continuous human occupancy and 
presents a risk of death or serious injury from hazardous substance or dangerous conditions.  

 The Contractor must coordinate Confined Space Entry work activities with the OPGC Contract person.  
 Confined Space Entry Permit shall be obtained to enter any Confined Space for any kind of work inside.  
 Contractor shall perform no duties that might interfere and disturb the accepted safe working conditions 

in a confined space.  
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 Contractor shall maintain all safety barriers around the Entry Point.  
 Appropriate PPE as per the Confined Space Entry Permit shall be used.  
 Appropriate dust mask shall be worn by the Entrant if significant quantities of dust are present within the 

Confined Space.  
 Head and eye protection shall be worn at all times by the Entrant unless specified otherwise by the 

Control Room Engineer.  
 A body harness may be required by the Entrant if work is to be performed above ground level. An air 

purifying respirator and cartridge or Self Contained breathing Apparatus (SCBA) shall be used by the 
Entrant if Entry into a Confined Space containing a Hazardous Atmosphere is required and it is not 
physically possible to entirely remove the Hazardous Atmosphere. 

 Contractor shall use the safety equipment as per the Confined Space Entry Permit. 
 Fire extinguishers suitable for the type of fires those are appropriate to the hazards that may be present 

in the Permit Required Confined Space. 
 Contractor shall deploy trained Confined Space Watcher/Hole Watcher to take control over the 

Confined Space entry & exit points during the period of work. Confined space opening either will be 
closed or entry prohibited through warning tape or barrier while no work is taking place inside the 
confined space. Contractor will not assign task other than Confined space watching to the watchers as 
long as they are performing the watching.    

 Contractor shall comply strictly with the following Electrical safety precautions 
 Electrical equipment supplied from the mains should only be used where there  are no practicable 

alternatives. Battery powered electrical equipment or pneumatic powered equipment shall be used 
whenever possible.  

 If there are no practicable alternatives to using electrical equipment supplied from the mains, then they 
should be 24V. If this is not possible then they should be 110V supplied through a centre tapped 
transformer with the centre tap earthed.  

 Electrical equipment supplied from the mains should contain Ground Fault Circuit Interrupters / Residual 
Current Devices.  

 Electrical equipment supplied from the mains shall have a valid test certificate.  
47. HIGH PRESSURE WATER/ SERVICE AIR CLEANERS 
Improper use of water jets/ Service Air can cause serious injury. The contractor may only use high pressure 
washing apparatus with the permission of the OPGC Contact Person. 
The contractor must satisfy the OPGC Contact Person as to the training of the operators, the arrangements for 
the place of work and a safe system of work. 
 
48. SCRAP/WASTE DISPOSAL: 
Waste Bins are provided on site for General Housekeeping materials, metal scrap, Hazardous and Oily wastes and 
Chemical Wastes. Special or Hazardous Materials must not be dumped in general housekeeping bins and metal 
scrap bins. Please consult with OPGC Contact person for more details. 
49. GAS CYLINDERS 
The following regulations apply to all industrial transportable gas cylinders including containers for dissolved 
acetylene. 
49.1. Cylinder Identification 
Gas cylinders shall be colour coded in accordance with relevant BIS code or applicable Gas Cylinder rule.  
Full and empty cylinders must be clearly distinguished and stored apart. 
49.2. Storage of Cylinders  

 No flammable materials shall be stored on the site with them, or in the immediate vicinity. Cylinders 
must be kept at a safe distance from any heat source.  

 Cylinders shall be stored in such a manner that they can be readily removed in the event of fire.  
 They shall be adequately secured to prevent falling over.  
 Cylinders shall be stored vertically and secured.  

49.3. Handling and movement of cylinders 
 Cylinders shall not be subjected to rough usage, or excessive shock, or used as rollers, or supports.  
 Cylinders shall not be dropped from a height.  
 A proper carriage, or platform and not a sling, shall be used for moving cylinders, whether empty or full.  
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 When cylinders are being transported, they shall be loaded and firmly wedged to prevent violent contact 
when the vehicle moves.  

 On no account shall cylinder trolleys be towed by motor transport. The transportation of any gas filled 
cylinder shall always be in a proper rack, regularly maintained and properly inspected at least biannually.  

 The Contractor shall ensure that cylinders with faulty valve joints, immovable valve spindles, or valve 
leakage are immediately removed from the site.  

 Only standard valve keys shall be used.  
 Only standard automatic pressure regulators and pressure gauges shall be fitted to cylinders.  
 Regulators and gauges shall be checked to ensure they are functioning properly and damaged gauges or 

regulators shall be removed from service.  
 RED hose shall only be used for Acetylene and BLACK hose shall be used for Oxygen and Nitrogen.  
 Hoses shall be pressure tested and examined to ensure that they are free from cuts, cracks, burns and 

excessive wear.  
 Only secured hose connectors shall be used.  
 It is strictly prohibited to bind hose connections with wire.  
 All Oxy-acetylene sets which are portable shall be wheeled on a trolley.  
 When not in use, blow-pipes and hoses shall not be left in confined spaces or enclosed areas.  
 Where this cannot be done, the Oxygen and Acetylene connections shall be disconnected at the cylinders 

situated outside. Merely closing the valve is not a disconnection.  
 Empty cylinders and cylinders no longer required shall be removed from the Site as soon as practicable, 

caps shall be in place.  
 Flashback arrestors (ESAB or any other ISI approved type) shall be fitted at the outlet of the regulator and 

at inlet of the cutting torch.  
 When not in use, all cylinders shall have protecting caps screwed on.  
 Cylinder valves shall be closed immediately when gas is not required, or when the cylinder is empty and 

the hose depressurized.  
50. RADIOGRAPHY AND RADIO ACTIVE SUBSTANCES 

 Radiography shall be done only after achieving a valid safety document. Proper barricading of the area 
and paging on the loud speakers should be done 

 All operations involving the use of radio active substances shall be supervised by the Contractor to ensure 
that protective measures are properly maintained and to check the extent of the protection afforded in 
practice.  

 The Contractor is required to provide OPGC with a list of radio active sources held by the Contractor and 
all employees who use or store these radio-active sources on OPGC's property. 

 The Contractor shall be responsible for the supply, operation and regular testing of all necessary 
monitoring equipment and to ensure that all protection barriers are placed and altered as a result of 
survey radiation level readings in accordance with internationally acceptable levels.  

 All radioactive substances not in use shall be kept securely in a dedicated storage place. The storage place 
should be clearly marked with the warning sign and the wording: “DANGER - RADIOACTIVE MATERIAL” in 
clear and indelible print. Its access hatch or door should be provided with a lock, the keys of which should 
be kept by the authorized radiographer.  

 Only authorized personnel should handle radio active sources.  
 Before any radiography work is started, the Contractor shall be required to establish procedures dealing 

with accident/incidents and foreseeing an emergency.  
 The procedure shall clearly define responsibilities and actions/measures to be implemented.  
 The emergency procedures shall be submitted to OPGC Contact person for review and approval.  
 The Contractor shall also ensure that all personnel involved have been carefully instructed. 

50.1. During transport, radioactive substances should be kept in sealed sources for radiography with the 
exposure container should be kept inside a lead-lined box which has the radiation warning sign on the outside.  
50.2. Handling Procedure and Personal Protection 

 Keep maximum distance from the source.  
 Provide maximum shielding  
 Keep exposure time down.  
 A radiography permit shall be obtained on each occasion radiological work is carried out.  
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 A barrier shall be erected around each area where the source is exposed so that the level of radiation at 
the barrier does not exceed 0.75 Micro Seiverts per hour in air.  

 Suitable warning notices for display at barriers shall have the wording "RADIATION - DO NOT ENTER".  
The notices shall also include the radiation symbol.  

 All persons using radioactive substances shall be trained and certified in the use of such substances.  
 The perimeter of the area shall be patrolled during the period of source exposure.  
 An exposed source must be immediately returned to its safe container on the request of the operating 

personnel, or in the event of a fire or other emergency occurring   
 Any worker liable to be exposed to ionizing radiation shall wear on the appropriate part of his body a film 

badge to measure the amount of radiation accumulated.  
51. EXCAVATION 

 The Contractor shall ensure that no Excavation work shall be carried out without the issue of an 
appropriate Safety Document.  

 Any buried cables or pipelines unexpectedly encountered during excavation work shall be reported 
immediately to the OPGC Central Control Room and the work shall cease.  

 Where, because of the nature, shape and slope of the excavation, material is liable to fall more than 1.3 
meters (4 ft.) onto a person working, the sides of the excavation must be adequately shored.  

 Shoring shall be rigid and without holes or opening, and be properly braced with support structure.  
 The shoring of every excavation where men are to work shall be examined each day by the Contractor's 

Representative.  
 Excavated earth shall not be stored close to the trench edges and a minimum distance of at least one and 

a half times the depth of the trench shall be observed.  
 No load, plant or equipment should be placed or moved near the edge of any excavation where it is likely 

to cause the collapse of the side of the excavation.  
 Excavations in which persons are working and into which a person is liable to fall shall be suitably or 

protected by a barrier.  
 If the excavation is to remain open after dark, warning lights shall be placed around the excavation to 

warn others of its presence.  
 Temporary crossings over the trench shall be at least 609 mm (2 feet) wide and sufficiently strong with a 

railing on one side.  
 The Contractor shall be responsible for the provision of all barricades, roping off and the provision of 

flashing lights as is required for the safety of persons and vehicles.  
52. SURPLUS MATERIALS 
Unless otherwise directed through written instructions issued by OPGC, Contractor shall promptly remove all 
excess surplus material from the jobsite.  Final payment for performance of the work shall not be due and 
payable until such materials are removed from the jobsite.  If surplus materials are not removed from the job site 
within fifteen (15) days of completion of the Work, OPGC may dispose of the materials and offset the cost 
associated with disposal against the unpaid balance of the Contract Price. 
 
53. SUSPENSION OF WORK AND LIMITATION OF LIABILITY 
OPGC reserves the right through the project contact to suspend all or any portion of the work being performed in 
violation of these provisions. OPGC shall not be liable in contract, tort (including without limitation negligence 
and strict liability) warranty or under any other legal theory for damages, costs or expenses related to any 
suspension or stoppage of work, loss of business, or other special, incidental, consequential or punitive damages 
in connection with any failure on the Contractor’s part to establish, enforce, or adequately monitor its Health and 
Safety Program. 
54. TEMPORARY BUILDING: 
Temporary buildings and material storage areas shall only be allowed upon written approval of the concerned 
Project Manager/EIC. They shall not be set up under power lines or pipe ways. 
55. UNSAFE AND/OR INAPPROPRIATE BEHAVIOR, DICIPLINARY ACTION  
Any Contractor employee who appears unable to perform his job in a safe manner or exhibits any type of 
behavior inappropriate for the work place will be reported to the Contractor’s on-site supervisor for evaluation 
and possible removal from the site. OPGC will not tolerate at any time any conduct that threatens, intimidates or 
coerces an OPGC person, another Contractor or any member of the public.   
55.1. Disciplinary action and penalty against safety rules violation 
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 Unsatisfactory safety performance will go against the contractor in future bids. 
 OPGC reserves the right to even terminate unsafe Contractor from Contract with notice.   
 In addition to the above disciplinary action, additional penalty for Safety Violation shall be applicable. 
 The penalty system is divided into two categories, Minor and Major. OPGC EHS shall decide about the 

minor or major safety penalty based on type of violations & risk involved with the violations 
 55.2. Examples of Safety violations 

 Not wearing / improper wearing of personal protective equipment (PPE) as per OPGC PPE rule. Example- 
Safety Shoe, Helmet, Safety glass, Earplug, Hand gloves and other PPEs.   

 Using grinder without wheel guard 
 Taking electrical connection without using ELCB. 
 Using damaged welding cable, faulty joints in cable 
 Non-use of flash back arrester in oxy acetylene cutting set 
 Non availability of standby person (hole watch) on man hole during entry into  
 Confined space 
 Not responding to emergency sirens as per emergency handling procedure. 
 Working overhead on road/ pathway without barricading 
 Dumping excavated earth on edge of excavation 
 Non-reporting of Near Miss, accident, fire and/or explosion and property damage incident. 
 Improper housekeeping. Leaving work area with debris/ waste/ scrap material                haphazardly 
 Unauthorized disposal of hazardous substance (waste Oil, Grease, Chemical, Toxic   Substance)  
 Leaving excavated soil on road 
 Spillage of waste on roads & work places  
 Smoking inside plant premises. 
 Unauthorized carrying of weapon inside Plant Premises. 
 Working without valid work permit. 
 Not complying with written instruction on the work permit 
 Working without Job Safety Analysis(JSA) for high & medium risk jobs 
 Working without Job Safety briefing for high & medium risk jobs 
 Not providing fire extinguisher for hot work and fire watch. 
 Use of none testing/ certified lifting machine, tools and tackles 
 Use of substandard scaffold (such as substandard platform in terms of access, guard rail, toe 

guard & gaps on platform surface, non-use of soleplate/base plate, sagging  scaffold etc.) 
 Use of above 24V light fittings in confined space without approval 
 Working above 5.9 ft height without fall protection 
 Working without rigging & slinging safety measure 
 Persons working under suspended load in barricaded area 
 Abuse of safety equipment/ facility/ emergency equipment. 
 Blocking access of emergency equipment or exits. 
 Mishandling of gas cylinders 
 Handling & disposal of hazardous substances in unauthorized manner. 
 Violating OPGC any of the environmental guideline attached in separate sheet. 

The following penalties shall be imposed on the contractor with the charge of safety violation by OPGC and 
shall be deducted from the Contractor’s running/ final bill. Penalty can be imposed by E-I-C/Dept Heads & Tls/ 
Safety Officer/ EHS Manager/Safety Rovers or any officer authorized by the OPGC management. 

 For first instance of Safety rule violation, counseling and verbal warning with  punching of yellow spot on 
I Card 

 On observation of second instance of Safety rule violation, counseling and strong verbal warning with 
punching of blue spot on I Card 

 On observation of 3rd Safety rule violation, punching of red spot on I Card with duty suspension or 
permanent removal from site  

 For major Safety Violation for one instance also, there may be direct punching of red spot in I card with 
permanent removal/ termination of the Contractor employee(s) responsible for that violation.  
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 Inadequate Safety Supervision leading to repeated minor or medium risk type safety violation- 
Fine/Penalty of Rs.2000/- (Rs. two thousand only) and I card punching of responsible contractor 
Supervisor. 

 Inadequate Safety Supervision leading to repeated major risk type safety violation- Fine/Penalty of 
Rs.2000/- (Rs. two thousand only) and I card punching of Contractor Supervisors with suspension or even 
termination of responsible contractor supervisor. 

56. GENERAL GUIDELINES FOR ENVIRONMENTAL PROTECTION 
The Contractor shall pay due regard to the environment by acting to preserve air, water, human life, animal and 
plant life from adverse effects resulting from its work or operation and to minimize any nuisance which may arise 
from such work or operations.    
1. Uncontrolled releases of OPGC regulated materials, hazardous wastes, special wastes, and PCB or PCB 

contaminated materials from OPGC locations into the environment are prohibited.  
2. All spills of OPGC regulated material, hazardous waste, special waste and PCB or PCB contaminated material 

must be cleaned up and waste residues generated disposed of properly.  Planning must begin immediately 
and clean up must be initiated within 72 hours of discovery of the spill.  

3. Use of PCB (Poly Chlorinated Biphenyl) containing products/ materials is prohibited. 
4. Used oil & lubricants generated during work shall be collected in containers provided with lid and shall be 

placed at designated transit storage shed. This shall be subsequently sent to warehouse for storage in the 
designated shed in front of Store Shed No. 3 and final disposal to authorized recyclers / re-processors. Waste 
oil/lubricant spilled on the floor shall be contained and collected by the use of spill protection kit. 

5. Used lead acid batteries shall be sent to Warehouse for storage at designated shed and final disposal to 
authorized recyclers / re-processors. Spilled lead acid shall be contained and collected by the use of spill 
protection kit. New lead acid batteries shall be procured against return of damaged used batteries to 
Supplier. 

6. E- Wastes and used Ni-Cd batteries, fluorescent lamps, mercury vapour lamps are also treated as hazardous 
materials. These are to be collected and stored in identified places on impervious floor and under shed to 
avoid contamination. These shall be disposed in authorized manner.     

7. Oil contaminated scraps, cotton wastes and other oil contaminated wastes shall be collected in specified 
collecting bins (designated as oil contaminated waste collecting bin) that are to be kept near work area and 
shall be sent to Warehouse for storage in specified collecting bin and final disposal to authorized recyclers/re-
processors, if possible. Otherwise the wastes shall be disposed off by warehouse in lined impervious covered 
pits. 

8. Onsite work areas shall not be stored with improper and/or excessive amounts of scraps and debris.  
9. Lead waste & other Non-ferrous metal wastes like, zinc, brass, copper, nickel and electronic wastes etc shall 

not be thrown around. It shall be collected in collecting bins and sent regularly to warehouse for storage in 
designated bins/shed and final disposal to authorized recyclers/re-processors. 

10. Spent Resins shall be collected in barrels, provided with lids and shall be disposed as per authorized disposal 
means.  

11. Acid/alkali / any other hazardous chemical contaminated scraps/wastes shall be collected in designated 
collecting bins to be placed near the work area and shall be returned to Warehouse for storage in designated 
collecting bin and final disposal to authorized recyclers/re-processors or else, these scraps can be disposed of 
by Ware House in lined impervious covered pits. Similarly, acid/alkali/ any other hazardous chemical 
contaminated barrels/jars shall be returned to Warehouse for disposing it back either to the supplier (as per 
the condition of Purchase Order) or to the authorized recyclers. 

12. Materials that yield Hazardous Substances shall be identified prior to their initial purchase. 
13. Ample spill response materials shall be available to deal with any potential hazardous and special waste 

releases. 
14. All containers used and stored on the site must have proper labels. 
15. Debris and solid wastes generated during any activity shall be collected & disposed regularly at the 

designated place and the combustible materials shall be controlled fired under direct supervision of OPGC 
Fire or Safety Officer. It shall not be dumped /thrown here and there. 

16. Tree trimming and pruning wastes shall be kept sufficiently away from plant. Steps shall be taken to dispose 
these to outside agencies to avoid unwanted fire.   
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17. Carry bags made of virgin or recycled plastic, which are less than 20 micron thick, are not allowed to be used 
in ITPS. 

18. Energy efficient products (eco marked products) will be preferred for use insideITPS. 
19. Goods packing material shall be bio degradable and environmental friendly material. 
20. All chemicals shall be procured with its material safety data sheet (MSDS). The MSDS shall remain with the 

chemical for its entire period of stock inside OPGC. 
21. Hazardous chemicals or substances in bulk transport will come with MSDS, TREM Card, hazard labeling of the 

lorry and containers. The transporters staffs/ staff shall be properly trained on emergency handling of the 
chemical.  

22. Emergency preparedness shall be in place to handle chemical emergency or any other hazardous material 
emergency so as to prevent risk to environment.  

23. Vehicular emission and noise shall be minimized in work zones by restricting use of defective vehicles, 
machineries and Tools & Plants. 

24. Vehicles shall be certified with valid pollution under control certificate.   
25. Source air emissions shall be controlled so as to meet regulatory norms. Incase of incidental higher emission 

level, immediate control measure shall be taken on priority. Continuous emission monitoring for Stack SPM, 
NOx, SO2 shall be made available all time except the period of planned maintenance. Alternative offline 
monitoring shall be in practice during the period of on line equipment maintenance.   

26. Fugitive emission shall be controlled in work places (CHP, AHP, ESP, Ash Pond & Dry ash storage silo areas). 
These places shall be tested for dust concentration periodically to ensure taking step to reduce dust emission 
level to acceptable state. People working in these areas shall use dust mask to prevent inhaling dust.   

27. Sufficient water spraying shall be ensured in haul roads and working areas to reduce fugitive emission during 
earth work by mechanical means. 

28. While painting any structural materials on ground, the structural materials shall be kept on any impervious 
barrier so as to avoid land contamination by paints. 

29. Use of Ozone Depleting Substance (ODS) like CCL4, CFC-11, CFC-12, Halon and other ODS based substances 
shall be phased out in phased manner. Venting of ODS gas to atmosphere is forbidden. During phasing out 
process of these substances, these ODS shall not be released to atmosphere. These gases shall be handled as 
per local regulation guideline. CFC containing equipments like refrigerators and hydrogen driers shall be 
replaced with non CFC refrigerant containing equipments.    

30. SF6 consumption shall be managed in such way that there will be no waste or/ and release to atmosphere. 
The user shall maintain a consumption record covering the equipment name in which the gas is used, 
quantity and date of use.  

31. Asbestos ropes and packing shall not be used in any work. No new asbestos sheets shall be used in any work. 
Before cutting/handling old asbestos sheets, the sheets shall be made wet and handled by using nose mask 
and hand gloves. Waste asbestos pieces shall be disposed in lined impervious covered pits. 

32. During construction and maintenance works, melting of Bitumen should be done by using fuel oil / fire wood. 
In no case burning of rubber tyres will be allowed. 

33. Smoking is prohibited inside plant. 
34. Optimum utilization of water, energy and raw materials shall be ensured by minimizing the loss in any 

activity. 
35. Spitting on walls is prohibited.    
36. Preference shall be given for using eco-friendly materials/packing and technology, wherever it is techno-

economically viable. 
37. Special care shall be given for good house keeping. 
38. Non-biodegradable solid wastes like plastic pouches/packing materials shall be disposed in lined impervious 

covered pits.  
39. Empty paint drums, brushes shall not be thrown around. It shall be the responsibility of the contractor to 

dispose it out side ITPS as per the provision of Hazardous Wastes (Management & handling) rule. 
40. Waste water generated inside plant and sewage effluent shall be reused   
41. Ground water and surface water adjacent to ash disposal area and coal pile area shall be tested periodically 

so as to ensure no adverse impact on environment.  
42. Spillage and disposal of any liquid or solid waste into storm water drains is prohibited.  
43. Spillage of Chemical or OPGC regulated material shall be reported to Manager (Environment) within 01 hour 

of the incident occurs. 
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44. For safe Handling and Transportation of Hydrogen, Chlorine, Petroleum Products and other Chemicals please 
MSIHC rule. 

45. Any noisy operation more than 85dBA shall be carried with the use of appropriate noise abatement barrier. 
Wherever barrier cannot be provided, the person nearby must have ear protection.  

46. Environmental monitoring equipment that has been originally designed and installed must be satisfactorily 
maintained and continually operated (with the exception of standard downtime for planned or unplanned 
maintenance). 

47. Any abnormal environmental incident observed/ noticed shall be communicated to EHS 
 
Appendix-1, Job Safety Analysis (JSA) Format: 

Format No: ER 5/10– F2, JOB SAFETY ANALYSIS (JSA), IB THERMAL POWER STATION, OPGC                                              

Sl. No.   Department Equipment Location Job description 

   Plant Civil X Y Pouring concrete at height  

JSA Performed by-  Reviewed & Approved by- Issue Date- 

HAZARD TEXT/TYPE 

  
ELECTRICAL 
HAZARDS 

CHEMICAL/ GAS 
HAZARDS 

EXCAVATION OTHERS PHYSICAL HAZARDS 

  

Noise 
Fall from 
height 

Force 
(Push/Pull) 

Shock/ 
Electrocution 

Flammable/ 
Explosive 

Collapse/Sliding Fire 

Radiation 
Fall 
(Slip/Trip) 

Caught 
in/on or 
between 

Static 
electricity 

Fumes Inhalation 
Underground 
live cable 
damage 

Heavy 
Wind/Rain 

Confined 
space 

Fall 
down/below 

Struck 
by/against 

Arc/flash 
blast 

Ingestion/Absorption EGRONOMICS Dust exposure 

Pressurized 
Steam/Air 

Fall of 
Objects from 
height 

Extreme 
weather 
(Hot/Cold) 

BIOLOGICAL 
HAZARDS 

Body/Eye Contact Poor Posture Oil spill 

Contact 
with Hot 
surface 

Contact with 
moving parts 

Poor 
illumination 

Snake/Insect 
bite/Virus 
infection  

Spillage 
Repetitive 
motion 

Human factor 

PPEs to be used 
Hard hat, Safety glass, suitable hand gloves, Safety Shoe, Steel toe gum boot, Full body 
harness, red & green reflective vest 

Tools required  

SEQUENCE OF BASIC STEPS 
SAFETY, HEALTH & 
ENVIROMENTAL HAZARDS 

 CONTROL MEASURES                                                                                                               

 
 
 
 
 

  

     

Emergency Safety Measures:- 

Emergency Contacts- Main Control Room- 222, 233,244, Fire- 777, 222257, Ambulance- 248/277, Hospital-666 

Overall Job Risk Category- (High/Medium):- 
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Pre Job Briefing (PJB) is applicable to all persons involved with the task. PJB shall be performed before the work 
begins 

JSA Review during PJB:-  

 

Pre Job Briefing (PJB) Acknowledgement: I undertake that the JSA is communicated to me effectively                                 

Name Signature Name Signature 

        

        

        

        

        

 
 
 
 
 
 
 
 

Appendix-2 
OPGC HSE RULES AND REGULATIONS   

FOR CONTRACTORS 

UNDERTAKING 

I hereby undertake that: 
(1) I have received a copy of OPGC HSE rules & regulations for Contractors, and read, these rules & 

regulations; 
(2) I agree to execute the work under all provisions contained herein; 
(3) I understand & will make my employees who will work at OPGC site understand the applicable 

rules & regulations; 
Signature:  ________________________________________  
Name :  __________________________________________  
Date:  ____________________________________________  
 
Contract Company:   ________________________  Seal------- 

 
 
 
 

Appendix- 3 

                              EHS Violation Record for Contractor                 Date: 
Ib Thermal Power Station, Banaharpali 

          

Name of Violator:  _______________________________________________ 
Location of Violation: _______________________________________________ 
Type of Violation: _______________________________________________’ 
Contractor’s Name_____________                Signature----------------------------- 
Observer’s Signature Name______________ Signature_____________________ 
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Contractor Safety Management 

Appendix C – Hazard Assessment Form 

Hazard Describe the Specific Hazard 
Present  

OPGC’s Actions to Control the 
Hazard 

Contractor’s Actions to Control the 
Hazard 

 

Gravity  

(Falling from a height, falling objects) 

 

   

 

Electrical  

(Contact, back feed, induction, static charge) 

 

   

 

Mechanical 

(Craning, rigging failure) 

 

   

 

Kinetic  

(Vehicle collisions, rotating shafts) 
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Chemical 

(Hazardous materials, confined space) 

 

   

Thermal  

(Hot, cold) 

   

Pressure 

(Pneumatic tools, hydraulic, high pressure water, 
gas pipelines) 

   

Water  

(Working around, diving) 

   

Other    
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Appendix D – Project Safety Plan/daily Job safety Plan 
 

Date: Name of the Work: 

Contractor’s Supervisor: Crew Members: 

No. Task / Job Step Conditions Major Hazards Barriers B.E.  
 

1 
 
 

     

 
2 
 
 

     

 
3 
 
 

     

 
4 
 
 

     

 
5 
 
 

     

Barrier Effectiveness (B.E) 

Control Barriers Safety Barriers Support Barriers Human Barrier 

1.  Eliminate the Hazard 

2.  Reduce Energy to Safe Level 

3.  Physical Barrier 

4.  Protective Equipment 

5.  Warning Device 

6.  Minimize Chances of Error 

7.  Work Procedure 

8.  Training 

9.  Observer 

10.  Identify the Hazard Only (Be 
Careful) 
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Appendix- E 
Contractor  Pre- Qualification Questionnaire 

Important Instructions: 

This questionnaire must be completed entirety and accompanied with all requested attachments for OPGC review, prior to 

any opportunity to contract work with OPGC. 

Omitting or reporting false information on this questionnaire could result in the disqualification or removal from OPGC’s 

List of Qualified Contractors. OPGC reserves the right to conduct random or for-cause audits of the information stated in 

this questionnaire. Additional documentation may be requested by OPGC to support statements made on this 

questionnaire. 

Company’s Name:  Contact Person: 

 

Postal Address: 

 

Telephone – Landline 

 

Mobile 

Fax 

 

E-mail 

Safety History 

(Please provide data for the previous two (2) calendar 

years) 

Year 

 

Year 

 

Number of First Aid Cases   
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Number of Lost Time Incidents (LTI)   

Total number of lost time work days due to accidents   

Number of fatalities   

Sr no. Written Safety Programs, Policies and Procedures Yes No 

1 

Does your company have a written Health, Safety and 

Environment Policy? 

(if yes then provide a  copy of the same) 

  

2 

Does your company hold separate safety meetings to address 

safety issues? 

If yes, who attends these meetings? (please tick) 

 All employees 
 Field employees only including supervisor 
 Field employees only excluding supervisor 
 Only Supervisors 

  

3 

 

Do you conduct a pre-project hazard analysis? 

(If yes then provide a copy of a completed hazard analysis) 

  

4 
Do you conduct weekly or daily pre-work safety talk / toolbox 

meetings? 
  

5 

Does your company provide safety training to your employees? 

(If yes then provide a list of the safety training courses provided 

and participants, in the last one (1) year) 

  

I declare that the information provided here and in all attached documents is correct. 
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Signed , sealed and submitted on behalf of 

Company Name 

 

Company Stamp/ Seal 

Signature 

 

Name 

 

Title 

 

Date 

 

FOR OFFICIAL USE ONLY 
Reference No. 
 
 

Based on past safety performance and the quality of safety management programs. The above contractor: (please tick one) 
 Qualify to work for OPGC 
 Does not qualify to work for OPGC 

Name 
 
 

Signature 
 
 

Date 
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OPGC EHS RULES AND REGULATIONS   
FOR CONTRACTORS 

UNDERTAKING 

I hereby undertake that: 
 

(1) I have received a copy of OPGC EHS rules & regulations for Contractors, and read, these rules & regulations; 
 

(2) I agree to execute the work under all provisions contained herein; 
 

 
(3) I understand & will make my employees who will work at OPGC site understand the applicable rules & 

regulations; 
 

 
Signature:  ________________________________________  
 
Name :  ___________________________________________  
 
Date:  ____________________________________________  
 
 
Contract Company:   ________________________  Seal------- 
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CONTRACTOR  PRE- QUALIFICATION QUESTIONNAIRE 

Important Instructions: 

This questionnaire must be completed entirety and accompanied with all requested attachments for OPGC review, prior to 

any opportunity to contract work with OPGC. 

Omitting or reporting false information on this questionnaire could result in the disqualification or removal from OPGC’s 

List of Qualified Contractors. OPGC reserves the right to conduct random or for-cause audits of the information stated in 

this questionnaire. Additional documentation may be requested by OPGC to support statements made on this 

questionnaire. 

Company’s Name:  Contact Person: 

 

Postal Address: 

 

Telephone – Landline 

 

Mobile 

Fax 

 

E-mail 

Safety History 

(Please provide data for the previous two (2) calendar 

years) 

Year 

 

Year 

 

Number of First Aid Cases   
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Number of Lost Time Incidents (LTI)   

Total number of lost time work days due to accidents   

Number of fatalities   

Sr no. Written Safety Programs, Policies and Procedures Yes No 

1 

Does your company have a written Health, Safety and 

Environment Policy? 

(if yes then provide a  copy of the same) 

  

2 

Does your company hold separate safety meetings to address 

safety issues? 

If yes, who attends these meetings? (please tick) 

 All employees 
 Field employees only including supervisor 
 Field employees only excluding supervisor 
 Only Supervisors 

  

3 

 

Do you conduct a pre-project hazard analysis? 

(If yes then provide a copy of a completed hazard analysis) 

  

4 
Do you conduct weekly or daily pre-work safety talk / toolbox 

meetings? 
  

5 

Does your company provide safety training to your employees? 

(If yes then provide a list of the safety training courses provided 

and participants, in the last one (1) year) 

  

I declare that the information provided here and in all attached documents is correct. 
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Signed , sealed and submitted on behalf of 

Company Name 

 

Company Stamp/ Seal 

Signature 

 

Name 

 

Title 

 

Date 

 

FOR OFFICIAL USE ONLY 
Reference No. 
 
 

Based on past safety performance and the quality of safety management programs. The above contractor: (please tick one) 
 Qualify to work for OPGC 
 Does not qualify to work for OPGC 

Name 
 
 

Signature 
 
 

Date 
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                                         TECHNICAL SPECIFICATION 
 

Name of work: “External Repairing & Painting of D-type Block (Phase-II)” 
 

1) The construction materials such as Cement, sand, chips, Paints etc. if felt necessary will be subjected to 
test at the cost and risk of the agency. 
 

2) Any defective material brought to site should be removed by the agency at the instance of department. 
 

3) Agency has to arrange all construction materials such as Cement, Sand, Chips, MS structural, colours, 
paints etc required for the work as per the item specifications. 
 

4) The quantity mentioned in the schedule of quantities is purely tentative. At any point of time agency may 
be asked to execute any quantity of work as per the site requirement. 

 
5) All the items mentioned in detail items of the work may be executed at any location and at any height. 

 
6) All the materials are to be approved by concerned Engineer-in-charge before use. 

 
7) All work is to be carried out without causing hindrance to day-to-day activity. 

 
8) Agency has to make his own arrangement of construction water for the works from available points only. 

 
9) Electricity if required by the agency shall be supplied free of cost. Contractor has to make all necessary 

arrangement for safe supply of electricity but the connection shall be given by department people. 
 

10) Portland Cement of Ultratech, Konark, ACC make of PPC 53 grade, confirming to corresponding IS code 
shall be utilized in the work before the expiry date. 
 

11) Fly Ash Bricks will be supplied free of cost from OPGC Ash Brick Manufacturing Plant. The contractor has 
to make his own arrangement for transportation of bricks to the construction site. Balance Ash Bricks after 
completion of work must have to be returned back at the Ash Brick Plant, failing which double the 
prevailing cost of the fly ash brick will be deducted from the Party’s Final Bill. 
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SPECIAL CONDITIONS OF CONTRACT 
 

Name of work: “External Repairing & Painting of D-type Block (Phase-II)” 
 

1) The period of contract is 09 (Nine) Months from the date of Issue of LOI / Work Order excluding 
mobilization period of 7 days.  

2) It is a work contract. The prices quoted by the contractor will remain firm throughout the contract period. 
Any changes in minimum wages or material rates during the contract period as mentioned in point no 1, 
shall be borne by the contractor. 

3) The contractor is required to mobilize his men, materials, plant & equipment at his work site within 07 
days of intimation to start the work, failing which the Engineer-In-Charge will annul the contract 
agreement at his discretion. In the event of any such annulment, the owner reserves the right to recover 
the cost and other financial losses from the contractor in any manner deemed legally correct besides 
forfeiture of the EMD converted as ISD. The onus of proving that the delay in mobilization was beyond 
the control lies with the contractor. The Engineer-in-charge after satisfying himself with the reason for 
the delay if any may allow extension of time to avoid the annulment of the contract. 

4) The contractor shall be fully responsible for his workers with regards to terms of employment. OPGC will 
not be held responsible in any manner whatsoever in respect of worker engaged by the contractor.  

5) 5% of gross bill value will be deducted towards security deposit (SD), which will be released after 
completion of Defect Liability Period of one year from actual date of completion of work. 

6) Running Bills if required shall be paid to the contractor after submission of Bill along with prescribed 
measurement, material statement and statutory documents.  

7) The contractor shall disburse the wages to the worker on or before 7th day of completion of the wage 
period through Bank Payment. On failure penalty @ one percent per day subject to maximum five 
percent of the wages of last wage period shall be imposed. It is the responsibility of the contractor to 
ensure presence of representative of the principal employer during disbursement of all type of payment 
to his workers. 

8) In the event failure of contractor to undertake/attend to any job/ supply of materials specified under the 
scope within the specified time period, the Engineer-in-charge shall have the right to levy penalty as 
deemed suitable equal to 10% of the cost for that item of work/ material. Accordingly the actual billing 
amount shall stand reduced to the extent of penalty cost imposed/recovered. 

9) If any other item which is not mentioned in the bill of quantities, but is required to be executed for the 
work, the agency will have to execute the same at the schedule of rate of Govt. of Odisha / approved 
rate of OPGC. 

10) The contractor shall abide by the “EHS policy” and General Guidelines for Environmental protection of 
OPGC.  

11) Group Insurance Policy of the workman engaged in the work is mandatory. 
12) The contractor shall abide by the legal provisions with regards to Health, welfare and safety of workers 

engaged by him He is also responsible for medical care of the person engaged by him. 
13) All the staff and workmen as mentioned in the scope of work must undergo safety training. 
14) Any defective work noticed within the defect liability period of one year shall be rectified by the 

contractor immediately on receipt of information. 
15) Agency has to execute any quantity of work as required however small/large it may be. 
16) Agency has to make all arrangements for safe execution of work at any elevation using steel scaffolding 

positively. 
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Format No: ER 5/10– F2,                  JOB SAFETY ANALYSIS (JSA), IB THERMAL POWER STATION, OPGC                                              

Serial No.   Department Equipment Location Job description:  

  
Facility 
management   

ITPS colony External Repairing & Painting  of D-type Block (Phase-II) 

JSA performed 
by: 

Signature Reviewed & 
Approved by  

Signature Date of Issue Date of revision   Revision 
No- 

                

HAZARD TEXT/TYPE ( For reference to identify the Hazard type ) 

PHYSICAL 
HAZARDS 

PHYSICAL 
HAZARDS 

PHYSICAL 
HAZARDS 

ELECTRICAL 
HAZARDS 

CHEMICAL/ GAS 
HAZARDS 

EXCAVATION OTHERS   

Noise Fall from height 
Force 
(Push/Pull) 

Shock/ 
Electrocution 

Flammable/ Explosive 
substances 

Collapse/Sliding Fire   

Radiation Fall (Slip/Trip) 
Caught in/on or 
between 

Static electricity Inhalation of toxic fumes Underground live cable damage 
Heavy 
Wind/Rain 

  

Confined space Fall down/below 
Struck 
by/against 

Arcflash/ blast Ingestion/Absorption ERGONOMICS Dust exposure   

Exposure to  
pressurised 
Steam/Air 

Fall of Objects 
from height 

Extreme 
weather 
(Hot/Cold) 

BIOLOGICAL 
HAZARDS 

Body/Eye Contact Poor Posture Oil spill   

Contact with Hot 
surface 

Contact with 
moving parts 

Poor 
illumination 

Snake/Insect 
bite/Virus 
infection  

Spillage Repeatative motion Human factor   

PPEs to be 
used 

Safety shoes, hand gloves ,safety helmet, gumboots, safety belt 

Tools required   

Important Note- While deciding hazard control measures, consider hierarchy of hazard control steps in order of preference. 

SEQUENCE OF BASIC STEPS 
SAFETY, HEALTH & ENVIROMENT 

HAZARDS 

SAFE JOB STEPS / HAZARD CONTROL MEASURES                                                                                                               Are control 
Measures 

adequate to 
mitigate the 

risk 
(Yes/No) 

Elimination/ Substitution Engineering Administrative PPE 

Removing plaster While removing plaster may bring 
injury. Disposal of debris should 
be kept in safe space 

  Proper care should be 
taken by utilising the 
experienced and 
skilled labour. 

  safety shoes, 
hand gloves, 
dust mask, 
safety helmet 

yes 

Excavation work Electrical conduit and sewage pipe 
line should be identified 

  Excavation permit 
should be obtained 
before starting of the 
work.Trench must be 
barricated. 

  safety shoes, 
hand gloves, 
dust mask, 
safety helmet 

yes 

Brick work/ concreting / Plastering While pouring concrete/ plaster 
for brick work etc cement slurry 
should not come in contact with 
hand 

  Proper care should be 
taken by utilising the 
experienced and 
skilled labour. 

  safety shoes, 
hand gloves, 
dust mask, 
safety helmet 

yes 
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Preparation of paint During preparation of paint, it may 
enter different parts of the body 
like nose, ear, eye etc. 
Flammable 

  No flame or spark 
should be used while 
preparation of paint. 

  Hand gloves, 
safety googles 
must be worn. 

yes 

Working at height Fall from height, slip    Height work permit 
should be ensured 
before strating of 
work, Proper 
scaffolding shall be 
done as per norms. 
Scaffolding should be 
inspected and 
approved. 

  Safety helmet, 
safety belt, 
safety googles, 
hand gloves, 
safety shoes. yes 

Application of paint While painting paint may enter 
different parts of the body. Also 
paint may fall on floor 

  Clotes, gunny bag may 
be laid on the surface 
or floor. 

  Hand gloves, 
safety googles 
must be worn. 

yes 

Final inspection and housekeeping Any left out material if kept on site   Material should be 
removed with proper 
PPEs so that no ijusy to 
be occurred to others. 

  safety shoes, 
hand gloves, 
dust mask, 
safety helmet 

yes 

Emergency Safety Measures ( Rescue/Fire Brigade etc): Emergency Contacts-Main Control Room- 222, 233,244, Fire- 777, 222257, Ambulance- 
248/337, Hospital-666 

Overal Job Risk Category- 
(High/Medium/Low) : 

Medium 

JSA Review during PJB:  

Pre Job Briefing (PJB) is applicable to all persons involved with the task.  

Pre Job Briefing (PJB) Acknowledgement: I undertake that the JSA is communicated to me effectively 

Name Agency's name Signature 

      

      

      

                  

   
 
 
 
 
 
 

      

ORISSA POWER GENERATION CORPORATION LTD.                                                                                                                                                                                                                            
 HAZARD IDENTIFICATION & RISK ASSESSMENT  ( OCCUPATIONAL HEALTH & SAFETY )                                                                                                                                                                   

For the work “ Civil Maintenance works in Township area at ITPS.  ( For Three years ) " 
FORMAT REVISION NO: 02/00 DATE: 11.12.08 DOCUMENT REVISION 

STATUS :   R- 12 
DOCUMENT REVISION DATE :  

Sl. 
NO 

ACTIVITIES OCCURRENCE  OF 
HAZARDS 

HAZARDS RISKS EVALUATION OF RISK   

          QUALITATIVE QUANTITATIVE RPN S/NS Reference 
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    N/AB/E     LC BC IPC A B C       

1 Cleaning activities N Exposure to dust Respiratory 
problems  

N N N 6 10 3 180 NS   

    AB Exposure to micro 
organisms / 
bacteria during 
cleaning or repair 
of toilets / urinals / 
pipelines 

Health hazards 
due to infection 

N N N 6 10 3 180 NS   

2 Concreting  at height AB Fall from height Injury N N N 4 50 3 600 S   

    N Exposure to dust Respiratory 
problems  

N N N 6 10 3 180 NS   

    N Contact with 
concrete 

Skin irritation N N N 6 2 3 36 NS   

    N Exposure to 
dust(cement) 

Eye irritation N N N 4 5 5 100 NS   

3 Earth excavation in foundation AB Collapsing of earth  Injury  N N N 8 2 3 48 NS   

    N Exposure to dust Respiratory 
problems  

N N N 6 10 3 180 NS   

4 Movement of 
Dumpers/Dozer/tractors/tankers 
& other heavy vehicles during 
working hour 

AB Exposure to 
noise>85db during 
running of vehicles 

Hearing 
impaired 

N N N 2 2 5 20 NS   

    N Exposure to 
vehicular emission 
during working of 
heavy vehicles & 
machineries 

Physical 
Discomfort,Eye 
injury 

N N N 4 5 5 100 NS   

5 Painting AB Falling of objects 
from height 

Injury N N N 4 5 3 60 NS   

    N Inhalation of fumes Respiratory 
problems 

N N N 4 5 3 60 NS   

    AB Falling from height Injury N N N 4 50 3 600 S   

    AB Collapse/failure of 
scaffolding 

Injury N N N 4 30 3 360 S   

    AB Fall due to 
Snapping of PP 
rope 

Fatal N N N 4 50 3 600 S   
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6 Performing High & Medium risk 
jobs 

N Hazards due to 
performing the 
jobs without JSA, 
Job briefing and 
adequate 
supervision  

Fatality/ Injury N N Y 4 50 3 600 S   

7 Plastering AB Falling of objects  Injury N N N 4 5 3 60 NS   

    AB Collapse/failure of 
scaffolding 

Injury N N N 4 20 3 240 S   

    AB Falling from height Injury N N N 4 50 3 600 S   

    AB Collapse/failure of 
scaffolding 

Injury N N N 4 30 3 360 S   

8 Scaffolding erection or 
dismantling 

N Fall from height Fatality/ Injury  Y N Y 4 50 3 600 S   

9 Stacking of construction 
materials at work site 

AB Road accident due 
to dumping of 
construction 
material and work 
on road 

Injury N N N 4 30 3 360 S   

10 Transportation of debris AB Faliure of vehicle 
due to 
overloading/unsafe 
dtiving 
/mechanical failure  

Accident  N N N 3 20 3 90 NS   

11 Work at height N Fall from height 
due to failure on 
use of 
substandard, 
untested or 
damaged ladder 

Fatality/ Injury  Y N Y 6 50 3 900 S   
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BILL OF QUANTITIES 

Sub: External Repairing & Painting of D-type Block (Phase-II) at ITPS. 

SL No. Description of items Unit Qty. Rate Amounts 
1 Ash brick masonry ( 1:6 ) in Superstructure         

  Ash brick masonry in cement mortar(1:6) in 
Superstructure for all type of works of all thickness 
including all cost, splays cutting, watering, curing, 
conveyance, T & P, Scafoldings, royalties, taxes & Duties 
of all materials and labour charges etc. complete as per 
direction of Engg.-in-charge. (Ash brick will be supplied 
from Ash Brick Plant of OPGC free of cost. Contractor has 
to arrange his own conveyance for transportation to Site) 

Cum 2     

2 12mm cement plaster (1:6)         

  

Providing 12mm thick plaster in cement mortar (1:6) over 
masonary/ CC work, finished smooth afetr racking out 
joints including all coEngineer in charge.st , watering, 
curing, conveyance, T& P, royalities, taxes of all amterials, 
scoffolding and labour charges etc complete as per the 
direction of Engineer in charge. 

Sqm 1,836     

3 PCC ( 1:2:4 ) 12 to 20mm graded HG chips         

  Cement Concrete(1:2:4) using 12 to 20mm  graded hard 
granite crusher broken chips including all cost, laying of 
concrete, watering, curing, conveyance, T & P, royalties, 
taxes of all materials required for the work , Scaffolding & 
labour charges etc complete as per direction of Engineer-
in-charge 

Cum 3     

4 25mm Grading Concrete (1:2:2) on roof slab         

  Providing and laying 25mm thick grading concrete (1:2:2) 
on roof slab using 6mm and down graded size hard 
granite chips for old work including all cost, conveyance, 
taxes and labour charges etc complete as per the 
direction of the Engineer-In-Charge. 

Sqm 289     

5 RCC ( 1:1.5:3 ) 12 to 20mm graded HG Chips         

  Reinforced cement concrete(1:1.5:3) for all type of work 
using 12 to 20mm graded hard granite crusher broken 
chips including all cost, laying of concrete watering, 
curing, conveyance, T & P, royalties, taxes of all materials 
required for the work , Scaffolding & labour charges etc 
complete as per the direction of Engineer-in-charge. 
Reinforcement rod and centering and shuttering will be 
paid separately. 

Cum 2     

6 Lift charges for Cement Concrete Work above Ground 
Floor upto First Floor 

        

  Extra for Lift charges for all type of cement concrete work 
above ground floor upto First Floor or a part there of. 

Cum 5     

7 Centering and shuttering work (Form work) - Roof 
Slab 
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  Providing and fixing strong, rigid, smooth, levelled, and 
plumbed CENTERING AND SHUTTERING (Form work) 
including dismantling the same after the required intervals 
from the date of casting including cost of all materials, 
labour, conveyance, loading and unloading, taxes, 
royalties, scaffolding, sundries, tools and plants, etc., 
complete as per the direction of the Engineer-in-charge. 
For RCC Floor and roof slabs, landings, balconies, 
projecting sun shades and chajjas upto 4.3 meter height  

Sqm 54     

8 M.S. Reinforcement bar cutting, binding and placing         

  Straightening, cutting, bending, binding, tying and placing 
of M.S. Reinforcement bars (Plain or Tor) in position 
including all cost of M.S. Reinforcement bars & binding 
wire (20 to 22 gauge), conveyance, T & P,  taxes, 
Scaffoldings, labour charges etc. complete as per 
direction of EIC. 

Qntl 1.4     

9 Removing Cement Plaster         

  Removing old cement plaster of all thickness from walls 
including racking out joints at all levels and elevations and 
removing the debris within 50mtr lead including  
conveyance, taxes and labour charges, T&P, scaffoldings, 
sundries etc. complete in all respect as per direction of 
Engineer in Charge 

Sqm 1,836     

10 Dismantling Brick / Stone masonry of Cement Mortar         

  Dismantling of Brick or stone masonry at all levels and 
elevations, stacking the useful materials for re-use and 
disposing the debris within 50 mtr lead including cost, 
conveyance, taxes, T&P, scaffoldings, sundries and 
labour charges etc. complete as per direction of Engineer-
in-charge.  

Cum 2     

11 Dismantling Reinforced Cement Concrete         

  

Dismantling of Reinforced Cement Concrete work (RCC 
work) at all levels and elevations manually or mechanically 
as suitable, stacking the use ful materials for re-use and 
disposing the debris upto a lead of 50 mtr including cost, 
conveyance, taxes, T&P, scaffoldings, sundries and 
labour charges etc. complete as per direction of Engineer-
in-charge.  

Cum 2     

12 
Painting weatherproof exterior emulsion paint  
02 coats over a coat of primer 

        

  

Providing & Painting with Weatherproof Anti fungal 
Exterior emulsion Paint 02 (two) coats on old / new 
surface using approved Brand and shade Weatherproof 
paint (Asian / Dulux / Salimar / Berger) including thorough 
cleaning, rubbing out moss and  loose scales etc and 
preparation of the surface area of application, including all 
cost, conveyance, T&P, taxes of all materials, scaffolding 
& labour charges etc. complete as per direction of 
Engineer-in-charge. 

Sqm 11,072     

13 Painting Synthetic enamel paint 02 coat         
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Providing and painting 02 (two) coat with approved brand  
& shades synthetic enamel paint (Asian/ dulux / salimar 
/berger) on new /old   wooden/masonary/steel surafce 
including thorough cleaning, rubbing out loose scales etc 
and preparation of the surface area of application, 
incuding all cost, conveyance, T&P , taxes of all labour 
charges etc. complete as per the direction of Engineer in 
charge. 

Sqm 764.57     

14 Wall writing/ painting         

  

Writing on sign boards/ wall etc of all letter & size with 
 syenthetic enamel paint base and lettering at all levels 
and elevation including all cost of materials, conveyance, 
taxes, scaffolding, T&P, sundries etc. complete as per 
direction of engineer charge. 

Sqm 3.391   

  

15 Providing steel scaffolding.         

  

Providing, mobilising and erecting steel scaffolding as per  
OPGC safety standard with all safety measure, 
platform,toe guard, ladder etc forspecilaised high rise work 
upto 15 meters height including dismnatling, removing and 
demobilising the scaffolding materials from site after the 
completion of work, complete in all respect including cost, 
conveyance, royalities ,taxes, labour charges etc complete 
as per the direction of engineer in charge.  

Sqm 3,456   

  
16 Transportation of debris            
  Transportation of debris / surplus spoil away from work 

site upto a lead of 5 kilometres by tractor including all cost, 
conveyance, fuels, loading & unloading, taxes & duties, 
labour charges etc complete as per the direction of Engg.-
in-charge. 

Cum 26   

  
  TOTAL   

 
 
TOTAL-Ten (16) items only. 

Total Amount of 16 items: 

(1) In figures : 

(2) In words : 

(During Price Tender opening, only total amount will be read out and not unit rates/amounts of individual items)  

N.B.:- 1) The quoted price shall be inclusive of all applicable taxes, duties, levies, royalties, etc., but excluding GST and the quoted price 
shall remain firm and fixed during entire tenure of contract. 
 2) GST shall be paid extra by OPGC as applicable at prevailing rule. 
__________________________________________________________________________________________________ 

 

Disclaimer: These documents are published in our website only for the purpose of downloading by genuine bidders 
interested to participate in the Tender. OPGC shall not be held responsible in any manner in the event of any 
unauthorized usage of these documents other than the intended purpose.  


