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BID DOCUMENT 

Name of the work: 
 

AMC for maintenance of P‐Way/ Railway track of MGR, ITPS for a Period of One Year 
   

Cover Page  01 Page

Copy of NIT  02 Pages

Instruction to Bidders  04 Pages

General Conditions of Contract  121Pages

Special Conditions of Contract, Evaluation of Bid   05 Pages

Safety, Health & Environment (SHE) Rules & Regulations for 
Contractors 

36 Pages

Scope of work  012 Pages

Blank Price Bid  07 Pages

 

SAFE & CLEAN POWER IS OUR COMMITMENT 

 
 

ODISHA POWER GENERATION CORPORATION LIMITED 

Ib Thermal Power Station, Banaharpali, Jharsuguda – 768234 

(ODISHA) 
 

Email: contract@opgc.co.in  
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ODISHA POWER GENERATION CORPORATION LIMITED 
IB THERMAL POWER STATION 

At/PO: BANHARPALI, DIST: JHARSUGUDA – 768 234 (ODISHA) 

NOTICE INVITING TENDER
 
 
 
 

OPGC  invites  sealed  bids  from  bona  fide  and  financially  sound  Registered  Agencies  /Firms  /Companies  for 
execution of the following Works for its Thermal Power Plant at Banharpali: 
 
WORKS TENDER FOR UNIT‐1&2 (NIT No: ITPS/CC‐22/20‐21/12, Dated 10.03.2021) (Telephone 06645‐289‐232/355/221/ 
245; Email: satya.tarai@opgc.co.in; rabindra.panda@opgc.co.in; siba.pati@opgc.co.in; hayattulla@opgc.co.in) 
 
S/
N 

Name of the work  Tender 
cost 

EMD (Rs.)  Contract 
Period 

Bid Sale/ 
Issue date 

Date of receipt & 
submission /Opening of 

Bid 
1. AMC for maintenance of P‐

Way/ Railway track of MGR, 
ITPS 

Rs.11200/‐ 
including 

GST 

1% of total 
quoted 
price 

As per Bid 
Document 

11.03.21 to 
31.03.21 

Up to 15:00 Hrs on 
01.04.2021/ 

15:30 Hrs onwards on 
01.04.2021 

2. AMC of Lighting & Cabling at 
ITPS 

Rs.5600/‐
including 

GST 

1% of total 
quoted 
price 

As per Bid 
Document 

12.03.21 to 
01.04.21 

Up to 15:00 Hrs on 
02.04.2021/ 

15:30 Hrs onwards on 
02.04.2021 

3. AOH of HPBP Valves, LPBP & 
Gov Rack of Turbine Governing 
system, Unit #1&2 at ITPS 

Rs.5600/‐ 
including 

GST 

1% of total 
quoted 
price 

As per Bid 
Document 

10.03.21 to 
20.03.21 

Up to 15:00 Hrs on 
22.03.2021/ 

15:30 Hrs onwards on 
22.03.2021 

4. Overhauling of 20 MVA, 220 
kV/33 kV (Apex Make) Colony 
Transformer at ITPS 

Rs.5600/‐
including 

GST 

1% of total 
quoted 
price 

As per Bid 
Document 

10.03.21 to 
30.03.21 

Up to 15:00 Hrs on 
31.03.2021/ 

15:30 Hrs onwards on 
31.03.2021 

5. AOH of Mechanical Equipments 
of Turbine Auxiliaries, Unit#2 at 
ITPS 

Rs.5600/‐ 
including 

GST 

1% of total 
quoted 
price 

As per Bid 
Document 

13.03.21 to 
02.04.21 

Up to 15:00 Hrs on 
03.04.2021/ 

15:30 Hrs onwards on 
03.04.2021 

6. AOH of Mechanical Equipments 
of Ash Handling Plant, BOP etc., 
Unit#2 at ITPS 

Rs.5600/‐
including 

GST 

1% of total 
quoted 
price 

As per Bid 
Document 

13.03.21 to 
02.04.21 

Up to 15:00 Hrs on 
03.04.2021/ 

15:30 Hrs onwards on 
03.04.2021 

 
 e‐Reverse Auction  (E‐RA)  shall be  conducted  for  the work at Sl. No. 1 above. The Transaction Fees  for e‐Reverse 

Auction shall be deposited to the account of MSTC Limited directly. 
 

The non‐refundable Transaction Fees towards e‐Reverse Auction as mentioned above shall be deposited by all Techno‐
Commercially qualified bidders directly to the account of MSTC before E‐RA launch schedule. The date of conduct of E‐RA 
shall be  intimated  in  later  stage  to Techno Commercially qualified bidders  via e‐mail. Before participation  in e‐Reverse 
Auction, the bidder has to register  in MSTC e‐Procurement Portal well  in advance and submit the E‐RA fee amounting to 
the value intimated by M/s. MSTC Limited. 
 
Cost of bid document (non‐refundable) shall be paid by Demand Draft in favour of OPGC Ltd. drawn on State Bank of India 
(Code‐9510) / Andhra Bank (Code‐0662) / Central Bank of  India (Code‐283899) payable at  ITPS, Banharpali or  ICICI Bank, 
(Code‐ICIC0003679) payable at Telenpali. Cost of bid document shall have to be submitted along with the bid and the DD 
towards  the  tender  cost  (separate  from  EMD)  should be prepared on or before  the  last date of  submission/receipt of 
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tender, otherwise the bid shall be liable for rejection.  Small scale industries/National Small‐Scale Industries Corporation/ 
MSME  firms are exempted from payment of Cost of bid document only  if they are entitled for exemption of the offered 
service. Tenderers seeking exemption shall claim in advance along with the photocopy of Valid Registration Certificates at 
least two days before the due submission date. However, OPGC reserves the right to accept/ reject the exemption request 
if the same is found unauthenticated or not relevant to the offered item. In case of any discrepancy found between tender 
document submitted by the agency and the master copy  in our office, the  latter should prevail. No claim on this account 
shall be entertained.  Complete and signed sealed bids in hard copy form only shall be received at Contract Cell, ITPS. Bids 
shall be opened at Contract Cell, ITPS  in the presence of the bidders or their authorized representatives, if present at the 
time of opening. If the last date of issue / receipt / opening happens to be a HOLIDAY, the tender will be issued/ received / 
opened at  the  respective  time on  the next working day. The photocopies of all  the  supporting documents  required  for 
participating  in  the  tender mentioned  in NIT/Tender paper  shall be  submitted along with  the bid; otherwise,  the bid  is 
liable for rejection. Bids without EMD will be rejected outright. 
 
NB: Bidders having the requisite qualifying requirements as specified  in the bid document shall only be considered for 
tender evaluation.  
 
Bids  received after  stipulated date &  time  shall not be entertained. OPGC  shall not  take any  liability on account of any 
postal/courier delay. OPGC reserves the right to accept / reject any or all tenders, seek additional clarifications, split up the 
scope among eligible bidders or cancel the tender altogether without assigning any reasons thereof. 
 
Important:    The  detailed  NIT  along  with  Terms  and  Conditions  are  available  for  download  at  OPGC  website  at 
www.opgc.co.in.  Addenda/Corrigenda/  Extensions,  if  any,  will  be  notified  on  the  OPGC website  only  and  will  not  be 
published  in any other media. Interested companies or entities may visit OPGC website for the tender timeline and other 
details. 
 
                                                                                                                                                                                                                 Sd/‐  

AGM‐Contracts

SAFE & CLEAN POWER IS OUR COMMITMENT 
OPGC encourages all existing or new vendors/suppliers to register with us as empaneled vendors. Please visit 

our website www.opgc.co.in for details. 
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Brief Description of Merry Go Round (MGR) System at Ib Thermal Power Station: 
 
Odisha power generation corporation  ltd (OPGC Ltd)    a 100 % Government of Odisha owned PSU 
has  Ib  thermal  power  station  (ITPS)  at  Banharpali,  Dist  Jharsuguda  of  Odisha.  ITPS  has  a 
comprehensive MGR private track network for transporting coal from M/s Mahanadi Coalfields Ltd 
Lakhanpur (A subsidiary of Coal  India Ltd) mines to our siding at distance 12 Kilometer. The MGR 
network  takes off  from new chharlla coal  loading yard  to OPGC Coal handling plant  track hopper 
and back to chharlla loading yard. The MGR System is to transport coal from M/s MCL, Lakhanpur 
area to OPGC Power Plant.  
 
The Power Station has two generating stations of 2x 210 MW since the year 1994 and uses fossil 
fuel (Coal) to meet its requirement of steam and also completed 2x660 MW thermal power plant in 
July 2019. The present 2X210 MW & 6  x 660 MW units use  about 30000 MT of  coal daily. The 
transportation of coal  is  facilitated  through an elaborate  railway network called  the Semi‐Merry‐
Go‐Round Railway System  (SEMI  ‐MGR) owned by  the OPGC. The  future plan  is  to  transport coal 
own mines at Sundergarh district  located at 50 Km railway track. Now OPGC has own 2 WDM2A( 
2600HP)  LOCO, 3 WDG4D  loco ( 4500HP)  ,135 BOBR coal hopper wagon,  about 36 ETKM track at 
present and two RRI signal system used for coal transportation.      
 
The SEMI MGR System has at present a total of about 36 ETKM of Broad Gauge track up to chharlla 
coal loading yard and touching MCL line for connection Indian railway network at Chainage 14/800 
KM and connecting the power plant passing through the present coal Loading Siding at chharlla at 
Chainage 9  /800 KM. The 36 ETKM of Broad Gauge  (1676 mm)  track consists of 60 Kg Rail & 30 
points & crossing in  loading and unloading yard  , single and SWR length railway track , associated 
accessories,  S&T  System  (Route  Relay  Inter‐locking  Arrangement  at  two  signal  panel)  &  MGR 
Workshop / Loco maintenance work shop. 
 
At present  loaded coal wagons travel from Chharlla to the Power plant and discharge the coal on 
the two track hoppers  located at 12 KM of the coal handling area  inside the plant. The coal rake 
travels on a single track and takes a loop inside the plant area from the workshop panel building to 
enable  the weighment  of  coal  and  discharge  of  coal  on  the  hoppers.  The  entire movement  of 
locomotives and wagons are controlled  from three signal panel buildings through a Signaling and 
Telecommunications network. 
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ODISHA POWER GENERATION CORPORATION LIMITED 
   Ib Thermal Power Station, Banaharpali 

 
Name of the work: “AMC for maintenance of P‐Way/ Railway track of MGR, ITPS for a Period of 

One Year” 
Bid Document & Instruction to Bidders 

Bid Document 
 
The Bid documents consist of the following documents: 

1) Copy of NIT  
2) Instruction to Bidders   
3) General Conditions of contract 
4) Special Conditions of Contract  
5) Safety, Health & Environment (SHE) Rules & Regulations for Contractors  
6) Scope of Work 
7) Other Terms And Conditions 
8) Blank Price bid 

 
The bids complete in all respect must be submitted in two parts namely Techno‐commercial part and Price 
part. The envelopes containing the respective parts must be sealed and super scribed with tender enquiry 
number, Name of the work and the name of the part. Both the envelopes should be kept in a third envelope 
and sealed and super scribed with tender enquiry number and Name of the work. 
 
NB: The bid documents are not transferable.  
 
Techno‐Commercial Bid:  
The bidder must submit the following along with the techno‐commercial bid: 
 

1) EMD as per NIT in a closed envelope. The EMD amount will not be disclosed to the bidders during 
opening of Techno‐Commercial Bid. 

2) Photo copies of GST Registration Certificate, Provident Fund Registration Certificate, ESI Registration 
Certificate and IT PAN. 

3) Signed & Stamped Bid Documents (all pages) as a token of acceptance. 
4) Filled in and signed formats as specified in Annexure of GCC. 
5) Credentials in support of qualifying requirements as under. 
6) Commercial terms and conditions and deviation statement. 
7) Un‐priced Bid showing quoted/not quoted. 
8) MSME (Micro/small/medium)/NSIC/SSI status of your firm 
9) List of personnel, organization available on hand and proposed to be engaged for the subject work. 
10) List of plant & machinery available on hand (own) and proposed to be inducted (own and hire to be 

given separately) for the subject work. 
11) List of works completed  in  the  last  five  financial years giving description of work, organization  for 

whom executed, approximate  value of  contract at  the  time of  award, date of award  and date of 
scheduled completion of works, date of actual completion and final value of contract should also be 
given. 

12) List of work on hand indicating description of work, contract value and approximate value of balance 
work yet to be done and date of award. 
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13)  For total contract amount received, attested payment certificates from employer/client or Audited 
balance  sheet  duly  certified  by  Chartered  accountant  for  last  three  financial  years  are  to  be 
submitted.    

Qualifying Requirements: 
The bidders must also meet the following Qualifying Requirements with respect to the above. 

1. Average annual financial turnover during last three years (i.e. 2017‐18, 2018‐19 and 2019‐20) should 
be rupees two crore or more. Audited Balance Sheet and profit & Loss A/C must be submitted along 
with the Techno‐commercial Bid. 

AND 
2. Experience of having successfully completed similar works during last five years  ( 2016‐17 to 2020‐

21 ) ending last day of month previous to the one in which applications are invited should be either 
of the following:‐ 

 
a) Three *similar completed works costing not less than Rs.80, 00,000.00. 

OR 
b) Two *similar completed works costing not less than Rs. 1,00,00,000.00 

OR 
c) One *similar completed work costing not less than Rs. 1,20,00,000.00  

 
Copies of work order of similar work and satisfactory completion certificate / Performance certificate / 
execution certificate issued by the client to be submitted as supporting documentary evidence along 
with the technical bid. 

AND 
3. The  tenderer  should have a  skilled work  force of not  less  than 50 personnel  related  to  track 

work on their pay rolls for track maintenance activities. The organization structure of the party / 
bidder must  include one  retired officer of  level of AEN of Railway or above  /  retired Sr DGM 
(civil) rank from any Railway / private siding or central /state PSU and two retired officer of level 
SSE  or  above  of  Indian  railway  in  P  way  for  at  least  two  years  in  last  five  years  (2017  to 
2021).The relevant documents of the engagement of railway retired staffs shall be submitted in 
technical bid. 

AND 
 

4. The agency shall be approved by Indian Railway for any work in private siding by zonal office. 
The approved certificate to work in private siding from any zonal office of Indian Railway shall be 
submitted in the technical bid. 

OR 
If the bidder  is not approved agency of  Indian railway then the bidder must have maintenance 
experience of Railway Tracks for at  least 20 ETKM  (equated track kilometer)  for minimum two 
years at Indian Railways/central / state / Public sector / Private sector siding  in  last five years ( 
2016‐17 to 2021) 

AND 
5. The Tenderer must not have been blacklisted or deregistered by any central/ state government 

department or public sector undertaking of Govt. of India & State Government during last 5 
years and such black listing is not in force on the date of submission of bid. The bidder has to 
submit self‐declaration stating that they have not been blacklisted in any industries.      

AND 
6. Safety requirement‐Bidder loss time hours must have been less than 200Hrs in last 3 years. 

(Contractor’s self‐certification) 

* Similar work means execution of work  in siding  for   maintenance related to railway track / P way 
linking work  of Indian Railways / Central or State Government  / Public sector siding   / Private sector 
siding. 
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The agency has to confirm for power point presentation  in presence of OPGC members for their proposed 
plan of track maintenance as per scope of work of tender if OPGC desires after qualifying in technical bid. 
OPGC reserves the right to reject the bidder who have poor performance in OPGC in their last work. 
Note:  
• Tenders submitted without the above techno‐commercial requirements shall be liable for rejection. 
• The bidders who are found qualified in above will be invited for the opening of the price bids. 
• For all qualification criteria all supporting documents to be provided. 
• The bidders who are found qualified in above will be invited for the opening of the price bids. 
• Owner  reserves  the  right  to obtain necessary documents  and also  to  assess  the qualification of  the 

Bidder,  subsequent  to  submission  of  bid,  as  deemed  necessary  by  Owner  to  establish  bidder’s 
qualification. 

 
 
Price Bid 

1) Original  price  bid  duly  filled  in,  signed &  stamped on  each  page  shall  be  submitted. Any  breakup  (if 
required) must  be  submitted  separately.  The  rates  offered  by  the  bidder  shall  be  clearly written  in 
English (clearly handwritten or typed) both in words and figures and shall be free from any aberrations, 
deletions, and corrections and overwriting. In case of any illegibility of the offer submitted by bidder the 
interpretation by OPGC shall be final and binding on the bidder. 

2) Insertion, postscript, addition and alteration shall not be accepted after submission of the bid. 
3) The quoted price shall be all‐inclusive basis except GST (Taxes, duties, other government  levies except 

GST etc.) and shall remain firm during entire tenure of the contract and shall not be revised under any 
circumstances  for whatsoever  reason  except  as  given  in  (4) below. GST  applicability  and  rate of GST 
should be shown separately and shall be paid against documentary evidence. 

4)  
1. Any increase / decrease in the GST, Cess and other taxes thereon will be reimbursed / adjusted 

as per actual against documentary evidence. 
2. Additional  amount  due  to  imposition  of  new  tax  by  Govt.  relevant  to  this  work  will  be 

reimbursed by OPGC as per actual against documentary evidence. 
3. Any change in Income Tax will be borne by the Contractor. 
4. Quoted  rate  (valid  on  the  date  of  opening  of  tender)  shall  be  treated  as  base  price  and  all‐

inclusive basis except GST. 
5. Any  additional  payment  due  to  change  in  tax  structure  will  be  admissible  if  the  change  is 

effective during the scheduled completion period. No such extra payment shall be made beyond 
the stipulated completion date if the delay is due to the fault of the contractor. No claim shall be 
admissible after completion of work. 

5) No deviation shall be allowed in the price bid. 
6) In the Price Part, the bidder must also submit a CD containing the soft copy of price bid (with detailed 

item wise quoted prices)  in Excel format (non‐pdf) along with the signed & stamped hard copy of price 
bid. The prices quoted in the hard copy of price bid shall be taken as final & binding. 

 

Instruction to the Bidders 

a) Small  scale  industries/National  Small  Scale  Industries  Corporation/ MSME  firms  are  exempted  from 
payment of Earnest Money Deposit/Cost of Tender Paper only  if they are entitled for exemption of the 
offered service. Tenderers seeking exemption shall claim  in advance along with the photocopy of Valid 
Registration Certificates at least two days before the due submission date. However, OPGC reserves the 
right to accept/ reject the exemption request if the same is found unauthenticated or not relevant to the 
offered item. 

b) Bidders are advised to submit the tender based strictly on the terms and conditions and specifications 
contained in the tender documents and not stipulate any deviations in normal case. 

c) OPGC  reserves  the  right  to evaluate  the quotation on such deviations having  financial  implications by 
adding the cost determined by OPGC. 
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d) Wherever it  is mentioned  in the specification that the contractor shall perform certain work or provide 
certain facilities, it is understood that the contractor shall do so at his cost. 

e) Before quoting  the  rates  the Bidder  should go  through  the  specifications,  scope of work etc. and get 
himself fully conversant with them. The bid should include cost of mobilization and cost to adhere to all 
safety norms as described in the tender. No relaxation or request for revision of quoted/accepted rates 
shall be entertained subsequent to the opening of bid on account of mobilization or Safety costs.  

f) The details of items  in the price schedule shall be read in conjunction with the corresponding technical 
specifications.  Items  of  work  provided  in  the  price  schedule  but  not  covered  in  the  technical 
specifications shall be executed strictly as per instructions of Engineer in charge. 

g) The Bidders  shall quote  rates  inclusive of  the  complete  cost  towards  consumables,  tools  and  tackles, 
equipments,  labour,  levies, taxes and duties  if any, all safety PPE’s as per OPGC norms to all workmen, 
rectification, maintenance till handing over, supervision overheads, profits and all incidental charges not 
specifically  mentioned  but  reasonably  implied  and  necessary  to  complete  the  work  according  to 
contract. 

h) Bidder shall also indicate the cost of PPEs (in %) included in the Price Bid.  
i) OPGC reserves the rights to split the scope & quantity to more than one agency among the bidders. 
j) OPGC reserves the rights to cancel the tender without assigning any reasons thereof. 
k) OPGC reserves the rights of accepting the whole or any part of the tender and bidder shall be bound to 

perform the same at their quoted rates.  
Disclaimer: 

These documents are published in our website only for the purpose of bidders interested to participate in 
the Tender. OPGC shall not be held responsible in any manner in the event of any unauthorized usages of 
these documents other than the intended purpose. 
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GENERAL CONDITIONS OF CONTRACT 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 

ODISHA POWER GENERATION CORPORATION LIMITED 

7TH. FLOOR, ZONE – A, FORTUNE TOWERS, 

CHANDRASEKHARPUR, BHUBANESWAR – 751 023 

(ODISHA) 
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INSTRUCTION TO BIDDERS 
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ODISHA POWER GENERATION CORPORATION LTD 
IB THERMAL POWER STATION 

BANHARPALI‐768234, DIST. JHARSUGUDA 
 

 
 

TENDER 
FOR 

 
Name of the work:   “AMC for maintenance of P‐Way/ Railway track of MGR, ITPS for a Period of 

One Year” 
 
1.  To be submitted by 15:00 Hrs of dt. 01/04/2021 to Contract Cell, ITPS, Jharsuguda.  
 
2.  Techno‐commercial  bids  to  be  opened  in  presence  of  Bidders  or  their  duly  authorized 

representatives who may like to be present at 15:30 Hrs onwards on dt. 01/04/2021 in the 
office of Contract Cell, ITPS. 

              
Issued to M/s ……………………………………………..…………………………………………………… 
 
Signature of officer issuing the documents… Sd/‐ 
 
Designation: AGM ‐ Contracts, ITPS.  
 
Date:                             
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ODISHA POWER GENERATION CORPORATION LTD 

IB THERMAL POWER STATION, BANHARPALI 

NOTICE INVITING TENDER 

   
1. Tenders are  invited on behalf of  the OPGC  Ltd.  for  the work  “AMC  for maintenance of P‐

Way/ Railway track of MGR, ITPS for a Period of One Year” 
2. The Tender & rates shall be in the prescribed form provided by OPGC. 
3. The works  are  required  to  be  completed  as  per  SCC,  in  accordance with  phasing,  if  any, 

indicated in the Tender documents.  
4. Normally Bidders having  corresponding  class of  license, PF Code, GST Registration,  IT PAN, 

expertise for the work required to be executed and financial capacity will be considered. 
5. The person who  floats  the NIT  shall be  the Accepting Authority herein after  referred  to as 

such for the purpose of this Tender. 
6. A Bidder shall produce Income Tax PAN, GST certificates and PF Registration number. 
7. Tender documents  consisting of plans, drawings,  specifications,  Schedule(s) of Quantities  / 

Price Schedule of various classes of work  to be done,  the Conditions of Contract and other 
necessary documents will be  sold  (soft  copy only) on payment of Rs. 5,600/‐  (inclusive of 
GST) in shape of Demand Draft in favour of Odisha Power Generation Corporation Ltd. drawn 
on State Bank of India (Code‐9510) / Andhra Bank (Code‐0662) / Central Bank of India (Code‐
283899)/  ICICI Bank  (Code‐ICIC0003679) on or after 11/03/2021 up  to 31/03/2021. Cost of 
tender paper is not refundable. 

8. Bidders  are  advised  to  inspect  and  examine  the  site  and  its  surroundings  and  satisfy 
themselves before submitting their Tenders as to the nature of the ground and sub‐soil (so far 
as  is practicable and  related  to particular work),  the  form and nature of  the site, nature of 
work,  capacity  of  concerned  plant,  present  condition  of  the  plant,  labour  force  problem 
relating to present Contract labour, custom & system of the local folk, means of access to the 
site, accommodation  they may  require and  in general shall  themselves obtain all necessary 
information as to risks, contingencies and other circumstances which may influence or affect 
their Tender. A Bidder shall be deemed to have full knowledge of the site whether he inspects 
it or not  and no extra  charges  consequent on  any misunderstanding or otherwise  shall be 
allowed. 

9. Submission of a Tender by a Bidder implies that he has read this notice along with the notice 
inviting  tender advertised  in  the newspaper and all other  tender documents and has made 
himself aware of the scope and specifications of the work to be done and of local conditions 
and other factors bearing on the execution of the works. 

10. A Bidder  should  quote  his  rates  in  figures  as well  as  in words.  The  amount  for  each  item 
should be worked out and the requisite totals given. Special care shall be taken to write rates 
in figures as well as in words, and the amounts in figures only in such a way that interpolation 
is not possible.   The  total amount  shall be written both  in  figures and  in words.  In case of 
figures,  the words  ‘Rs.’ should be written before the  figure of rupees and the words  ‘Paise’ 
after the decimal figures, e.g. Rs.2.15 P. In case of words, the words ‘Rupees’ should precede 
and the words  ‘Paise’ should be written at the end.   Unless the rate  is  in whole rupees and 
followed by the word ‘Only’ it should invariably be up to two places of decimal. 

11. In the case of item rate Tenders, only rates quoted shall be considered. Any Tender containing 
percentage below / above the schedule of rate quoted is liable to be rejected. In case of lump 
sum tenders, only quoted amount shall be considered. 
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12. Any Bidder  for  the works  shall not be witness  in  the Bid of any other Bidder  for  the  same 
works. Failure  to observe  this condition shall  render  the Tender of  the Bidder  tendering as 
well as of those witnessing the Tender liable for rejection. 

13. Tender shall be received up to 15:00 Hrs of dt. 01/04/2021 and shall be opened at 15:30 Hrs 
onwards  on  the  same  day  in  the  presence  of  those  Bidders  or  their  duly  authorized 
representatives who may like to be present. 

14. The Tender  shall be accompanied by Earnest Money worth 1 % of  total quoted price. The 
Earnest Money offered  shall be  in  shape of Demand Draft  / Pay Order  in  favour of Odisha 
Power Generation Corporation Ltd drawn on State Bank of India (Code‐9510) / Andhra Bank 
(Code‐0662)  / Central Bank of  India  (Code‐283899)/  ICICI Bank  (Code‐ICIC0003679) or Bank 
guarantee issued by any Nationalized /scheduled Bank in the enclosed proforma. 

14.1  The Tender shall be accompanied with  letter of undertaking on non‐judicial stamp paper of 
appropriate value in the prescribed format. 

14.2 The Earnest Money  shall be made payable without any  condition/demure  to  the Owner on 
demand.  The Earnest Money shall be valid for a period of three (03) months from the date of 
opening of the price bid  

14.3 In consideration of the Owner opening and considering the Tender  for purpose of award of 
Contract, the Bidder shall keep his Tender valid for a period of one hundred eighty (180) days 
from the date of opening of the Tender, during which period the Bidder agrees not to vary, 
alter or revoke his Tender either  in whole or  in part. If the Bidder however, fails to keep his 
Tender valid for one hundred eighty (180) days or varies  its terms and conditions during the 
said period then the Owner shall be entitled to forfeit the Earnest Money amount without any 
notice or proof of damages etc. The Bidder shall submit his Tender as required in the Tender 
documents along with letter of undertaking in the proforma enclosed herewith. 

14.4 The Earnest Money of all unsuccessful Bidders will be returned within thirty  (30) days after 
the award of the Contract. 

14.5 Any Tender not accompanied with both Earnest Money and  letter of undertaking or any of 
the  two  in  accordance with  aforesaid  provisions  shall  be  rejected  by  the  Owner  as  non‐
responsive Bid. 

14.6 No interest will be payable by the Owner on the said amount covered under Earnest Money / 
other security deposits. 

15 On  finalization of Tender, Earnest Money of  successful Bidder will be  treated as part of  the 
initial security at the option of the said Contractor or shall be returned to the successful bidder 
at his option. 

16 A Bidder  shall  submit  the Tender which  satisfies each and every  condition  laid down  in  this 
notice and other tender documents, failing which the Tender will be liable to be rejected.  

17 The Odisha Power Generation Corporation Ltd. do not bind themselves to accept the lowest or 
any Tender or to give any reasons for their decision.  The Owner reserves the right to allow the 
Public Sector Undertakings price preference facilities as admissible under existing Govt. policy.  
The  prospective  Bidders may  apprise  themselves  of  the  relevant  Govt.  notification  in  this 
regard before submission of their bid. The Odisha Power Generation Corporation Ltd. reserves 
the  right of  accepting  the whole or  any part of  the  Tender or  split  the  total  scope of work 
among eligible Bidders and Bidder (s) shall be bound to perform the same at his/their quoted 
rates. 

18 GST or any other tax on materials in respect of this Contract shall be payable by the Contractor 
and the Owner will not entertain any claim whatsoever in this respect. 
 
For and on behalf of Odisha Power Generation Corporation Ltd. 
Signature…Sd/‐ 
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Designation: AGM‐Contracts, ITPS. 
Date:  
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PROFORMA OF LETTER OF UNDERTAKING TO BE SUBMITTED BY THE BIDDER ALONG WITH THIS 
TENDER. 

(To be executed on non‐judicial stamp paper of requisite value) 

 
Ref:                    Date: 
 
To 
 
Odisha Power Generation Corporation Ltd., 
IB Thermal Power Station, 
Banharpali. 
 
(Hereinafter referred to as the Owner) 
 
  I/We have read and examined the following documents relating to  
        (Name of the works) 
 
(a) Notice inviting Tender 
(b) Format for Letter of undertaking 
(c) General  Conditions  of  Contract  including  Contractors  Labour  Regulations,  Model  Rules  for 

Labour Welfare, Safety Code, schedule A & B Annexure I to XVII.  
(d) Special Conditions of Contract including Scope of Work 
(e) Price Schedule / Bill of Quantities 
(f) Technical Specifications. 
(g) Drawings. 
 

I/We hereby tender for execution of the works referred to in the aforesaid documents upon 
the terms and conditions contained or referred to therein and in accordance in all respects with the 
specifications, designs, drawings and other  relevant details contained  in Schedule of Quantities / 
Price schedule attached with the tender documents and the period (s) of completion as stipulated 
in Schedule ‘A’ of General Conditions of Contract. 
 
  In consideration of  I/We being  invited to Tender,  I/We agree to keep the Tender open  for 
acceptance  for  180  days  from  the  due  date  of  opening  of  bid  thereof  and  not  to  make  any 
modifications in its terms and conditions which are not acceptable to the Owner. 
 

A sum of Rs………………………  is hereby  forwarded  in shape of Demand draft drawn on State 
Bank of  India  (Code‐9510)  / Andhra Bank  (Code‐0662)  / Central Bank of  India  (Code‐283899) or 
Bank guarantee  issued by any Nationalized/Scheduled Bank  in  the enclosed proforma as Earnest 
Money  in  the manner prescribed  in  clause 15 of NIT enclosed herewith.  If  I/We  fail  to keep  the 
Tender open as aforesaid or make any modifications  in  the  terms and conditions of  the Tender, 
which are not acceptable to the Owner, I/We agree that the Owner shall, without prejudice to any 
other  remedy, be  at  liberty  to  forfeit  the  said  earnest money  absolutely.  Should  this  Tender be 
accepted,  I/We hereby agree to abide by and fulfill all the terms, conditions and provisions of the 
aforesaid documents. 
 
  If,  after  the  Tender  is  accepted,  I/We  fail  to  commence  the  execution  of  the  works  as 
provided in the conditions, I/We agree that the Owner shall without prejudice to any other right or 
remedy be at liberty to forfeit the said earnest money absolutely. 



 

Page 17 of 208 
 

 
 
 

   
  Signature of Bidder ………………… 

 
      Duly authorized to sign the Tender on behalf  
      of the (in block capitals)………………….. 
            …………………………………………….. 
            Dated……………………………………… 
            Postal Address……………………………. 

  Telegraphic Address…………………… 
            Telephone No…………………………….. 
            Fax No……………………………………. 
            E‐mail address …………………………… 
 
 
Witness…………….. 
 
Date……………….. 
 
Address…………… 
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INSTRUCTION TO BIDDER (S): 
 
1.1  Site visit & collection of information: 

The  Bidders  are  advised  to  visit  the  site,  collect  information  regarding  communication, 
transportation,  banking  facility,  availability  of  skilled  /  unskilled  labours,  their  customs, 
religious  or  otherwise  culture,  political  environment,  climatic  conditions,  education  & 
medical facilities etc. to their satisfaction and acquaint with the nature & condition of work 
prior to working out the price of the Tender. 

 
1.2  Bidders are advised to submit Tenders based strictly on terms & conditions and specification 

contained  in  the  tender  documents  and  not  stipulate  any  deviations.  Should  it  however 
become unavoidable, deviations should be stipulated in the prescribed proforma only in the 
format in annexure VII of G.C.C. Owner reserves the right to evaluate the Tenders containing 
deviations by loading or offloading the cost of such deviations. 

1.3  Addenda / Corrigenda issued to this tender must be signed & submitted with tender on due 
date or on extended date  if any. The Bidder should write clearly the revised quantities on 
the  Schedule  of  original  Tender Documents  and  should  price  the work  based  on  revised 
quantities  /  conditions.  All  those  who  were  issued  tender  documents  prior  to  issue  of 
addenda  /  corrigenda  shall be provided with  another  set of  fresh  blank  price  schedule  / 
schedule of  items free of cost. The Bidders shall submit their tender  in the fresh schedule. 
But however if the Bidder has already submitted his tender prior to issue of such addenda / 
corrigenda, they shall resubmit a fresh offer marked on the envelope as “Amended Offer”. 
The original offer submitted by such party shall be destroyed  in presence of the Bidder on 
the date of opening. 

1.4  Preparation of Bid: 
The Bidder(s) shall submit the bid in two parts, namely‐ 

  1)  Part‐I    :  Techno commercial Bid 
  2)  Part‐II    :  Price Bid 
  PART‐I : TECHNO‐COMMERCIAL BID 

A complete set of original Tender documents as specified  in clause 3.1 of G.C.C.  issued to 
the Bidder except blank price bid / bill of quantity duly  filled  in as prescribed  in different 
clauses  of  the  Tender  documents  with  signature  &  stamp  in  all  pages  as  token  of 
unconditional acceptance shall constitute Techno‐commercial Bid.  

The Bidder shall enclose the following documents in this Bid. 
 

a)  Crossed  Demand  Draft  for  requisite  amount  only  drawn  in  favour  of  Odisha  Power 
Generation Corporation Ltd or Bank guarantee  issued by any Nationalized Bank/scheduled 
Bank  in  the  enclosed  proforma  in  the manner  prescribed  in  clause‐15  of  NIT  enclosed 
herewith towards the Earnest Money without which the Tender shall be liable for summarily 
rejection. 

 
b)  Details of work of  similar nature and magnitude executed by  the Bidder during  last  three 

years (Works executed in name of Bidder) in Annexure‐I of G.C.C. 
 
c)  Details of present commitments of the Bidder in Annexure‐II of G.C.C. 
 
d)  Details of equipments in Annexure‐III of G.C.C. 
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e)  Organization chart showing number of qualified Engineers and Supervisory personnel in the 
roll of the firm in Annexure‐IV of G.C.C. 

 
f)   Duly filled in information about Bidder as per Annexure‐V of G.C.C. 
 
g)  List of enclosures as per Annexure‐VI of G.C.C. 

 
h)  Exception & deviation statement in Annexure‐VII of G.C.C. 
 
i)  Details of proposed organization in Annexure‐VIII of G.C.C. 
 
j)  Documents showing annual turnover in Annexure‐IX of G.C.C. 
 
k)  Photocopy of Sales Tax Registration Certificate, valid GST Certificate and Income Tax PAN.  

 
l)  Photocopy  of  P.F.  Registration  Certificate  and GST  registration  Certificate  of  appropriate 

category issued by competent authority. 
 
m)  Photocopy copy of the Registration of Firm / Company. 
 
n)  Present & permanent Address for correspondence along with Telephone No,/Fax No./E‐mail 

address etc. 
 
o)  Any other technical information, Bidder wishes to furnish. 
 
p)  Letter of undertaking in judicial stamp paper of worth Rs.5.00 in the format enclosed. 
 
q)  Documents  in  support  of  authentication  of  the  person  who  signed  the  tender.  Only 

proprietor,  partner,  directors  or  permanent  employee  with  due  power  of  attorney  is 
recognized for such signature. 
 
Note:  If required additional sheet may be used to furnish all above information but in the 

format provided in General Conditions of Contract. 
 
The techno‐commercial bid with all its enclosures as mentioned in clause 1.4 should be put 
in an envelope, sealed & superscribed as “TECHNO‐COMMERCIAL BID”. This envelope must 
contain Name of the work, NIT No., Due date of opening and Name & Address of the Bidder 
on bottom left hand corner of the cover.   

   
PART‐II: PRICE BID 
  Price bid shall include ‐ 

a) Original price bid  /  schedule of quantity duly  filled  in,  signed &  stamped on  each 
page as token of unconditional acceptance shall constitute the Price Bid. The Bidder 
shall take utmost care in filling the tender documents corresponding to instruction to 
Bidder and relevant information elsewhere in Tender document. 

   
b) Price Bid shall be completed in all respects with all their attachments / enclosures, if 

any. 
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c) The price bid shall be prepared in the manner prescribed in various clauses of Tender 
document and put in a separate sealed envelope super scribed as “PRICE BID”. This 
envelope must contain Name of work, NIT No. at the top and Name & Address of the 
Bidder on left hand bottom corner of the cover. 

 
1.5  COMPLETE BID: 

Both  the  Techno‐commercial & Price Bid  in  separate  sealed  cover  shall be put  in  a  third 
envelope, sealed & superscribed with Name of the Work, NIT No., Due date of opening. The 
full name, postal address, telegraphic address and telex/telephone/fax/E‐Mail of the Bidder 
shall be written on the bottom left corner of the envelope.  

 
1.6  SUBMISSION OF BID: 

Completed Bid  shall be  submitted  to  the Owner within due date and during office hours 
only. The Tenders shall be put into a box, marked as Tender Box or handed over to Contract 
Cell against receipt of the same. 

 
1.7  OPENING OF TENDER: 

The  techno‐commercial  bid  shall  be  opened  at  a  predetermined  time,  venue  &  date  in 
presence of  the Bidder(s) or  their authorized  representative who may  like  to be present. 
Partner, director or permanent employee of the firm duly authorized can only be authorized 
representative. 
Price  bid  shall  be  opened  at  a  future  date  under  intimation  to  all  technically  qualified 
Bidders and in presence of them or their authorized representatives who shall participate.  

1.8  CAUTION TO BIDDER: 
The person who shall come to purchase tender documents, submit the Tender or participate 
in  the opening of  the Tender must abide by  the  safety  rule of OPGC  right  from  the plant 
gate. Some of  the checkpoints are,  the vehicle must have valid  insurance &  tax paid  road 
permit,  valid driving  license of  the driver  / Owner  as  the  case may  be. Persons with  full 
shoes shall be allowed to enter the plant & our plant gate shall provide other items such as 
hard hat, safety glass & visitor pass. Not more than 2(two) persons for one Tender shall be 
allowed to participate in Tender opening. 

1.9  ALL PAGES TO BE INITIALED: 
All the pages of Tender documents shall be initialed. But first & last pages of all volumes of 
documents shall be signed with date by the Bidders or their authorized representatives. 

 
1.10  RATES TO BE IN FIGURES & WORDS: 

The Bidder shall quote both  in figures and  in words for the rates and amount tendered by 
him in the Schedule of quantities / Price schedule forming part of the Tender document, in 
such a way that interpolation is not possible. The amount of each item shall be worked out 
and entered and requisite total given for all items. The tendered amount for the work shall 
be entered in the Tender and duly signed by the Bidder. 
 
If any ambiguities are observed in the rates & amount given in words & figures the following 
procedure shall be followed: 

a) When  there  is  difference  between  the  rates  in  figures  and  words,  rate  which 
corresponds to the amount worked out by the Bidder, shall be taken as correct. 

b) When  the  rate quoted by  the Bidder  in  figures and words  tally but  the amount  is 
incorrect,  the  rate  quoted  by  the  Bidder  shall  be  taken  as  correct  but  not  the 
amount. 



 

Page 21 of 208 
 

c) When it is not possible to ascertain the correct rate by either of above methods, the 
rate quoted in words shall be taken as correct. 

1.10.1  The Bidder shall quote in English language only. 
 
1.11  CORRECTIONS & ERASES: 

No erases or over writings are permissible. All corrections and alterations  in the entries of 
tender papers shall be signed by the Bidder with date.  

 
1.12  DETAILS & SIGNATURE OF BIDDER: 
1.12.1  The Tender shall contain  the name,  residence and place of business of person or persons 

making the Tender and shall be signed by the Bidder with his usual signature. Partnership 
firms shall  furnish the  full names of the partners  in the Tender.  It should be signed  in  the 
partnerships name by all the partners or by duly authorized representative followed by the 
name and designation of the person signing. Tender by a Corporation shall be signed by an 
authorized  representative  and  a  power  of  attorney  /  authorization  on  its  behalf  shall 
accompany the Tender. A copy of constitution of the firm with names of all partners shall be 
furnished.  In case of cooperative society,  the authorized  representative of  the society will 
sign the Tender. Similar principle shall be followed in case of any Trust and Hindu Undivided 
Family business. 

   
1.12.2 When the Bidder signs a Tender in a language other than English, the total amount tendered 

or only rate quoted in maintenance Contract in addition be written in the same language. 
The signature should be attested, at least by one witness. 

1.13  ABNORMAL RATES: 
The Contractor  is expected  to quote  the  rate  for  each  item  after  careful  analysis of  cost 
involved  for  the  satisfactory  performance  and  completion  of  item  work  considering  all 
specifications  and  conditions  of  Contract.  This will  avoid  loss  of  profit  or  gain  in  case  of 
curtailment or change  in specification for   any other  item.  In case the rates quoted by the 
Bidder’s  for any  item are unusually high or unusually  low  it will be sufficient cause for the 
rejection  of  the  Tender  unless  the Owner  is  convinced  about  the  reasonableness  of  the 
analysis for rate furnished by the Bidder (on demand) after scrutiny. 

 
1.14  THE SCHEDULE: 
1.14.1  The  work  shall  be  executed  strictly  as  per  the  Time  Schedule,  indicated  in  the  tender 

documents. 
1.14.2 Monthly  /  weekly  work  programme  will  be  drawn  up  by  the  Contractor  before 

commencement of work & submitted to Engineer‐in‐charge for approval. The programme & 
progress will be  reviewed  from  time  to  time and  if  required,  the programme may be  re‐
scheduled  by  Engineer‐in‐charge.  The  Contractor  shall  also  be  responsible  to  provide 
materials within his scope in time to achieve the programme. In all matters concerning the 
extent of programme  set out weekly and monthly,  the decision of  the Engineer‐in‐charge 
will be final and binding on the Contractor. 

1.15  RECORD KEEPING: 
Relevant  records are  to be maintained by  the Contractor  in day‐to‐day / monthly basis & 
furnished to Engineer‐in‐charge or his representative for scrutiny, Management Information 
System and payment etc. 

 

End of Volume‐I: Total pages 15   
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SECTION‐I 
 
1.0  GENERAL 

Odisha  Power  Generation  Corporation  Limited  is  a  Govt.  of  Odisha  undertaking  and  Ib 
Thermal Power Station, Banharpali is one of its units. At present AES Corporation, USA has 
49% stake in Odisha Power Generation Corporation Limited. The Ib Thermal plant is situated 
close to Hirakud reservoir and at a distance of 40 Kms from Jharsuguda Railway Junction and 
18 Kms from Belpahar Railway Station in the state of Odisha both on S.E. Railways. ITPS is at 
present operating 2x210 MW coal based power plant. The management  is  looking forward 
to engage a bonafide,  resourceful, potential and experienced Contractor of good  financial 
capacity for the jobs specified in Special Conditions of Contract in Volume‐III. 

 
1.1  One  set of Tender document  shall be  issued  to each Bidder. Bidders  shall be  required  to 

submit the Tender duly signed and stamped  in all pages of the document along with their 
offers. All Tenders shall be prepared and submitted by typing or printing with indelible black 
ink on white paper  in consecutively numbered pages and  in solid binding along with duly 
filled‐in  formats given  in the Annexure. One additional booklet  (Volume‐IV) containing the 
bill of quantities  / price bid as  issued  to be submitted by  the Bidder  in  two copies  in  the 
price bid part. 

 
1.2  The  tender  document  is  not  transferable.  Transfer  of  tender  documents  issued  to  one 

Bidder to another  is not permissible. Similarly, transfer of Tender submitted by one Bidder 
to another party  is not permissible. The alteration of Tender once  submitted  shall not be 
entertained except in case of issue of Addenda / Corrigenda. 

 
1.3  Tender shall be submitted under a covering letter indicating clearly the summary of tender 

chapters with annexure / schedules of the complete Tender. 
 
1.4  Insertion, postscript, addition and alteration shall not be accepted unless confirmed by the 

Bidder’s signature. 
 
1.5  All  the  copies  of  Tender  shall  be  complete  in  all  respects  with  all  their 

attachments/enclosures. 
 
1.6  The  Bidder  shall  satisfy  the  Owner  that  the  firm  represented  possesses  the  necessary 

experience  and  that  he  has  at  his  disposal  suitable  modern  facilities  and  specialized 
employees  to ensure that his work  is of best quality and workmanship  is according to  the 
latest proven technology and engineering practices. The Bidder shall satisfy the Owner that 
he  is financially  in a position to fulfill Contractual obligations, offered to be undertaken by 
him. 

 
1.7  Bidder’s  complete offer  (all  the parts)  shall be prepared  and  submitted  in  double  sealed 

envelope with Name of the work, NIT No. & date and Due date super scribed prominently 
on the outside of the envelope: 

 
The  full  name,  postal  address,  telegraphic  address  and  telex/  telephone/  fax    /  E‐mail 
address of the Bidder shall be written on the bottom left corner of the sealed envelopes. 
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1.8  SCOPE OF WORK AND PARTICULARS TO BE FURNISHED IN THE TENDER: 
 i)  The work  shall  be  carried  out  on  item  rate  basis  /  job  rate  basis  for which  schedule  of 

quantities / blank price schedule have been issued for different items of work as defined in 
the scope of work, technical specification in Special Conditions of Contract. 

ii)   The  Tender  not  covering  the  total  scope  of work  and  services  as  detailed  out  in  tender 
documents is liable for rejection. 

1.8.1  The  Bidder  shall  carefully  check  the  enclosed  Technical  Specifications  and  shall  satisfy 
himself as to the suitability of the work as given in the Technical Specifications and shall take 
full responsibility for the completion of work as per defined scope. 

 
1.9  PRICE QUOTATION: 
1.9.1  The Bidder shall quote his price against each item of the schedule as  indicated in Schedule 

of Quantities  / Blank price  schedule enclosed with  technical  specification, both  in  figures 
and in words clearly. 

1.9.2  Rates shall be quoted both  in  figures &  in words  in clear  legible  letters. No overwriting  is 
allowed.  All  scoring  and  cancellation  should  be  countersigned  by  the  Bidder.  In  case  of 
illegibility, the interpretation   of Owner shall be final.  

1.9.3  Bidder  shall  quote  rates  against  the  items  in  the  schedule  of  items  for  the work  /  price 
schedule as fully described and contained therein. No modifications to the work content in 
the items will be allowed. 

1.9.4  The offered unit  rates shall  remain FIRM  for variation  in completed value of  the Contract 
including the cost of additional / altered / new items of work to any extent. 

1.9.5  Any request from the Bidder  in respect of additions, alterations, modifications, corrections 
etc. of either terms and conditions or rates of his Tender after opening of Tenders may lead 
to rejection of his Tender. 

 
1.10  RECEIPT OF TENDER: 

Tender shall be received at the office of concerned Engineer‐in‐charge / Contract cell as per 
advertisement.  The  Bidder  has  the  option  of  sending  the  Tender  by  Registered  Post  or 
submitting the Tender in person, so as to reach the Engineer‐in‐charge / Contract cell as the 
case may be on or before the date and time set out for the same in the Invitation to Tender. 
Tender submitted by FAX/TELEX/TELEGRAM/ E‐mail shall not be accepted. 

 
1.11  TENDER OPENING: 

The Tender will be opened in the manner and at the time, date and place set for opening of 
Tenders as described in the Notice Inviting Tender/ Special Conditions of Contract. 

 
1.12  LANGUAGE TO BE USED IN FILLING OF BID DOCUMENTS: 

The Tender shall be submitted in English language only. 
 
1.13  EARNEST MONEY: 

Bidders shall submit Earnest Money of value as specified in Special Conditions of Contract / 
NIT  and  in  the manner prescribed  in  clause‐15 of Notice  Inviting  Tender.  Earnest Money 
shall  be  returned  to  the  unsuccessful  Bidders  at  the  expiry  of  the  validity  period  unless 
otherwise  extended  or  on  finalization  of  the  Contract.  Earnest Money  of  the  successful 
Bidder shall be returned after he furnishes the initial Security Deposit and Contract is signed. 
No interest shall be paid on Earnest Money. E.M.D. shall not be accepted in any other form 
than as mentioned above and the Tender shall be summarily rejected without E.M.D.   The 
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E.M.D. shall be returned in form of A/c payee cheques / D.D.   Bank charges shall be to the 
accounts of Contractor if D.D. is required. 

 
1.13.1  Forfeiture of E.M.D. & rejection of Bid, if‐ 

a) The Tender is revoked during its validity period. 
b) The  prices  are  increased  unilaterally  after  the  Tender  opening  and  during  validity  of 

offer. 
c) The  Owner  accepts  the  Bidder’s  bid  proposal  and  the  Bidder  refuse  to  enter  into 

Contract after the Contract is awarded to him. 
d) The Bidder  fails to submit  initial Security Deposit within the period specified  in Special 

Conditions of Contract. 
 
1.14  NO CLAIM OR COMPENSATION FOR SUBMISSION OF TENDER: 

The Bidder whose Tender  is not accepted shall not be entitled to claim any costs, charges 
and expenses incidental to or incurred by him through or in connection with his submission 
of Tender or  its consideration on  the Owner, even  though Owner may modify / withdraw 
the Invitation to Tender or does not accept the Tender.  

 
1.15  INCOME TAX PAN & SALES TAX CLEARANCE CERTIFICATE AND P.F. CODE:   

Bidder shall furnish the  Income Tax PAN and valid Sales Tax clearance certificate  issued by 
the concerned authority & P.F. Code with the Technical Bid of the Tender.  

 
1.16  NOTICE ON BEHALF OF OWNER: 

All notices of technical / commercial nature shall be issued by the Engineer‐in‐charge from 
time to time after LOI is released till closure of Contract. 

 
1.17  SITE INFORMATION & LOCAL CONDITIONS: 
1.17.1  Site information 

Information  regarding  the  work  site,  plant  capacities,  location,  approach  to  site  and 
metrological  condition, work  culture etc. as prevailing at  the  site  can be obtained by  the 
Bidders by site visit & interaction with Engineer‐in‐charge or others. 

1.17.2  Local Conditions 
It is suggested that the Bidder must visit the site and shall satisfy and acquaint himself of the 
site  condition and  shall appraise himself of  the procedure  for engagement of  labour  and 
shall collect any other information which may be required before submitting the Tender. 

1.17.3  Claims  and  objections  due  to  ignorance  of  site  conditions will  not  be  considered  after 
submission of Tender. 
The  Bidder  shall  be  deemed  to  have  visited  and  carefully  examined  the  site  and 
surroundings,  to  have  satisfied  himself  about  the  nature  and  details  of  all  existing 
infrastructures  and  also  as  to  the  nature  and  conditions  of  the  plant  and  equipment 
installed, means of transport and communications, whether by land, water or air and as to 
possible  interruptions thereto and  ingress & exit from the site, to have made  independent 
enquiries, examined and satisfied himself as to the sites for disposal of surplus materials and 
debris,  the  available  accommodation,  and  all other  similar matters which may  affect  the 
work. 
i)  The Bidder shall be deemed to have acquainted himself of Government taxes, laws, 

statute, regulations, levies and other charges relating to his work at site. 
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ii)  Any neglect or omission or  failure on the part of the Bidder  in obtaining necessary 
and reliable information as stated above or on any other matter affecting the Bidder 
shall  not  relieve  him  from  any  risks  or  liabilities  or  the  entire  responsibility  for 
completion of the work in accordance with the Tender Documents. 

 
1.18  OTHER CONDITIONS: 

The  Bidder  is  required  to  carefully  examine  the  General  Conditions  of  Contract,  Special 
Conditions of Contract,  the Technical Specification, drawings and other details  relating  to 
work and given in the tender documents and fully acquaint himself as to all conditions and 
matters which may  in  any way  affect  the work  or  the  cost  thereof.  The  Bidder  shall  be 
deemed to have on his own and independently obtained all information for the purpose of 
preparing  the  Tender  and  his  Tender  as  accepted  shall  be  deemed  to  have  taken  into 
account all contingencies as may arise due to such information or lack of the same. 

1.18.1  The Bidder shall be deemed to have exhaustively examined the tender documents including 
the  General  Conditions  of  the  Contract,  Special  Conditions  of  Contract,  Technical 
Specifications to have obtained all information and clarifications on all matters whatsoever 
that might affect the carrying out the work and to have satisfied himself as to the adequacy 
of his Tender. He  is deemed to have known the scope, nature and magnitude of the work 
and  the  requirements of materials and  labour  involved etc. and  as  to  all work he has  to 
complete in accordance with the Contract whatever be the defects, omissions or errors that 
may be found in the Tender Documents. 

1.18.2  In  case  of  conflict  between  the  conditions  given  in  the  Special  Conditions  of  Contract  / 
Technical Specification and the General Conditions of the Contract, the conditions given  in 
the  technical  specification  shall  prevail  over  the  General  &  Special  conditions  of  the 
Contract. 

 
1.19  SAFETY MEASURE: 

The Contractor has to abide by the Owner’s safety rules  in vogue at the time of Tendering 
and enforcement of any additional rules from time to time during the Contract period and 
it’s extension if any. 

 
1.20  STATUTORY PROVISION: 

All statutory provisions like Contract Labour Acts, Employees Provident Fund Acts, Payment 
of  Wage  Act,  Bonus  Act,  Minimum  Wages  Act,  Workman  Compensation  Act,  Sales 
Tax/Income Tax Acts at the time of submission of Contract and any new Acts applicable to 
such  Contract  /  Contract  labour  during  the  Contract  period  shall  be  liability  of  the 
Contractor. 

 
1.21  EXECUTION OF CONTRACTS: 
1.21.1  After  LOI  / Work Order  is  accepted by  the  Contractor, Contract will be  executed  by  and 

between Owner and the Contractor within 30 days as per prescribed proforma provided by 
OPGC. The agreement shall be executed on non‐judicial stamp paper of appropriate value 
purchased in the State of Odisha.  

 
 
 
 

End of Section‐I 
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SECTION‐II 
 
2.0  DEFINITIONS AND INTERPRETATIONS 

The  following  words  and  expressions  (as  hereinafter  defined)  shall  have  the  meanings 
hereby assigned to them except where the context otherwise requires. 

 
2.1  “Accepting Authority” shall mean the authority mentioned in Schedule ‘A’. 
 
2.2  The  ‘Alteration  / Variation of Order’ means an order  given  in writing by  the Engineer‐in‐

charge to effect additions to or deletions from or alteration in the Works. 
 
2.3  ‘Approved’  shall mean  approved  in writing  including  subsequent written  confirmation  of 

previous verbal approval and ‘Approval’ means approved in writing including as aforesaid. 
 
2.4  ‘Bidder’ means a person or group of persons or a company who offer  rates under certain 

conditions with an intention of performance against any invitation to Tender if accepted by 
the person inviting Tender. 

 
2.5  The  ‘Completion  Certificate’  shall mean  the  certificate  to  be  issued  by  the  Engineer‐in‐

charge certifying that the work is completed in all respect commensurate to the provisions 
of Contract & to his satisfaction. 

 
2.6  ‘Constructional  plant’  shall  mean  all  equipments,  materials,  appliances  or  things  of 

whatsoever  nature  required  for  execution,  completion  or maintenance  of  the works  (as 
hereinafter  defined)  but  does  not  include materials  or  other  things  intended  to  form  or 
forming part of the permanent work. 

 
2.7  The  ‘Contract’ shall mean enforceable agreement between  the Owner and  the Contractor 

for execution of the works including therein collectively all documents such as: ‐  
  i)  General Conditions of Contract  

ii)  Special  Conditions  of  Contract  including  Scope  of Work,  Price  Schedule  /  Bill  of 
Quantities, Technical Specification & Approved Work Schedule. 

  iii)  Agreed Statement of Deviation 
  iv)  Field Quality Assurance Plan 
  v)  Drawings if provided 
  vi)  LOI / Work Order 

vii)  All  relevant  correspondence  having  bearing  on  Tender  between  Bidder &  Owner 
before acceptance of Tender. 

     
          All the above documents are complementary to each other. 
2.8  The  ‘Contractor’  shall mean  the  successful  Bidder  whose  Tender  has  been  accepted  by 

Owner  and  LOI  accepted  by  the  successful  Bidder  and  includes  his/their/its  legal 
representative(s), successor(s) and permitted assignee(s). 
 
‘Contractor’  is a person/firm/company  in relation to any establishment who undertakes to 
produce a given result for the establishment other than a mere supply of goods or articles of 
manufacturer to such establishment through Contract labour or who supply Contract labour 
for any work of the establishment and includes a subcontractor or agent as the case may be. 
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2.9  All  functions  pertaining  to  the  operation  of  Contract means  all  acts,  such  as  planning, 
scheduling, testing, measuring, certification of bill, closing of Contract etc., directing,  issue 
of spares & consumables and controlling the activities of Contractor necessary for execution 
of  the  Contract  and  coordinating  between  the  functioning  agency  &  Owner  or  his 
functionary representative.  

 
2.10  ‘Day’ means a day of 24 hours from midnight irrespective of the number of hours worked in 

that day. However, for the purpose of work involving shift working “Day” means a day of 24 
hours from 6 a.m. to 6 a.m. next. 

 
2.11  ‘Drawings’  shall  include maps, plans  and  tracings or prints  thereof with  any modification 

approved in writing by the Engineer‐in‐charge and such other drawings as may from time to 
time, be furnished or approved in writing by the Engineer‐in‐charge. 

 
2.12   The ‘Engineer‐in‐charge’ or ‘Officer‐In‐charge’ shall mean the engineer / person as the case 

may  be  nominated  by  the  Owner  from  time  to  time  and  shall  include  those  who  are 
expressly authorized by the Owner to act for and on his behalf for all functions pertaining to 
operation of the Contract. 

 
2.13 ‘Excepted Risks’ are  risks due  to riots  (otherwise  than among Contractors employees) and 

civil commotion  (in  so  far as both  these are uninsurable), war  (whether declared or not), 
invasion,  act  of  foreign  enemies,  hostilities,  civil war,  rebellion,  revolution,  insurrection, 
military or usurped power any acts of government, damage from aircraft, acts of god such as 
earth  quake,  lightening  and  unprecedented  floods  and  other  causes  over  which  the 
Contractor has not control and accepted as such by the accepting authority or causes solely 
due to use or occupation by the Owner of the part of works in respect of which a certificate 
of completion has been issued. 

 
2.14  The  ‘Final  Certificate’  in  relation  to  the  work  shall  mean  the  certificate  regarding  the 

satisfactory compliance of the various provisions of the Contract to be issued by the Owner 
or  his  representative  after  the period of  risk‐liability  is over. Risk  liability period  shall  be 
specified in Special Conditions of Contract. 

 
2.15   ‘Headings’ in this Contract document are given solely to facilitate reference and are not part 

of the Contract documents and are not to be taken into account in the interpretation of the 
provisions of the Contract. 

 
2.16   ‘Language  for  Drawings  &  Instruction’:  All  the  drawings,  titles,  notes,  instructions, 

dimensions etc. shall be in English language only. 
 
2.17  ‘Letter of  Intent (LOI)’ shall mean an  intimation by a  letter to Bidder that their Tender has 

been accepted  in accordance with the provisions contained in the letter and hence to take 
preparatory  steps  and  compliance  of  formalities  to  commence  the work  from  the  date 
desired by Owner. 

 
2.18  The  ‘Managing Director’  shall mean  the Managing Director  of Odisha  Power Generation 

Corporation Ltd or his successors in office as designated by the Owner. 
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2.19  ‘Market Rate’ shall be the rate as decided by Engineer‐in‐charge on the basis of the cost of 
materials  and  labour  at  the  site where  the work  is  to  be  executed,  plus  the  percentage 
mentioned  in schedule‐A  to cover all overheads and profit  (No percentage shall be added 
for materials issued by the Owner). 

 
2.20  ‘Metric System’: All technical documents regarding the measurement of works are given in 

the metric system and all work under the Contract should be carried out according to the 
metric  system  only.  All  documents  concerning  the work  shall  also  be maintained  in  the 
metric system. 

 
2.21  ‘Notice in writing or written notice’ shall mean a notice in writing, typed or printed matters 

sent (unless delivered personally or otherwise proved to have been received) by registered 
post to the last known private or business address or registered office of the addressee and 
shall be deemed to have been received  in the ordinary course of post,  it would have been 
delivered.   

 
2.22  The  ‘Owner’  shall  mean  the  Odisha  Power  Generation  Corporation  Limited  (OPGCL),  a 

company  incorporated  under  the  Companies Act,  1956  having  its  registered  office  at  7th 
Floor, Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar‐751023 or any other 
places  if  modified  subsequently  and  shall  include  its  Managing  Director  or  other 
Administrative Officers  authorised  to  deal with  these presents  and  are  concerned on his 
behalf  and  are  posted  in  any  of  the  offices  of  OPGCL  and  shall  also  include  Owner’s 
successors and assignees. 

 
2.23  ‘Paying Officer’ shall mean Head of finance / Manager (Finance). 
 
2.24  The  ‘Period of Defect  Liability’  in  relation  to a work means  the  specified period  from  the 

date of issue of completion certificate up to the date of issue of final certificate, which the 
Contractor stands responsible for rectifying all defects that may develop in the works. 

 
2.25  ‘Plans’ shall mean all maps, drawings, sketches and layout as incorporated in the Contract in 

order  to  define  broadly  the  scope  and  specifications  of  the  work  &  works  and  all 
reproductions thereof. 

 
2.26  ‘Schedule(s)’  referred  to  in  these  conditions  shall mean  the  relevant  statement of details 

annexed  to  the  tender papers  issued by  the Owner  and  the  amendments  thereto  issued 
from time to time. 

 
2.27  ‘Singular & Plural’: Unless otherwise stated specifically, the singular shall include the plural 

and  vice‐versa  wherever  the  context  so  requires.  The  ‘Tender’  shall  mean  the  offer(s) 
submitted by the Bidder(s) & subsequent agreed conditions/clarifications for acceptance by 
the  Owner.  Words  implying  persons  shall  include  relevant  corporate  companies  or 
registered associations or body of individuals or firms of partnership, cooperative society as 
the case may be. 

 
2.28 Site / Work place’ shall mean the lands and other spaces above & below the ground level on 

which the works are to be carried out, any other lands or places provided by the Owner for 
the purpose of the Contract.   
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2.29  ‘Specification’  shall  mean  all  directions,  various  technical  details,  standards,  quality 
provisions  and  requirements  attached  to  the Contract, which pertain  to  the method  and 
manner of performing  the work(s)  to  the quantities and qualities of  the work(s)  and  the 
materials  to  be  furnished  under  the  Contract  for  the  work(s)  as  may  be  amplified  or 
modified by  the Owner or  the  Engineer‐in‐charge during  the performance  of  Contract  in 
order  to meet  the unforeseen conditions  in  the best  interests of  the work(s).  It  shall also 
include  the  latest edition  including all addenda  / corrigenda or  relevant BIS Specifications 
and other relevant codes.   

 
2.30  The ‘Sub‐contractor’ shall mean any person or firm or company (other than the Contractor) 

to whom whole or  any part of  the work has been entrusted by  the Contractor, with  the 
written  consent  of  the  Owner  or  his  representatives  and  the  legal  representatives, 
successors and permitted assignee of such person, firm or company. 

 
2.31  ‘Temporary Works’  shall mean all  temporary works of every  kind  required  for execution, 

completion or maintenance of the Contracted works. 
 
2.32  The  “Tender”  shall mean  the  offer  submitted  by  the  Bidder  and  subsequent  conditions 

accepted by the Owner. 
 
2.33  ‘Urgent Work’ shall mean any urgent measures which  in the opinion of Engineer‐in‐charge 

become necessary during the progress of the work to obviate any risk of accident or failure 
or disruption of generation which become necessary for security. 

 
2.34  ‘Value of Contract’ shall mean the sum accepted or the sum calculated  in accordance with 

the prices accepted in Tender and/or the Contract rates as payable to the Contractor for the 
entire execution and full completion of the work. 
The ‘Contract sum’ shall mean: 
a) In case of lump sum Contracts, the sum for which the Tender is accepted. 
b) In case of percentage rate Contracts, the estimated value of the works as mentioned in 

the Tender adjusted by the Contractor’s percentage. 
c) In case of  item  rate Contract,  the value of works arrived at after multiplication of  the 

quantities shown  in  the schedule of quantities by the  item rates quoted by the Bidder 
for the various items. 

 
2.35  ‘Week’ means a period of seven consecutive days without regard  to  the number of hours 

worked in any day in that week. 
 
2.36  ‘Working day’ means any day, which is not declared to be holiday or rest day by the Owner. 
 
2.37  The  ‘Works’  shall  mean  and  include  all  works  to  be  executed  in  accordance  with  the 

Contract or part thereof as the case may be and shall include all extras, additions, altered or 
substituted works as required for the purpose of the Contract or as may be required to be 
executed by the Owner / Engineer‐in‐charge at an agreed price if not available in scope. 

 
2.38  NATURE OF CONTRACT: The Contract may be for ‐ 

a) Construction / Fabrication / Erection of plant & equipment. 
b) Civil construction. 
c) Operation (any system). 
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d) Maintenance  (Civil/Electrical/Mechanical/Miscellaneous works, such as upkeepment of 
plant, Plantation etc.) 

e) Composite / Turnkey package. 
 
2.39  Earnest Money: 

The Bidder is required to submit ‘Earnest Money’ with Bids as guarantee (Bid guarantee) to 
abide by the terms & conditions of Tender document and comply with the work if offered.  

 
2.40  Schedule of Rate: 

Schedule of Rates means the latest rate published by Works Department / P.H. Department. 
/ Irrigation Department., Govt. of Odisha as the case may be. 

 
2.41  Schedule of Quantities: 

Schedule of Quantities is details of item wise quantity issued by the Owner in the Price Bid 
and the rate & amount offered by the Bidder therein and its subsequent agreement by both 
parties. This is applicable for construction & civil maintenance job only. 

 
2.42  Price Schedule: 

Price  schedule  is  a document  in which description of operation  / maintenance, probable 
frequency during a stipulated period and blank unit rate are provided by the Owner. Bidder 
shall fill up the blanks and submit it as Price Bid, which is subsequently agreed by both the 
parties directly or after negotiation. 

 
2.43  “Site In‐charge” is an employee of Contractor who is categorically authorized to manage the 

site for day‐to‐day activities on his behalf. 
 
2.44  “Labour” means workers  employed  by  a  Contractor  directly  or  indirectly  through  a  sub‐

contractor  or  by  an  agent  to  do  any  skilled,  semi‐skilled,  unskilled, manual,  technical  or 
clerical work relating to the subject of Contract for hire or reward. 

 
2.45 “Minimum  wage”  means  wages  as  defined  under  the  Minimum  Wages  Act‐1948  and 

amended from time to time. 
 
2.46 Dispute regarding interpretation and definition: 

In case of any dispute regarding interpretation and definition, the decision of OPGC shall be 
final. 

 
 
 
 
 

End of Section‐II 
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SECTION‐III 
 
3.0  GENERAL INFORMATION TO BIDDER (S): 
3.1  ISSUE OF TENDER PAPER: 

Owner shall issue one set of priced tender documents which consists of: 

i) Instructions to Bidder including NIT & Proforma of letter of undertaking 
ii) General Conditions of Contract 
iii) Special Conditions of Contract including Technical Specification and Scope of 

Work 
iv) Blank Price Bid / Bill of Quantities 
v) Drawings 

 
3.2  The Technical Bids shall be opened as per the stipulation  in NIT.  Information provided and 

documents  submitted  by  the  Bidders  in  Techno‐commercial  bid  shall  be  processed, 
examined,  verified  and  evaluated  for  ascertaining  the  suitability  of Bidders  to  qualify  for 
opening of Price bid. The price bids shall be opened with prior  intimation to all technically 
qualified Bidders only  and  in presence  of  them or  their  authorized  representatives. Only 
proprietor, partner, director or permanent employee with necessary power of attorney shall 
be accepted as authorized representative. 

 
3.3  WITNESS: 

Witness  and  sureties  should  normally  be  persons  of  status  and  property.  Their  names, 
occupation and address shall be stated below their signature. 

         
3.4  VALIDITY: 

Offers submitted by Bidders shall remain valid for a period of 180 days from the scheduled 
date of opening of the Tender. In case of Bidder revoking or canceling his Tender or varying 
any  term(s)  in  regards  thereof  the Earnest Money paid by him  shall be  forfeited and bid 
cancelled.  

 
3.5  ADDENDA/CORRIGENDA: 
3.5.1  Addenda / Corrigenda to the tender document may be  issued reasonably prior to the date 

of submission of the Tenders to clarify documents or to reflect modification in the design or 
Contract  terms.  If  such  issues made,  subsequent  to  sale of Tender paper,  time extension 
shall be given and  submission of Bid  shall be dealt with  in accordance with Clause 1.3 of 
Instructions to Bidder (s). 

3.5.2 The addenda / corrigenda will be issued / mailed to each person or organization to which a 
set of  tender documents has been  issued. Each  recipient shall acknowledge  the receipt of 
the same and attach one copy of the addenda/corrigenda  issued, which shall form part of 
Tender Documents.  In case of paper publication of  such addenda/corrigenda, copy of  the 
same may be treated as part of original tender documents. 

3.5.3  REVISED PRICE BID: 
In case of any deviation proposed by any of the Bidders and accepted by the Owner during 
evaluation of Technical Bid, the same shall be  intimated to all technically qualified Bidders 
with  provision  of  submission  of  fresh  Price  Bid  taking  into  consideration  the  accepted 
deviation.  
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3.6  RIGHT OF OWNER TO ACCEPT OR REJECT TENDER: 
3.6.1  The  right  to  accept  the  Tender  rests with  the Owner.  The Owner  further  does  not  bind 

himself  to  accept  the  lowest  Tender  and  reserves  the  authority  to  reject  any  or  all  the 
Tenders received without assigning any reason whatsoever. The whole work may be split up 
between two or more Contractors or accepted in part (not entirely) if considered expedient. 
The rates shall be the lowest/negotiated for such eventualities. Tenders in which any of the 
particulars and prescribed  information  is missing or  incomplete  in any  respect and/or  the 
prescribed conditions are not fulfilled are liable to be rejected. The decision of the Owner in 
respect of the above shall be final and binding on the Bidders. 

 
3.6.2  Canvassing  in connection with Tenders  is strictly prohibited. The submitted Tenders of the 

Bidders  who  resort  to  canvassing  are  liable  for  rejection.  Tenders  containing  uncalled 
remarks or any additional conditions are liable to be rejected.  

 
3.7  BIDDER’S RESPONSIBILITY: 

The intending Bidders shall be deemed to have visited the site and familiarized themselves 
thoroughly with the site conditions before submitting the Tender. Non‐familiarity with the 
site conditions will not be considered a reason either for extra claims or for not carrying out 
the works  in strict conformity with the drawings and specifications. The correctness of the 
details given  in  the Tender Documents as guideline  information  to help  the bidder but  to 
make up the Tender is not guaranteed. 

 
3.8  NOTE TO PRICE SCHEDULE / SCHEDULE OF QUANTITY: 
3.8.1  The Bidder  shall be deemed  to have  studied  the  specifications  and details of work  to be 

done within time schedule and to be acquainted himself of the conditions prevailing at site. 
3.8.2  Rates must be filled in the original Tender document. Any exceptions taken by the Bidder to 

the schedule of quantity / price schedule shall be brought out in the terms and conditions of 
offer. 

3.8.3  The schedule of quantity / price schedule should be read  in conjunction with all the other 
sections and documents of the Tender. 

3.9  EQUIPMENTS TO THE CONTRACTOR ON CHARGEABLE BASIS: 
Owner shall not provide any equipment to the Contractor on chargeable basis or otherwise. 

 
3.10  ISSUE OF PRIME MATERIALS: 
3.10.1  Rate shall be offered including the cost of labour & prime materials like steel, cement etc. in 

case of construction and civil repair maintenance work. 
3.10.2  In case of mechanical & electrical maintenance, Owner shall provide steel materials other 

than  reinforcement steel. Spares,  lubricants, special consumables  forming part of  the  job, 
fasteners, packing including mill internals etc. shall be provided by the Owner and shall not 
be included in price of Bidder. Other consumable shall be provided by Contractor. 

 
The Contractor shall arrange and stock in full or in part of prime materials as per direction of 
Engineer‐in‐charge within 7 days of commencement of work and obtain a certificate  from 
Engineer‐in‐charge  to  this effect. The payment against  the prime materials  shall be made 
progressively on certification of utilization from Engineer‐in‐charge. 

 
3.11  ARRANGEMENT BEYOND CONTRACT: 

It may be sometimes so required to provide materials & services by the Contractor beyond 
the Scope of Contract. In such situation, the price must be finalized before actual event. 
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3.12  FOREIGN EXCHANGE VARIATION: 

In case imported items are involved in the Contract, the price fluctuation corresponds to the 
fluctuation  in  the price of  foreign exchange. Hence, amount of  foreign exchange  involved, 
the  exchange  rate  for  the  currency  on  the  date  of  offer  and  rate  of  duty  should  be 
specifically mentioned by the Contractor. 

 
3.13  PRICE ESCALATION: 

In case of price escalation provision, base date,  indices on the base date and documents / 
publications  shall  be  referred  on  the  due  date  and  actual  date  of  completion  of  work 
without any ambiguity. 

 
3.14  PURCHASES FROM SUBCONTRACTOR / SUB VENDOR: 

The Owner shall not directly or otherwise be involved with any subcontractor or sub‐vendor. 
No sales tax form ‘C’ / form IV or Road Permit to any of the Contractor/subcontractor/sub‐
vendor shall be issued under any circumstances. 

3.15  INCOME TAX / WORKS CONTRACT TAX / SALES TAX / GST / ANY OTHER TAX & DUTIES: 
Income  Tax  / Works Contract  Tax  /  Sales  Tax  /  Service  Tax  /  any other  taxes & duties  if 
applicable at the prevailing rate shall be paid by Contractor and shall be deducted from their 
Running bills if applicable. 

 
3.16  EXCISE: 

Certain  items of work  such as manufacturing of  steel vessels and pipes etc attract excise 
duty. The Contractor  shall  register himself with excise department shall deal with directly 
and Owner shall take no liability on account of excise duty to be paid by the Contractor. 

 
3.17  The  price  to  be  quoted  by  the  Bidders  shall be  kept  firm  up  to  completion  of work. No 

escalation shall be allowed. 
 
3.18  The person  signing  the Tender  should have  requisite authorization of  the  firm  submitting 

the Tender. This is applicable only to the Joint Stock Company & the authorized person shall 
be a director / partner / regular employee of the said firm. In case of unregistered firm, the 
Owner, Managing partners, or authorized partner to this effect shall sign the Tender. 

 
3.19  OVERRUN CHARGES: 

Delay in completion of work beyond the control of the Contractor such as non‐availability of 
front, drawings,  specifications, materials or  force majeure etc, Contractor has  to  increase 
the additional facility to complete the work in time. No overrun charge shall be considered. 
But, however  the  Engineer‐in‐charge  shall  examine  the period of delay  and possibility of 
adherence to schedule by providing reasonable additional manpower/facility and if satisfied 
that completion of work shall not be possible by providing reasonable additional manpower, 
time  extension  shall  be  allowed  to  the  Contractor  &  no  penalty  shall  be  levied  on  this 
account. No overrun charge shall be paid. 

 
3.20  FACILITIES TO CONTRACTOR (S): 
3.20.1 Water  Supply:  (a) Water  for  drinking  and  sanitation  purpose  shall  be  provided  to  the 

Contractor  for  the  site  work,  free  of  cost.  (b)  Unfiltered  water  for  construction  / 
maintenance  works  shall  be  supplied  from  the  nearest  source  free  of  cost.  But  the 
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Contractor shall arrange to transport water from the nearest source allowed to him for all 
purpose. 

3.20.2  Power Supply: Power supply will be provided to the Contractor for the site work and office 
at a cost to be decided by the Owner. The power will be supplied from the nearest point to 
the site and Contractor shall arrange to tap the power to his site at his own cost. 

3.20.3  Land for Contractor’s Field Office, Godown & Workshop 
a)  The Owner at his discretion and convenience may provide the land for construction 

of  Contractor’s  temporary  field  office,  godowns  and  site  store  required  for  the 
execution of  the Contract near  to  the  site but out of plant  gate  free of  cost. The 
Contractor  shall  at  his  cost  construct  all  these  temporary  building  structures  and 
provide water  supply,  sanitary &  power  supply  arrangement  as  approved  by  the 
Engineer‐in‐charge, with due regard to Owner’s Safety Rule. 

b)  On  completion  of  the work  undertaken  by  the  Contractor,  they  shall  remove  all 
temporary works erected by them and have the site cleared as directed by Engineer‐
in‐charge. If the Contractor fails to comply with these requirements, the Engineer‐in‐
charge has  the  right  to  remove any  structure,  such  surplus,  rubbish materials and 
dispose off the same as deemed fit and get the site cleared and the Contractor shall 
forthwith  pay  the  amount  of  all  expenses  so  incurred  and  shall  have  no  claim  in 
respect of any such surplus materials disposed as aforesaid. The land provided shall 
be  solely  on  temporary  basis, which  is  terminable  at  any  time without  notice  or 
without  assigning  any  reasons.  In  the  event  of  any  such  termination  or  the 
termination  of  the  Contract  /  completion  thereof,  the  Contractor  shall  forthwith 
vacate  the  premises.  The  Owner  reserves  the  right  to  ask  the  Contractor  for 
demolition  at  any  time during  the  currency of  the Contract  to  vacate  the  land by 
giving seven days notice on security / safety reasons or Owner’s interest. 

c)  Medical facility: 
Owner shall extend free medical consultancy / services as available at  ITPS hospital 
to  the  Contractor  personnel  during  their  assignment  but  no  medicine  shall  be 
provided. 

d)  Accommodation: 
Owner  may  provide  accommodation  subject  to  availability  to  the  company 
executives on chargeable basis, which has to be determined by the Owner from time 
to time. In such an event, rent for 6 months shall be retained from 1st Running bill of 
the  Contractor  as  security  &  rent  from  second  month  shall  be  recovered  from 
subsequent  running  bills.  The  amount  hold  as  security  shall  be  returned  to  the 
Contractor on handing over the vacate possession of accommodation with security 
amount. 

 
3.21  LIABILITY OF CONTRACTOR IN CASE OF STRIKE OF THEIR LABOURS: 
3.21.1  In case Contractor’s labour go on strike with advance notice as per rule, it is responsibility of 

the Contractor to mobilize such manpower from their other sites or otherwise and continue 
the work  so  that  execution  of  Contract  is  not  affected.    In  such  an  event,  the  failure  to 
perform shall lead the Owner to get the work done by any other agency, but at the cost & 
risk of the Contractor. Further, the Contract shall be terminated with seven (7) days notice 
in O&M Contract and the Contractor may be debarred from participating in any future Bid in 
OPGC  Ltd.  In  case  of  construction  work,  non‐adherence  to  schedule  shall  lead  to 
cancellation of Contract or imposition of penalty at the discretion of the Engineer‐in‐charge. 
If  the  labours  go  on  strike  without  prior  notice,  the  situation  shall  be  treated  as  force 
majeure provided nonperformance is for a reasonable period only. If the situation is beyond 
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reasonable control of the Contractor but has taken appropriate steps as a man of common 
prudence would have  taken  in his own case, Owner may consider  in case  to case basis  to 
either  terminate  the Contract or otherwise get  the work done by other means but at  the 
cost & risk of the Contractor. Only events of such illegal strike, which make the performance 
impossible at  the  time of occurrence and  for a considerable  time period  for mobilization, 
shall be considered as force majeure.  

3.21.2  The  operation  shall  continue  round  the  clock  for  the  entire  Contract  period  without 
interruption  unless  otherwise  notified  by  Engineer‐in‐charge.  Hence,  staff  for  attending 
maintenance job shall be kept ready by the Contractor on all Sundays and other National & 
festival holidays at their own cost. In case of construction work, the work shall be executed 
as per the direction of Engineer‐in‐charge. 

3.21.3  For  satisfactory  performance  of  Contract &  to meet  the  odd  hour work  and  emergency 
requirement etc and  to meet  the  schedule of construction work,  the  requisite number of 
manpower has to be arranged by the Contractor at their own cost. 

3.22  SPARES & CONSUMABLES: 
The items of materials, spares, consumables, tools & plants to be provided by Owner if any 
either on cost or free of charges shall be specified in Special Conditions Contracts. 

3.23  OTHER CONDITIONS: 
3.23.1  Special Conditions of Contract shall be read  in conjunction with  the General Conditions of 

Contract, technical specifications, schedule, and drawings and any other documents forming 
part of this Contract documents. 

3.23.2 Where any clause of  the Special Conditions of Contract contradicts with any provisions of 
the General Conditions of Contract, the provisions of Special Conditions of Contract shall be 
deemed to override the provisions of General Conditions of Contract. 

3.23.3  In case of contradiction among Bureau of Indian Standard Specifications, General Conditions 
of Contract, Special Conditions of Contract, Notice Inviting Tender, Technical Specifications, 
Drawings, Schedule of quantity & time, the following shall prevail in order of preference. 
i)  Detailed work order forming part of Contract 
ii)  Schedule of Quantities 
iii) Technical Specifications. 
iv) Notice Inviting Tender 
v) Special Conditions of Contract 
vi) Drawings 
vii) General Conditions of Contract 
viii) Bureau of Indian Standard 

3.24  Wherever it is mentioned in the specification that the Contractor shall perform certain work 
or provide certain facilities, it is understood that the Contractor shall do so at his cost. 

 
3.25  DURATION OF CONTRACT: 

The period of Contract shall be specified in the Special Conditions of Contract. The Contract 
period shall reckon from the date of issue of LOI. OPGCL reserves the right to withdraw any 
item(s) of works from the scope by serving a 7 days notice to the Contractor without giving 
any reason for the same and take up the job departmentally or otherwise if performance of 
Contractor  is found to be unsatisfactory. Value for the  items of work thus withdrawn shall 
not  be  payable  by  the Owner.  The  Contractor  shall  not  claim  any  compensation  on  this 
account.  

3.25.1  The period of Contract may be extended with mutual  consent  if  the delay  is beyond  the 
control of Contractor at the discretion of the Engineer‐in‐charge.  
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3.25.2  In case Owner desires to extend the period of any Operation / Maintenance Contract by an 
additional duration of 2/3 months, the Contractor has to accept the proposal of Owner at 
original rate and terms & conditions. 

 
 
3.26  MATERIALS HANDLING: 

Contractor shall draw all the materials from Warehouse being duly authorized by Engineer‐
in‐charge. Requisite  loading,  transportation & unloading of all  such materials  shall be  the 
responsibility of Contractor. Only in case of heavy materials, Owner shall provide means of 
loading / unloading at the cost to be specified in the Special Conditions of Contract. 

 
 
 
 
 
 

End of Section‐III 
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SECTION‐IV 
 
4.0  GENERAL OBLIGATIONS / GENERAL CONDITIONS: 
4.1  INTERPRETATION OF CONTRACT DOCUMENTS: 
4.1.1  Complete documents forming the Contract are to be taken as mutually explanatory. Should 

there be any discrepancy,  inconsistency, error or omission  in the Contract or any of them, 
the matter may be referred to the Engineer‐in‐charge who shall give his decisions and issue 
instructions to the Contractor directing  in what manner the work  is to be carried out. The 
decision  of  the  Engineer‐in‐charge  shall  be  final  and  conclusive  and  the  Contractor  shall 
carry out work in accordance with this decision. 

4.1.2  Both details of drawings & specifications constitute integral part of the scope of work. 

4.1.3  Notwithstanding any of the items of works mentioned in Technical Specification / Scope of 
work, the Contractor has to do all such works necessary for completion of the work to meet 
the end objective with due regard to sound engineering practice as directed by Engineer‐in‐
charge. 

 
4.2  SPECIAL CONDITIONS OF CONTRACT: 
4.2.1  Special conditions of Contract shall be  read  in conjunction with  the General Conditions of 

Contract, Specifications of work, drawing and other documents forming part of this Contract 
wherever the context so requires.     

4.2.2  Notwithstanding the sub‐divisions of the documents into the separate sections and volumes 
each part shall be deemed to be supplementary & complementary to every other part and 
shall be read with the Contract Agreement so far as it may be practicable. All documents of 
Contract & Tender have nexus with each other. 

 
4.3  If  there are conflicting provisions made  in any one of  the documents  forming part of  the 

Contract,  the Owner shall be  the deciding authority with  regard  to  the correctness of  the 
document. 

 
4.4  Any error or omission  in any part of Contract documents shall not vitiate  the Contract or 

release  the Contractor  from  execution  of  the whole  or  any  part of  the works  comprised 
therein  according  to  drawings  &  specification  or  from  any  of  his  obligations  under  the 
Contract. 

 
4.5  The materials, design and workmanship shall satisfy the relevant Bureau of Indian Standard, 

the job specifications contained herein and codes referred to. Where the job specifications 
stipulate  the  requirement  in  addition  to  those  contained  in  the  standard  codes  and 
specification, these additional requirements shall also be satisfied. 

 
4.6  BIDDER TO OBTAIN HIS OWN INFORMATION ON SITE CONDITION & CONDITION OF WORK: 
4.6.1  The Bidder shall be deemed to have examined the tender documents, to have obtained his 

own  information  in all matters, whatsoever that might  influence carrying out the works at 
the scheduled rates and satisfied himself to the sufficiency of his Tender. He  is deemed to 
know  the  scope,  nature  as  to  what  works  he  has  to  complete  in  accordance  with  the 
Contract document whatever be  the defect, omission or errors  that may be  found  in  the 
Contract Document. The Contractor shall be deemed  to have visited site and surrounding 
areas,  to have  satisfied himself  to  the nature of all existing  structures, and also as  to  the 
nature  and  the  conditions of  available  facilities  like  railways,  roadways, bridges,  culverts, 
means of  transport  and  communications by  land, water or  air  and possible  interruptions 
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thereto  the  access  to  and  from  site  and  to  have made  enquiries,  examined &  satisfied 
himself  of  the  site  for  obtaining  sand,  stones,  bricks  and  other materials,  the  sites  for 
disposal of surplus, materials, the available accommodation like depots, buildings as may be 
necessary for executing and completing the work to have made local, independent enquiries 
as  to  the  sub‐soil,  water,  land  variations  thereof,  storms,  prevailing  winds  and  climatic 
conditions  and  all  other  similar  matters  affecting  the  works.  He  is  deemed  to  have 
acquainted himself with his  liability  for payment of Government  taxes, custom duties and 
other charges. He is deemed to have acquainted himself with the local labour attitude, work 
culture, customs & systems etc. 

4.6.2  Any  neglect  or  failure  on  the  part  of  the  Bidder  in  obtaining  necessary  and  reliable 
information or  issues stated at 4.6.1 or any other matters affecting  the Contract shall not 
relieve  him  from  any  risks  or  liabilities  or  the  entire  responsibility  for  completion  of  the 
works at the scheduled rates and time in strict accordance with the Contract documents. 

4.6.3  Any change  in  technological  requirement  shall be binding on  the Contractor and no extra 
claim on this account shall be entertained. 

4.6.4  No verbal agreement or  inference  from conversation with any officer or employee of  the 
Owner either before, during or after execution of the Contract agreement shall  in any way 
affect or modify the terms or obligations herein contained. 

 
4.7  MUTUAL LIABILITIES AMONG CONTRACTS: 

The  Contractor who  are  executing more  than  one  Contract  under OPGC,  any  penalty  or 
recoveries of one Contract shall be made from other Contract & vice versa. 

 
4.8  CONTRACT REVIEW MEETING: 

Engineer‐in‐charge  shall arrange Contract Review Meeting  in  regular  intervals  in  case  the 
performance  subject  to any difficulty and  take decision  in  connexion with amendment of 
time, quantity, price etc.  

 
4.9  SECURITY DEPOSIT: 
4.9.1  A  sum  of  10%  of  the  accepted  value  of  the  Tender  or  actual  value  of  the  work  to  be 

executed whichever  is higher for Contracts not exceeding Rs.1 crore, 7.5% for the value of 
Contracts above Rs.1  crore up  to Rs.5  crore  and 5%  for  the  value of Contracts over Rs.5 
crore  shall have  to be deposited by  the Contractor as  security deposit with  the Owner & 
retained by the Owner until the expiry of defect liability period. 

4.9.2  This may  be  deposited  initially  at  2.0%  of  the  value  of  the  Contract  (referred  as  initial 
security deposit) within 10 days of receipt by him of LOI and the balance will be recovered in 
installments through the deduction @ 10% of the gross value of the each running bill for the 
Contract up  to Rs.1 crore, 7.5%  for Contract between Rs.1 crore  to Rs.5 crore and 5%  for 
Contract over Rs.5 crore,  till  total security deposit  is collected. No  further deduction  from 
the bills will be made on this account subject to clause. 4.9.7 hereafter.          

4.9.3  Alternatively the Contractor may at his option have to deposit the full amount as mentioned 
in clause 4.9.2 above towards security within 10 days of issue of LOI. This amount will have 
to be suitably enhanced to the tune of corresponding percentage of the executed value  if 
any. 

4.9.4  Contractor shall furnish the initial or total security amount by Demand Draft in the manner 
specified in Clause‐ 1.13 up to Contract value of Rs.25.00 lac only. Beyond Contract value of 
Rs.25.00 lac the initial or total security deposit shall be accepted in form of Bank Guarantee 
in the prescribed format from any nationalized or scheduled bank. In  all  the  cases  if  total 
security is not deposited either in form of Demand Draft or Bank Guarantee the security as 



 

Page 41 of 208 
 

mentioned  in Clause 4.9.2 shall be  recovered  from  the  running bill of  the Contractor. The 
Bank Guarantee facility shall be extended to only companies of repute at the discretion of 
OPGC. 

4.9.5 The  earnest money  deposited with  the  Tender  shall  be  adjusted  towards  initial  security 
deposit at the option of the Bidder. 

4.9.6  If  the Contractor/subcontractor or  their employees damage, break, deface or destroy  the 
property belonging to the Owner or others during the execution of the Contract, the same 
shall  be  made  good  by  the  Contractor  at  his  own  expense  and  in  default  thereof  the 
Engineer‐in‐charge may  cause  the  same  to be made good by other agencies and  recover 
expenses  from  the Contractor  for which  the  certificate of  the Engineer‐in‐charge  shall be 
final. 

4.9.7  All  compensation  or  other  sums  of money  payable  by  the  Contractor  to  the  Owner  or 
recoveries  to be made under  terms of  this Contract may be deducted  from  their  security 
deposit or from any sums which may be due or may become due to the Contractor by the 
Owner on any account whatsoever. In the event of his security being reduced by reasons of 
any such deduction or sale,  the Contractor shall within  ten days  thereafter make good by 
bank drafts, any sum or sums which may have fallen short of Security deposit amount or any 
part  thereof.  No  interest  shall  be  payable  by  the  Owner  for  sum  deposited/retained  as 
security deposit. 

4.9.8  The  security  deposit will  be  refunded  after  the  expiry  of  the  period  of  defect  liability  as 
stipulated in the Contract and on submission of final certificate. 

4.9.9  The variation in security deposit: 
Any agency stands L1  in any Bid while they are executing any other Contract with Owner, 
the  security  deposit  of  such  L1  Contract  shall  be  enhanced  to  20%.    After  successful 
completion of 1st mile stone / initial three months as the case may be, 10% of the security 
may be refunded to the Contractor. 

 
4.10  FORFEITURE OF SECURITY DEPOSIT: 

Whenever any claim against the Contractor for the payment of a sum of money arises out of 
or under the Contract, the Owner shall be entitled to recover such sum by appropriating in 
part or whole  the  security deposit of  the Contractor and  to  sell any Government  security 
deposit of the Contractor forming whole or part of such security deposit. In the event of the 
security being  insufficient or  if no  security has been  taken  from  the Contractor,  then  the 
balance or the total sum recoverable as the case may be, shall be deducted from any sum 
then  due  or  which  at  any  time  thereafter  may  become  due  to  the  Contractor  under 
particular Contract or any other contract with Owner. The Contractor shall pay to the Owner 
on  demand  any  balance  remaining  due.  In  case  any  dues  can  not  be  recovered  out  of 
Contract(s), the amount may be recovered as debt liability. 

 
In the event of any breach by the Contractor or any  loss or damage caused to the Owner 
which in the opinion of the Owner has arisen, the decision of the Engineer‐in‐charge shall be 
final and binding on the Contractor or in the event of the termination of the Contract for any 
such breach, the security deposit  is  liable to be forfeited. The decision of forfeiture by the 
Owner shall be final and binding on the Contractor. 

 
4.11  AMENDMENT OF QUANTITY, VALUE & PERIOD OF COMPLETION: 

In  case  of  lump  sum  Contract,  no  deviation  shall  be  allowed.  But  in  case  of  lump  sum 
Contract based on Bill of Quantities and  item rate Contract  if any deviation  in quantity or 
omission  of  items  are  discovered  in  course  of  performance  of  Contract,  the  cumulative 
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effect of which varies the Contract sum up to 5%, the error shall be rectified/amended and 
the  value  so  varying  shall be  added with or deducted  from  the  Contract  sum @  original 
contract cost as the case may be. Deviation shall be allowed subject to recommendation of 
Technical Services department,  if the varying value shall exceed 5% of Contract value only. 
In  case of  annual maintenance Contract  in  respect of mechanical maintenance,  electrical 
maintenance,  plant  cleaning  or  any  other  operational  activities  time  extension  for 
completion of any  item does not arise. But the period of service may be extended beyond 
Contract period at the discretion of management if situation so demands. In addition to this, 
the Engineer‐in‐charge reserves the power ‐ 
a)  to make alteration  in, omission  from, additions  to or  substitutions  for  the original 

specifications,  drawings,  designs  and  instructions  that may  appear  to  him  to  be 
necessary or advisable during the progress of the work; 

b)  to omit a part of the works  in case of non‐availability of a portion of the site or for 
any  other  reasons.    The  Contractor  shall  be  bound  to  carry  out  the  work  in 
accordance with any  instructions given by the Engineer‐in‐charge to the extent the 
omission  does  not  change  the  value  of  Contract  by more  than  10%.  Consequent 
alterations, omissions, addition or substitution shall  form part of  the Contract as  if 
originally provided therein and the Contractor may be directed to do in the manner 
above specified as part of the works. The Contractor shall carry out the work on the 
same  conditions  in  all  respect  including  rate  on which  he  agreed  to  do  the main 
work. But  if such alteration, omission, addition or substitution radically change  the 
original  nature  of  the  Contract  shall  be  ordered  by  the  Engineer‐in‐charge  as  a 
deviation  and  in  the  event  of  deviation  being  ordered  which  in  the  opinion  of 
Contractor changes  the original nature of  the Contract,  fresh  rate  shall be worked 
out by Engineer‐in‐charge with mutual consent.  

 
Rate  for  such  additional,  altered  or  substituted work  shall  be  determined  by  the 
Engineer‐in‐charge as follows:‐   
 
i)  If the rate for additional, altered or substituted  items of work  is specified  in 

the schedule of quantities / price schedule, the Contractor shall carry out the 
additional, altered or substituted items at the same rate. In case of composite 
Tenders where  two or more  schedules  of quantities may  form  part  of  the 
Contract, the applicable rate shall be taken from the schedule of quantity of 
that  particular  part  in  which  the  deviation  is  involved,  failing  that  at  the 
lowest applicable  rate  for  the  same  item of work  in  the other  schedules of 
quantities. 

 
ii)  If the rate for altered, additional or substituted item of work is not specified 

in the schedule of quantities / price schedule, the rate for that  item shall be 
derived from the rate for the nearest similar item specified therein. In case of 
composite Tenders where two or more schedules of quantities form part of 
the Contract,  the  rate shall be derived  from  the nearest similar  item  in  the 
schedule of quantities of the particular part of works in which the deviation is 
involved  failing  that  from  the  lowest  of  the  nearest  similar  item  in  other 
schedule of quantities. 

 
iii)  If  the  rate of any additional, altered or substituted  item of work cannot be 

determined  in  the manner  specified  in  sub‐para  (i) &  (ii)  above,  then  such 
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item of work shall be carried out at the rate entered in the Schedule of Rates 
mentioned  in schedule A plus/minus the percentage by which the tendered 
amount of the works actually awarded is higher or lower than the estimated 
amount of works actually awarded. 

 
iv) If the rate for any altered, additional or substituted  item of work cannot be 

determined in the manner specified in sub paras (i) to (iii) of Clause 4.11, due 
to non‐availability of rate in Schedule A, then the rate for such item of work 
shall be determined by  the Engineer‐in‐charge on the basis of  the purchase 
price as supported by the vouchers plus mutually agreed labour rate. In case 
the Engineer‐in‐charge considers the purchase price unreasonable, the price 
shall  be  determined  on  the  basis  of  market  rate(s)  prevailing  during  the 
fortnight following the date of order. 

 
4.12  SUSPENSION OF WORKS:   

The Contractor shall, on receipt of the order  in writing of the Engineer‐in‐charge, suspend 
the progress of  the works or  any part  thereof  for  such  time  and  in  such manner,  as  the 
Engineer‐in‐charge may consider necessary for any of the following reasons: 
i)  On account of any default on part of the Contractor; or 
 
ii)  For proper execution of the works or part thereof for reasons other than the default 

of the Contractor;  
 

  In any of the above cases the Contractor shall properly protect and secure the works 
to  the extent necessary and carry out  the  instructions given on  that behalf by  the 
Engineer‐in‐charge during such suspension period. 

4.12.1  Compensation: 
Compensation for suspension of work under (ii) of Clause 4.12 shall be dealt with on request 
of Contractor by  the Contract Review Meeting depending on  the period of  suspension & 
condition of suspension etc. 

4.12.2  Time extension for suspension of work: 
Time extension  for suspension of work under Clause 4.12  (ii) shall be dealt  in accordance 
with Clause No.4.13 

 
 
4.13  TIME EXTENSION FOR DELAY IN COMPLETION OF WORK: 

The  time  allowed  for  execution of  total works  as  specified  in  the  Schedule‐“A” with due 
regard  of  achieving  the  corresponding milestone mutually  agreed  upon  or  the  extended 
time  in  accordance  with  these  conditions  shall  be  the  essence  of  the  Contract.  The 
execution  of  the works  shall  commence  from  the  15th  day  after  the  date  on which  the 
Owner issues written orders to commence the work.  
 
As soon as possible after the Contract is finalized the Engineer‐in‐charge and the Contractor 
shall agree upon a Time and Progress Chart/PERT chart / L2 network before agreement  is 
signed.  The  chart  shall  be  prepared  in  direct  relation  to  the  time  stated  in  the  Contract 
documents  for completion of  items of  the works.  It  shall  indicate &  forecast  the dates of 
commencement and completion of various  sections of  the work corresponding  to various 
milestones. 
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The  target  date  of  achieving  various milestones  and  activities  between  two  consecutive 
milestones shall be agreed upon mutually and reviewed in regular intervals by Engineer‐in‐
charge. During  review,  the date of achievement of milestone may be adjusted  if  required 
but not the date of completion of work as per schedule. However, no time extension shall 
be permitted beyond the time of completion as per Contract.  

 
4.13.1Time extension on account of quantity amendment /deviation: 

If the work  is delayed due to  increase  in scope / quantity the time  for completion of mile 
stone  of  the  total  works  shall,  in  the  event  of  any  deviation/amendment  resulting  in 
additional quantity over the Contract quantity being ordered, be extended as under. 
 
a)  in  the proportion which  the  additional  cost of  the  altered,  additional,  substituted 

works bears to the original Contract sum, plus 
 

b)  25% of  the  time calculated  in  (a) above or  such  further additional  time as may be 
considered reasonable by the Engineer‐in‐charge. 

 
Alternatively,  variation  in  completion  time  of milestone may  be worked  out mutually  in 
Contract Review Meeting depending on the prevailing conditions and need of the hour. 

4.13.2Time extension for suspension of work without fault of Contractor:   
In case of suspension of work for no fault of Contractor time extension shall be allowed to 
the Contractor as deemed proper by Contract Review Meeting on request of the Contractor. 

4.13.3Time Extension for delay on account of: ‐   
  a)  force majeure; 
   b)  abnormally bad weather, or 

c)  delay  on  the  part  of  other  Contractors  engaged  by Owner  in  executing work  not 
forming part of this Contract but having bearing on this Contract; 

d)  non‐availability of stores to be provided by the Owner under the Contract; 
e)  any other related cause beyond the control of Contractor –  
 
‐provided the Contractor shall immediately give notice thereof in writing to the Engineer‐in‐
charge but shall nevertheless use constantly his best endeavors  to prevent or make good 
the  delay  and  shall  do  all  that  may  be  reasonably  required  to  the  satisfaction  of  the 
Engineer‐in‐charge to proceed with the works. The case may be examined  in the Contract 
Review Meeting and decision thereon shall be final. 

4.13.4  Request for extension of time shall be made by the Contractor in writing within 24 hours of 
the happening of the event causing delay for consideration of Owner. The Contractor may 
also indicate the period of extension desired with supporting reasons. 

4.13.5  In  any  such  case  the  authority mentioned  in  Schedule‐A may  give  a  fair  and  reasonable 
extension of time  for completion of the work on the recommendation of Contract Review 
Meeting.  Such  extension  shall  be  communicated  to  the  Contractor  by  the  Engineer‐in‐
charge  in writing, within 15 days of the date of receipt of such request by the Engineer‐in‐
charge. 

 
4.14  MATERIALS: 
a)  The Contractor shall at his own expenses provide all materials required for the works other 

than those, which are to be supplied by the Owner. 
i.  All  materials  to  be  provided  by  the  Contractor  shall  be  in  conformity  with  the 

specifications  laid down  in the Contract and the Contractor shall  if required by the 
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Engineer‐in‐charge, furnish proof to the satisfaction of the Engineer‐in‐charge to that 
effect. 

ii.  If required the Contractor shall at his own expense and before 15 days of use of the 
material submit to the Engineer‐in‐charge the samples of materials proposed to be 
used  in  the  works.  The  Engineer‐in‐charge  shall  within  seven  days  of  receipt  of 
samples  or  within  such  further  period  as  he  may  require  and  intimate  to  the 
Contractor  in writing, whether samples are approved by him or not.  If samples are 
not approved, the Contractor shall forthwith submit fresh samples to the Engineer‐
in‐charge  for  his  approval  complying  with  the  specifications  laid  down  in  the 
Contract. 

iii. The  Engineer‐in‐charge  shall  have  full  powers  for  removal  of  any  or  all  of  the 
materials brought  to  site by  the Contractor which  are not  in  accordance with  the 
Contract  specifications  or  do  not  conform  in  character  or  quality  of  samples 
approved  by  him.  In  case  of  default  on  the  part  of  the  Contractor  in  removing 
rejected materials, the Engineer‐in‐charge shall be at liberty to have them removed 
by  other means.  The  Engineer‐in‐charge  shall  have  full  powers  to  procure  other 
proper materials  to  be  substituted  for  rejected materials  and  in  the  event  of  the 
Contractor’s  refusal  to  comply,  he may  cause  the  same  to  be  supplied  by  other 
means. All costs, which may be  incurred for such removal and/or substitution, shall 
be borne by the Contractor. 

iv)  The Contractor shall  indemnify  the Owner,  its representatives or employees of  the 
Owner against any action, claim or proceeding relating to infringement or use of any 
patent or design or any alleged patent or design rights and shall pay any royalties or 
other  charges which may be payable  in  respect of any article or materials or part 
thereof included in the scope of Contractor. In the event of any claim being made or 
action  being  brought  against  the Owner,  its  representatives  or  employees  of  the 
Owner in respect of any such matters as aforesaid, the Contractor shall immediately 
be  notified  thereof,  provided  that  such  indemnity  is  not  applicable  when  such 
infringement has taken place in complying with the specific directions issued by the 
Owner; but the Contractor shall pay any royalties or other charges payable in respect 
of any such use, the amount so paid being reimbursed to the Contractor only  if the 
use  was  the  result  of  any  drawings  and/or  specifications  issued  after  Contract 
agreement is signed.  
 
Further, if any such action is instituted by any agency after closure of Contract or any 
structure  or  utility  is  eroded  or  damaged within  2  to  3  years  of  performance  on 
account of related work of the Contractor, the Contractor shall be liable for such cost 
and  expenses  for which Contractor  shall provide  corporate warranty  for  further 2 
years beyond defect liability period. 

v.  Subject  as  hereinafter  provided  in  Condition  7.1  all  charges  on  account  of  octroi, 
entry  tax,  sales  tax,  royalty  and other duties on materials obtained  for  the works 
from any source (excluding materials supplied by the Owner) shall be borne by the 
Contractor. 

vi. The Engineer‐in‐charge shall be entitled to have tests carried out as specified in the 
Contract for any materials supplied by the Contactor other than those for which, as 
stated  above,  satisfactory  proof  has  already  been  furnished,  at  the  cost  of  the 
Contractor  and  the  Contractor  shall  provide  at his  expense  all  facilities which  the 
Engineer‐in‐charge may  require  for  the  purpose.  If  no  tests  are  specified  in  the 
Contract, and such tests are required by the Engineer‐in‐charge, the Contractor shall 
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provide all facilities required for the purpose and the charges for these tests shall be 
borne by the Contractor only  if the tests disclose that the said materials are not  in 
accordance with  the provision of  the Contract. The  cost of materials  consumed  in 
tests shall be borne by the Contractor in all cases except when otherwise provided. 

vii.  In addition the Contractor shall perform / submit at his own cost such tests/samples 
forming out of the same materials & in same process, such as concrete cube, welded 
test  piece  etc.  as  may  be  required  by  the  Engineer‐in‐charge  made  out  of  the 
materials issued by the Owner or Contractor, except for the costs of materials used 
in such tests/samples. 

b)  Material to be provided by the Owner: 
Materials to be provided by the Owner are shown in Schedule ‘B’ which also stipulates place 
of issue and rate (s) to be charged, free issue, allowable % of loss in respect thereof. 
i.  If after issue of LOI the Contractor desires the Owner to provide any other materials, 

such materials may be provided by the Owner, if available, at rates to be fixed by the 
Engineer‐in‐charge. The Owner  reserves  the  right not  to  issue any  such materials. 
The non‐issue of such materials will not entitle the Contractor for any compensation 
whatsoever either in time or in cost. 

ii.  (1)   The Owner may issue all the materials as per Contract to the Contractor at its 
warehouse, site stores, or nearest  railhead.  In case  the materials are  issued at  the 
nearest railhead the cost of transportation only from such railhead to the site will be 
borne by the Owner subject to the reasonableness of such transportation cost being 
certified  by  the  Engineer‐in‐charge.  All  other  costs  such  as  loading,  unloading, 
transportation to Contractor’s go‐down, storage etc till the materials are utilized  in 
the works and return of surplus & scrap, if any to the Owner shall be to the account 
of the Contractor.  

 
(2) For the materials listed in Schedule B, which the Owner has agreed to supply 
to  the Contractor, he shall give a reasonable notice  in writing   his requirements  to 
the  Engineer‐in‐charge  in  accordance  with  the  agreed  phased  programme.  Such 
materials  shall be  supplied  for  the purposes of  the Contract only and  the value of 
materials so supplied at the rates specified in the aforesaid schedule shall be set off 
or  deducted,  as  and  when  materials  are  consumed  in  items  of  work  for  which 
payment  is  being  made  to  the  Contractor  from  any  sums  there  or  which  may 
thereafter  become  due  to  the  Contractor  under  the  Contract.  At  the  time  of 
submission of bills the Contractor shall properly account for the materials  issued to 
him  to  the  satisfaction of  the Engineer‐in‐charge,  certify  that balance of materials 
supplied is available at site. The value of the stores/materials as may be supplied by 
to the Contractor by the Owner shall be debited to the Contractor’s account at the 
rates as shown in Schedule‐B and if they are not entered in the Schedule, they shall 
be debited at cost price which for the purpose of the Contract shall  include cost of 
transportation & all other expenses whatsoever such as normal storage, supervision 
charges which shall have been incurred in obtaining the same at the Owner’s stores. 

iii.  The Contractor shall bear the cost of  loading and transportation to site, unloading, 
storing under cover as required, assembling and joining the several parts together as 
necessary and incorporating or fixing materials in the works including all preparatory 
work of whatever description as may be required. 

iv.  Surplus of all materials  issued to the Contractor by the Owner  for use,  inclusion or 
fixing  in  the  works  (including  preparatory  work)  shall,  on  completion  or  on 
foreclosures of the works, be returned by the Contractor at his expense, at the place 
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of  issue, after making due allowance  for actual consumption, reasonable wear and 
tear and /or waste. The reasonable wastage percentage shall however be mentioned 
in  Schedule‐B  against  each  items.  If  the  Contractor  is  required  to  deliver  such 
materials  at  a  place  other  than  the  place  of  issue,  he  shall  do  so  and  the 
transportation charges  from  the site  to such place,  less  the  transportation charges 
which  would  have  been  incurred  by  the  Contractor  had  such  materials  been 
delivered at the place of issue, shall be borne by the Owner.  

v.  Return of surplus Materials / scraps: 
Percentage  of wastage  acceptable  to  the Owner  in  respect  of  cement,  structural 
steel, reinforcement steel and other such materials is furnished in Schedule‐B. 

 
Cut pieces of reinforcement rods of length 3.0 meters and above shall be accepted 
by the Owner and credited at the issue rates. Other pieces below 3 mtr length shall 
be returnable as scrap to Owner if issued. 

vi.  Surplus  materials  returned  by  the  Contractor  shall  be  credited  to  him  by  the 
Engineer‐in‐charge  at  rates  not  exceeding  those  at  which  these  were  originally 
issued to him after taking into consideration any deterioration or damage which may 
have been caused to the said materials whilst in the custody of the Contractor. 

vii.  If  on  completion  of works  the  Contractor  fails  to  return  surplus materials  out  of 
those  provided  by  the  Owner,  then  in  addition  to  any  other  liability  which  the 
Contractor  would  incur,  the  Engineer‐in‐charge  may,  by  a  written  notice  to  the 
Contractor,  require him  to pay within a  fortnight of  receipt of  the notice,  for such 
unreturned surplus materials at the rates specified in Special Conditions of Contract. 

  viii.  Empty cement bags: 
The rate of cement is inclusive of cost of bag.  

 
c)  General: 

Materials  required  for  the works, whether brought by  the Contractor or provided by  the 
Owner, shall be stored by the Contractor only at places approved by the Engineer‐in‐charge. 
Storage and safe custody of materials shall be the responsibility of the Contractor. 
i.  Owner’s officials concerned with the Contract shall be entitled at any time to inspect 

and  examine  any materials  intended  to be used  in works  either on  the  site or  at 
factory  or  workshop  or  other  place(s)  where  such  materials  are  assembled, 
fabricated, manufactured  or  at  any  place(s) where  these  are  lying  or  from which 
these  are  being  obtained  and  the  Contractor  shall  give  such  facilities  as may  be 
required for such inspection and examination. 

ii)  All materials brought to the site shall become and remain the absolute property of 
the Owner and  shall not be  removed  from  the site/shifted  to any place  inside  the 
plant without the prior written permission of the Engineer‐in‐charge. But whenever 
the works are finally completed or terminated and advance  if any  in respect of any 
such material  is  fully  recovered,  the Contractor shall at his own expense  forthwith 
remove  from  the site all surplus material originally brought by him and upon such 
removal, the same shall revest in and become the property of the Contractor. 

iii)  All  plant,  tools &  other materials  brought  by  the  Contractor  to  the  site must  be 
declared at the time of bringing the same to the site & security gate pass obtained 
before entering the plant as records and reference. 

iv) It shall be  the duty of  the Contractor  to  inspect  the materials  issued  to him at  the 
time of  taking delivery &  satisfy himself  that  they are  in good  condition after  the 
materials  have  been  delivered  by  the Owner,  it  shall  be  the  responsibility  of  the 
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Contractor to keep them in good condition and if the materials are damaged or lost, 
at any time, they shall be repaired and/or replaced by him at his own cost according 
to the direction of the Engineer‐in‐charge. 

v)  Account of the materials issued by the Owner shall be maintained by the Contractor 
indicating the daily receipt, consumption and balance in hand in a manner prescribed 
by  the  Engineer‐in‐charge.  All  connected  papers,  requisitions,  issues,  returns  etc. 
shall be always available for inspection in the Contractor’s office at site. 

vi)  Materials & equipments  supplied by  the Owner  shall not be utilized  for any other 
purpose(s) then issued for. 

 
4.15  LABOUR:   
4.15.1  The Contractor shall employ  labour  in sufficient numbers  to maintain  the required rate of 

progress  /  attend  the  repair‐maintenance  on  it’s  occurrence  and  of  quality  to  ensure 
workmanship of the degree specified in the Contract and to the satisfaction of the Engineer‐
in‐charge. The Contractor  shall not employ  in connection with  the works any person who 
has not completed his/her eighteen years of age. 

4.15.2  The Contractor  shall  in  respect of  labour  employed by him or his  subcontractors  comply 
with or cause to be complied with the Contractors Labour Regulations as per clause 8.5  in 
regard to all matters provided therein. 

4.15.3  At present Employees State Insurance (ESI) Act is applicable to IB TPS. The Contractor shall 
be  liable  to  pay  his  contribution  and  the  employees  contribution  to  the  State  Insurance 
Scheme  in  respect  of  all  labour  employed  by  him  for  the  execution  of  the  Contract,  in 
accordance with  the provision of “The Employees State  Insurance Act, 1948” as amended 
from time to time. Incase, the Contractor fails to submit full details of his account of labour 
employed  and  the  contribution  payable,  the  Engineer‐in‐charge  shall  recover  from  the 
running bills of Contractor an amount of contribution as assessed by him. The amount so 
recovered  shall  be  adjusted  against  the  actual  contribution  payable  for  Employees  State 
Insurance. 

4.15.4  The  Engineer‐in‐charge  shall  on  a  report  having  been made  by  an  Inspecting  Officer  as 
defined  in  the  Contractor  Labour  Regulations  have  been  the  power  to  deduct  from  the 
money due to the Contractor any sum required or estimated to be required for making good 
the loss suffered by a worker or worker by reason of non‐fulfillment of the Conditions of the 
Contract for the benefit of workers, non‐payment of wages or of deductions made from his 
or their wages which are not justified by the terms of the Contract or non‐observance of the 
said Contractors Labour Regulations.   

4.15.5  In the event of the Contractor committing a default or breach any of the provisions of the 
aforesaid Contractors Labour Regulations as amended  from time to time or furnishing any 
information  or  submitting  or  filling  any  Form/Register/Slip  under  the  provisions  of  these 
Regulations which  is materially  incorrect,  then on  the  report of  the  Inspecting Officers as 
defined in the Contractors Labour Regulations the Contractor shall without prejudice to any 
other  liability pay to the Owner a sum not exceeding Rs.500.00 as  liquidated damages  for 
every  default,  breach  or  furnishing,  making,  submitting,  filling  materially  incorrect 
statement as may be  fixed by  the Engineer‐in‐charge and  in  the event of  the Contractor’s 
default continuing in this respect the liquidated damages may be enhanced to Rs.500.00 per 
day for each day of default subject to a maximum of ten percent of the contract value. The 
Engineer‐in‐charge shall deduct such amount from bills or security deposit of the Contractor 
and credit the same to the Welfare Fund constituted under Contract Labour (R&A) Act 1970. 
The decision of the Engineer‐in‐charge in this respect shall be final and binding. 
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4.15.6 Model Rules  for Labour Welfare: The Contractor shall at his own expense comply with or 
cause to be complied with Model Rules for Labour Welfare as mentioned at (Cl. 8.4) or rules 
framed  by  Government  from  time  to  time  for  the  protection  of  health  and  for making 
sanitary arrangements for workers employed directly or indirectly on the works. In case the 
Contractor fails to make arrangements as aforesaid, the Engineer‐in‐charge shall be entitled 
to do so and recover the cost thereof from the Contractor. 

4.15.7  Safety code: The Contractor shall at his own expense arrange  for  the safety provisions as 
per  Sec‐IX  or  as  required  by  the  Engineer‐in‐charge,  in  respect  of  all  labour  directly  or 
indirectly  employed  for  performance  of  the  works  and  shall  provide  all  facilities  in 
connection  therewith.  In  case  the  Contractor  fails  to  make  arrangements  and  provide 
necessary  facilities  as  aforesaid,  the  Engineer‐in‐charge  shall  be  entitled  to  do  so  and 
recover 150% of the cost of materials from the Contractor. 
(i)  Failure to comply with Model Rules for labour welfare, Safety Code or the provisions 

relating to report on accidents and to grant of maternity benefits to female workers 
shall make  the  Contractor  liable  to  pay  to  the  Owner  as  liquidated  damages  an 
amount not exceeding Rs.500.00 for each default or materially incorrect statement. 
The  decision  of  the  Engineer‐in‐charge  in  such matters  based  on  report  from  the 
Inspecting Officer  as  defined  in  the  Contractors  Labour  Regulations  at  Clause  8.5 
shall be  final and binding and deductions  for  recovery of  such  liquidated damages 
may be made from any amount payable to the Contractor. 

 
4.16 The Contractor shall not be permitted to enter in (other than for inspection purpose) or take 

possession of  the  site until  instructed  to  do  so by  the  Engineer‐in‐charge  in writing.  The 
portion of the site to be occupied by the Contractor shall be defined and/or marked on the 
site plan,  failing which  these  shall be  indicated by  the Engineer‐in‐charge  at  site  and  the 
Contractor shall on no account be allowed to extend his operations beyond these areas. In 
respect of  any  land  allotted  to  the Contractor  for purposes of or  in  connection with  the 
Contract, the Contractor shall be a  licensee subject to the  following and such other  terms 
and conditions as may be imposed by licenser: ‐ 

 
(i)  that he shall pay a nominal license fee of Rs.1 per year or part of a year for use and 

occupation, in respect of each and every separate areas of land allotted to him. 
(ii)  that such use or occupation shall not confer any right of tenancy of the  land to the 

Contractor, 
(iii)  that the Contractor shall be liable to vacate the land on demand by the Engineer‐in‐

charge, 
(iv)  that the Contractor shall have no right to any construction over this land without the 

written permission of the Engineer‐in‐charge. In case he is allowed to construct any 
structure  he  shall  have  to  demolish  and  clear  the  same  before  handing  over  the 
completed work unless agreed to the contrary. 

4.16.1  The Contractor shall provide, if required on the site, all temporary access thereto and shall 
alter, adapt and maintain  the  same as  required  from  time  to  time and  shall  take up and 
clear them away as and when no longer required and as and when ordered by the Engineer‐
in‐charge and make good all damages done to the site.   

 
4.17  SETTING OUT THE WORKS: 

The  Engineer‐in‐charge  in  case  of  construction work  shall  supply  dimensioned  drawings, 
levels and other  information necessary to enable  the Contractor to set out the works and 
the Contractor shall set out the works and be responsible for the accuracy of the same. He 
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shall rectify at his own cost and to the satisfaction of the Engineer‐in‐charge any error found 
at any stage, which may arise through  inaccurate setting out unless such error  is based on 
incorrect data  furnished  in writing by  the Engineer‐in‐charge. The Contractor shall protect 
and preserve all benchmarks used  in setting out  the works  till end of  the Defects Liability 
Period  unless  the  Engineer‐in‐charge  direct  their  earlier  removal.  But  in  case  of 
maintenance,  the  Engineer‐in‐charge  shall  direct  the  Contractor  to  attend  certain  job 
provided  that  all  spares &  consumables within  the  scope  of Owner  are  available  to  the 
Contractor. 

 
4.18  SITE DRAINAGE: 

All water, which may accumulate on the site during the progress of the works or in trenches 
and excavations, from other than the Excepted Risks, shall be removed from the site to the 
satisfaction of the Engineer‐in‐charge and at the Contractor’s expense. 

 
4.19  NUISANCE: 

The Contractor shall not at any time do, cause or permit any nuisance on site or do anything 
which  shall  cause  unnecessary  disturbance  or  inconvenience  to  Owners,  tenants  or 
occupiers of other properties near the site and to the public in general. 

 
4.20  MATERIALS OBTAINED FROM EXCAVATION/SCRAP/REJECTS: 

Materials of any kind obtained from excavation on the site shall remain the property of the 
Owner and shall be disposed of as the Engineer‐in‐charge may direct. 

 
4.21  TREASURE, TROVE, FOSSILS etc: 

All fossils, coins, articles of value or antiquity and structures and other things of geological 
or archaeological interest discovered on the site shall be the absolute property of the Owner 
and the Contractor shall take reasonable precautions to prevent his workmen or any other 
person  from  removing  or  damaging  any  such  article  or  thing  shall  immediately  upon 
discovery thereof and before removal acquaint the Engineer‐in‐charge with such discovery 
and  carry  out  the  Engineer‐in‐charge’s  directions  as  to  the  disposal  of  the  same  at  the 
expense of the Owner. 

 
4.22  PROTECTION OF TREES: 

Trees  designated  by  the  Engineer‐in‐charge  shall  be  protected  from  damage  during  the 
course of the works and earth  level within 1 meter of each such tree shall not be charged. 
Where necessary such trees shall be protected by providing temporary fencing. 

 
4.23  The Contractor shall provide and maintain at his own expense all lights, guards, fencing and 

watch  &  ward  as  and  when  necessary  or  required  by  the  Engineer‐in‐charge  for  the 
protection of the works or for the safety and convenience of those employed on the works 
or the public. 

 
4.24  CONTRACTOR’S SUPERVISION: 

The Contractor shall either himself supervise the execution of the works or shall appoint a 
competent  person  duly  authorizing  him  to  supervise  the  work  on  his  behalf,  if  the 
Contractor has himself not sufficient knowledge and experience to be capable or receiving 
instructions or cannot give his full attention to the works. Such employee having power of 
attorney  shall  be  considered  to  have  the  same  force  as  the  Contractor  himself.  If  the 
Contractor  fails  to  appoint  a  suitable  person  acceptable  to  the  Engineer‐in‐charge,  the 
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Engineer‐in‐charge shall have full powers to suspend the execution of the works until such 
date as a suitable person  is appointed and the Contractor shall be held responsible for the 
delay so caused to the works. 

 
4.25  INSPECTION AND APPROVAL: 

All works  embracing more  than one process  /  stage  shall be  subject  to  examination  and 
approval at each stage thereof and the Contractor shall give due notice to the Engineer‐in‐
charge or his authorized representative when each stage  is ready.  In default of due notice 
the Engineer‐in‐charge shall be entitled to appraise the quality and extent thereof. 

4.25.1  No work  shall be covered up or put out of view without  the approval of  the Engineer‐in‐
charge or his authorized representative and the Contractor shall afford full opportunity for 
examination and measurement of any work which  is about to be covered up or put out of 
view  and  for  examination of  foundations before  permanent work  is  placed  thereon.  The 
Contractor shall give due notice to the Engineer‐in‐charge or his authorized representative 
whenever  any  such  work  is  ready  for  examination  and  the  Engineer‐in‐charge  or  his 
representative  shall without  unreasonable  delay,  unless  he  considers  it  unnecessary  and 
advises  the Contractor accordingly, attend  for  the purpose of examination and measuring 
such work or of examining such foundations. In the event of the failure of the Contractor to 
give such notice he shall,  if  required by  the Engineer‐in‐charge, uncover such work at  the 
Contractor’s expense. 

4.25.2  The Engineer‐in‐charge or his representative shall have powers at any time to  inspect and 
examine  any  part  of  the  works  and  the  Contractor  shall  give  such  facilities  as may  be 
required for such inspection and examination. 

 
4.26  DUTIES & POWERS OF ENGR‐IN‐CHARGE’S REPRESENTATIVE: 
4.26.1  The duties of the representative of the Engineer‐in‐charge are to watch and supervise the 

works  and  to  test  and  examine  any materials  to  be  used  or workmanship  employed  in 
connection with the works. He shall have no authority to order any work involving any extra 
payment by the Owner or to make any variation in the works. 

4.26.2  The Engineer‐in‐charge may from time to time in writing delegate to his representative any 
of  the  powers  and  authorities  vested  in  the  Engineer‐in‐charge  and  shall  furnish  to  the 
Contractor  a  copy  of  all  such written  delegation  of  powers  and  authorities.  Any written 
instruction or written approval given by the representative of the Engineer‐in‐charge to the 
Contractor within the terms of such delegation shall bind the Contractor and the Owner as 
though it has been given by the Engineer‐in‐charge.  

4.26.3  Any work  or material  approved  by  the  representative  of  Engineer‐in‐charge  shall  not  be 
disapproved by Engineer‐in‐charge and can not order the pulling down, removal or breaking 
up thereof at Contractor’s cost. 

4.26.4  If  the  Contractor  shall  be  dissatisfied  with  any  decision  of  the  representative  of  the 
Engineer‐in‐charge he shall be entitled  to  refer  the matter  to  the Engineer‐in‐charge who 
shall there upon confirm, reverse or vary such decision. No claim of  losses alleged to have 
been caused by any discrepancies out of  instructions, doubts or misunderstanding shall  in 
any event be admissible. 

4.26.5  Owner not bound by personal consent of any officer other than Engineer‐in‐charge. 
The Contractor  shall not be entitled  to any  increase on  the  scheduled  rates or any other 
rights or  claims whatsoever by  reason of  any  consent,  explanation,  statement or  alleged 
understanding, promise or guarantees given or  to have been given  to him by any person 
other than Engineer‐in‐charge in writing. 
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4.27  REMOVAL OF WORKMEN: 
The Contractor shall employ  in and about the Execution of the works only such persons as 
are  skilled and experienced  in  their  several  trades and  the Engineer‐in‐charge  shall be at 
liberty  to  object  to  and  require  the  Contractor  to  remove  from  the  works  any  person 
employed by the Contractor  in or about the execution of the works who  in the opinion of 
the  Engineer‐in‐charge misconducts  himself  or  is  incompetent  or  negligent  in  the proper 
performance of his duties and such person shall not be again employed in the work without 
permission of the Engineer‐in‐charge. 

 
4.28  UNCOVERING AND MAKING GOOD: 

The Contractor shall uncover any part of the works and/or make openings in or through the 
same as  the Engineer‐in‐charge may  from  time  to  time direct  for his verification and shall 
reinstate and make good such part to the satisfaction  of the Engineer‐in‐charge. If any such 
part has been covered up or put out of view after being approved by the Engineer‐in‐charge 
and  is subsequently found on uncovering to be executed  in accordance with the Contract, 
the expenses of uncovering and/or making opening  in or  through,  reinstating and making 
good  the same shall be borne by  the Owner.  In any other case all such expenses shall be 
borne by the Contractor. 

 
4.29  WORK DURING NIGHT SUNDAYS AND HOLIDAYS: 

Subject to any provisions to the contrary contained in the Contract, none of the permanent 
works except emergency maintenance work & operation shall be carried out during night or 
on Sundays or on authorized holidays without the permission in writing of the Engineer‐in‐
charge. But  in case of maintenance Contract, the Contractor shall be required to work any 
time any day as required by Engineer‐in‐charge. 

 
4.30  TIME OF PERFORMANCE: 

The work  covered by  this Contract  shall be  commenced on due date  / within 15 days of 
issue of Letter of  Intent as applicable. The Contractor should bear  in mind that time  is the 
essence of the Contract, unless such time be extended at the discretion of the Owner. 

 
4.31  FORCE MAJEURE: 
4.31.1  Any delays in or failure of performance of either parties thereto shall not constitute default 

hereunder or  give  rise  to  any  claims  for damages  if  any,  to  the  extent  such delays  in or 
failure  of  performance  caused  by  occurrences  such  as  acts  of God  or  the  public  enemy, 
expropriation  or  confiscation  of  facilities  by Government Authority,  compliance with  any 
order  or  request  of  any  Government  authorities,  act  of war,  rebellion,  civil  commotion, 
sabotage,  fire,  flood, earthquake, explosion,  implosion,  riots, public strife provided always 
that such occurrences result in impossibility of performance of the Contract.   

4.31.2  Only events of  force majeure, which  impede  the execution of  the Contract at  the  time of 
occurrence, shall be taken into cognizance.  

 
4.32  FAILURE OF CONTRACTOR TO COMPLY WITH THE PROVISIONS OF THE CONTRACT: 
4.32.1 If  the  Contractor  refuses  or  fails  to  execute  the work  or  any  part  thereof with  such 

diligence or fails to perform any of his obligations under the Contract or in any manner 
commits a breach of any of the provisions of the Contract it shall be open to the Owner 
at its option by serving 7 days notice to the Contractor to: 

a)  Determine the Contract: in which event the Contract shall stand terminated and shall 
cease to be in force and effect on and from the date appointed by the Owner on that 
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behalf, whereupon the Contractor shall stop forthwith any of the Contract work then 
in progress, except  such work as  the Owner may  in writing  require  to be done  to 
safeguard any property or work, or installation from damages and the Owner for its 
part, may take over the work remaining unfinished by the Contractor and complete 
the  same  through  fresh Contractor or by other means, at  the  risk and  cost of  the 
Contractor, and any of his sureties  if any, shall be  liable  for any excess cost at  the 
rates specified in the schedule of quantities and rates. 

b)  Without determining  the Contract:  to  take over  the work of  the Contractor or any 
part thereof and complete the same through a fresh Contractor or by other means at 
the risk and cost of the Contractor. The Contractor and any of his sureties are liable 
for any excess cost over and above the cost at the rates specified in the schedule of 
quantities/rates,  incurred by such works having been taken over and completed by 
the Owner. Besides the Contractor shall also be liable for any compensation accruing 
due to any loss incurred by the Owner.  

c)  In other cases, the decision of the Owner is binding on the Contractor. 
 
4.32.2  In the events of clause 4.32.1 (a)  

a)  The whole or part of the security deposit furnished by the Contractor is liable to be 
forfeited without prejudice to the right of the Owner to recover from the Contractor 
the excess cost referred to in the sub‐clause aforesaid, the Owner shall also have the 
right of taking possession and utilizing  in completing the works or any part thereof, 
such  of  materials,  equipments  and  T&P  available  at  work  site  belonging  to  the 
Contractor  as may  be  necessary  and  the  Contractor  shall  not  be  entitled  for  any 
compensation for use or damage to such materials, equipments, tools & plants. 

b) The amount  that may have become due  to  the Contractor on account of  the work 
already executed by him shall not be payable to him until after the expiry of six (6) 
calendar months reckoned from the date of termination of Contract or from taking 
over of  the work or part  thereof by  the Owner as  the  case may be, during which 
period  the  responsibilities  for  faulty materials  or workmanship  in  respect  of  such 
work shall under the Contract, rest exclusively with the Contractor. This amount shall 
be  subject  to  deduction  of  any  amounts  due  from  the  Contractor  to  the  Owner 
under the terms of the Contract authorized or required to be reserved of retained by 
the Owner. 

4.32.3  Before  termination of  the Contract  as per  clause 4.32.1(a)or(b)  if  in  the  judgment of  the 
Owner, the default or defaults committed by the Contractor is/are curable and can be cured 
by the Contractor if an opportunity given to him, then the Owner may issue notice in writing 
calling the Contractor to cure the default within such time specified in the notice.  

4.32.4  The Owner  shall also have  the  right  to proceed or  take action as per 4.32.1(a)  (b),  in  the 
event  that  the  Contractor  becomes  bankrupt,  insolvent,  compounds  with  his  creditors, 
assigns the Contract in favour of his creditors or any other persons, or being a company or a 
corporation goes  into  liquidation provided that  in the said events  it shall not be necessary 
for the Owner to give any prior notice to the Contractor. 

4.32.5  Termination of the Contract as provided for  in sub‐clause 4.32.1(a)&(b) shall not prejudice 
or  affect  the  rights  of  the  Owner,  which  may  have  accrued  up  to  the  date  of  such 
termination. 

4.33  CONTRACTOR REMAINS LIABLE TO PAY COMPENSATION IF ACTION NOT TAKEN AS PER CLAUSE 4.32 
4.33.1  a) Non‐exercise of power conferred on the Owner by Clause 4.32 when due, shall not imply 

a waiver of any of the conditions and shall be exercisable in the event of any further case of 
default by the contractor for which he is declared liable to pay compensation. The liability of 
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Contractor  for past &  future compensation  shall  remain unaffected. The Owner may  take 
possession of all or any T&P, materials and stores at the work site belonging to Contractor 
on  payment  at  Contract  rate/market  rate  as  the  case  may  be  or  rate  worked  out  by 
Engineer‐in‐charge. Otherwise, Engineer‐in‐charge may  serve notice  to  remove  such T&P, 
materials and stores from the site within a stipulated time. In the event the Contractor fails 
to comply,  the Engineer‐in‐charge may  remove  them at  the cost &  risk of  the Contractor.
   
b) In other cases, the decision of the Owner is binding on the Contractor. 

4.33.2  In  the event of Clause 4.32, Clause 4.33  shall be applicable without any prejudice. But  in 
case of such cancellation  the Owner shall not hold  the estate of  the deceased Contractor 
and/or  the  surviving  partners  of  the  Contractor’s  firm  liable  for  any  damages  for  non‐
completion of Contract. 

 
4.34  NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF WORK: 

At any  time  from  the  commencement of  the work  if  the Owner decides  for   whatsoever 
reason, not  to  carry out  the whole work or part  thereof as  specified  in  the Tender,  then 
Owner shall give notice in writing of the fact to the Contractor, who shall have no claim to 
any payment or compensation on whatsoever account (profit or advantage which he might 
have derived by executing the work in full) neither shall have any claim for compensation by 
reason  of  any  alterations  having  been  made  from  the  original  specification,  drawings, 
designs  and  instructions  which  may  involve  any  curtailment  of  the  work  as  originally 
contemplated.  
 

4.35  CHANGE OF CONSTITUTION: 
When the Contractor is a partnership firm the prior approval in writing from the Owner shall 
be  obtained  before  any  changes  are  made  in  the  constitution  of  the  firm.  Where  the 
Contractor  is an  individual or a Hindu Undivided family business concern, such approval as 
aforesaid  shall,  likewise  be  obtained  before  such  Contractor  enters  into  any  partnership 
firm,  where  the  reconstituted  firm  would  have  the  right  to  carry  out  the  work  hereby 
undertaken by the Contractor. In either case if prior approval is not obtained, the Contract 
shall be deemed to have been allotted  in contravention of clause 4.41 hereinafter and the 
action and consequence shall ensure as provided in that clause. 

 
4.36  TERMINATION OF CONTRACT FOR DEATH: 

If  the  Contractor  is  an  individual  or  a  proprietary  concern  and  the  individual  or  the 
proprietor dies or  if  the Contractor  is a partnership concern and one of  the partners dies 
then,  unless  the Owner  is  satisfied  that  the  legal  representative  of  the  individual  or  the 
proprietary concern or the surviving partners of partnership firm are capable of carrying out 
and completing Contract,  the Owner  is entitled  to cancel  the Contract  for  the  incomplete 
part without being in anyway liable for any compensation payment to the establishment of 
the deceased Contractor and/or to the surviving partners of the Contractors firm on account 
of the cancellation of Contract. The decision of the Owner in such assessment shall be final 
and  binding  on  the  parties.  In  the  events  of  satisfaction  of  the  Engineer‐in‐charge  that 
subcontractor,  if  any  shall  provide  competent  and  efficient  supervision  over  the  work 
entrusted to them, may allow the surviving partner to complete the work contracted in case 
of partnership  firm at  the discretion of  the Owner.  In  the event of  such  cancellation,  the 
Owner shall not hold the estate of the deceased Contractor and/or the surviving partners of 
the Contractor’s firm liable for damage for not completing the Contract. 
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4.37  TERMINATION OF CONTRACT FOR CONTINUOUS UNSATISFACTORY PERFORMANCE:  
The Contract may be terminated at any time by giving 15 days notice in case performance of 
the Contractor is found to be continuously unsatisfactory. In case of termination of Contract 
either on expiry of Contract period or during the period of Contract due to continuous poor 
performance,  labour  unrest,  indiscipline  etc.,  Owner  shall  have  no  liability  for  providing 
employment/compensation to the  labours engaged by Contractor under any circumstance. 
EMD/Security retained from the Contractor so far and payable if any on any other accounts 
shall  be  forfeited.  Balance work  shall  be  carried  out  at  the  cost &  risk  of  the  defaulting 
Contractor. 

 
4.38  MEMBERS OF THE OWNER NOT INDIVIDUALLY LIABLE: 

No  official  or  employee  of  the  Owner  including  Engineer‐in‐charge  shall  in  any  way  be 
personally bound or  liable  for  the acts or obligations of  the Owner under  the Contract or 
answerable  for  any  default  or  omission  in  the  observance  or  performance  of  the  acts, 
matter or things which are herein contained. 

 
4.39  CONTRACTOR’S OFFICE/STORE/WORKSHOP AT SITE: 

The  Contractor  shall  provide  and maintain  an  office  outside  the  plant  gate  for  his  Site 
Incharge,  staff  and  such  office  shall  be  opened  at  all  reasonable  hours  to  receive 
instructions, notices or other communications. The Contractor at all  time  shall maintain a 
site  instruction book and  compliance of  these  shall be  communicated  to  the Engineer‐in‐
charge from time to time and the whole documents to be preserved and handed over after 
completion of works. 

 
4.40  CONTRACTOR’S SUBORDINATE STAFF AND THEIR CONDUCT:  
4.40.1  The  Contractor  on  award  of  the  work  shall  identify,  authorize  and  depute  a  qualified 

employee  of  the  Contrator  having  sufficient  experience  in  carrying  out  work  of  similar 
nature to whom the equipments, materials  if any shall be  issued and  instruction for works 
given.  The  Contractor  shall  also  provide  to  the  satisfaction  of  the  Engineer‐in‐charge 
sufficient  and  qualified  staff  to  supervise  the  execution  of  the work,  competent  site‐in‐
charge,  foremen  and  leading  hands  including  those  specially  qualified  by  previous 
experience to supervise the types of works comprised in the Contract in such manner as will 
ensure the best quality and expeditious working. At any time in the opinion of the Engineer‐
in‐charge any additional, qualified experienced staff for supervision is considered necessary, 
they will be provided by the Contractor without additional financial burden to Owner. The 
Contractor  shall  ensure  to    the  satisfaction  of  the  Engineer‐in‐charge  competent  and 
efficient supervision over the work entrusted to them  including their Sub‐Contactors  if any 
(deployed  with  prior  permission  of  the  Owner)  and  comply  all  statutory  provisions  of 
Contract Labour (R&A) Acts 1970. 

4.40.2  If any of the Contractor’s site‐in‐charge, assistants, foremen or any employee in the opinion 
of  Engineer‐in‐charge  be  guilty  of  any  misconduct  or  be  incompetent  or  insufficiently 
qualified  or  negligent  in  the  performance  of  their  duties  or  that  in  the  opinion  of  the 
Owner’s  Engineer‐in‐charge  undesirable  for  administrative  or  any  other  ground,  the 
continuance  of  such  person(s)  in  Contractor  establishment,  then  at  the  directions  of 
Engineer‐in‐charge  the  Contractor  shall  at  once  remove  such  person(s)  from  the 
establishment of  the Contractor at  the Owner’s premises without any  financial burden  to 
Owner. 
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4.40.3  The  Contractor  shall  be  responsible  for  the  proper  behavior  of  all  the  staff,  foremen, 
workmen and others,  shall exercise proper degree of  control over  them and  in particular 
without prejudice to the said generality the Contractor shall be bound to prohibit/prevent 
any of the employees from trespassing or acting in anyway detrimental or prejudicial to the 
interest  of  the  community  or  the  properties  or  Owner’s  land  or  properties  in  the 
neighborhood.  In the event of such trespassing, the Contractor shall be responsible  for all 
consequent claims or actions for damages or  injury or any other grounds whatsoever. The 
decision of the Engineer‐in‐charge upon any matter arising under this clause shall be final.   

4.40.4  All Contractors personnel entering into the Owners premises shall be properly identified by 
badges  of  a  type  acceptable  to  the Owner which must  be worn  at  all  times  on Owners 
premises. 

4.40.5  Attention  is  drawn  to  the  Contract  Labour  (R&A)  Act  1970  whereby  no master‐servant 
relationship  is  created between  the Owner  and  the Contractor’s  labour  and no  claim  for 
employment  /  compensation  of  any  such  labour  from  the  Owner  shall  be  tenable  or 
entertained. 

 
4.41  SUBLETTING OF WORK: 
  In  normal  cases,  sub‐contracting  is  not  permitted.  But  however  Engineer‐in‐charge may 

permit the same in case he is satisfied that subcontracting is required. No power of attorney 
holder other than a regular employee, partner or director of the firm shall be considered for 
Site  In‐charge  of  Contractor.  No  Contractor  with  the  power  of  attorney  of  some  other 
Contractor shall be entertained to execute any work. The Contractor is advised not to enter 
into Contract before obtaining the consent of Engiener‐in‐charge to that effect. 

4.41.1 No  part  of  the  Contract  nor  share  or  interest  therein  shall  in  any manner  or  degree  be 
transferred, assigned or sublet by the Contractor directly or indirectly to any person, firm or 
corporation whatsoever except as provided  for  in  the succeeding sub‐clauses without  the 
prior consent in writing of the Owner. 

4.41.2  Contractors liability not reduced by subcontract: 
Notwithstanding any subcontract with such approval as aforesaid and notwithstanding that 
the Engineer‐in‐charge shall have received copies of any subcontracts, the Contractors shall 
be and shall remain solely responsible for the quality and timely execution of the works and 
performance of all  the conditions of  the Contract  in all  respects as  if such  subcontract or 
subletting  had  not  taken  place,  and  as  if  such  work  had  been  done  directly  by  the 
Contractor.  

4.41.3  No remedy for action taken under clause 4.41: 
For action taken by the Owner under the clause shall not relieve the Contractor of any of his 
liabilities under the Contract or give rise to any right or compensation, extension of time or 
otherwise. 

 
4.42  POWER OF INTERFERENCE: 
4.42.1  If  the Contractor  shall not  commence  the work  in  the manner described  in  the Contract 

documents or if he at any time in the opinion of the Engineer‐in‐charge‐ 
 
i)  Fails to carry out the works in conformity with the Contract documents or 
ii)  Fails to carry out the works in accordance with the Contract schedule 
iii)  Substantially suspend work or the works for a period of seven days without approval 

of the Engineer‐in‐charge, 
iv)  Fails to carry out and execute the works to the satisfaction of the Engineer‐in‐charge. 
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v)  Fails  to supply sufficient or suitable constructional plant,  temporary works,  labour, 
materials or other things or Tools & Plants, minimum infrastructure facilities. 

vi)  Commit, suffer or permit any other breach of any of the provisions of the Contract 
on his part to be performed or observed or persist  in any of  the above mentioned 
breaches of the Contract for seven days, after notice in writing shall have been given 
to the Contractor by the Engineer‐in‐charge requiring such breach to be remedied, 
or 

vi) If  the  Contractor  during  the  continuance  of  the  Contract  shall  become  bankrupt, 
make any arrangement for composition with his creditors or  go into liquidation, the 
Owner shall have the power to enter into the works and take over the possession of 
the materials, temporary work, constructional plant, stock and complete the works 
by other Contractors,  firm  or  corporation  as  the Owner  in his  absolute discretion 
may  think  proper  to  employ  and  to  use  or  authorize  the  use  of  any materials, 
temporary  works,  constructional  plant,  and  stock  as  aforesaid,  without  making 
payment to the Contractor for the said materials, other than such as may be certified 
in writing by the Engineer‐in‐charge to be reasonable & not being liable for any loss 
or damage thereto. The Owner shall by reason of his taking possession of the work 
or of  the works being completed by other Contractor  (due account being  taken of 
any such extra work or works which may be omitted) then the excess amount if any 
shall  be  deducted  from  any  money  which  may  be  due  for  work  done  by  the 
Contractor  under  the  Contract  and  not  paid  for.  Any  further  deficiency  shall 
forthwith be made good by sell in such manner and for such price as he may think fit 
all or any of the constructional plant, materials etc. available at site.  

 
4.43  CONTRACTOR’S RESPONSIBILITY FOR COMPLIANCE OF STATUTORY NORMS & OTHER RULES APPLICABLE TO SUCH 

CONTRACT: 
The  Contractor  shall  conform  in  all  respect  to  the  provisions  of  statutory  regulations, 
ordinances, bylaws of any  local or duly constituted authorities or public bodies, which may 
be applicable from time to time to the works or any temporary works. The Contractor shall 
keep the Owner indemnified against all penalties and liabilities of every kind, arising out of 
non‐adherence  to  such  statutes,  ordinances,  laws,  rules,  regulations  etc.  All  costs  & 
expenses borne by  the Owner  in way of penalty, associated  litigations etc. on account of 
Contractor’s default shall be recovered from the Contractor from his dues or from the dues 
of any other contract with Owner or as debt liability. 

4.44  OTHER AGENCIES AT SITE: 
The  Contractor  shall  have  to  execute  the work  in  such  place  and  condition where  other 
Agencies  will  also  be  engaged  for  other  works  such  as  site  grading,  filling  &  leveling, 
electrical & mechanical engineering works, operation & maintenance activities of  running 
plant  etc.  No  claim  shall  be  entertained  due  to  work  being  executed  in  the  above 
circumstances.  The  Contractor  shall  do  their work  in  a  time & manner  taking  all  safety 
precautions so as to avoid  interference with other activities but their activities should not 
lag behind. Engineer‐in‐charge’s decision in this respect is final. 

 
4.45  CORRESPONDENCES /NOTICES: 
4.45.1  Power of Attorney: 

Owner/ Engineer‐in‐charge  shall ordinarily  correspond with  the Contractor at  the address 
furnished by the Contractor. Any notice to be sent to the Contractor by Owner shall be sent 
by registered post to the address of the Contractor. The Contractor shall submit due power 
of attorney  in favour of their site‐in‐charge at site for the purpose of receipt of all  letters, 
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notices,  drafts,  cheques,  job  instruction  and  execution  of  job  etc.  from  Owner  and  to 
correspond &  transact with Owner on behalf of Contractor & pertaining  to  this Contract 
only. 

4.45.2  Address for Correspondence: 
The Contractor shall give full & correct address of his Registered Office with Telephone (s), 
Fax  (s)  and  E‐mail  numbers  etc.  if  any  to  the Owner  for  correspondence.  In  case  of  any 
change of address during currency of the Contract, the Contractor shall forthwith  intimate 
the  same  to  the Owner  failing which  such act  shall be  treated as  a  fraudulent motive of 
Contractor. 

4.45.3  Notice to the Contractor: 
Any notice may be served on the Contractor or his  site‐in‐charge at the job site or by 
registered mail directly to the address furnished by the Contractor or both. Proof of issue of 
such notice shall be conclusive on the Contractor having been duly informed of the contents 
therein. 

4.45.4  Notice to the Owner: 
Any notice to be given to the Owner under the terms of Contract shall be served by sending 
the  same by Registered mail  to or delivering  the  same  at  the  respective  site office of  Ib 
Thermal Power Station, addressed to the Engineer‐in‐charge. 

4.45.5  Notices to local bodies: 
i)  Contractor  shall  comply with  and  give all notices  required under  any Government 

authority, instrument, rule or order made under any Act of Parliament, State laws or 
any  regulation  or  bye‐laws  of  any  local  authority  relating  to  the works.  He  shall 
before  making  any  variation  from  the  Contract  drawing  necessitated  by  such 
compliance  give  to  the  Engineer‐in‐charge  a written  notice  giving  reasons  for  the 
proposed variation and obtain the Engineer‐in‐charge’s instructions thereon. 

ii)  The Contractor shall pay and indemnify the Owner against any liability  in respect of 
any  fees  or  charges  payable  under  any  Act  of  Parliament,  State  laws  or  any 
Government  instrument,  rule or order and any  regulations or byelaws of any  local 
authority in respect of the works. 

4.45.6  Instructions & Notices:     
i) Subject as otherwise provided in this Contract, all notices to be given   and all other 

actions to be taken on behalf of the Owner may be given or taken by the Engineer‐
in‐charge / Officer‐in‐charge or his authorized representative. 

ii) All instructions, notices and communications etc., under the Contract shall be given 
in writing and if sent by registered post to the last known place of abode or business 
of  the Contractor  shall be deemed  to have been  served on  the date when  in  the 
ordinary course of post these would have been delivered to him. 

iii)  The Contractor or his site‐in‐charge shall be  in attendance at  the site  (s) during all 
working hours and shall superintend the execution of the works with such additional 
assistance  in  each  trade,  as  the Engineer‐in‐charge may  consider necessary.  In no 
case  site‐in‐charge  shall  remain  absent  from  site without  prior  permission  of  the 
Engineer‐in‐charge.  Orders  given  to  the  Contractor’s  site‐in‐charge  shall  be 
considered  to  have  the  same  force  as  if  they  had  been  given  to  the  Contractor 
himself. 

iv)  The  Engineer‐in‐charge  shall  communicate  or  confirm  the  instructions  to  the 
Contractor  in  respect  of  the  execution  of  work  in  a  field  work  Site  Order  Book 
maintained  in  the  office  of  the  Engineer‐in‐charge  and  the  Contractor  or  his 
authorized  representative  shall  confirm  receipt of  such  instructions by  signing  the 
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relevant entries  in  this Book.  If required by  the Contractor, he shall be  furnished a 
copy of such instruction (s). 

 
4.46  RIGHTS OF OWNER ON VARIOUS INTERESTS: 

i)  The  Owner  reserves  the  right  to  distribute  the  work  between  more  than  one 
Contractor.  The  Contractor  shall  cooperate  and  afford  the  other  Contractors  all 
reasonable  opportunity  for  access  to  the  works  for  the  carriage  and  storage  of 
materials and execution of their works. 

ii)  Wherever  the  work  being  done  by  any  department  of  the  Owner  or  by  the 
Contractor  engaged  by  the  Owner  as  per  the  condition  of work  covered  by  this 
Contract, the respective rights and various interests involved shall be determined by 
the Engineer‐in‐charge to secure the completion of the various portions of the work 
in general harmony. 

 
 
 
4.47  NEGOTIATION OF RATES: 

In case Owner finds the lowest price to be at higher side in consideration of market price of 
various  inputs  including  labour component, may call  the  lowest Bidders  for negotiation of 
price based on analysis of their rate etc. 

 
4.48  ISSUE OF LOI: 

The Letter of Intent shall be released by the Owner or the Engineer‐in‐charge with the rates 
and other terms & conditions finally arrived at negotiation. The Contractor shall commence 
performance of the Contract on the basis of this LOI/Work order. 

 
4.49  Firm work order shall be released / Contract agreement executed  within 30 days of issue of 

Letter  of  Intent.  Letter  of  Intent  / Work  Order  shall  be  accepted  by  the  Contractor  by 
endorsement  and  return  the  duplicate  copy  of  work  order  endorsed  as  unconditional 
acceptance of rates & terms and conditions of work order to the Owner and  form part of 
Contract. 

 
 

End of Section‐IV 
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SECTION‐V 
 
5.0  SCOPE & PERFORMANCE OF WORK 
5.1  SCOPE OF WORK:  

Scope  of  particular  work  in  detail  is  available  in  Special  Conditions  of  Contract  for 
information of Bidders. 

 
5.2  USE OF CONTRACT DOCUMENTS: 

The Contractor shall be provided drawings  free of charge with tender documents / during 
the progress of work. He shall keep one copy of Contract documents with drawings on the 
site in good order and the same shall at all reasonable times be available for inspection and 
use by the Engineer‐in‐charge/his representatives / other inspecting officers. 

5.2.1  None of these documents shall be used by the Contractor for any purpose other than that of 
this Contract. 

5.2.2  The Contractor shall take necessary steps to ensure that all persons employed on any work 
in connection with this Contract have noticed that the Indian Official Secret Act 1923 (XIX of 
1923) applied to them and shall continue to apply even after the execution of such works 
under the Contract. 

 
5.3  WORKS TO BE CARRIED OUT: 

The works to be carried out under the Contract shall except as otherwise provided in these 
conditions  include all  labours, materials,  tools, plant, equipment and  transport which may 
be required  in preparation of and for full & entire execution for completion of works. The 
description  given  in  the  schedule  of  quantity  shall  unless  otherwise  stated,  be  held  to 
include waste of materials,  carriage  and  cartage,  carrying  in,  return of  empties, hoisting, 
setting,  fitting and  fixing  in position and all other  labour necessary  in and  for  the  full and 
entire  execution  and  completion  as  aforesaid  in  accordance  with  good  practice  and 
recognized principles of engineering. 

 
5.4  SCHEDULE OF WORK: 

After  receipt  of  LOI  the  schedule  of work  shall  be  drawn  by  the  Contractor  taking  into 
account  and dovetailing  the  technicality of work,  sequence of work, material  availability, 
materials on transit, materials on order, weather condition, nature & urgency of works, their 
permutation & combination for an integrated approach for timely completion of the works 
at ultimate  cost.  The  Engineer‐in‐charge  after  scrutinizing  the  schedule  submitted by  the 
Contractor shall approve before actual work commences. 

 
5.5  EXECUTION OF WORKS: 

All  the works  shall  be  executed  in  strict  conformity with  the  provisions  of  the  Contract 
documents, specifications and instructions by the Engineer‐in‐charge whether mentioned in 
the  Contract  or  not.  The  Contractor  shall  be  responsible  for  ensuring  that  works  are 
executed  in  the  most  substantial  and  proper  workman  like  manner  using  the  quality 
materials and labour during the progress of and up to completion of job in strict accordance 
with the specifications and to the entire satisfaction of the Engineer‐in‐charge. 
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5.6  COORDINATION AND INSPECTION OF WORKS: 
The  coordination  and  inspection of  the day‐to‐day work  under  the  Contract  shall be  the 
responsibility of the Engineer‐in‐charge or his authorized representatives. A field work order 
book shall be maintained by the Contractor  in which written  instruction for specific  job be 
entered. These shall be signed by the Contractor or his authorized representative by way of 
acknowledgment within 12 hours. 

 
5.7  GENERAL CONDITION OF WORK: 

The working time of the work is 48 hours per week per man in general. In case of overtime 
work  is  permitted  in  case  of  need,  the  Owner will  not  compensate  for  the  same.  Shift 
working at 2  to 3  shifts per day will become necessary and  the Contractor  shall  take  this 
aspect  into  consideration while  formulating  his  rates  for  Tender.  No  extra  claim will  be 
entertained by the Owner on this account. 

 
5.8  REPORTING OF WORK STATUS: 

The Contractor shall submit to the Engineer‐in‐charge reports at regular intervals regarding 
the progress of work as desired from time to time. 

 
5.9  DRAWING / SEQUENCE TO BE PROVIDED BY OWNER : 

In the progress of work, detailed working drawings on the basis of which actual execution of 
the work has  to proceed, shall be  furnished  in stages. The Contractor shall be deemed  to 
have gone through the drawings issued to him thoroughly and carefully, in conjunction with 
all other connected drawings and discrepancies if any shall be brought to the notice of the 
Engineer‐in‐charge,  before  actually  carrying  out  the  works.  Wherever  drawing  is  not 
possible,  sequence  of  operation  or  work  instructions  shall  be  given  by  the  Engineer‐in‐
charge as in case of maintenance works etc.  

 
5.10  LIABILITIES FOR DEFECTS, IMPERFECTIONS etc. AND RECTIFICATION THEREOF: 

If it shall appear to the Engineer‐in‐charge that any work has been executed with unsound, 
imperfect or unskilled workmanship, or with materials of any  inferior description, or  that 
any materials or articles provided by the Contractor for the execution of work are unsound 
or  of  quality  inferior  to  that  Contracted  for,  or  otherwise  not  in  accordance  with  the 
Contract,  the  Contractor  shall  on  demand  in writing  from  the  Engineer‐in‐charge  or  his 
authorized  representative  specifying  the  work,  materials  or  articles  complained  of, 
notwithstanding that the same may have been inadvertently passed, certified and paid for, 
forthwith rectify or remove and reconstruct that work so specified and provide other proper 
and suitable materials or articles at his own charge and cost, and  in the event of failure to 
do so within a period to be specified by the Engineer‐in‐charge in his demand aforesaid the 
Engineer‐in‐charge may on expiry of notice period  rectify or  removes, and  re‐execute  the 
work or remove and replace with others, the materials or articles complained or as the case 
may be at the risk and expense in all respects of the Contractor. The decision of Engineer‐in‐
charge as to any question arising under this clause shall be final and conclusive. 

5.11  TWELVE MONTHS PERIOD OF DEFECT LIABILITY FROM THE DATE OF ACTUAL COMPLETION OF WORK RECORDED 

IN COMPLETION CERTIFICATE: 
From  the  commencement  to  completion  of  the  work,  the  Contractor  shall  take  full 
responsibility  for  the  care  of  all  works  including  all  temporary  works  and  in  case  any 
damage, loss or injury shall happen to the work or to any part thereof or to any temporary 
works from any cause whatsoever, shall at his own cost repair and make good the same so 
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that on completion the work shall be in good order and in conformity in every respects with 
the requirements of the Contract and the Engineer‐in‐charge’s instruction. 
 
The defect liability period shall be 12 months from the date of completion. On completion of 
such period and on final certification of satisfactory performance report of the Contracted 
work  from  Engineer‐in‐charge,  the  security  deposit  shall  be  released.  The  period  of  12 
months shall be counted from the date of completion of last repair of defect in case of any 
defect  appears  after  completion of work  /  from  the date of  completion  as mentioned  in 
completion certificate.  

 
5.12  TRAINING OF APPRENTICES: 

The Contractor shall during the currency of the Contract when called upon by the Engineer‐
in‐charge engage and also ensure engagement by subcontractor and other employed by the 
Contractor  in  connection with  the works,  such  number  of  Apprentices  in  the  categories 
mentioned  in  Schedule  A  and  for  such  periods  as may  be  required  by  the  Engineer‐in‐
charge. The Contractor  shall  train  them as  required under  the Apprentices Act, 1961 and 
shall be responsible for all obligations of the employer under the Act, excluding the liability 
to make payment to Apprentices as required under the Act. 

5.13  Contractor’s liability & insurance: 
From  commencement  to  completion  of  the  works,  the  Contractor  shall  take  full 
responsibility of the site for taking care and precautions to prevent  loss or damage and to 
minimize loss or damage to the maximum extent possible and shall be liable for any damage 
or  loss that may happen to the works or any part thereof and all Owner’s T & P from any 
cause whatsoever (save and except the Excepted Risks) and shall at his own cost repair and 
make good the same so that at completion of the works, all Owner’s T & P shall be in good 
order and condition and in conformity in every respect with the requirements of BI standard 
and  to  the  satisfaction  of  the  Engineer‐in‐charge  and  to  the  satisfaction  of  Engineer‐in‐
charge where BIS is not available. 

5.13.1  In the event of any loss or damage to the works or any part thereof or to any T & P or to any 
material or articles at the site from any of the Excepted Risks the following provisions shall 
apply: 
a)  The  Contractor  shall,  as  may  be  directed  in  writing  by  the  Engineer‐in‐charge, 

remove  from  the  site  any  debris  and  so much  of  the  works  as  shall  have  been 
damaged, taking to the Owner’s store such T & P, articles and/or materials as may be 
directed: 

b)  The  Contractor  shall,  as  may  be  directed  in  writing  by  the  Engineer‐in‐charge, 
proceed with  the  erection  and  completion of  the works  under  and  in  accordance 
with the provisions and conditions of the Contract. 

5.13.2  Compensation on account of loss due to damage for   Excepted perils: 
The  value  of  re‐execution  of work, which  is  lost  or  damaged  in  Excepted  Risks,  shall  be 
ascertained  in  the  same  rate  under  the  Contract  and  added  to  the  contract  sum  as 
deviation. Provided the Contractor was alert and has taken sufficient precaution as a man of 
general prudence should have taken to prevent the loss or damage to minimize the amount 
of such loss in his own case. 

5.13.3 Where Owner’s buildings or a part  thereof  is rented  to  the Contractor he shall  insure  the 
entire building if the building or any part thereof is used by him for the purpose of storing or 
using materials of combustible nature, as  to which  the decision of  the Engineer‐in‐charge 
shall be final and binding. 
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5.13.4  The  Contractor  shall  indemnify  and  keep  indemnified  the  Owner  against  all  losses  and 
claims  for  injuries or damage to any persons or any property whatsoever which may arise 
out of or in consequence of the construction and maintenance works and against all claims, 
demands, proceedings, damages, costs, charges and expenses whatsoever in respect of or in 
relation thereto.  

5.13.5  Before commencing execution of the work, the Contractor shall, without in any way limiting 
his obligations and responsibilities under this condition,  insure against any damage,  loss or 
injury which may  occur  to  any  property.  (excluding  that  of  the Owner  but  including  the 
Owner’s building rented by the Contractor wholly or in a part and any part of which is used 
by him for storing combustible materials), or to any person (including any employee of the 
Owner) by or arising out of carrying out of the Contract. 

5.13.6  The  Contractor  shall  at  all  times  indemnify  the  Owner  against  all  claims,  damages  or 
compensation under the provisions of Payment of Wages Act, 1936. Minimum Wages Act, 
1948;  Employer’s  Liability  Act,  1938;  the Workmen’s  Compensation  Act,  1923;  Industrial 
Disputes Act, 1947 and the Maternity Benefit Act, 1961 or any Modifications thereof or any 
other law relating thereto and rules made hereunder from time to time or as a consequence 
of any accident or injury to any workman or other persons in or about the works, whether in 
the employment of the Contractor or not, save and except where such accident or injury has 
resulted  form  any  act  of  the  Owner,  his  agents  or  servants,  and  also  against  all  costs, 
charges and expenses of any suit, action or proceedings arising out of such accident or injury 
and  against  all  sum  or  sums which may with  the  consent  of  the  Contractor  be  paid  to 
compromise or compound any claim. Without limiting his obligations and liabilities as above 
provided, the Contractor shall  insure against all claims, damages or compensation payable 
under the Workmen’s Compensation Act, 1923 or any modification thereof or any other law 
relating thereto. 

5.13.7  The  Contractor  shall  ensure  that  similar  insurance  policies  are  taken  out  by  his 
subcontractors  (if  any)  and  shall  be  responsible  for  any  claims  or  losses  to  the  Owner 
resulting from their failure to obtain adequate  insurance protection  in connection thereof. 
The Contractor shall produce or cause to be produced by his subcontractors (if any) as the 
case may be, the relevant policy or policies and premium receipts as and when required by 
the Engineer‐in‐charge. 

5.13.8  If the Contractor and/or his subcontractors (if any) shall fail to effect and keep in force the 
insurance referred to above or any other insurance which he/they may be required to effect 
under the terms of the Contract then and  in any such case the Owner may, without being 
bound to, effect and keep in  force any such insurance and pay such premium or premiums 
as may be necessary for the purpose and from time to time deduct the amount so paid by 
the Owner  from any moneys due or which may become due  to  the Contractor or recover 
the same as a debt due from the Contractor. 

 
The above conditions are applicable for value of work below one crore rupees. But in case of 
contract  involving  considerable  risk  or  damage  and  of  value more  than  one  crore,  the 
Contractor has to obtain blanket insurance policy for all his works, T & P and manpower and 
assign in favour of the Owner. 

 
5.14  Retention of cost & expenses  

a)  In  the  event  the  contractor  is  involved with  violation  of  any  act(s)  relating  to  safety, 
environment, labour and workmen compensation, taxes & duties etc. and consequent legal 
action & penalty during  execution of  contract  the  issue  is open  in  relevant Govt. Deptt., 
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estimated value of cost and expenses towards the same shall be retained from the final bill 
till disposal of the case. 
b)  If  any  contractor  avoids  to  attend  workmen’s  compensation  commissioner  court  on 
summon, he shall not be entertained for award of any future contract in OPGC. The cost & 
expenses of compensation towards the death or permanent disablement shall be deducted 
from the corresponding Contract or any other Contract executed by the same Contractor in 
OPGC or lastly as debt liability. 

 
 

End of Section‐V 
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SECTION‐VI 
 
6.0  CERTIFICATE AND PAYMENT: 
6.1  SCHEDULE OF QUANTITY / PRICE SCHEDULE AND PAYMENT: 
6.1.1  Contractor’s remuneration: 

The price to be paid by the Owner to the Contractor for the whole of the work done and for 
the  performance  of  all  the  obligations  undertaken  by  the  Contractor  under  the  Contract 
shall be ascertained by the application of the respective rates in schedule of quantity / price 
schedule  (the  inclusive nature of which  is more particularly defined by way of application 
but not of limitation of item of activities, materials & expenses specified in clause No.6.1.2) 
and payment  to be made accordingly  to  the work actually executed and approved by  the 
Engineer‐in‐charge.  The  sum  so  ascertained  shall  (exception  only  as  and  to  the  extent 
expressly  provided  herein)  constitute  the  remuneration  of  the  Contractor  under  the 
Contract and no further or other payment whatsoever shall be or become due or payable to 
the Contractor under the Contract. 

6.1.2  Activities & expenses to be included in rates: 
The prices/rates agreed both by the Contractor and Owner and subsequently  incorporated 
in the Contract shall remain firm till the issue of Final Certificate and shall not be subject to 
escalation. The said schedule of quantity / price schedule shall be deemed  to  include and 
cover all costs, expenses and liabilities of every description and all risks of every kind to be 
taken in execution, completion and handing over the work to the Owner by the Contractor. 
The  Contractor  shall  be  deemed  to  have  known  the  nature,  scope, magnitude  and  the 
extent of  the works and materials  required  though  the Contract Document may not  fully 
and precisely  furnish  them. He shall make such provision  in  the rates accepted as he may 
consider necessary to cover those of such items of work and materials as may be reasonable 
and necessary to complete the work. The opinion of the Engineer‐in‐charge as to the items 
of  work which  are  necessary  and  reasonable  for  completion  of  work  shall  be  final  and 
binding on Contractor although the same may not be shown on or described specifically in 
Contract document. 

6.1.3  Rates to cover taxes and duties: 
No exemption or  reduction of custom duties, excise duties,  sales  tax, works Contract  tax, 
entry  tax or  any port duties,  royalty,  transport  charges,  stamp duties of Central or  State 
Government  or  Local  Body  or Municipal  Taxes  or  duties,  taxes  or  charges,  income  tax 
whatsoever will be granted or obtained and all expenses of which  shall be deemed  to be 
included in and covered by the accepted rates. The Contractor shall also obtain and pay for 
all permits or other privileges necessary to complete the work.  

6.1.4  Accepted rates cannot be altered 
For work  under  item  rate  basis,  no  alteration will  be  allowed  in  the  rates  by  reasons  of 
works or any part of  them being modified, altered, extended, diminished or omitted. The 
accepted rates is of fully inclusive rates which have been agreed by the Contractor and the 
Owner and  cannot be altered under any  circumstances. However,  if  the quantity of  such 
modification, alteration, extension, reduction or omission  is substantial and exceeds 5%  in 
the  Contract  price,  the  variation  in  rate may  be  examined  and  amended  by  Engineer‐in‐
charge on recommendation of Contract Review Meeting (refer Clause No.4.11) 

6.1.5  The  rates  to cover  for working  in operating plant: Contractor’s  rates shall be deemed  to 
include  the  factors  such  as  work  shall  be  carried  out  in  operating  plant  and  shall  take 
sufficient care  in moving the plants, equipments and materials from one place to another, 
so that they do not cause any damage to any person or to the property of the Owner or to 
third  party  including  overhead  and  underground  cables/pipe  lines.  In  the  event  of  such 
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damage  including eventual  loss of generation and operation of the plant or services  in any 
plant or establishment as estimated by the Owner or ascertained by the third party shall be 
borne  by  the  Contractor.  The  aforesaid  risk  shall  be  covered  by  insurance  as  per  Clause 
5.13.5 This shall be applicable when Contract value is more than one crore. 

 
6.2  PROCEDURE FOR MEASUREMENT OF WORK EITHER IN PROGRESS OR FINAL: 
6.2.1  Methods of measurement: 

The measurement shall be taken in accordance with the procedure set in the specifications. 
No  local  or  general method  of measurement  shall  be  adopted.  In  case  the method  of 
measurement  is  not  specified  in  the  specifications,  the  procedure  of  Bureau  of  Indian 
Standard shall prevail. 

6.2.2  Measurement of work in progress: 
All  measurements  shall  be  in  metric  system.  All  the  works  in  progress  will  be  jointly 
measured by the representatives of Owner and the Contractor progressively in construction 
&  civil  maintenance  work.  In  case  of  mechanical  /electrical  /  C&I  maintenance  & 
upkeepment work etc. the item of work performed by the Contractor shall be recorded daily 
preferably  immediately on completion  in  the manner stipulated  in conditions of Contract. 
Such  measurements  will  be  recorded  in  the  prescribed  measurement  book  by  the 
representative of Owner and signed by both parties as token of acceptance by both either 
on completion of certain item or in an interval of days or hours as the case may be. 

6.2.3  Final measurement: 
  On  completion of work  final measurement  shall be  taken  in  the  similar  fashion as  stated 

earlier and sum total of part measurement shall be compared. Final measurement shall be 
considered for final payment. 

6.2.4  Before  taking  measurements  of  any  construction  work,  the  Engineer‐in‐charge  or  his 
authorized  representative  for  the purpose shall give a notice with  reasonable  time  to  the 
Contractor.  In  case  of  operation  or maintenance work  the  Contractor  or  his  authorized 
representative  shall  obtain  the  signature  of  Engineer‐in‐charge  or  his  representative  in 
support  of  completion  of  any  item  of work  to  the  satisfaction  of  Engineer‐in‐charge.  All 
these details shall be recorded in measurement book in prescribed format to be provided by 
Engineer‐in‐charge / printed standard Measurement Book available in the market. 
 
If the Contractor  fails to attend or to send an authorized representative  for measurement 
after  such  a  notice  or  failure  of  Engineer‐in‐charge  on  Contractor’s  request  in  case  of 
maintenance work  as  the  case may be or  fails  to  countersign or  to  record  the objection 
within a week  from  the date of measurement,  then  in any  such event,  the measurement 
taken  by  the  Engineer‐in‐charge  /  his  representative  shall  be  taken  to  be  correct 
measurement of work. 

6.2.5  The  Contractor  shall, without  extra  charge,  provide  assistance  in  every measurement  in 
respect of labour and other things necessary for measurements. 

6.2.6  If the Contractor objects to any of the measurements recorded  in the measurement book, 
the matter shall be referred to the subsequent Contract Review Meeting. The decision taken 
in the Contract Review Meeting shall be final & binding.  

6.2.7  Billing: 
The  Contractor  shall  submit  bill  in  approved  proforma  in  accordance  with  the  Contract 
terms and  the agreed billing schedules  in duplicate  to  the Engineer‐in‐charge / Officer‐in‐
charge as the case may be giving abstract and detailed measurement for the various items 
executed  during  a  pre‐determined  period  /  month,  as  the  case  may  be.  In  case  of 
maintenance/ upkeepment contract, monthly bill shall be preferred during 1st week of the 
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succeeding month.  In case of construction work  the bill  shall be  furnished after achieving 
milestone or as provided  in the Contract. The Engineer‐in‐charge shall take or cause to be 
taken the requisite measurements for the purpose of having the same verified and the claim 
as far as admissible, adjusted, if possible, before the expiry of 21 days from the presentation 
of the bill. This is applicable for running bills only. 

6.3  PAYMENT OF CONTRACTOR’S BILL: 
Payment  due  to  the Contractor  shall be made by  the Owner, by Crossed Account  Payee 
cheque forwarding the same to registered office or the notified office of the Contractor. The 
cheque shall also be handed over to the Contractor or their Site‐in‐charge if authorized for 
the  purpose  against  due  receipt.  In  no  case will  Owner  be  responsible  if  the  cheque  is 
mislaid or misappropriated by unauthorized person  / persons. Demand draft may also be 
issued after deduction of bank commission charges if requested by the Contractor. 
All payment shall be made in Indian currency only. 

6.3.1  Payment of running bill: 
Interim bills shall be submitted by the Contractor at intervals mentioned in Schedule A on or 
before  the date  fixed by  the  Engineer‐in‐charge  for  the work  executed.  The  Engineer‐in‐
charge / Officer‐in‐charge shall then arrange to have the bill verified by comparing with the 
measurement already taken. 

6.3.2  On  certification  of  Engineer‐in‐charge,  payment  to  which  the  Contractor  is  considered 
entitled by way of interim payment shall be made for all the work executed, after deducting 
there from the amounts already paid, the security deposit and such other amounts as may 
be deductible or recoverable in terms of the Contract. 

6.3.3  Payment of the Contractor’s  interim bills shall be made by the Owner within 21 days from 
the date of acceptance of the bill by Engineer‐in‐charge.  

6.3.4  Any  interim  certificate given  relating  to work done may be modified or  corrected by any 
subsequent  interim certificate or by  the  final certificate. No certificate of  the Engineer‐in‐
charge supporting an  interim payment shall  itself be conclusive evidence that any work to 
which it relates is / are in accordance with the Contract. 

 
6.4  RECEIPT OF PAYMENT: 

Receipt of payment made on account of work when executed by a firm, must be signed by 
the Contractor  in  case of proprietary  firm  and otherwise  a person holding due power of 
attorney  in  this  respect  on  behalf  of  the  Contractor,  except  when  the  Contractors  are 
described in their Tender as a limited company in which case the receipts must be signed in 
the name of the company by one of  its principal officers or by some other persons having 
authority to give effectual receipt for the company. 

 
6.5  COMPLETION CERTIFICATE: 
6.5.1  Eligibility criteria for issue of Completion Certificate: ‐ 

No  certificate  of  completion  shall  be  issued  nor  shall  the  work  be  considered  to  be 
completed till the Contractor shall have removed from the premises on which the work has 
been executed, all such scaffolding, sheds and surplus materials except such as are required 
for rectification of defects, rubbish and all huts and sanitary arrangements required for his 
workmen  on  the  site  in  connection with  the  execution  of  the work,  as  shall  have  been 
erected by the Contractor or the workmen and cleaned all dirt from the parts of building (s) 
in  or  upon  or  about which  the work  has  been  executed  or  of which  he may  have  had 
possession for the purpose of the execution thereof and cleaned floors, gutters and drains, 
eased doors and sashes, oiled  locks and  fastenings,  labeled keys clearly and handed  them 
over to the Engineer‐in‐charge and made the whole premises fit for  immediate occupation 
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or use  to  the  satisfaction of  the Engineer‐in‐charge.  If  the Contractor  shall  fail  to  comply 
with any of the requirements of this conditions as aforesaid on or before the scheduled date 
of completion of  the works,  the Engineer‐in‐charge may at  the expense of  the Contractor 
fulfill such requirements and dispose of the scaffoldings, surplus materials and rubbish, etc. 
as he thinks fit and the Contractor shall have no claim in respect of any such scaffolding or 
surplus materials except  for any sum actually  realized by  the sale  thereof  less  the cost of 
fulfilling the requirements and any other amount that may be due  from the Contractor.  If 
the  expenses of  fulfilling  such  requirements  are more  than  the  amount  realized on  such 
disposal as aforesaid, the Contractor shall forthwith on demand pay such excess.  

6.5.2  Application for Completion Certificate. 
As soon as the work is completed and the Contractor fulfills his obligations in all respect, he 
shall be eligible  to apply  for Completion Certificate. The Owner or his representative shall 
normally issue to the Contractor the Completion Certificate within 30 days after receiving an 
application  from  the  Contractor  after  verifying  from  the  completion  documents  and 
satisfying himself  that  the work has been  completed  in accordance and as  set out  in  the 
construction and erection drawings and  the Contract Documents.  In  case of operation or 
maintenance Contract,  satisfactory performance during Contract period  shall be basis  for 
issue of Completion Certificate. 

6.5.3  Issue of Completion Certificate: 
  On  receipt  of  request  from  the  Contractor  Engineer‐in‐charge  shall  inspect whole  of  the 

work and shall issue a certificate of completion indicating: ‐ 
a) Date of completion of work 
b) Value of the Contract / value of work executed  
c) Quality of performance 
d) Level of safety maintained during the work.  

6.5.4  If  at  any  time before  completion  of  the  entire work,  items or  groups of  items  for which 
separate periods of completion have been specified, have been completed the Engineer‐in‐
charge can take possession of any such parts being hereinafter in this condition referred to 
as  ‘the  relevant  part’)  notwithstanding  anything  expressed  or  implied  elsewhere  in  this 
Contract: 
(a) Within  thirty  days  of  the  date  of  completion  of  such  items  or  groups  of  items  or  of 
possession of the relevant part the Engineer‐in‐charge shall issue Completion Certificate for 
the  ‘relevant part’ provided the Contractor fulfils his obligations under clause 6.5.1 for the 
‘relevant part’. 
(b)  The Defects  Liability  Period  in  respect  of  such  items  and  the  ‘relevant  part’  shall  be 
deemed  to have  commenced  from  the  certified date of  completion of  such  items or  the 
‘relevant part’ as the case may be. 
(c) The Contractor may reduce the value  insured under Clause 5.13 by the full value of the 
completed items or ‘relevant part’ as estimated by the Engineer‐in‐charge for this purpose. 
This estimate shall be applicable for this particular purpose only. 
(d)  In  such  case  Compensation  /  Liquidated  Damage  for  delay  shall  be  calculated  in 
accordance with Clause 6.9 on total value of the work, less the value of ‘relevant part’ taking 
into  consideration  the  due  date  of  completion  as  per  Contract  and  subsequent  time 
extension, if any.  

 
6.6  FINAL PAYMENT: 

During progress of work in case of construction work and period fixed for payment in case of 
provision of services such as operation and maintenance, running bills shall be preferred by 
the Contractor as per the terms of Contract and shall be paid on the basis of measurement 
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certification of Engineer‐in‐charge / Officer‐in‐charge from time to time or in fixed intervals. 
But final bill shall be paid on receipt of ‐ 

  i)  Final bill (n’th & final bill must be written over the bill) 
ii)  Measurement book with all its supporting documents 
iii)  Completion Certificate of Engineer‐in‐charge 

  iv)  Store clearance 
  v)  Evidence in support of clearance of labour dues. 

vi)  Evidence in support of payment of PF dues 
vii)  No claim certificate by the Contractor 
viii)  Total amount of dues, less‐ 

a) Payment already made through running bills 
b) Advances if any 
c) Penalty if any 
d)  Liquidated damage 
e)  Amounts towards the cost of tools & plants not returned to warehouse 
f)  Value of the surplus of material issued not returned to store. 
g)  Any  estimated  amount  on  account of default of Contractor  in  statutory or 

environmental matter or dispute open in Court of Law. 
h)  Clearance  from Personnel & Administration department  relating  to  rent  for 

accommodation, water & electricity bills etc. 
 
6.7  TERMS OF PAYMENT: 

(a) The running bill corresponding to the terms of Contract raised by the Contractor shall be 
paid to him on certification of Engineer‐in‐charge. 
(b)The bill for any permissible period shall be submitted within 7 days of expiry of the said 
period and payment shall be released within 21 days of submission of the bill provided the 
same is receipted by Engineer‐in‐charge. 
(c) All  statutory deductions  levied by  the Govt. or other  statutory  authorities  at  the  rate 
prevailing at the time of payment of bill shall be deducted from the running bills. 
(d) The Engineer‐in‐charge reserves the right to effect deductions towards penalty & other 
recoveries if any, under the terms & conditions of Contract. 
(e) Final bill shall be settled after submission of the same with all related documents as per 
Clause 6.6 within the period specified in Clause 6.8 

 
6.8  TIME LIMIT FOR PAYMENT OF FINAL BILL: 
6.8.1  The  final  bill  shall  be  submitted  by  the  Contractor  within  three  months  of  physical 

completion of the work. No further claims can be made by the Contractor after submission 
of the final bill and all claims shall be deemed to have either been included in the final bill or 
waived and extinguished. Payment of those items of the bill in respect of which there is no 
dispute and of items in dispute for quantities and rates as approved by Engineer‐in‐charge, 
shall be made within the period specified herein this clause, the period being reckoned from 
the date of receipt of the bill by the Engineer‐in‐charge. If the decision of Engineer‐in‐charge 
is  not  agreed  by  the  Contractor,  the  dispute  either  in  quantity  or  rate  or  both  shall  be 
referred to Contract Review Meeting and the decision made thereof shall be final & binding 
on both parties.   
 
The  time  limit  for  release  of  final  payment  corresponding  to  the  Contract  value  are 
furnished below: ‐ 
(a) Contract value not exceeding  Four months    from the date of   
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Rs.5 lakhs                acceptance of  
                    Final bill by the 
                    Engr‐in‐charge 

(b) Contract value exceeding    Six month    ‐‐‐ do ‐‐‐‐‐ 
  Rs.5 lakhs 
   

Provided the Contractor has furnished all required documents  in accordance to clause 6.6. 
The  period  of  release  of  fund  shall  be  counted  from  the  date  of  compliance  of  last 
documents or formalities. 

 
For  above  purpose,  original  Contract  value  or  the  actual  value  of  the work whichever  is 
higher shall be taken into consideration. 

 
6.9  LIQUIDATED DAMAGES FOR DELAY: 

If  the  Contractor  fails  to maintain  the  required  progress  in  terms  of  achieving milestone 
fixed  in  the  time & progress schedule or  to complete  the work as  the case may be under 
Contract & clear  the site on or before  the due date or extended date of completion  they 
shall without prejudice to any other right or remedy shall be liable for liquidated damage as 
stipulated below or  such  small amount as may be  fixed by  the Engineer‐in‐charge on  the 
Contract value of the work or actual value of the work whichever  is higher for every week 
during which  the progress  remains below  the  specified  time of completion  subject  to  the 
total amount of compensation for delay to be paid under this condition shall not exceed the 
under noted percentage of the Contract value or of the Contract value of the item or group 
of items of work for which a separate period of completion is given: 

 
This  will  also  be  applicable  to  items  or  group  of  items  for  which  separate  period  of 
completion has been specified.  

 
Rates & upper limit of Liquidated Damage: 

Completion period %  of  Contract  / 
Work  value  per 
week 

Maximum  % 
of  Contract  / 
work value 

a.  Due Completion period (as originally   
stipulated) not exceeding 6 months 

@ 1%  10%  

b.  Due Completion period (as originally 
stipulated) exceeding 6 months but not 
exceeding 2 years 

@ 0.5%   7.5%  
 

c.  Due Completion period (as originally 
stipulated) exceeding 2 years 

@ 0.25%   5% 

 
6.9.1  The amount of liquidated damage (LD) may be adjusted or set‐off against any sum payable 

to the Contractor under this or any other Contract with the Owner. In case at the time of the 
amount of LD comes to the notice of the Owner the Contractor does not have any amount 
pending with  the  Owner,  the  Contractor  shall  be  served with  a  notice  and  in  turn  the 
Contractor has to deposit the said amount  in shape of D/D with the Owner  in the  fashion 
mentioned earlier. 

 
 

End of Section‐VI   
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SECTION‐VII 
 

7.0  STATUTORY OBLIGATION & INSURANCE 
7.1  TAXES: 
7.1.1  The Contractor shall defray all taxes such as toll, local taxes, excise duty, royalty, income tax, 

sales  tax,  GST,  work  contract  tax  and  other  payments  and  compensation,  if  any  in 
connection with  the procurement and handling of materials,  fabrication and execution of 
works or any method or process connected with the works. Sales tax, Entry tax, Excise duty 
and  any  other  tax  on materials  required  for  the work & works  shall  be  payable  by  the 
Contractor and the Owner will not entertain any claim whatsoever in this respect. The final 
rate is inclusive of work contract tax & other taxes applicable including GST to this work or 
materials thereto.  

7.1.2  Notwithstanding anything contained elsewhere  in the Contract, the Owner shall deduct at 
source from the payments due to the Contractor, the taxes as required under Odisha Sales 
Tax Act or as amended from time to time or under any other statute. It is for the Contractor 
to deal with the Sales Tax authorities directly  in respect of any claim or refund relating to 
the above deductions  and  the Owner  shall not be  liable or  responsible  for any  claims or 
payments  or  reimbursements  in  this  regard.  Income  tax  as  applicable  shall  be  deducted 
form all running bills. 

7.2  INSURANCE: 
The Contractor shall obtain insurance coverage to the construction work & related materials 
against loss under force majeure and assign the policy to the Owner where risk involvement 
is  expected.  The  Contractor  shall  also  at  his  own  expenses  carry  and  maintain  group 
insurance with accidental benefit  from reputed  insurance companies to the satisfaction of 
the Owner as follows: ‐ 

7.2.1  Employees State Insurance Act: 
At present  this area  is  in  the  scope of ESI  scheme. The Contractor has  to accept  full and 
exclusive  liability  for  compliance  with  all  obligations  imposed  by  the  Employees  State 
Insurance Act, 1948, and the Contractor  further has to defend,  indemnify and hold Owner 
harmless from any liability or penalty which may be imposed by the Central, State or Local 
Authority  by  the  reason  of  any  asserted  violation  by  Contractor  or  subcontractor  of  the 
Employees State Insurance Act, 1948 and also from all claims, suits or proceeding that may 
be  brought  against  the  Owner  arising  under  growing  out  of  or  by  reasons  of  the work 
provided  for  by  this  Contract whether brought by  employees of  the Contractor, by  third 
parties or by Central or State Government Authority or any political  sub‐division  thereof. 
The  Contractor  agrees  to  fill  in  with  the    Employees  State  Insurance  Corporation,  the 
Declaration Forms and all  forms which may be  required  in  respect of  the Contractor’s or 
subcontractor’s employees, whose aggregate remuneration is Rs.6500.00 per month or less 
or as amended from time to time and who are employed in the work provided for or those 
covered by ESI  from  time  to  time under  the agreement. The Contractor  shall deduct and 
secure  the agreement of  the  subcontractor  to deduct  the employees’ contribution as per 
the  first  schedule  of  the  employee’s  State  Insurance  Act  from  wages  and  affix  the 
employee’s contribution cards at wages payments intervals. The Contractor shall remit and 
secure the agreement of the subcontractor to remit to the State Bank of India, employee’s 
State  Insurance Corporation Account, and  the employee’s contribution as  required by  the 
Act. The Contractor agrees  to maintain all cards and  records as  required under  the Act  in 
respect  of  employee’s  and  payments  and  Contractor  shall  secure  the  agreement  of  the 
subcontractor to maintain such records. Any expenses incurred for the contribution, making 
contributions or maintaining records shall be to the Contractor or subcontractor’s account. 
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The Owner shall retain such sum as may be necessary from the total Contract value until the 
Contractor  shall  furnish  satisfactory  proof  that  all  contributions  as  required  by  the 
employees State Insurance Act, 1948, have been paid. This will be pending on the contactor 
when the employee’s State Insurance Act is extended to the place of work. 

7.2.2  Workmen Compensation and Employer’s Liability Insurance: 
Insurance shall be effected for all the Contractor’s employees engaged  in the performance 
of this Contract. If any of the work is sublet, the Contractor shall require the subcontractor 
to  provide  workmen’s  compensation  and  employee’s  liability  insurance  for  the  latter’s 
employees if such employees are not covered under the Contractor insurance. 

7.2.3  Any other insurance required under Law or by Owner: 
Contractor  shall  also  carry  and maintain  any  and  all  other  insurances, which  he may  be 
required  under  any  law  from  time  to  time.  He  shall  also  carry  and maintain  any  other 
insurance, which may be required by the Owner. 

7.2.4  Accident or Injury to workmen: 
The Owner shall not be liable for or in respect of any damages or compensation payable by 
law in respect or in consequence of an accident or injury to any workmen or other persons 
in the Employment of the Contractor or any subcontractor save and except any accident or 
injury resulting from any willful act or default of the Owner, his agents or servants and the 
Contractor shall    indemnify and keep  indemnified the Owner against all such damages and 
compensation (save and except as aforesaid) and against all claims, demands, proceedings, 
costs, charges and expenses, whatsoever in respect or in relation thereto. 

7.2.5  Transit Insurance: 
The Contractor shall obtain adequate Transit insurance coverage at his own cost in respect 
of all items to be transported by the Contractor to the site of work. 

 
7.3  EMPLOYEES PROVIDENT FUND: 

The Contractor has to obtain P.F. code numbers from the P.F. Commissioner and photocopy 
of  such  coverage  certificate  shall  be  submitted  to  Engineer‐in‐charge  prior  to 
commencement of work. The Contractor has to  furnish certified challan copy showing  the 
amount deposited against this particular work if the Contractor executes works at different 
places  in  India  and  deposit  the  total  amount  in  one  challan  only.  In  addition  to  this, 
Contractor  shall  furnish an undertaking with a  list of deployed Contract  labour  for whom 
such amount  is deposited. Contractor shall comply all P.F.  formalities  for all  the workmen 
engaged for this work and keep OPGC indemnified. 

 
 

 
 
 

End of Section‐VII 
 
 
 
 
 
 
 
 

SECTION‐VIII 



 

Page 73 of 208 
 

 
8.0  LABOUR LAWS  
8.1  LABOUR LAWS: 

Contractor shall comply with all  laws, ordinances, regulations and notification /  instruction 
of  Govt.  concerning  the  health,  wages,  welfare,  safety  and  employment  and  non‐
employment of his workers and shall exclusively bear the consequences of failure to comply 
therewith.  
 
The following points are to be observed strictly by the Contractor. 
 
i)  No labour below the age of 18 (eighteen) years shall be employed on the work. 
ii)  The  Contractor  shall  not  pay  less  than  the  notified  wages  by  the  appropriate 

government  towards minimum  wages  from  time  to  time  and must  comply  with 
Minimum Wages Act. The payment has to be made to the labours in the presence of 
authorized representative of the Owner / Engineer‐in‐charge. 

iii)  The Contractor shall at his expense comply with all labour laws and keep the Owner 
indemnified in respect thereof. 

iv)  The Contractor shall pay equal wages  for men & women  in accordance with Equal 
Remuneration Act 1976. 

v)  The Contractor under the Contract Labour (Regulation and Abolition) Act, shall have 
a valid Labour  license from appropriate  licensing authority prior to starting / within 
15 days of commencement of  the work under  the Contract. Validity of  the  license 
shall be maintained till expiry of Contract period & its extension, if any. 

vi)  The Contractor shall employ labour in sufficient numbers to maintain the schedule of 
work and of quality to ensure workmanship of the degree specified  in the Contract 
and to the satisfaction of the Engineer‐in‐charge. 

vii)  The  Contractor  shall  furnish  to  the  Engineer‐in‐charge  at  the  interval  of  every  15 
days  a  statement  of  the  workmen  employed  on  the  works  and  also  furnish 
information  in Form‐VIII, Part  I &  II under rule 73 of Odisha Contract Labour  (R&A) 
Rule, 1975 or rules made there under.  

vii) The Contractor shall comply with the provisions of the Factories Act 1948, Payment 
of  Wages  Act  1936,  Minimum  Wages  Act  1948,  Employees  Liability  Act  1938, 
Workmen’s  Compensation  Act  1923,  the Maternity  Benefit  Act  1961,  Employees 
Provident  Fund  (and  Miscellaneous  Provision)  Act  1952  &  Contract  Labour 
(Regulation & Abolition) Act  1970  or  any modifications  thereof  or  any other  laws 
relating thereto and rules made there‐under from time to time. Owner shall not be 
held responsible for any injury sustained by Contractor’s workmen while on duty.  

 
In the event of any employment  injury the Contractor has to pay necessary 

compensation  pertaining  to  treatment &  other  associated  benefits  to  the  injured 
employee.  In the event of fatal  injury, death compensation to the  legal heir of said 
employee shall be paid by the Contractor. In case of failure by the Contractor to pay 
the  compensation  as  decided  by  the  competent  authority  under  the Workmen’s 
Compensation Act, the Engineer‐in‐charge shall deduct the necessary amount  from 
any  outstanding  bill  of  the  Contractor  or  security  and  deposit  the  same  with 
competent  authority.  In  case  before  decision  by  the  competent  authority,  if  the 
Contract  is  being  closed,  estimated  amount  towards  such  compensation  shall  be 
retained from Contractor till finalization. For this purpose, the amount  if falls short 
under  the particular Contract  shall be  realized  from any other Contract which  the 
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Contractor  is  executing.  The  Contractor  has  to  make  all  statutory  records  and 
register  required  in  support of  compliance of above provisions. Relevant  statutory 
return  shall be  submitted with appropriate authority as  required under  the above 
Acts & rules with a copy to P&A department of Owner. All the records shall be kept 
within  the  work  premises  and  must  be  made  available  on  demand  by 
Owner/Concerned statutory authority for scrutiny. 

ix)  The Contractor shall  indemnify the Owner against any payments to be made under 
and for the observance of the provisions of the aforesaid Acts without prejudice to 
his rights to claim indemnity from his subcontractor, if any. 

x)  The  Contractor  has  to  make  payment  to  their  staff  and  labours  by  7th  day  of 
succeeding month irrespective of release of Contractor’s payment by Owner. In case 
of any default  in  the matter of payment  to  the  labour,  the  following penalty apart 
from legal liability shall be imposed and recovered from Contractor’s running bills. 

(a)  0.1% of Contract value will be deducted for each day of delay of wages disbursement 
after 7th day of last wage period subject to maximum 1% of Contract value. 

(b) Repetition  of  three  such  cases  may  attract  immediate  termination  of  Contract 
without any further reference to Contractor as per terms of Contract. 

(xi)  Owner shall not take responsibility of Contractor’s labours either during execution of 
Contract or on closure of Contract or termination of Contract.  

xii)  However,  in the event of default of any Contractor  in payment to their  labours  for 
more than one month from the date of payment and if the service is essential for the 
Owner and the Contract can not immediately be terminated, the Engineer‐in‐charge 
shall make  the payment  to  the workmen and  recover  the  same amount  from any 
due  of  the  Contractor. Under  such  circumstances  the  Contract  shall  be  liable  for 
immediate termination as deemed fit by the Owner.  

(xiii)  The  Contractor  shall  ensure  that  all  the  employees  engaged  by  the  Contractor 
including  his  subcontractor,  if  any,  obtain  health  certificate  from  any  competent 
medical  practitioner  under  the  provisions  of  Factories  Act  without  any  financial 
implication to Owner. 

(xiv)  Every worker who  has worked  under  the  Contractor  shall  be  allowed  leave with 
wages, national &  festival holidays, weekly off and extra wages or overtime as per 
law. The Contractor should provide employment card, wage slip and should maintain 
such other  records  in  respect of engagement of workers   as  required by Contract 
Labour (R&A) Act 1970 and rules made there under. This provision must be ensured 
by the Contractor. 

 
8.2  CONTRACTOR TO INDEMNIFY THE OWNER: 
8.2.1  The Contractor  shall  indemnify  the Owner and every officer and employee of  the Owner 

including  the  Engineer‐in‐charge  and  his  staff  against  all  actions,  proceedings,  claims, 
demands costs and expenses whatsoever arising out of or  in connection with  the matters 
referred  to  in Clause 8.1 and elsewhere which may be made against  the Owner  for or  in 
respect of or arising out of any act / omission by the Contractor  in the performance of his 
obligations  under  the  Contract.  The  Owner  shall  not  be  liable  for  or  in  respect  of  any 
demand or compensation payable by  law  in respect or  in consequence of any accident or 
injury  to  any  workmen  or  other  person  in  the  employment  of  the  Contractor  or  his 
subcontractor and Contractor shall  indemnify and keep  indemnified  the Owner against all 
such damage,  compensation  and  against  all  claims, damages, proceedings,  costs,  charges 
and expenses whatsoever thereof or in relation thereto. 
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8.2.2  Payment of Claims and Damages: 

Should the Owner have to pay any money in respect of such claims or demands as aforesaid 
the amount so paid and the cost incurred by the Owner shall be charged to and paid by the 
Contractor and the Contractor shall not be at liberty to dispute or question the right of the 
Owner to make such payments notwithstanding the same may have been made without his 
consent or authority or in law or otherwise to the contrary. 

8.2.3  The Contractor  shall  intimate  to  the Workman Compensation Commissioner  in  Form EE‐I 
within prescribed period the employment accident with relevant  information with copy to 
the Owner.  The  Contractor  shall  take  all  legal  steps  for  compliance  of  the  provisions  of 
Workman Compensation Act  relating  to accident  failing which Owner under circumstance 
shall  take  up  the  case  for  which  all  costs  and  expenses  shall  be  recovered  from  the 
Contractor and the said Contract shall be liable to be terminated & the Contractor liable to 
be debarred from future participation in bid. In case the amount can not be recovered from 
dues / security / dues of other contracts with Owner, the same shall be recovered as debt 
liability. 

 
8.3  HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS: 

In respect of all labours directly or indirectly employed in the works for the performance of 
Contract,  the Contractor shall comply with or cause  to be complied with all  the  rules and 
regulations of the local sanitary and other authorities or as framed by the Owner from time 
to time for the protection of health and sanitary arrangements for all workers. 

*8.4  MODEL RULES FOR LABOUR WELFARE  

8.4.1  First Aid: 
a)  At every workplace where the number of workmen engaged exceeds 50, there shall 

be maintained  in  a  readily  accessible  place  first  aid  box  containing  the  following 
equipments:  

   
(i) 12 small sterilized dressings 
(ii) 6 medium size sterilized dressings 
(iii) 6 large size sterilized dressings 
(iv) 6 large size sterilized burn dressings 
(v) 6 (15 gms.) packet sterilized cotton wool 
(vi) 1 (60 ml.) bottle containing a two per cent alcoholic solution of iodine 
(vii) 1  (60 ml.)  bottle  containing  sal‐volatile  having  the  dose  and mode  of 

administration indicated on the label. 
(viii) 1 role of adhesive plaster 
(ix) A snake‐bite lancet 
(x) 1 (30 gms) bottle of potassium permanganate crystals 
(xi) 1 pair scissors 
(xii) 1  copy  of  the  first  aid  leaflet  issued  by  the  Director  General,  Factory 

Advice Service and Labour Institute, Government of India 
(xiii) A bottle containing 100 tablets (each of 5 grains) of aspirin 
(xiv) Ointment for burns 
(xv) A bottle of a suitable surgical anti‐septic solution. 
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b)  At every workplace where  the number of workmen engaged does not exceed 50, 
there  shall be maintained  in a  readily accessible place  first aid box  containing  the 
following equipments: 

 
(i) 6 small sterilized dressings 
(ii) 3 medium size sterilized dressings 
(iii) 3 large size sterilized dressings 
(iv) 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine 
(v) 3 large sterilized burn dressings 
(vi) 1  (30 ml.)  bottle  containing  sal‐volatile  having  the  dose  and mode  of 

administration indicated on the label. 
(vii) 1 snake‐bite lancet 
(viii) 1 (30 gms.) bottle of potassium permanganate crystals 
(ix) 1 pair scissors 
(x) 1 copy of the first aid leaflet issued by the Director General Factory Advise 

Service and Labour Institute, Government of India 
(xi) A bottle containing 100 tablets (each of 5 grains) of aspirin 
(xii) Ointment for burns 
(xiii) A bottle of suitable surgical anti‐septic solution. 

 
The appliances shall be kept  in good order and they shall be placed under the charge of a 
responsible person who shall be readily available during working hours. Suitable transport / 
conveyance facility shall be kept readily available to take injured person(s) who suddenly fall 
seriously  ill and shifting of urgent cases to nearest hospital. If required,  initial first aid may 
be provided  in Owner’s hospital  in  emergency, but  subsequent  treatment  is Contractor’s 
responsibility in any other hospital. 

8.4.2  Accommodation for Labour: The Contractor shall during the progress of the works provide, 
erect  and maintain  necessary  temporary  living  accommodation  and  ancillary  facilities  for 
labour at his own expense and up to the standards as approved by the Engineer‐in‐Charge 
at a place outside the Owner’s premises. 

8.4.3  Drinking Water:  In  every workplace,  there  shall  be  provided  and maintained  at  suitable 
locations, easily accessible to labour, a sufficient supply of cold water fit for drinking.  
 
Where  drinking  water  is  obtained  from  public  water  supply,  each  work  place  shall  be 
provided with storage where drinking water shall be stored. 

 
Every water supply storage shall be at a distance of not less than 15 meters from any latrine, 
drain or other  source of pollution.   Where water has  to be drawn  from  an existing well, 
which  is within  such proximity of  latrine, drain or any other  source of pollution,  the well 
shall be properly chlorinated before water is drawn from it for drinking.  All such wells shall 
be entirely closed in and be provided with a trap door, which shall be dust and waterproof. 

 
A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 
opened only for cleaning or inspection which shall be done at least once a month. 

 
Washing  and  Bathing  Places:  Adequate  washing  and  bathing  places  shall  be  provided 
separately for men and women.  Such places shall be kept in clean and drained condition. 
Standard number of  Latrines and urinals: There  shall be provided within  the precincts of 
every workplace latrines and urinals in an accessible place and in the following scales: ‐  
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a)Where females are employed, there shall be at least one latrine / urinal for every  25 
females. 

b) Where males are employed, there shall be at least one latrine / urinal for every 25 males. 
Provided that where the no. of males employed exceeds 100, it shall be sufficient if there is 
one latrine for every 25 males up to first 100 and one for every 50 thereafter. 
In calculating the no. of latrines required, any odd no. of workers less than 25 or 50, as the 
case may be, shall be reckoned as 25 or 50. 

 
Other specifications shall comply to the Odisha Factories Rules‐1950. 
 
Latrines and urinals: Except  in workplaces provided with water  flushed  latrines connected 
with a water‐borne  sewage  system, all  latrines  shall be provided with  receptacles on dry 
earth  system which  shall  be  cleaned  at  least  four  times  daily  and  at  least  twice  during 
working hours and kept  in a strictly hygienic condition.   Receptacles shall be  tarred  inside 
and outside at least once a year. 

 
If women are employed, separate  latrine and urinals, partitioned  from  those  for men and 
labeled with bold  letters  in both Oriya & Hindi,  such as “ For Men” or “Women”  shall be 
provided.  A poster showing the figure of a man and of a woman shall also be exhibited at 
the  entrance  to  latrines  for  each  sex.  There  shall  be  adequate  supply  of water  close  to 
latrines and urinals. 

8.4.4  Construction  of  latrines:  Inside  walls  shall  be  constructed  of  masonry  or  other  non‐
absorbent material and shall be cement‐washed inside and outside at least once a year. The 
dates of cement washing shall be noted  in a register maintained for the purpose and kept 
available for inspection.  Latrine shall have at least thatched roof. 

8.4.5  Disposal  of  Excreta:  Unless  otherwise  arranged  for  by  the  local  sanitary  authority, 
arrangement for proper disposal of excreta by  incineration at the workplace shall be made 
by the Contractor. Alternatively excreta may be disposed off by putting a layer of night soils 
at the bottom of pucca tank prepared for the purpose and covering it with a 15 cm layer of 
waste or refuse and then covering  it with a  layer of earth for a fortnight (when  it will turn 
into manure). 

 
The Contractor  shall,  at his own  expense,  carry out  all  instructions  issued  to  him  by  the 
Engineer‐in‐Charge to effect proper disposal of soil and other conservancy work  in respect 
of Contractor’s workmen or employees on the site.  The Contractor shall be responsible for 
payment of any charges, which may be levied by municipal authority for execution of such 
work on his behalf. 

8.4.6  Provision of shelters during rest: At every workplace there shall be provided free of cost four 
suitable sheds, two for meals and two others for rest, separately for use of men and women 
Labour.   Height of each shelter shall not be  less than 12’ from floor‐level to  lowest part of 
roofs. Sheds shall be kept clean and the space provided shall be on the basis of at least 12 
sq.ft. per head.  

8.4.7  Crèches: At a place at which 30 or more women workers are ordinarily employed, there shall 
be provided at least one room for use of children under the age of 6 years belonging to such 
women.  Rooms shall not be constructed to a standard lower than that of waterproof roof, 
smooth &  impervious floor and wall with heat resistant materials / wooden planks. Rooms 
shall be provided with suitable and sufficient openings for light and ventilation. There shall 
be adequate provision of sweepers  to keep  the places clean.   There shall be  two Dhais  in 
attendance.   Sanitary utensils shall be provided to the satisfaction of  local medical, health 
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and municipal authorities.   Use of huts shall be restricted to children, their attendants and 
mothers of children. 
 
Where the number of women workers is more than 30 or more, the Contractor shall provide 
at least one hut and one Dhai to look after children of women workers. 

 
Size of creche (s) shall vary according to the women workers employed. 

 
Creche (s) shall be properly maintained and necessary equipment like toys etc. provided. 
 
All other provisions shall comply to Odisha Factories Rules‐1950. 

 
8.4.8  Canteen:   A cooked food canteen on a moderate scale shall be provided for the benefit of 

workers  wherever  100  or  more  Contractor  Labour  are  ordinarily  employed  and  work 
continues for 6 months or more. 

8.4.9  Planning, setting and erection of the above mentioned structures shall be approved by the 
Engineer‐in‐Charge,  and  the whole  of  such  temporary  accommodation  shall  at  all  times 
during the progress of the works be kept tidy and  in a clean and hygienic condition to the 
satisfaction  of  the  Engineer‐in‐Charge  at  the  Contractor’s  expense.  The  Contractor  shall 
conform  generally  to  sanitary  requirements  of  local  medical,  health  and  municipal 
authorities  and  at  all  times  adopt  such precautions  as may be necessary  to prevent  soil, 
water & air pollution of the site.  

 
On completion of the works the whole of such temporary structures shall be cleaned away, 
all rubbish burnt, excreta or other disposal pits or trenches filled in and effectively sealed off 
and the whole of site left clean and tidy to the entire satisfaction of the Engineer‐in‐Charge 
at the Contractor’s expenses. 

8.4.10  Anti‐malaria  precautions:  The  Contractor  shall  at  his  own  expense  conform  to  all  anti‐
malaria instructions given to him by the Engineer‐in‐Charge, including filling up any borrow 
pits which may have been dug by him. 

8.4.11  Enforcement:  The  Inspecting Officer mentioned  in  the  Contractors  Labour  Regulations  at 
Clause 8.5.1(d) or any other officer nominated in his behalf by the Engineer‐in‐Charge shall 
report to the Owner all cases of failure on the part of the Contractor or his subcontractors 
to  comply with  the provision of  these  rules either wholly or  in part  and  the Engineer‐in‐
Charge shall impose such fines and other penalties as are prescribed in the conditions. 

8.4.12  Interpretations etc: On any question as to the application,  interpretation of effect of these 
rules,  the decision of  the Chief  Inspector of Factories & Boiler, Labour Commissioner and 
Provident Fund Commissioner as the case may be shall be final and binding. Over & above 
the said provision, any court pronouncement having territorial  jurisdiction shall be binding 
on both parties as the case may be. 

8.4.13  Amendments: Government may, from time to time add to or amend Labour Laws and rules 
thereto  and  issue  such  directions  as  it  may  consider  necessary  for  the  proper 
implementation of  these  laws & rules or  for  the purpose of removing any difficulty which 
may arise in the administration thereof. 

 
8.5  CONTRACT LABOUR REGULATION 
8.5.1  Definition:  In  these  regulations,  unless  otherwise  expressed  or  indicated,  the  following 

words and expression shall have the meaning hereby assigned to them: 
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(a) “Inspecting  Officer”  means  any  officer  as  mentioned  below  corresponding  to 
different departments: 
Govt.Deptt.  Designation 
i)  Labour : 

  Rural Labour Inspector to Labour Commissioner 
ii)  Factory: Inspector  of  Factories &  Boilers  to  Chief  Inspector  of  Factories & 

Boilers. 
 
iii)  Provident Fund:Provident Fund Inspector to Provident Fund Commissioner 
 
iv)  Any  other  person  of  above  departments  duly  authorized  by  competent 

authority. 
  Owner’s Inspecting Officer means officers as mentioned below: 
             i)   Plant Manager 

ii)  Engineer‐in‐charge 
iii)  General Manager (P&A) or his authorized representative 

             iv)  Safety / Fire Officer 
 
8.5.2  Submission of information before commencement of work:  

Contractor shall, before commencement of the work, furnish  in writing to the Engineer‐in‐
charge of the area concerned the following information: 
(a)  Name and address of subcontractors as and when they are engaged. 
(b)  Date of Commencement of the work. 
(c)  Number of workers employed and likely to be employed. 
(d)  Wages for different categories of workers. 

8.5.3(i)Number of hours of work which shall constitute a normal working day:‐ 
The number of hours, which  shall  constitute a normal working day  for an  adult,  shall be 
eight hours including ½ hr. rest after five hours of work. The working day of an adult worker 
can be so arranged that  inclusive of  intervals,  if any, for rest  it shall not spread over more 
than ten / twelve hours on any day with prior approval of competent authority. If an adult 
worker is made to work more than nine hours on any day or for more than forty eight hours 
in any week he shall, in respect of overtime work, be paid wages at double the ordinary rate 
of wages. 
(ii)  Weekly rest: Every worker shall be given a weekly day of rest which shall be fixed and 

notified in advance. A worker shall not be required or allowed to work on the weekly 
rest day unless he has or will have a substituted rest day, on one of the three days 
immediately  before  or  after  the  rest  day  provided  that  no worker  shall work  for 
more than ten consecutive days without a full rest day.   

8.5.4  Display of notice regarding Wages, Weekly Day of Rest etc.: The Contractor shall before he 
commences his work under Contract, display and correctly maintain and continue to display 
and correctly maintain in clean and legible condition in conspicuous places at site, notice in 
English, Oriya & Hindi giving the rate of minimum wages, the hours of work for which such 
wages are payable, the weekly rest days workers are entitled to and name and address of 
the Inspecting Officers.  

8.5.5  Fixation of Wage Periods: The Contractor shall fix wage periods  in respect of which wages 
shall be payable. No wage period shall exceed one month. 

8.5.6  Payment of Wages: 
(i)  Wages due to every worker shall be paid to him direct or to his authorized person. 

All wages shall be paid in current coins or currency or in both. 
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(ii) Wages of every worker engaged under  the Contract shall be paid where  the wage 
period is one week, within THREE days from the end of the Wage period; and in any 
other  case before  the expiry of  the 7th day or 10th day  from  the end of  the wage 
period according as the number of workers does not exceed 1,000 or exceeds 1,000. 

(iii)  When employment of any worker  is  terminated by or on behalf of  the Contractor, 
the dues of such worker shall be paid with immediate effect. 

(iv)  Payment of wages shall be made at the work site on a working day except when the 
work is competed before expiry of the wage period, in which case final payment shall 
be made at the work site within 48 hours of the last working day and during normal 
time. 

8.5.7  Register of Workman: A register of workmen shall be maintained  in the Form appended  in 
Annexure‐X  and  the  relevant  particulars  of  every  workman  shall  be  entered  therein 
immediately on his employment and kept at the work site. 

8.5.8  Employment Card: The Contractor shall issue an employment card in the Form appended in 
Annexure‐XI  to  each  worker  on  the  day  of  work  or  entry  into  his  employment.  On 
termination of employment the Employment Card shall be retained by the Contractor and a 
service certificate shall be issued in Form X. 

8.5.9  Register of Wages etc: 
(i)  A Register of Wages‐cum‐Muster Roll in the Form appended in Annexure‐XII shall be 

maintained and kept at the work site or as near to it as possible. 
(ii)  A wage slip  in  the Form appended  in Annexure‐XV shall be  issued  to every worker 

employed by the Contractor at least a day prior to disbursement of wages. 
8.5.10  Deductions, which may be made from Wages: 

(i)  Wages of a worker shall be paid to him without any deductions of any kind except 
the following: 

  (a)  fines 
(b)  deductions  for  absence  from  duty.  The  amount  of  deduction  shall  be  in 

proportion to the period for which he was absent. 
(c)  deduction  for  damage  to  or  loss  of  goods  expressly  entrusted  to  the 

employed person  for custody, or  for  loss of money which he  is  required  to 
account for, where such damage or loss is directly attributable to his neglect 
or default. 

(d)  Rent of house accommodation / amenities 
(e) Deductions  for  recovery  of  advances  or  for  adjustment  of overpayment  of 

wages. Advance granted shall be entered in a register; and 
(f)  Any other deduction, which the Owner may from time to time allow. 

(ii)  No fines shall be imposed on any worker in respect of such acts and omissions on his 
part as have been approved by the Competent authority as in Clause 8.5.1.  

(iii)  No fine shall be imposed on a worker and no deductions for damage or loss shall be 
made  from his wages until  the worker has been  given  an opportunity of  showing 
cause against such fines or deduction. 

(iv)  The  total  amount  of  fines which may  be  imposed  in  any  one wage  period  on  a 
worker  shall not exceed an amount equal  to 3% of wages  in  respect of  that wage 
period.  

(v)  No  fine  imposed on a worker shall be recovered  from him  in  installments, or after 
expiry  of  sixty  days  from  the  date  on which  it was  imposed.  Every  fine  shall  be 
deemed to have been imposed on the day of the act or omission in respect of which 
it was imposed. 
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(vi)  The Contractor shall maintain in English, Hindi & Oriya a list approved by the Labour 
Commissioner, clearly stating the acts and omissions  for which penalty or  fine may 
be imposed on a workman and display it in good condition in a conspicuous place on 
the work site. 

(vii)  The Contractor shall maintain a  register of  fines and  the  register of deductions  for 
damage or  loss  in  the  Forms appended  in Annexure‐XIII & XIV  respectively, which 
should be kept at the place of work. 

8.5.11  Register  of  Accidents:  The  Contractor  shall maintain  a  register  of  accidents  in  Form  26 
prescribed under Rule 105  of Odisha  Factory Rules,  1950 but  the  same  shall  include  the 
following particulars:‐ 
(a)  Full particulars of the labours who met with accident 
(b)  Rate of Wages 
(c)  Sex 
(d)  Age 
(e)  Nature of accident and cause of accident 
(f)  Time and date of accident 
(g)  Date and time when admitted in hospital 
(h)  Date of discharge from the hospital 
(i)  Period of treatment and result of treatment 
(j)  Percentage loss of earning capacity and disability as assessed by Medical Officer. 
(k)  Claim required to be paid under Workmen’s Compensation Act. 
(l)  Date of payment of compensation 
(m)  Amount paid with details of the person to whom the same was paid 
(n)  Authority by whom the compensation was assessed 
(o)  Remarks 

8.5.12  Preservation of Registers: The Register of workmen and the Register of Wages‐cum‐Muster 
Roll required to be maintained under these Regulations shall be preserved for 3 years after 
the date on which the last entry is made therein Form IX. 

8.5.13  Enforcement: The  Inspecting Officer shall either of his own or on a complaint  received by 
him  carry  out  investigations,  and  send  a  report  to  the  Engineer‐In‐charge  specifying  the 
amounts  representing  worker’s  dues  and  amount  of  penalty  to  be  imposed  on  the 
Contractor for breach of these Regulations, that have to be recovered from the Contractor, 
indicating  full  details  of  the  recoveries  proposed  and  the  reasons  therefore.  It  shall  be 
obligatory on the part of the Engineer‐in‐charge on receipt of such a report to deduct such 
amounts from payments due to the Contractor. 

8.5.14  Disposal of amounts  recovered  from  the Contractor:  The Engineer‐in‐charge  shall  arrange 
payment to workers concerned at the earliest from receipt of a report from the Inspecting 
Officer except  in  case where  the Contractor had made an appeal under Clause 8.5.15.  In 
case  where  there  is  an  appeal,  payment  of  workers  dues  would  be  arranged  by  the 
Engineer‐in‐charge, wherever  such  payments  arise, within  THIRTY  days  from  the  date  of 
receipt of the decision of the authority specified in Clause 8.5.1 

8.5.15  Appeal  against  decision  of  Inspecting Officer: Any  person  aggrieved  by  a  decision  of  the 
Inspecting Officer may appeal against such decision before the higher authority concerned 
within THIRTY days from the date of the decision, forwarding simultaneously a copy of his 
appeal to the Engineer‐in‐charge.  
 
Inspection  of  Books  and  other  Documents:  The  Contractor  shall  allow  inspection  of  the 
Registers and other documents prescribed under  these Regulations by  Inspecting Officers 
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and  the  Engineer‐in‐charge/Owner/Owner’s  representative  at  any  time on  receipt of due 
notice at a convenient time.  
 
Interpretation, etc.: On any question as to the application, interpretation or effect of these 
Regulations the decision of the Owner or his representative shall be final & binding. 
 
Amendments: Government may, from time to time, add to or amend Labour laws and issue 
such directions if considered necessary for the proper implementation of Labour laws or for 
removing any difficulty, which may arise in the administration thereof.  

 
REGISTERS TO BE MAINTAINED BY THE CONTRACTOR: 
Factory Act 1948: 
1.  Register of Adult workers  :  Form‐12 
2.  Register of leave with wages  :  Form‐15 
3.  Register of Accident    :  Form‐26 
4.  Register of over time    :  Form‐10 
5.  Register of  health      :  Form‐31 
6.  Register for issue of PPEs     
7.  Register for compensatory holiday:  Form‐9 
8.  Muster Roll with Wages Register 

 
Contract Labour (R&A) Act 1970 
9.  Muster Roll        :  Form‐XII 
10.  Employment cards      :  Form‐X 
11.  Register of Contract Work  :  (Form VII)Part‐II 
 
Payment of Wages Act‐1936 
12.  Register of Fines      :  Form‐XVII 
13.  Register of Deduction   :  Form‐XIV 
14.  Register of Advance    :  Form‐XVIII 

 
Minimum wages Act 
15.  Wage slip        :  Form‐XV 

 
Payment of Bonus Act 
16.  Consolidated Register 

 
PF Act 
17.  Contribution Register 
18.  Inspection Register 

 
Equal Remuneration Act 1976 
19.  Form ‘D’ Register 

Miscellaneous Register 

20.  Register for issue of PPEs 
End of Section‐VIII 
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SECTION‐IX 
 
9.0  SAFETY PROVISIONS: 
9.1  GENERAL: 

It  is the objective of OPGC to maintain excellence  in safety &  loss control performance by 
Contractors  at  all  locations  of  ITPS.  The  Owner  will  provide  the  environment, 
encouragement and support to achieve this objective but  is the Contractor’s responsibility 
to establish, maintain, and manage its own safety & loss prevention programme. 

 
Contractor  shall  adhere  to  safe  work  practice  and  guard  against  hazardous  and  unsafe 
working condition and shall comply with Owner’s safety rules as setout herein. Prior to start 
of  work,  Contractor  will  be  provided  copies  of  Owners  Health  &  Safety  Manual  for 
information and guidance. 

 
The contactor  is expected to exert primary control through their  line supervision to obtain 
desired  performance.  Repeated  poor  safety  performance  shall  lead  to  termination  of 
Contract and shall be debarred from future participation in Contract for one year. 

 
9.2  RESPONSIBILITY OF CONTRACTOR IN RESPECT OF SAFETY: 
9.2.1  In respect of all labours, directly or indirectly employed in the work for the performance of 

Contract, the Contractor shall at his own expense comply all the safety provisions as per (i) 
Bureau  of  Indian  Standards,  (ii)  The  Electricity  Act &  Rules,  (iii)  Regulations  adopted  by 
Owner and other orders made there under and other acts as applicable. 

9.2.2  The Contractor shall observe and abide by all  fire/safety regulations of the Owner. Before 
starting of work,  Contractor  shall  consult  Engineer‐in‐charge  and  ensure  that  any  loss  or 
damage due to fire to any portion of the work under this Contract due to his fault shall be 
made good by the Contractor at his cost. 

9.2.3  Before  entry  into  the plant premises,  all  the Contractor  labours  shall be  imparted  safety 
training by Owner’s Safety Officer / Fire Officer after which gate pass shall be issued. 

9.2.4  The Contractor shall ensure that necessary skill in respect of various jobs is acquired by way 
of  working  &  certificate  to  that  effect  is  available,  e.g.  for  riggers,  fitter  &  other  such 
workmen. Operators / drivers of various vehicles must have valid  license  from competent 
authority. 

 
9.3  SAFETY RULES OF OWNER: 
9.3.1  The Contractor has  to  strictly abide by  the Safety  rules &  regulations enforced by Owner 

from  time  to  time. The Contractor  shall provide proper  Identity Card  to  their employees, 
which shall be produced for verification on demand at security gate & in working areas. All 
the Contractor workers have to be provided with personal protective equipment as per the 
BISH  duly  certified  by  Owner’s  Safety  Officer.  The  Contractor  has  to make  provision  of 
standard PPEs as laid down in Clause 9.13 and get it approved from Owner’s Safety Officer 
before commencement of the work, failing which the Contractor & their workmen shall not 
be allowed to enter into the plant / work site. 

9.3.2  Any Contract  labour who shall be detected  inside the plant without use of any of the PPEs 
shall  not  be  allowed  to  continue  in  duty.  On  first  occasion,  he  shall  be  sent  back with 
warning and on second occasion, he shall be sent back & shall be debarred from duty for 3 
to 5 days without pay. Repetition of the same shall constrain the management to advise the 
Contractor to remove such person from his employment under this Contract.  
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9.3.4  The Contractor workmen are restricted to go to any other department / work place during 
duty without permission of Engineer‐in‐charge. 

9.3.5  Any Contractor workman detected on duty  in drunken  condition  shall not be  allowed  to 
continue at the Owner’s site. 

9.3.6Face mask & apron / flash suit of approved standard are to be provided by the Contractor to 
electrical workmen as and when required. 

 
9.4  COMPENSATION: 

For  any  accident  of  Contractor  workmen  while  on  work  the  Contractor  shall  pay 
compensation to their workmen, supervisor as per Factory / Labour Act. Owner shall not be 
liable for any such compensation. 

 
9.5  SAFETY IN OPERATION / MAINTENANCE: 
9.5.1  Contractor shall have to undertake any job as & when required at mutually agreed time with 

the  concerned  Engineer‐in‐charge  and  with  proper  work  permit  (PTW)  for  safety 
consideration & uninterrupted running of the plant. 

 
9.5.2  No workman can be engaged in over time during night hours & on holidays without specific 

approval of Engineer‐in‐charge. 
 
9.6  FIRST AID AND INDUSTRIAL INJURIES: 

i)  Contractor  shall  maintain  first  aid  facilities  for  his  employees  and  those  of  his 
subcontractors in addition to the facility provided by the Owner. 

ii)  Contractor  shall  make  outside  arrangements  for  ambulance  service  for  the 
treatment  of  industrial  injuries. Names  of  those  providing  these  services  shall  be 
furnished  to Owner  prior  to  start  of work,  and  their  telephone  numbers  shall  be 
prominently posted in Contractor’s field office. 

iii)  All  necessary  personal  protective  equipments  as  considered  adequate  by  the 
Engineer‐in‐charge  /  Safety Officer  shall  be  kept  available  for  the  use  of  persons 
employed at the site and maintained in good condition suitable for use. The standard 
of Personal Protective Equipments (PPE’S) to be provided by the Contractors to their 
employees shall be as furnished under ‘standard’ of Personal Protective Equipments 
as laid down in Clause No.9.13    

iv)  The  Contractor  shall  report  promptly  to  the  Engineer‐in‐charge/his  representative 
any  injury,  diseases,  dangerous  occurrence,  near misses  and  shall  cooperate with 
Engineer‐in‐charge and the Safety Officer  in  investigation process to establish basic 
causes  and  recommend  appropriate  improvements  in  control  and  remedial 
measures. 

 
9.7  NO SMOKING AREA: 

Smoking  is strictly prohibited  in plant premises  in general &  in the Battery Area, Hydrogen 
Area, tank farm, Diesel/petrol filling station & warehouse in particular. Violators of the “No 
Smoking” rules shall be removed  from employment  immediately. Smoking  is prohibited  in 
public place. 

 
9.8  NOTICES TO BE DISPLAYED: 

In addition to the duties imposed by statutory obligations, the Contractor shall notify on his 
work premises the following norms relating to safety, health and environment  imposed by 
the Owner. 
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 Owner’s Safety and Health Procedures & rules applicable to Contractor workmen in 
Owner’s premises. 

 
9.9  BARRICADE: 

i)  Contractor shall erect and maintain barricades required in connection with his work 
to guard, protect & prevent accidents by others.:   

  Areas to be guarded 
    a)  Excavations 

b) Hoisting areas 
c) Areas considered hazardous by either Contractor or Owner. 
d) Owner’s existing property subject to damage by Contractor’s operation. 
e) Railroad / unloading spots. 
f)  Any other place as directed by Engineer‐in‐charge / Owner’s Safety Officer. 

ii)  Contractor’s  employees  and  those  of  his  subcontractors  shall  abide  by  Owner’s 
barricading practice and the provisions thereof. 

iii)  Barricades  and  hazardous  areas  adjacent  to  but  not  located  in  normal  routes  of 
travel shall be marked by red flasher lanterns at nights. 

 
9.10  SCAFFOLDING: 

i)  Scaffolding shall be moved, erected and used adjacent to exposed high voltage  line 
only in accordance with the Owner’s Safety & Health Procedures and in compliance 
with  the  requirements  imposed  by  the  Engineer‐in‐charge.  All  scaffold  structures 
shall  bear  the  scaffold  identification  serial  number,  the  safe  working  load  of  its 
platform,  the  signature  of  Engineer‐in‐charge  and  a  clear  indication  of  the  safe 
access period of seven days. Incomplete scaffolds must bear a caution – “Scaffolding 
Incomplete” (both in Hindi & Oriya). 

 
The Contractor shall maintain a register of all scaffolds erected, dates of erection and 
reports of inspection and certificate of fitness. No scaffolding new or modified shall 
be  used  by  any  one  unless  it  has  been  inspected  by  Owner’s  Safety  Officer  / 
competent person for satisfactory condition before use and thereafter before every 
subsequent  seven  days.  If  scaffolding  members  are  provided  by  Owner,  the 
Engineer‐in‐charge must certify the members of the scaffold before use. 

 
In case of any modification or alteration  in scaffolding, the Contractor must display 
on the scaffolds as “DO NOT USE” sign until it has been inspected and accepted as a 
safe structure by Owner’s Safety Officer. 

 
None  other  than  a  skilled  &  experienced workman  shall  erect,  alter, modify  the 
scaffolding under supervision of a competent person. 

 
  Any  Contractor  wishing  to  make  use  of  an  erected  scaffold  must  ensure  that 

permission has been granted by the Engineer‐in‐charge / competent person for the 
purpose and that the structure is capable of taking the load required for the related 
work. The Contractor must also confirm to the management  instructions applicable 
to scaffold work control. 
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  For work at height, but  for short duration, where provision of a  full scaffold  is not 
reasonably practicable, safety harness must be used as per direction of Engineer‐in‐
charge. Walking over unguarded beam at height is strictly forbidden. 

ii)  Suitable  scaffoldings  should  be  provided  for  workmen  for  all  works  that  cannot 
safely be done from the ground or from solid construction except such short period 
works as can be done safely from ladders. When a ladder is used a Mazdoor shall be 
engaged  for holding  the  ladder  and  if  the  ladder  is used  for  carrying materials  as 
well, suitable footsteps and handrails shall be provided on the ladder and the ladder 
shall be given an inclination not steeper than 1 in 4 (1 horizontal and 4 vertical). No 
metallic ladder shall be allowed for use in work place. 

iii)  Scaffolding  or  staging  on more  than  3.25 meters  above  the  ground  or  floor  shall 
swing or suspend from an overhead support or erected with stationary support shall 
have a guard rail properly attached, bolted, braced and otherwise retarded at  least 
one  meter  high  above  the  floor  or  platform  of  such  scaffolding  or  staging  and 
extending  along with  the  entire  length of  the outside  and  ends  thereof with only 
such openings as may be necessary for the delivery of materials. Such scaffolding or 
staging  shall  be  so  fastened  as  to  prevent  it  from  swaying  from  the  building  or 
structure.   

iv)  Working  platform,  gangways  and  stairways  should  be  so  constructed  that  they 
should not sag unduly or unequally and  if the height of the platform or gangway or 
the stairway is more than 3.25 meters above ground level or floor level, they shall be 
closely & rigidly constructed, should have adequate width and be suitably  fastened 
as described in (ii) above. 

v) Every opening  in  the  floor of a building or  in working platform should be provided 
with suitable means to prevent the fall of persons or materials by providing suitable 
fencing or railing whose minimum height shall be 1.0 meter. 

vi) Safe means of access shall be provided to all working platforms and other working 
places. Every  ladder shall be securely  fixed. No portable single  ladder shall be over 
9.0 meter  in  length. The  length of rung between the side rails of  ladder shall  in no 
case be less than 30 cm for ladder up to and including 3.0 meter in length. For longer 
ladders  this  length  shall be  increased at  least 15 mm  for each additional meter of 
length. Uniform step spacing shall not exceed 30 cms. Adequate precautions shall be 
taken to prevent danger  from electrical power. No materials on any of the sites of 
work  shall  be  so  stacked  or  placed  as  to  cause  danger  or  inconvenience  to  any 
person or public. The Contractor shall also provide all necessary fencing and lights to 
protect the workers and staff from accidents, and shall bear the expenses of defense 
of every suit, action or other proceedings of law that may be brought by any person 
for  injury  sustained  owing  to  neglect  of  the  above  precautions  and  to  pay  any 
damages and cost which may be awarded  in any such suit or action or proceedings 
to any such person or which may with the consent of the Contractor to compromise 
any claim by any such person. 

 
9.11  EXCAVATION AND TRENCHES: 

All  trenches 1.2 meters or more  in depth  shall at all  times be provided with at  least one 
ladder for each 50‐meter length or fraction thereof. 
Ladder shall be extended from bottom of the trench to at least 1.0 mtr above the surface of 
the  ground.  The  sides  of  the  trenches, which  are  1.5 meters  or more  in  depth,  shall  be 
stepped back to give suitable slope, or securely held by timber bracing, so as to avoid the 
danger of sides to collapse. The excavated materials shall not be placed within 1.5 meters of 
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the edge of the trench or half of the trench depth whichever is more. Cutting shall be done 
from top to bottom. Under no circumstances undermining or under cutting shall be done. 

 
9.12  SAFETY MEASURE IN DEMOLITON WORK: 

I)  Before  any  demolition  work  is  commenced  and  also  during  the  process  of  the 
demolition work‐ 

a)  All roads and open areas adjacent to the work site shall either be closed or suitably 
protected. 

b) No electric cable or apparatus, which is liable to be a source of danger, shall remain 
electrically charged. 

c) All practical steps shall be taken to prevent danger to persons deployed from risk of 
fire or explosion or flooding. No floor, roof or other part of the building shall be so 
overloaded with debris or materials as to render it unsafe. 

II)  All  personal  protective  equipments  as  considered  necessary  by  the  Engineer‐in‐
charge / Safety Officer shall be kept available for the use of the persons employed at 
the site and maintained  in good condition suitable for use. The standard of PPEs to 
be provided by the Contractors to their employees should correspond to Clause 9.13 
hereinafter. 

a)  Workers employed on mixing asphaltic materials, cement and lime mortars/concrete 
shall  be  provided  with  protective  footwear,  protective  gloves,  dust  mask  and 
goggles. 

b)  Those  engaged  in  white  washing  and mixing  or  stacking  of  cement  bags  or  any 
materials, which are injurious to the eyes shall be provided with protective goggles & 
dust mask. 

c)  Those engaged  in welding and gas cutting works  shall be provided with protective 
face and eye‐shields / welding mask, hand gloves & leather apron etc. 

d) Stonebreakers  shall be provided with protective goggles, protective  clothing, hand 
gloves & dust mask and seated at sufficiently safe distances. 

e) When  workers  are  employed  in  sewers  and  manholes  which  are  in  use,  the 
Contractor  shall ensure  that  the manhole covers are opened and are ventilated at 
least for one hour before the workers are allowed to get into the manholes, and the 
manholes  so opened  shall be cordoned off with  suitable  railing and provided with 
warning signals or board to prevent accident to the public. In addition, procedure to 
work in confined space shall be strictly followed. 

f) The Contractor shall not employ men below the age of 18 years and women on the 
work of painting the products containing lead in any form. No female worker shall be 
allowed to work without tight apron near rotating machines. Wherever men above 
the  age  of  18  years  are  employed  on  the  work  of  lead  painting  the  following 
precautions shall be taken ‐ 
1. No paint containing  lead products shall be used except  in  the  form of paste or 

readymade paint. 
2. Suitable  facemasks  should  be  supplied  for  use  by  the workers when  paint  is 

applied  in  the  form  of  spray  or  a  surface  having  lead  paint,  dry  rubbed  and 
scrapped. 

3. All  the  required PPEs shall be provided by  the Contractor  to  the workmen and 
adequate  facilities  shall  be  provided  to  enable  the working  painters  to  wash 
them on cessation of work. 

III)  When  the work  is  subject  to  a  risk  of  drowning  all  necessary  safety  equipments 
sufficient PPEs including lifebuoy & rope shall be kept for use and all necessary steps 
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shall be  taken  for prompt  rescue of any person  in danger and adequate provision 
shall  be made  for  prompt  first  aid  treatment  of  all  injuries  likely  to  be  sustained 
during the course of work. 

IV)  Use  of  hoisting machines  and  tackles  including  their  attachment  anchorage  and 
supports shall conform to the following standard or conditions and must comply the 
provision of Factory Act. 

a)  These  shall  be  of  good  mechanical  construction,  sound  materials  and  adequate 
strength and free from inherent defect and shall be kept in good working order. 

b)  Every rope used in hoisting or lowering materials or as means of suspension shall be 
of durable quality and adequate strength and free from inherent defects. 

c)  Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years shall be in charge of any hoisting machine including 
any scaffolding or give signals to the operator. 

d)  In case of every hoisting machine and of every chain ring hook, shackle swivel and 
pulley block used in hoisting or lowering or as means of suspension, the safe working 
load & date of testing shall be labeled on the equipment. Every hoisting machine and 
all  gear  referred  to  above  shall  be marked  with  the  safe  working  load  and  the 
conditions  under which  it  is  applicable  shall  be  clearly  indicated.  No  part  of  any 
machine or any gear referred to shall be loaded beyond the safe working load except 
for the purpose of testing. 

e)  In  case  of department machines,  the  safe working  load  shall  be  displayed  on  the 
equipment  by  the  Engineer‐in‐charge.  As  regards  Contractor’s  machines,  the 
Contractor  shall  obtain  necessary  test  certificate  from  competent  authority  and 
inform the Engineer‐in‐charge for verification, whenever he brings any machinery to 
site of work. The safe working  load and date of  load  testing & due date of  testing 
shall be labeled on the equipment in both cases. 

f)  Length  of  chain  used  for  lifting  shall  not  be  adjusted  by  putting  knot  or  slashing 
under any circumstances.   

g)  The  lifting  area  including  winch  and  other  such  equipment  shall  be  isolated  by 
suitable barricade to prevent entry of other persons & animals. 

 
V)  Motors,  gears,  transmission  lines,  electric  wiring  and  other  dangerous  part  of 

hoisting appliances  shall be provided with efficient  safeguards. Hoisting appliances 
shall  be  provided with  such means  as  to  reduce  to  the minimum  the  accidental 
descent of the  load. Adequate precaution shall be taken to reduce to the minimum 
risk of any part or parts of a suspended load becoming accidentally displaced. When 
workers  are  employed  on  electrical  installations,  which  are  already  energized, 
insulating  mats,  wearing  apparel  such  as  gloves,  sleeves  and  boots  as  may  be 
necessary  should be provided. The workers  shall not wear any  rings, watches and 
carry keys or other materials, which are good conductors of electricity. 

VI)  All scaffolding, ladders and other safety devices mentioned or described herein shall 
be maintained  in safe conditions and no scaffoldings,  ladder or equipment shall be 
altered or removed while it is in use. Adequate washing facilities shall be provided at 
or near places of work. 

VII)  These safety provisions shall be brought to the notice of all concerned by displaying 
on  a notice board  at  a  conspicuous place of worksite.  The person  responsible  for 
compliance of the safety code shall be named therein by the Contractor. 

VIII)To  ensure  effective  enforcement  of  the  rules  and  regulations  relating  to  safety,  the 
arrangements made by the Contractor shall be open to  inspection by the Engineer‐
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in‐charge / Safety Officer of Owner or authorized representatives and the Inspecting 
Officers as defined in the Contract Labour (R & A) Act. 

IX)  Notwithstanding the above clauses there  is nothing to exempt the Contractor from 
the operations of any other Act or rules in force in the Republic of India. The works 
throughout including any temporary works, shall be carried out in such a manner as 
not to interfere in any way whatsoever with the traffic on any roads or footpaths at 
the  site  or  in  vicinity  thereto  or  any  existing works whether  the  property  of  the 
Owner or a third party is affected. 

X)  Every Contractor’s employee shall be at all times under the proper supervision when 
working  in  Owner’s  premises  or  outside  working  site  under  Contract.  Where  a 
Contractor  /  subcontractor himself works alone or with 2‐3 persons and does not 
have  specifically  designated  supervisors,  the  Contractor  shall  be  treated  as 
supervisor and ensure safety of self & his workmen. 

XI)  The Contractor must ensure that all equipment brought to site are in good condition, 
maintained  in good condition, complies with  the requirements of the Factories Act 
and/or any other specific legislation and is used or erected safely. Minimum stock of 
PPEs must be maintained by  the Contractor  in site store  to meet all  times need at 
work. 

XII)  Contractor  workers  engaged  in  areas  involving  coal  dust must  use  dust mask  in 
addition to safety shoes, hardhats & safety glasses. 

XIII)  Contractor  labour  while  working  in  heights  or  on  utilities  connected  to  moving 
equipments etc. must use safety belts / full body harness as per requirement. 

XIV)  Contractor  labours  engaged  in  areas  involving  high  noise  such  as  crusher,  grizzle 
feeder,  traveling  tripper & paddle  feeders,  locomotives, ball mill, FD,ID & PA  fans, 
compressors, DG set, turbine hall etc. must use ear plug /ear muff. 

XV)  The use of compressed air for cleaning of clothing and skin is forbidden. 
XVI)  No  source of  ionizing  radiation  shall be brought  to Owner’s premises without  the 

prior permission of the Engineer‐in‐charge. 
XVII)  Ladders,  long objects and cranes must not be used  in  the vicinity of exposed high 

voltage power line without permission of the Engineer‐in‐charge. 
XVIII)All  site  huts,  storage  facilities,  shelters  and  the  like  shall  be  provided  with  fire 

extinguishers appropriate to the risk and with adequate means of escape which shall 
be kept clear at all times. 

XIX)  Gas fires and radiant heaters are forbidden in site huts. 
XX)  The Contractor may only use high‐pressure water washing, on‐line sealing and steam 

cleaning  apparatus  with  prior  permission  of  the  Engineer‐in‐charge/his 
representative. 

  XXI)  Overhead Crane: 
a)  No  work  on  overhead  crane  is  permissible  when  persons  are  either  working  or 

otherwise available under the said work. Roadways must be barricaded when work is 
carried out on roofs having eaves (overhanging edges of roof) parallel to roadways. 

b)  All girders, beams & overhead surfaces shall be kept free from nuts, bolts, tools and 
other materials.   

  XXII)  Electrical: 
a)  Only  authorized  and  qualified  personnel  shall  work  on  the  installations,  wiring, 

trouble shooting or repair of electrical equipment. 
b)  All electrical work  including temporary wiring shall be done  in accordance with the 

current  Indian  Electricity  Regulations  and  with  the  permission  of  concerned 
departmental electrical engineers/ competent authority. 
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c)  No ladders other than electrically insulated fiber ladder shall be used by workmen of 
the Contractor. 

d)  All  electrical  equipments  provided  by  the  Contractor  and  any  temporary  supply 
installations  shall  comply  with  the  provisions  of  the  relevant  Indian  Electricity 
Regulations. 

e)  Portable  tools, headlamps and other portable apparatus  should be  identified by a 
serial number,  registered and periodically  inspected &  tested. All such equipments 
used by the Contractor shall have a current test certificate of electrical safety. 

f)  For tapping of power for temporary work, socket & adopter shall be used. Inserting 
wire in plug socket shall be liable for severe penalty. 

 
  XXIII) Crane: 

a)  Cranes &  other  heavy  equipment must  be  guided  into  and  out  of  the  plant  by  a 
person (pilot) walking in front of the vehicle at a SAFE distance. 

  b)  No person shall ride on a crane ball, cable or boom etc. 
c)  Areas within the surrounding radius of the rear of the rotating super structure of the 

heavy crane shall be barricaded to prevent personnel from being struck or crushed 
by the crane while in operation at one place. 

d)  Crane booms must not be operated within 3 meters of live electrical wires. 
e)  Light of Crane: Head  light & back  light must be used  irrespective of movement or 

working in a static condition. 
XXIV) Vehicles: 
a)  Contractors  shall  not  be  permitted  to  use  company  mobile  equipment  such  as 

cranes, tractors, and industrial trucks, machinery etc. unless specifically authorized in 
writing to do so. 

b)  Automobiles and other vehicles shall be parked only in designated areas. 
c)  Maximum speed limits shall be as per the road signs inside factory premises. 
d)  Vehicles traveling on plant roads at night must use headlights at low beam. All loads 

must be securely fastened. 
e)  No Contractor labour shall sit on the open truck or tractor/trailer body etc. 
f)  Nobody should enter or get out of any moving vehicles or equipments. 
g)  Proper cover shall be provided for vehicles carrying dust‐emitting materials. 

  XXV)  Hot Work Permit: 
a)  Contractor shall contact the Engineer‐in‐charge of the work to obtain a HWP before 

starting any flame cutting, welding, grinding or other hot work. 
b)  The Contractor shall provide a fire watch if the hazard dictates the need for one. 
c)  All compressed gas cylinders must be stored in upright position and properly secured 

with a valve cap. 
d)  Ensure  availability  of  approved  extinguishers  in  good working  order  and  properly 

filled before starting the job. 
e)  Where  cutting,  burning  or  welding  is  to  be  done  overhead,  a  person  must  be 

stationed  below  at  a  safe  distance  with  an  approved  fire  extinguisher.  The  area 
under overhead work shall be barricaded. 

f)  Arc welding done at floor level must be shielded to protect personnel from welding 
area. 

g)  Acetylene and oxygen welding / cutting must have approved back  flow prevention 
check valves (i.e. Flash Back Arrestor). Cylinder must be closed / turned off after use. 

h)  Tarpaulins used  shall be  fire  resistant. The placement & use of  tarpaulins  shall be 
under strict supervision & control of company personnel. 
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i)  Fire hydrants and hoses are not to be used without written permission of Engineer‐
in‐charge except to fight fires. 

  j)  No LPG shall be used for any industrial purpose. 
  XXVI)Compressed Gas Cylinder: 

Compressed Gas Cylinder must be moved, stored or handled  in an upright position. 
Transporting  horizontally  or  by means  of  “barrel  rolling”  tactics  is  forbidden.  No 
cylinder  shall  be moved with  the  protective  cap  off  or  regulator  attached  except 
when secured in an approved welding buggy. All cylinders whether charged or empty 
must be secured in an upright and approved manner remote from possible damage. 

  XXVII) Confined spaces:   
No person shall enter a confined space (tank, vault, pit, sewer, or enclosed structure 
with restricted means of space) until such entry permit  is  issued and signed by the 
departmental Engineer‐in‐charge of the confined space work area. 

  XXVIII) General Practices: 
    Intoxicants: 

a)  Possession of or drinking  of  alcoholic beverages  is  strictly  prohibited on  company 
premises. Violators will be  immediately removed and permanently prohibited  from 
entering the plant. 

b)  Possession  of  drugs  for  other  than  medical  reasons  is  forbidden  on  company 
premises. 

c)  Contractor personnel must not enter any building or area not required by their work 
& wondering about the plant is prohibited. 

 
  XXIX)House Keeping: 

a)  Good House‐Keeping practices are  to be  followed and  the work places  kept  clean 
and orderly. Rejects & scraps shall be deposited in proper waste containers / place as 
the case may be. 

At no time shall any materials or equipment be placed so as to block the aisles & emergency 
exits from work place. 

XXX)  Machinery Guarding: 
Machinery, tools and equipments must not be operated without guards.  

  XXXII)Fire Protection: 
a)  Fire hydrants, extinguishers, hose racks and other emergency equipment shall not be 

covered or blocked and fire equipment lines must always be kept clear.   
b)  All  fire  incidents must be reported  to  the Engineer‐in‐charge / Fire Officer / Safety 

Officer regardless of duration or extent and meticulously investigated. 
XXXIII)Temporary Building: 

Temporary building and material storage areas shall only be allowed on written approval of 
the Engineer‐in‐charge. They shall not be set up under power lines or over pipe ways. 

XXXIV)Clearance Procedure: 
Contractor must utilize the plant safety clearance procedure for performing work on process 
equipment,  machines,  and  electrical  equipment,  as  close  supervisory  coordination  and 
control are needed on these jobs. 

XXXV)Plant Utilities: 
Plant air, water, gas, electricity,  fuel etc are not  to be used by  the Contractor unless  the 
source of supply has been designated and authorized by Engineer‐in‐charge. 

 
9.13  MINIMUM QUALITY OF PERSONAL PROTECTIVE EQUIPMENT: 
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Standard  of  personal  protective  equipments  to  be  provided  by  the  Contractors  to  their 
employees are indicated here below.  

 
NAME OF THE ITEMS WITH SPECIFICATION     
1.   Industrial safety helmet conforming IS:2925      
2.  Safety shoes conforming IS:9473‐1993     
3.   Dust mask conforming IS:9473‐1983       
4.  Safety belt conforming  IS:3521‐1983 Full body Harness with  fall arrest tested to 22KN and 

above.    
5.  Safety glasses for dust protection       
Lightweight safety glasses with side shield to protect against wind & ultraviolet ray with adjustable 
side arms for personalized fit. 
   
6.(i)  Ear muff conforming IS:6229         
   (ii)  Ear plug or Ear seal             

Unique closed cell polyester from smooth tapered surface similar to ear canal, swells slowly to 
fit individual Ear canal. 

(Any one item out of three types of ear protection device should be issued) 
7.  Flame‐Water‐Oil‐Acids & alkali resistant work wear (made of 100% cotton fabric)    
8.  Safety gloves of Kevlar or equivalent (high temp. resistance) 
9.  Face shield (conforming IS:8521 part I type‐I)   
10.  Electrical hand gloves 440v & 33 KV conforming IS:4770 
11.  Hand gloves for chemical laboratory made  from pure latex Acid and Alkali proof 
12.  Hand gloves for concentrated chemicals made from superior PVC inside cotton reinforce for 

better grip   
13.  Split chrome leather hand gloves for handling rough object. 
14.  Canvas hand gloves for handling smooth object & doing light work with it. 
15.  Flip up goggles with stationery  frame  fitted with ophthalmic grade zero power  toughened 

lens and fitting frame. Blue lens for furnace.  Green  shade No.4  for  gas  cutting,  dark  green 
No.11 for glasses for ARC welding whenever is required. 

16.  Panoramic  type  safety  goggles  for  acid  &  alkali  whenever  is  required.  Contractor  shall 
ensure proper use of personal protective equipment by  their workmen and supervisor on 
duty. 

 
Before issue of the above PPEs depending on the need of the area of work the sample of the 
same must be provided to Owner’s Safety Officer for inspection & approval. 
 
The Contractor shall be  issued entry pass  for their employees after due verification of  the 
quality of the standard PPE’s and imparting necessary training well in advance (i.e. before 7 
days of commencement of work) by Engineer‐in‐charge / Safety Officer. 
a)  None  of  the  Contractor’s  employees  shall  be  allowed  inside  the  plant  premises 

without valid gate pass, safety shoes, helmet (hard hat) & safety glasses. 
b)   Contractor  shall  ensure  that  all  his  employees  use  proper  PPE’s  inside  the  plant 

premises as per the work & site requirement. 
c)  During  the  course  of  execution  of  the  work  the  Contractor must  ensure  use  of 

appropriate  tested  tools by  their workmen.  Safe working practice must  strictly be 
followed,  e.g.  use  of  proper  plug &  socket  for  electrical  connections,  right  size & 
standard spanner, right capacity and tested lifting & pulling equipment etc. 
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d)  The Contractor must ensure tidiness of the work place during & after completion of 
the work. 

e)  In case of any doubt relating to safety guidelines, the Contractor should seek advice 
of he Engineer‐in‐charge / Safety Officer immediately for clarification. 

 
ANY DEFICNENCY  IN  SAFETY ASPECTS  SHALL BE VIEWED  SERIOUSLY BY THE OWNER. THE 
CONTRACTOR  WILL  BE  PENALISED  UP  TO  THE  EXTENT  OF  Rs.10,000/‐  (RUPEES  TEN 
THOUSAND ONLY) PER EACH LAPSE AS DETERMINED BY THE ENGINEER‐IN‐CHARGE. OWNER 
RESERVES  THE  RIGHT  TO  TERMINATE  THE  CONTRACT  AND DEBAR  THE  CONTRACTOR  TO 
PARTICIPATE  ANY  FUTURE  BIDDING  IN  CASE  OF  CONTINUED  FLOUTING  OF  THE  SAFETY 
NORMS PRESCRIBED BY THE OWNER. 

 
9.14  CARE IN HANDLING INFLAMMABLE GAS: 

The Contractor shall ensure all precautionary measures and exercise utmost care in handling 
the  inflammable gas cylinder /  inflammable  liquids / paints etc as  required under  the  law 
and/or as advised by the Owner’s Fire Officer. 

 
9.15  TEMPORARY COMBUSTIBLE STRUCTURE: 

Temporary combustible structures shall not be built near or around work site. 
 
9.16  PRECAUTION AGAINST FIRE: 

The Contractor shall ensure availability of appropriate fire Extinguishers / Fire Bunkers and 
drums / fire buckets at work site as recommended by Engineer‐in‐charge.  

 
9.17  EXPLOSIVE: 

Explosive shall not be stored or used  in the works or at site by the Contractor without the 
permission of the Engineer‐in‐charge in writing. The storage & use are also restricted to the 
extent & in the manner to which such permission is given. When explosives are required for 
the works  they  shall  be  stored  in  a  special magazine  to  be  provided  at  the  cost  of  the 
Contractor  in accordance with  the Explosive Rules. The Contractor  shall obtain necessary 
license  for  the  storage  and  use  of  explosives  and  all  operations  in  which  or  for  which 
explosives are employed  shall be at  sole  risk and  responsibility of  the Contractor and  the 
Contractor  shall  indemnify  the  Owner  against  any  loss  or  damage  resulting  directly  or 
indirectly there from. 

 
9.18  CONTRACTOR’S LIABILITY: 
9.18.1  Safety code: The Contractor  shall at his own expense arrange  for  the  safety provisions as 

required  by  the  Engineer‐in‐charge  in  respect  of  all  labour  directly  employed  for 
performance of the works and shall provide all facilities in connection herewith. In case the 
Contractor  fails  to make  arrangements  and provides necessary  facilities  as  aforesaid,  the 
Engineer‐in‐charge shall be entitled to do so and recover double the cost thereof from the 
Contractor. 

9.18.2  Failure to comply with safety code or the provision relating to and report on accidents and 
to  grant  of maternity  benefits  to  female  workers  or  submission  of materially  incorrect 
statment  shall  make  the  Contractor  liable  to  pay  Liquidated  damages  an  amount  not 
exceeding Rs.500/‐ for each default. The decision of the Engineer‐in‐charge in such matters 
based on  the  reports  from  the  Inspecting Officer or  from  representatives of  Engineer‐in‐
charge shall be  final and binding and deductions  for  recovery of  such  liquidated damages 
may be made from any amount payable to the Contractor.  
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9.19  PRESERVATION OF PEACE: 

The Contractor  shall  take  requisite precautions and use his best endeavor  to prevent any 
riotous or unlawful behavior by or amongst his workmen and other employed on the works 
and for the preservation of peace and protection of the inhabitants and security of property 
in the neighborhood of the work. In the event of the Owner requiring the maintenance of a 
special police force at or in the vicinity of the site during the tenure of works, the expenses 
thereof shall be borne by the Contractor and if paid by the Owner shall be recoverable from 
the Contractor. 

9.20  OUTBREAK OF INFECTIOUS DISEASES: 
The  Contractor  shall  remove  from  his  camp  such  labour  and  their  families  who  refuse 
protective  inoculation and vaccination when  required  to do  so by  the Engineer‐in‐charge. 
Should Cholera, Plague or other infectious diseases break out, the Contractor shall burn the 
huts, bedding, clothes and other belongings of or used by the infected parties and promptly 
erect new huts on healthy site as required by the Engineer‐in‐charge failing which within the 
time specified  in the Engineer’s requisition, the said work may be done by the Owner and 
the cost thereof recovered from the Contractor. 

 
9.21  USE OF INTOXICANTS: 

The  sale  of  dent  spirits  or  other  intoxicating  beverages  upon  the  work  in  any  of  the 
buildings,  encampments  or  tenements  owned,  occupied  by  or within  the  control  of  the 
Contractor  or  any  of  his  employee  is  forbidden  and  the  Contractor  shall  exercise  his 
influence and authority to the utmost extent to secure strict compliance with this condition. 

 
In addition to the above, the Contractor shall abide by all provisions of Owner’s Safety Code 
framed from time to time. 

 

End of Section‐IX 
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SECTION‐X 
10.0  PENALTY: 
10.1  FOR NON‐COMMENCEMENT OF WORK ON DUE DATE: 

The execution of work  shall commence  from 15th day after  the date on which  the Owner 
issues  written  orders  to  commence  the  work.  If  the  Contractor  commits  default  in 
commencing the execution of work as aforesaid, Owner shall without prejudice to any other 
right or  remedy be at  liberty  to  forfeit  the earnest money absolutely.  In addition, Owner 
reserves  the  right  to  terminate  the  Contract  without  any  further  reference  to  the 
Contractor. 

10.2  FOR NON‐PERFORMANCE: 
In case the performance is discontinued by the Contractor without any cause attributable to 
Owner, the Contract can be terminated with three days notice at the discretion of Engineer‐
in‐charge and the security & all other dues of the Contractor shall be forfeited. This shall be 
in addition to other penalties.  

10.3  FOR UNSATISFACTORY PERFORMANCE: 
If  the  performance  does  not  commensurate  either  to  the  standard  of  work  as  per  BI 
Standard/standard specified by the Owner or the progress  is not as per time schedule, the 
Contract  shall  be  terminated  with  30  days  notice  and  security  &  other  dues  of  the 
Contractor shall be forfeited.  

10.4  FOR NON‐PERFORMANCE DUE TO LABOUR STRIKE: 
In case of labour strike, the Contractor shall continue the work or keep the work continued 
by  alternate  arrangement  failing which  Owner  reserves  all  rights  to  get  the work  done 
otherwise at the risk and cost of the contractor. Also Owner reserves the right to terminate 
the Contract and impose penalty as in Clause 10.2 

10.5  FOR NON‐PAYMENT OF WAGES WITHIN SPECIFIED PERIOD: 
For  non‐payment  of  wages  to  his  labours  within  the  specified  period  penalty  shall  be 
imposed on the Contractor as per clause No.8.1 (x)  

10.6  FOR NON‐COMPLIANCE OF OTHER STATUTORY OBLIGATIONS: 
In  case of non‐compliance of  statutory provision within  stipulated period,  the Contract  is 
liable for termination at the discretion of Engineer‐in‐charge.  

10.7  FOR NON‐ADHERENCE TO SAFETY NORMS: 
Penalty  shall  be  imposed  on  the  Contractor  as  per  Clause No.9.13  for  non‐adherence  to 
safety norms. 

10.8  If  generation  loss  contributes  to  the  fault  of  Contractor,  penalty  to  the  tune  of  loss  on 
account of disruption of generation or dues of Contractor  including  security, whichever  is 
less shall be imposed. The Contractor shall also be debarred from participation in any future 
bidding for at least 3 years thereafter. 

  If Contractor disputes to the decision of Engineer‐in‐charge regarding his fault, the case shall 
be  referred  to Contract Review Committee.  In  such case  the Contractor or his authorized 
representative shall be a member of the CRC for  investigation and report. This  joint report 
shall be final and binding on both parties. 

10.9  Jobs  asked  by  Engineer‐in‐charge  subject  to  availability  of  related  materials  shall  be 
attended with  immediate  effect.  However,  if  the  Contractor  fails  to  do  the work within 
reasonable hours or maximum within 48 hours as the case may be, the job may be done by 
engaging other agency at  the cost &  risk of  the Contractor.  In such an event, Owner may 
terminate the Contract & debar the party from future work for two years. 

10.10  PENALTY FOR NON‐RETURN OF EXCESS MATERIALS ISSUED BY THE OWNER.  
The Contractor shall return all surplus materials, scraps, tools & plant if issued for the work 
to  the  warehouse  in  proper  manner  and  obtain  receipt  to  this  effect  before  issue  of 
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Completion  Certificate  by  the  Engineer‐in‐charge.  If  the  same  is  not  complied,  the 
Contractor shall be liable for cost of the same and 20% additional charge over & above the 
value as per warehouse records and shall be recovered from Contractor’s bills. 

10.11  PENALTY FOR KEEPING IDLE MACHINERIES, EQUIPMENTS, T & P etc. HIRED BY OWNER: 
In  case of machinery,  tools & plant and equipments arranged on hire by  the Owner  and 
provided to the Contractor for work,  idle charges beyond reasonable period for such work 
shall be the liability of the Contractor. 

10.12  LIQUIDATED DAMAGE (LD): 
L.D. shall be imposed on Contractor as per clause No.6.9 for delay in completion of work. 

10.13 In case of failure on part of Contractor to provide consumables or any other material under 
their scope & the work  is affected on account of this shortfall, Owner reserves the right to 
arrange  the same at  the cost &  risk of  the Contractor. The amount so  incurred by Owner 
with 25% additional charges shall be recovered from the Contractor. 

10.14  For failure on part of the Contractor to meet the liability under W.C. Act, P.F. Act etc., 
penalty as per Clause 8.1 (viii) & 8.2.3 shall be imposed. 
 
Notwithstanding any clause elsewhere in General Conditions of Contract, all the penalty on 
Contractor shall be deducted from Contractor’s: ‐ 
 
1.  Running Bill 
2.  Security deposit 
3.  Any other dues of Contractor 

Or 
In case the amount exceeds the dues of the Contractor in concerned Contract, the same shall be 
recovered from dues of other contract with Owner; 

Or 
If recovery shall not be possible from any of the aforesaid manner, the same shall be recovered as 
debt liability. 

End of Section‐X 
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SECTION‐XI 
11.0  Arbitration: 

All disputes or difference in respect of which the decision is not final and conclusive shall, on 
the initiative of either party, be referred to the adjudication of a sole arbitrator, within thirty 
days  of  receipt  of  notice  from  the  contractor  of  his  intention  to  refer  the  disputes  to 
arbitration or by Engineer‐in‐Charge, the MD or MD‐in‐charge of OPGC shall finalize a panel 
of  three  arbitrators and  intimate  the  same  to  the  contractor. The  contractor  shall within 
fifteen days of the receipt of this list select and confirm his acceptance to the appointment 
one from the panel as arbitrator. If the contractor fails to communicate his selection of the 
name within  the  stipulated period,  the MD or MD‐in‐charge of OPGC  shall without delay 
select one from the panel and appoint him as the sole arbitrator. If the MD or MD‐in‐charge 
of OPGC fails to send such a panel within thirty days, as stipulated, the contractor shall send 
a similar panel to the MD or MD‐in‐charge of OPGC within fifteen days. The MD or MD‐in‐
charge of OPGC shall then select one from the panel and appoint him as the sole arbitrator 
within  fifteen days.  If the MD or MD‐in‐charge of OPGC fails to do so, the contractor shall 
communicate  to  the MD or MD‐in‐charge of OPGC  the name of one  from  the panel who 
shall then be the sole arbitrator. The appointment of sole arbitrator so made shall be final 
and conclusive. 
 
If  the Arbitrator  so appointed  is unable or unwilling  to act or  resigns his appointment or 
vacates  his  office  due  to  any  reasons whatsoever,  sole Arbitrators  shall  be  appointed  as 
aforesaid by the MD or MD‐in‐charge, OPGC. The work under the contractor, shall, however 
continue during the arbitration proceedings.  
 
The Arbitrator shall be deemed to have entered on the reference, the date he issues notices 
to both the parties fixing the date of the first hearing. 
 
The Arbitrator may,  from  time  to  time, with  the  consent of  the parties, enlarge  time  for 
making and publishing the award. 
 
The Arbitrator shall give a separate award in respect of each dispute or difference and shall 
give a reasoned and speaking award/awards. 
 
The  venue  of  arbitration  shall  at  Bhubaneswar  only  and  jurisdiction  for  any  proceedings 
arising out of or concerning or connected with such arbitration shall be of appropriate court 
at Bhubaneswar under the jurisdiction of Odisha High Court. 
     
The fees,  if any, of the arbitrator shall,  if required t be paid before the award  is made and 
published, be paid at half by each of the parties. The costs of the reference and the award 
including  the  fees,  if any, of  the arbitrator shall be  in  the discretion of  the arbitrator who 
may direct to and by whom and in what manner. Such costs or any part thereof shall be paid 
and may fix and settle the amount of costs to be so paid. 
The award of the arbitrator shall be final and binding on both the parties. 
 
Subject  to  aforesaid,  the  provisions  of  the  Arbitration  and  Conciliation  Act,  1996  or  any 
statutory modification or re‐enactment thereof and the rules made there under, and for the 
time being in force, shall apply to the arbitration proceeding under this clause. 
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Neither party  is entitled  to bring a  claim  to arbitration  if  the  request  for appointment of 
arbitrator  has  not  been made within  thirty  days  after  expiration  of warranty  /  guaranty 
period. 

   
11.1  JURISDICTION / GOVERNING LAWS: 

a)  Jurisdiction 
For all disputes, appropriate court at Bhubaneswar under the  jurisdiction of Odisha 
High  Court  alone  shall  have  exclusive  jurisdiction  in  all matters  arising  under  this 
contract. 

b)  Governing Laws 
The Contract shall be governed by and constructed according to the laws in force in 
INDIA. 

 

 

 
 
 

End of Section‐XI 
 
 

End of GCC Volume‐II 
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SCHEDULE ‘A’ 
 
    REFERENCE TO GENERAL CONDITIONS OF CONTRACT 
 
2.1   Accepting Authority            Authority who floats NIT 
 
2.19   Market Rate‐ percentage addition to         10 per cent 
          Cover overheads and profit 
 
1.14   Earnest money                                    1 % of total quoted price 
4.9  Security Deposit shall be calculated as under:       

(i) Contract value up to Rs.1 crore          10% of contract value 
                       
(ii) Contract Value more than Rs.1 crore but not      7.5% of contract value 
      exceeding Rs.5 crore               

 
            (iii) Contract value more than Rs. 5 crore        5% of contract value 
    
     Schedule of Rates applicable   
      OPWD 
3.25   Time allowed for execution of works or time schedule.                          As per SCC                       
                        

   Authority competent to decide if “any other cause”    OPGC 
                of delay is beyond Contractor’s control          
 
8.1(vii)      Duration of return of number and description by Fortnightly 
        trades of workmen employed on works to be  
                   submitted to Engineer‐in‐Charge. 
 
       Authority competent to reduce compensation       OPGC     
                   amount. 
5.11  Defects Liability Periods            As per SCC   

 
5.12  Training of apprentices          Maximum number to  
                  be engaged as per the 
                  Apprentice Act.1961. 
    Category 
         (a) 
         (b) 
                 (c) 
                 etc. 
 
6.3.1      Interim bills/running bill          Monthly in case of maint. 
                  Contract & after achieving 
                  Milestone as agreed in 
                  Schedule of work in const‐ 
                  Ruction contract. 
 
11.1       Authority for appointing arbitrator      OPGC  
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SCHEDULE ‘B’ 

MATERIAL FOR ISSUE TO THE CONTRACTOR 

Sl.No.  Particulars  Rate at which material will be issued   Qnty.  Place of issue  Max. 
allowable % 
        Unit      Rs.        of wastage 
1          2         3       4  5    6    7   
1   Cement    MT          ITPS warehouse  3% 
  if issued              or nearest 
                  Railhead 
2 Reinforcement Steel 

a) Mild steel 6 mm  MT          ITPS warehouse  5% 
    & above dia             or nearest  

              Railhead 
(b) Tor steel rod   MT          ITPS warehouse  5% 
      of all dia              or nearest  

                  Railhead 
3  Structural Steel  MT          ITPS warehouse  5% 
  (plates and rolled            or nearest  
  Sections only)              Railhead 
4  All spares          NA    ‐do‐      NA 
5  Lubricant          NA    ‐do‐      NA   
6  Fuel Oil          NA    ‐do‐      NA   
7  Conveyor belt          NA    ‐do‐      NA 
8  Railway sleepers        NA    ‐do‐      NA 
9  Mill liner          NA    ‐do‐      NA 
10  Ball for Ball mills        NA    ‐do‐      NA   
11  Rails            NA    ‐do‐      NA 
12  Point & crossing        NA    ‐do‐      NA 
13  Fish plate          NA    ‐do‐      NA 
14  Module          NA    ‐do‐      NA 
15  Cards            NA    ‐do‐      NA 
16  Monitor          NA    ‐do‐      NA 
17  Recorder          NA    ‐do‐      NA 
18  Indicator          NA    ‐do‐      NA 
19  Gauges, pressure temp      NA    ‐do‐      NA 
20  Switches          NA    ‐do‐      NA 
 
Signature of Issuing Officer………………..    Signature of Contractor…………….. 
Date………………..            Date……………. 
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        ANNEXURE‐I 
 
NAME OF THE BIDDER: 
NAME OF THE WORK: 

 

 
DETAILS OF WORKS AND  SERVICES OF  SIMILAR NATURE DONE BY THE PARTY DURING THE  LAST 
THREE YEARS  
 
Sl. 
No. 

Name  of 
Claimant 

Description  of 
work 

Value  of 
work 

Period The work  is done directly 
or through sub contractor  

Remarks

 
From

 
To

               

 
 
Note:  Photocopy of Performance Certificate / Completion Certificate of Owner in 
  Support of the work mentioned above is required to be enclosed.  
 
 
 
 

SIGNATURE OF THE BIDDER 
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ANNEXURE‐II 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

CONCURRENT COMMITMENTS 

 
Sl. 
No. 

Full  postal  address 
of client & name of 
Officer‐in‐charge 

Description  of 
the work done 

Value  of 
contract 

Date  of 
commencement  of 
work 

Scheduled/Revised 
completion period 

%  age 
completion  as 
on date 

Expected  date 
of completion 

Remarks 

                 

 
 

SIGNATURE OF THE BIDDER: 
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ANNEXURE‐III 
 
NAME OF THE BIDDER: 
 
NAME OF WORK: 
 

DETAILS OF EQUIPMENTS, TOOLS & TACKLES 

 
Bidder shall submit herein details of equipments, tools, tackles etc required to perform the work (a) already owned by Bidder and available for use in this 
contract (b) anticipated to be hired by contractor or (c) anticipated to be purchased by contractor. In case of (b) and (c) commitment of hirer or supplier 
shall be stated. 
 
Category  Category‐

wise 
Sl.No. 

Ownership 
status  (a), 
(b), (c) 

Description, 
make 
model  & 
capacity 

Quantity Capacity Year  of 
manufacture

Location 
of 
availability 

Remarks

                 

 
Photocopy of correspondence between contractor & hirer and between contractor & supplier shall be furnished. 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE‐IV 
NAME OF THE BIDDER: 
NAME OF WORK: 
 
ORGANISATION CHART SHOWING NO. OF QUALIFIED ENGINEERS & SUPERVISORY PERSONNEL ETC.  IN 
THE EMPLOYMENT OF CONTRACTOR & TO BE EMPLOYED. 
 
Sl.No.  Class of manpower/ 

engineer/supervisor 
 
 

Details of Personnel to be deployed on this work  No. 
Available  with 
contractor 

To be employed 

         

 
Note:  Names and short resume of their qualification & experience may also be given for key personnel. 
 

The  tentative  chart  of  your  site  organization  as  above  furnished  by  you  shall  be  subject  to 
variation  to  suit  the  construction  / maintenance  /  operation programme  requirement  and  as 
directed by Owner / Engineer‐in‐charge. 

 
 

SIGNATURE OF BIDDER 
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ANNEXURE‐V 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

INFORMATION ABOUT BIDDER 

 
1.  In case of proprietary firm: 
 
1.1  Name of the business: 
1.2  Whether his business is registered with appropriate authority. If yes, name of authority. 
1.3  Date of commencement of business: 
1.4  Whether he pays Income Tax over Rs.10,000/‐ per year 
 
2.  In case of partnership: 
 
2.1  Name of the partnership with qualification: 
2.2  Whether the partnership is registered with appropriate authority: 
2.3  Date of establishment of firm: 
2.4  How many of the partners of the firm pay Income Tax over Rs.10,000/‐ a year and if less, what is 

the amount paid by them. If all of them do not pay Income Tax, who of them is paying Income 
Tax. 

2.5  Permanent Account No. under IT Act: 
 
3.  In case of Limited liability Company or Company Limited by Guarantee: 
3.1  Amount of paid up capital: 
3.2  Name of the Directors: 
3.3 Date of incorporation with Registrar of Company. 
3.4 Copies of balance sheet of the Company of the last two years: 
 

Copies  of  audited  profit &  loss  Account  and  the  balance  sheet  shall  be  enclosed  in  case  of 
individuals, partnership as well as limited companies for the last three years. 

 
 

Signature of the Bidder 
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ANNEXURE‐VI 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

LIST OF ENCLOSURES 

 
THE BIDDER IS REQUIRED TO ENCLOSE THE FOLLOWING DOCUMENTS AS PART OF HIS BID. 
 
    1.  Photocopy of Power of attorney of the signatory of the tender 
 
    2.  Income Tax / Sales Tax Clearance Certificate  
 

3.  Documents showing annual turnover  for similar works or otherwise  for the past 
two years such as annual report, profit and loss account etc. 

 
    4.  Certificate by Nationalized / Schedule Bank/ Chartered 
      Accountant Firm showing financial capacity. 
 

5. Provident Fund No.  
 
6. Bid Guarantee / E.M.D. 

 
7. Letter of undertaking 

 
8. Permanent Account Number of Income Tax 

 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE‐VII 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

EXCEPTIONS AND DEVIATIONS 
 
 
Bidder  may  stipulate  here  exceptions  and  deviations  to  the  tender  conditions,  if  considered 
unavoidable. 
 
Sl.No.  Page  No.  of  tender 

document 
Clause/Sub  Clause  of 
tender document 

Subject  Deviation 

       

 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE‐VIII 
 
NAME OF BIDDER: 
 
NAME OF WORK: 
 
 

DETAILS OF PROPOSED ORGANISATION 

 
 
The bidder shall submit herein details of Head Office and site organization proposal to be developed for 
execution of the work. Bidder shall also furnish the bio‐data of the site‐in‐charge and key personnel to 
be deployed in the format provided in Annexure‐IV. 
 
Bidder agrees to augment the  list  in Annexure‐IV with additional number/categories  if required and  if 
directed by Engineer‐in‐charge for smooth execution of work taken by the Contractor. 
 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE‐IX 
 
 

LETTER OF AUTHORIZATION 

(To be submitted on a non‐judicial stamp paper of Rs.10 (Rupees ten) only) 
 
 
 
Mr. / Mrs. _________________________________________ residing in 
________________________________________ and presently holding the position 
________________________________ of the ____________________________ 
________________________________ firm / Group / Individual, is duly authorized by the Firm / Group 
/ Individual to sign and furnish all such information as desired by the OPGCL in this document in respect 
of the work _______________________________ 
__________________________________________________________________ 
 
 
 
 

Signature: 
Date: 

(Secretary / General partner / Individual / Contractor / Applicant) 
SEAL 

 
 
WITNESS: 
1. 
2. 
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ANNEXURE‐X 
 

SUPPORTING / ATTACHED DOCUMENT LIST 

 
Annexure No.  Supporting document/ Additional Sheet Document No. 
I   
II     
III     
IV     
V     
VI     
VII     
VIII     
IX     
X     
XI   
XII   
XIII   
XIV   
XV   
XVI     
XVII   
XVIII     
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ANNEXURE‐XI 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

 

 

 

ANNUAL TURNOVER STATEMENT 

 
The bidder shall indicate herein his annual turnover during preceding 3 years based on the audited 
balance sheet / profit & loss account statement. 
 
FINANCIAL YEAR  ANNUAL TURNOVER (Rs.) NET WORTH (Rs.) 
Previous to previous year   
Previous year     
Present year     
 
 
NOTE:  1.   Copies of audited balance sheets with profit and loss account of   

3 years shall be submitted along with the Technical bid in support   
  of above entries. 

 
    2.  Bidder shall work out Net worth on the following basis: 
 
      Net worth:  Reserve + Capital – Accumulated loss. 
 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE‐XII 

REGISTER OF WORKMEN 

 
(i) Name and address of  Contractor  …………………………………………….. 
 
(ii) Name and address of establishment in/under which  contract is carried on…………… 
 
(iii) Nature and location of work………………………………. 
 
(iv) Name & address of Principal Employer ……………………………………………………….. 
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ANNEXURE‐XIII 
EMPLOLYMENT CARD 

 
(a) Name and address of Contractor__________________________________________________ 
 
(b)   Name and address of establishment in/ under which contract is carried 
on:______________________________________________________ 
 
(c)   Nature and location of work: 
 
(d)   Name and address of Principal Employer: 
 

Name of 
the 
workman 

Sl. No. in 
the 
register of 
workman 
employed 

Nature of 
employment 
/ 
designation 

Wage rate 
(with 
particulars 
of unit, in 
case of 
piece 
work) 

Wages 
period 

Periods of 
employment

Remarks  Signature 
of 
contractor 

1  2  3  4 5 6 7  8 
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ANNEXURE‐XIV 

REGISTER OF WAGES‐CUM‐MUSTER ROLL 
 
(i)  Name and address of the contractor……………….. 
(ii)  Name and address of establishment in/under which contract is carried on……….. 
(iii)  Nature and location of work……………………………….. 
(iv)  Name and address of Principal employer…………. 
(v)  Wage period……………………………… from…………………….to…………………….. 
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ANNEXURE‐XV 
 

 
REGISTER OF FINES 

 
 

(b) Name and address of Contractor__________________________________________________ 
 
(b)   Name and address of establishment in/ under which contract is carried on:______________________________________________________ 
 
(c)   Nature and location of work: 
 
(d)   Name and address of Principal Employer: 
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ANNEXURE‐XVI 

 
 

 REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS 
 

(c) Name and address of Contractor__________________________________________________ 
 
(b)   Name and address of establishment in/ under which contract is carried 
on:______________________________________________________ 
 
(c)   Nature and location of work: 
 
(d)   Name and address of Principal Employer: 
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ANNEXURE‐XVII 
 
 

WAGES SLIP 
 
 
Name & address of Contractor: 
 
Name & address of establishment in/under 
Which Contract is carried on: 
 
Nature and location of work: 
 
Name and address of Principal Employer: 
 
Name and father’s / husband’s name of the workman: 
 
For the week/fortnight/month ending: 
 
Sex and identification token/ticket No.: 
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PROFORMA BANK GUARANTEE IN LIEU OF DD FOR EARNEST MONEY 
(on Non Judicial stamp paper of Appropriate value) 

 
(Applicable to Bid value more than Rs.25 lakh only) 

 
Ref:                    Date: 

                  Bank Guarantee No. 
To 
Odisha Power Generation Corporation Ltd., 
Ib Thermal Power Station, 
At/Po‐ Banharpali, 
Dist‐Jharsuguda‐768234. 
 
Dear Sir, 
  In  consideration  of  Odisha  Power  Generation  Corporation  having  its  Registered  office  at 
7th.Floor, Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar‐751 023 (hereinafter called the 
“Owner” which expression shall unless repugnant  to the subject or context  include  its successors and 
assigns)  having  issued  Tender  Specification  Against  NIT 
No_________________________________________dt.________________  to 
M/s____________________________________having  its  Registered  /  Head  office 
at_________________________________________________________________ 
(hereinafter called  the Bidder) who wishes  to participate  in  the  said  tender  for and you, as a  special 
favour, have agreed to accept an  irrevocable and unconditional Bank Bid Guarantee for an amount of 
Rs.________________________________ valid up to ___________________ On behalf of the Bidder, as 
a condition for participation in the said tender. 
 
  We, the _____________________ Bank incorporated under ________________ law and having 
one  of  our  branches  at  _________________  and  having  our  Registered  office/Head  office  at 
_________________ do here by unconditionally and irrevocably guarantee and under take to pay to the 
“ Owner” immediately on demand without any demur reservation, protest, contest and recourse to the 
extent  of  the  said  sum  of  Rs._____________  (Rupees  _______________________  only).  Any  such 
claim/demand made by the said “Owner” on us shall be conclusive and binding on us irrespective of any 
dispute or differences raised by the Bidder. 
 
This  guarantee  shall  be  irrevocable  and  shall  remain  valid  upto    _________________.  If  any  further 
extension of this guarantee is required, the same shall be extended to such required period on receiving 
instructions from M/s ____________________ on whose behalf this guarantee is issued. 
 
We,  the  said Bank  lastly undertake not  to  revoke  this guarantee during  its  currency except with  the 
previous  consent  of  the  owner  in writing  and  agree  that  any  change  in  the  constitution  of  the  said 
tenderer or  the said Bank shall not discharge our  liability.    In witness where of  the Bank,  through  its 
authorised  officer,  has  set  its  hand  and  stamp  on  this  ___________________________  day  of 
_______________________20______ 
 
Witness: 
 
 
(Signature)                (Signature) 
____________________        __________________ 
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Name                  Name 
 
__________________              (Designation with Bank stamp) 
Official Address 
 
 
                Attorney as per Power of Attorney 
 
              No.___________________ 
 
                   Date__________________ 
 
 



 

Page 122 of 208 
 

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 

(On Non‐Judicial Stamp Paper) 

(Applicable to Bid of value more than Rs.25 lakh) 
To 
Odisha Power Generation Corporation Ltd., 
Ib Thermal Power Station,  
At/Po‐Banharpali, 
Dist‐Jharsuguda‐768 234. 
 
  In consideration of  the Odisha Power Generation Corporation Ltd.  (Ib Thermal Power Station) 
having registered office at 7th.Floor, Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar‐751 
023 (hereinafter called the “Owner / OPGC” which expression shall unless repugnant to the subject or 
context  include  its  administrators  successors  and  assigns)  having  agreed  to  the  price,  terms  and 
conditions  of  Tender  and  Letter  of  Intent  bearing  no._____________  dated  _____________  issued 
which has been unequivocally  accepted by  the Contractor M/s ____________________________  for 
the  work  of  ______________________________  (hereinafter  called  the  said  contract)  to  accept  a 
performance  Guarantee  as  herein  provided  for  Rs.  __________(Rupees 
____________________________ only ) from a Nationalized bank  in  lieu of the security deposit to be 
made by the contractor or  in  lieu of the deduction to be made from the contractor’s bills, for the due 
fulfillment of the terms and conditions contained  in the said contract by the said contractor,   We the 
_______________________ Bank (hereinafter referred to as “the said Bank” and having our registered 
office  at  __________________________  do  hereby  undertake  and  agree  to  indemnify  and  keep 
indemnified  OPGC  from  time  to  time  to  the  extent  of  Rs.________  (Rupees 
__________________________ only) against any  loss or damage, costs, charges and expenses caused 
to or suffered by or that may be caused to or suffered by OPGC by reason of any breach or breaches by 
the  said  Contractor  of  any  of  the  terms  and  conditions  contained  in  the  said  contract  and  to 
unconditionally  pay  the  amount  claimed  by  OPGC  on  demand  and  without  demur  to  the  extent 
aforesaid. 
 
2.   We______________________ Bank,  further agree  that OPGC  shall be  the  sole  judge of and as  to 
whether the said Contractor has committed any breach or breaches of any of the terms and conditions 
of the said Contract and the extent of loss, damage, costs, charges and expenses caused to or suffered 
by or that may be caused to or suffered by OPGC on account thereof and the decision of OPGC that the 
said  contractor  has  Committed  such  breach  or  breaches  and  as  to  the  amount  or  amount  of  loss, 
damage, costs charges and expenses caused to or suffered by or that may be caused to or suffered by 
OPGC from time to time shall be final and binding on us. 
3. We  the said Bank  further agree  that  the Guarantee herein contained shall  remain  in  full  force and 
effect during  the period  that would be  taken  for  the performance of  the said Contract and  till all  the 
dues of OPGC under the said Contract or by virtue of any of the terms and conditions governing the said 
Contract have been fully and properly carried out by the said contractor and accordingly discharges this 
Guarantee, subject, however, that OPGC shall have no claim under the Guarantee after 90 (Ninety) days 
from  the  date  of  expiry  of  the  Defects  Liability  period  as  provided  in  the  said  Contract  i.e.                   
(Date) or from the date of cancellation of the said contract, as the case may be, unless a notice of the 
claim under this Guarantee has been served on the Bank before the expiry of the said period  in which 
case the same shall be enforceable against the Bank notwithstanding the fact, that the same is enforced 
after the expiry of the said period. 
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4.   OPGC  shall have  the  full  liberty without  affecting  in  any way  the  liability of  the Bank under  this 
Guarantee or indemnity, from time to time to vary any of the terms and conditions of the said Contract 
or to extend time of performance by the said Contractor or to postpone for any time and from time to 
time any of  the powers exercisable by  it against  the said Contractor and either  to enforce or  forbear 
from  enforcing  any  of  the  terms  and  conditions  governing  the  said  Contract  and  either  securities 
available to OPGC and the said Bank shall not be released from its liability under these presents by  any 
exercise by OPGC or of the  liberty with reference to the matters aforesaid or by reason of time being 
given  to  the  said Contractor  or  any other  forbearance,  act  or  omission on  the  part of OPGC  or  any 
indulgence by OPGC to the said Contractor or any other matter or thing whatsoever which under the 
law relating to sureties would but for this provision have effect of so releasing the Bank from  its such 
liability  
 
5.  It shall not be necessary for OPGC to proceed against the Contractor before proceeding against the 
Bank and  the Guarantee herein contained shall be enforceable against  the Bank notwithstanding any 
security,  which  OPGC may  have  retained  or  obtained  from  the  Contractor  shall  at  the  time  when 
proceedings are taken against the Bank hereunder be outstanding or unrealized. 
 
6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with the 
prior consent of OPGC in writing and agree that any change in the Constitution of the said Contractor or 
the said Bank shall not discharge our  liability hereunder.  If any  further extension of  this Guarantee  is 
required  the  same  shall  be  extended  to  such  required  periods  on  receiving  instructions  from 
M/s_________________________________________ on whose behalf this guarantee is issued. 
 
In presence of  
WITNESS            For and on behalf of (Bank) 
1.              Signature____________________ 
2.              Name & Designation___________ 
              Authorisation No._____________ 
              Date and Place ________________ 
              Bank’s Seal__________________ 
 



 

Page 124 of 208 
 

NOTES: 
FOR PROPRIETARY CONCERNS: 
  Shri___________________________  S/o_______________________________  resident  of 
______________________________  carrying  on  business  under  the  name  and  style  of 
_________________________    at  __________________________________  (hereinafter  called  “  the 
said  Contractor”  which  expression  shall  unless  the  context  requires  otherwise  include  his  heirs, 
executors, administrators and legal representatives).  
 
FOR PARTNERSHIP CONCERNS 
  M/s  ______________________________  a  partnership  firm  with  its  office 
_________________________  (hereinafter called “  the said Contractor” which expression shall unless 
the context requires otherwise include their heirs, executors, administrators and legal representatives); 
the  names  of  their  partners  being  (I)  Shri  ___________________________  S/o 
________________________________________    (II)  Shri  ____________________    S/o 
________________________________________ etc.  

FOR COMPANIES 

  M/s  _______________________  a  company  registered  under  the  Companies  Act,  1956  and 
having  its  registered  office  in  the  state  of  __________________  (hereinafter  called  “the  said 
Contractor” which  expression  shall  unless  the  context  requires  otherwise  include  its  administrators, 
successors and assigns). 
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PERFORMANCE BANK GUARANTEE FOR LUMPSUM ADVANCE 
      (On Non‐Judicial Stamp Paper of Appropriate Value) 
To 
Odisha Power Generation Corporation Ltd., 
Ib Thermal Power Station,  
At/Po‐Banharpali, 
Dist‐Jharsuguda‐768 234. 
 
  In consideration of  the Odisha Power Generation Corporation Ltd.  (Ib Thermal Power Station) 
having registered office at 7th.Floor, Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar‐751 
023 (hereinafter called the “Owner” which expression shall unless repugnant to the subject or context 
include its successors and assigns) having agreed under the terms and conditions of the Letter of Intent 
bearing no._____________ dated _____________  issued by the Owner which has been unequivocally 
accepted  by  ____________________________________  in  connection  with  the  work  of  
________________________________________ Specification No……………    (Hereinafter called  the said 
contract)  to  make  at  the  request  of  the  Contractor  a  lump  sum  advance  of 
Rs.___________________________(Rupees______________________________________________ 
only  )    for utilizing  it  for  the purpose of  the Contract on his  furnishing a guarantee acceptable  to  the 
Owner  .   We,  ____________________  Bank  incorporated  under  ______________________________ 
and having one of our branches at ________________________    (hereinafter referred to as “the said 
Bank” do hereby guarantee the due recovery by the Owner of the said advance with interest thereon as 
provided according to the terms and conditions of the Contract.  If the said Contract fails to utilise the 
said advance for the purpose of the contract and / or the said advance together with interest thereon as 
aforesaid  is  not  fully  recovered  by  the  Owner,  we,  ____________________________  Bank  here‐by 
unconditionally and  irrevocably undertake to pay to the owner on demand and without demur to the 
extent  of  the  said  sum  of  Rs.    _____________________  /‐  (Rupees___________________________) 
only any claim made by the Owner on us for the loss or damage caused to or suffered by the owner by 
reason  of  the  owner  not  being  able  to  recover  in  full  the  said  sum  of  Rs.__________________/‐ 
(Rupees______________________________________________________________________________
_ ) only with interest as aforesaid. 
 
2. We, _____________________________ Bank further agree that the Owner shall be the sole  judge 

of and as to whether the said Contractor has not utilized the said advance or any part thereof for the 
purpose of the Contract and the extent of  loss or damage caused to or suffered by the Owner on 
account of the said contractor as to the amount or amounts of loss or damage caused to or suffered 
by the Owner shall be final and binding on us. 

 
3.  We, the said Bank, further agree that the Guarantee herein contained shall remain in full force and 

effect during the period that would be taken  for the performance of the said Contract and till the 
said  advance with  interest has been  fully  recovered  and  its  claim  satisfied  or discharged  and  till 
Owner  certifies  that  the  said  advance  with  interest  has  been  fully  recovered  from  the  said 
Contractor, and accordingly shall have no claim under this Guarantee after 30 (thirty) days from the 
date of satisfactory completion of the said contract ( as per the mutually agreed work schedule ) i.e. 
up to and  inclusive of (date) unless a notice of the claim under this Guarantee has been served on 
the bank before the expiry of the said period i.e.________________ (date) in which case the  same 
shall be enforceable against the Bank notwithstanding the fact that the same  is enforced after the 
expiry of the said period. 
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4. The owner shall have the full liberty without effecting in any way the liability of the Bank under this 
Guarantee of Indemnity, from time to time vary any of the terms and conditions of the said Contract 
or the advance or to extend time of performance by the said ‘Contractor or to postpone for any time 
and  from time to time any of the powers exercised by  it against the said contractor and either to 
enforce or  forbear  from enforcing any of  the terms and conditions governing the said Contract or 
the advance available to the owner and the said Bank shall not be released from  its  liability under 
these presents by any exercise by the Owner of the liberty with reference to the matters aforesaid 
or by reasons of time being given to the said contractor or any other forbearance act or omission on 
the part of the owner or any indulgence by the owner to the said Contractor on any other matter or 
thing whatsoever which under  the  law  relating  to sureties would, but  for  this provision, have  the 
effect of so releasing the Bank from its such liability. 

 
5. It shall not be necessary for the Owner to proceed against the Contractor before proceeding against 

the  Bank  and  the  Guarantee  here  in  contained  shall  be  enforceable  against  the  Bank  not with 
standing any security, which the Owner may have retained or obtained from the contractor shall at 
the time when proceedings are taken the Bank hereunder be outstanding or unrealized. 

 
6. We, the said Bank lastly undertake not to revoke this Guarantee during its currency except with the 

previous consent of the Owner in writing and agree that any change in the Constitution of the said 
contractor or the said Bank shall not discharge our liability hereunder. 

 
If  any  further  extension  of  this Guarantee  is  required  the  same  shall  be  extended  to  such  required 
periods on  receiving  instructions  from M/s ______________________________ on whose behalf  this 
Guarantee is issued. 
 
Notwithstanding anything contained herein before our liability under this Guarantee is restricted to Rs. 
______________/‐  (Rupees  ____________________________________________  only)  together with 
interest. Our undertaking shall commence  from the date of execution and shall remain  in  force up to 
_________________________ Dated this __________________ day of _____________ 
In presence of         For and on behalf of (the Bank) 
 
WITNESS          Signature___________________ 
 
1. Name _____________________ 
 
2. Designation_______________ 

 
Authorisation No______________ 

                                                           Seal of the Bank _______________ 
 
    The above guarantee is accepted by the Owner 
 
 
              For and On behalf of the   
              Ib Thermal Power Station 
NOTES 

For Proprietary Concerns 

Shri___________________________Son of _____________________  
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Resident  of  __________________________  carrying  on  business  under  the  name  and  style 
of_______________________at  ________________  (hereinafter  called  “the  said  Contractor”  which 
expression shall unless the context requires otherwise  include his heirs, executors, administrators and 
legal representatives) .  

For Partnership Concerns 

 
  M/s  ___________________________  a  partnership  firm with  its  office  __________________ 
(hereinafter called “ the said Contractor” which expression shall unless the context requires otherwise 
include  their  heirs,  executors,  administrators  and  legal  representatives)  the  name  of  their  partners 
being (I) Shri ______________________  
S/o________________________(ii)Shri _______________________  
S/o ________________________  etc. 
For Companies 
 
  M/s  ________________________  a  company  under  the  Companies  Act  1956  and  having  its 
registered office ________________ in the State of ___________ 
(hereinafter called “the said Contractor” which expression shall unless the context requires otherwise 
include its administrators, successors and assigns). 

 
***************************************************** 
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ODISHA POWER GENERATION CORPORATION LIMITED 

Ib Thermal Power Station, Banaharpali 
 
Name of the work:  “AMC for maintenance of P‐Way/ Railway track of MGR, ITPS for a Period of One 
Year ” 

SPECIAL CONDITIONS OF CONTRACT 

1.0 Price: The rates shall be quoted as per the prescribed price bid format enclosed. 
2.0 Taxes, Duties &  Statutory deductions: All  applicable  taxes, duties,  levy &  statutory dues etc.  shall be 

deducted from your bills at the rate ruling at the time of payment of the bills 
3.0 Contract period & Quantities: 

The AMC shall be awarded  for one year. The performances shall be evaluated  in every quarter and we 
shall cancel the contract at any time without any notice  if found poor performance  in every quarter for 
poor quality work. 

4.0  Security Deposit and Release of Security Deposit:  
Security deposit @10% of your each billed value  shall be  retained &  the  same  shall be  refunded after 
completion of contract period. 

5.0 Defect liability / Guarantee: 
Any defect observed during the contract period shall be attended by you without any financial burden to 
OPGC.  

6.0 Assignment and Subletting of the Contract: 
The contractor shall not assign or sub‐let any part of the contract to any other party or agency without 
the written consent of OPGC 

7.0 Payment of bill: 
Payment  on monthly  basis  after  statutory  deductions,  other  deductions  like  taxes,  duties,  levies  and 
security deposit, LD (if any), penalties (if any) etc. as applicable shall be released after completion of job 
and submission of monthly RA invoice/bill duly certified by the E‐I‐C. The payment shall be made through 
e‐mode facilities of RTGS / NEFT / Net Banking. To facilitate the E‐payment you shall return the enclosed 
Bank Mandate Form duly filled in, along with the duplicate copy of Work Order. 

8.0 The work shall be executed with sufficient supervision  for each gang and  the work shall be completed 
submitting the detail work completion report. 

9.0 The work men shall have thorough knowledge for track maintenance and the technical competency to be 
checked by EIC before putting the workman in the job. 

10.0 The Contractor shall have to deploy a Site  in charge (SIC) who should always be available  in this Power 
Station during  the period of Contract  to ensure  the quality of maintenance work. The  in  charge must 
possess inline knowledge, workmen safety standard and skill to provide maintenance of permanent Way 
system installed at Ib Thermal Power Station. 

11.0 The Contractor shall deploy  requisite numbers of workmen and supervisor  for each gang  to undertake 
this  maintenance  work.  The  Contractor  shall  deploy  the  workmen,  who  have  adequate  knowledge 
regarding the maintenance of Permanent Way System. The Contractor has to deploy a person who has 
retired  as  a  Permanent Way  Inspector  at  SSE  level  from  Indian  Railway  (PWI  )  to  ensure  the  track 
maintenance work otherwise one penalty for both BoQ I & II per month  as mentioned in scope of work  
shall be  imposed as per discretion of EIC. Non engagement of PWI as per scope of work  in every month 
shall lead to contractor inability to provide experts for the ongoing work and the EIC shall impose the one 
penalty  per  month  or  cancel  the  contract  without  further  intimation.  Bio‐data  of  PWI,  Mate  and 
Supervisor     shall be submitted before execution of work.  If any of  the Contractor’s workmen  is  found 
unqualified / inexperienced for a work, he will not be allowed to do the jobs / works. The Workmen and 
other personnel engaged by  the contractor  for  this work shall at no point of  time have any  liability on 
OPGC concerning to their employment under the Contract agreement. 
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12.0 ACTION WHERE NO SPECIFICATION HAS BEEN PROVIDED 
In the case of any class of work for which there  is no such specifications has been provided, such work 
shall be carried out in accordance with the RDSO drawing/Indian Railway Standard Specifications. In case 
there  is no  such  specifications  are  also  available,  the work  shall be  carried out  as per manufacturer’s 
specifications. In case there are no such specifications as required above, the work shall be carried out in 
all respect in accordance with the instructions and requirements of the Engineer‐in‐charge. 

13.0 The schedule of maintenance shall be as per Railway or as decided by our EIC for ETKM and other jobs of 
BoQ I & II 

14.0 You  shall  have  to  deploy  sufficient  number  of  semiskilled  and  skilled  gagman,  high  skilled mate  and 
supervisor  in  each  gang  having  track  work  expertise  for  upkeep  and  maintenance  of  track  as  per 
instruction of EIC. 

15.0 You  shall  have  to  accept  to  other  work  which  is  not  in  the  BOQ  but  the  system  requires  for  rake 
movement, In that case the agency has to agree the rate of SOR of Indian Railway as decided by the EIC. 

16.0 The ETKM works were measured and payment shall be released accordingly decided by the EIC. Penalty 
of  for  non‐performance  of  work  track  work  as  per  EIC  and  as  mentioned  shall  be  considered  for 
deduction from bill due to substandard maintenance or nonperformance. 

17.0 You shall use proper sign, signal, flags and obstacles during maintenance work for safe movement of rake. 
18.0 The checking /inspection of track by PWI shall be for minimum 12 days in a month. The penalty per day as 

per  EIC  shall  be  deducted  from  the  bill.OPGC  shall  decide  for  alternate  arrangement  of  contract  for 
continuous non engagement of PWI. 

19.0 Works Programme/Quality Assurance Plan /Safety Plan: 
Before starting  the work, you shall submit detailed works programme, milestone of different activities, 
safety and quality assurance plan of the work to the Engineer‐in‐charge for his approval after which work 
shall be started as per the approved programme.  
Any  other  documents  required  by  the  Engineer‐in‐charge  for  the  above work  shall  be  submitted.Any 
other miscellaneous work not mentioned but required for completion of  job  is  included  in the scope of 
work and contractors will not be paid any extra amount for the same. 

20.0 Quantity Variation: 
Quantities mentioned against each item are indicative only. During actual execution, the quantities of the 
items may vary depending upon exigencies of work. The vendor shall not have any extra claims over the 
agreed  unit  rates  on  account  of  increase  or  decrease  in  quantities  during  the  contract  period.  Also 
execution of all items and their respective quantities are not binding on OPGC. 

21.0 Permit to Work: 
Before  the  start of each work, you  shall ensure  that a valid and duly  signed Permit  to Work has been 
issued. Also, you  shall ensure  the  issue of valid and duly  signed Confined Space permit and Hot Work 
Permit  if  the  same  is  required  as  per OPGC  rule.  All  the  permits  shall  be  returned  to  the  concerned 
Engineer after completion of the job. 

22.0 Penalty: 
a) In case of failure to make payment to the workmen within 7 days after wage period  i.e. any month, 

penalty @ 1% of gross value of bill for corresponding period for which wage is due per day of default 
shall be imposed & deducted from the interim running bill maximum to the extent of 5% of the gross 
value of bill  for the said period. Repetition of such default  for more than three times shall  lead  for 
termination of the contract with 7 days advance notice to you. 

b) In case of non‐performance / continuous poor performance, the contract shall be terminated with 7 
days’  notice  and  the  work  shall  be  done  by  any  other means  at  the  vendor’s  cost  and  risk  till 
engagement  of  other  agency.  If  the  price  of  contract  for  the  balance  work  shall  be  higher,  the 
additional  amount  shall  be  recovered  from  the  security or  any dues of  the  contract or  any other 
contract taken by you in OPGC. 

c) In  case of  labour  strikes,  you  shall  arrange  fresh workmen  and perform  the  contract without  any 
discontinuation.  If  there  is  a  discontinuation  of work  for  consecutive  3  days,  the  “Termination  of 
Contract” clause shall apply. This will debar the vendor to participate  in any future bid  in OPGC for 
next 05 years. 
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d) In  case  of  failure  to  remove  the  scraps/debris  within  the  stipulated  period,  the  same  shall  be 
executed by other agencies at the cost and risk of the vendor and a  liquidated damage @1% of the 
contract value shall be imposed. 

e) In case of any OPGC material is lost or damaged during execution of work due to your negligence or 
wrong workmanship, the cost of the same as per prevailing market rate plus departmental expenses 
shall be recovered from your bills. 

f) In case of contractor fails to execute the job in accordance to the agreed program, OPGC reserves the 
right to get it done through any other party at risk and cost. If the price of new contract so awarded 
for the job shall be higher, the additional amount shall be recovered from the security or any dues of 
the  

g) In  case  of  delay  /  interruption  in  rake  movement  due  to  non‐availability/bad  workmanship  of 
Permanent‐Way  at  any  point  of  time,  the  reason  deemed  to  have  attributed  directly  to  the  sub‐
standard maintenance work, OPGC shall recover from the contractor a penalty @ 5% (Five percent) 
of monthly contract value in each case of such delay of more than 8 (eight) hours. 

h) In  case of non‐attendance of any of  the  recurring works on any day  specified under  the  scope of 
work,  a  penalty  @  5%(five  percent)  of  the  monthly  billing  value  shall  be  recovered  from  the 
Contractor.  

i) Failure  to  rectify  the defects shall attract penalty as mentioned above The contractor must ensure 
the availability of Permanent Way System  for transportation of Coal rakes subject   8 to 10   nos. of 
rake   per day or as per the requirement of OPGC failing which a penalty @ 5% (five percent) of the 
monthly  contract  value  shall  be  recovered  in  each  case.  This  penalty will  be  recovered  over  and 
above the penalty mentioned above. 

j) Proportionate deductions  towards  jobs/works, not attended by  the Contractor shall be made  from 
the monthly R/A bill, on percentage basis as to be decided by the Engineer‐in‐charge. 

k) In case of non‐performance/continuous poor performance, a penalty subject to maximum of 5% (five 
percent) of the annual Contract value shall be  imposed on the Contractor and the Contract shall be 
terminated without any liability to OPGC. 

23.0 Familiarization: 
a) Bidder shall visit  the site and make himself  familiar with the site condition.  If the contractor needs 

any technical details or additional information regarding equipment or work procedure in relation to 
the proposed work, he should do so before submitting the bid to OPGC. 

b) It  is  imperative on each bidder to fully acquaint himself of all  local conditions & factors, which may 
have effect on the execution of the work covered under the specifications. OPGC shall not entertain 
any request for clarifications from the bidder regarding such local conditions post‐bid. 

c) OPGC shall entertain no claim, whatsoever, nor any change in the time schedule of the contract there 
of which arise on account of clear information or its effect on the cost of works to the bidder. 

24.0 Termination of contract: 
a) In case of failure to start the work within due date, OPGC reserves the right to terminate the contract 

without reference to you. 
b) If  the  quality  of  the  work  is  found  to  be  unsatisfactory,  the  contract  shall  be  terminated  with 

immediate notice.  
25.0 Liquidated damage for delay in Mobilization and Completion of the job: 

Any delay in mobilization of resources for executing the work by you or unprofessional attitude of 
yours causing delay, LD @0.5% of the contract value for each week of delay or part thereof subject to 
a maximum of 7.5% of the total contract value shall be imposed.  
In case the contract is terminated or completed, the LD shall be levied on the total executed value 
instead of total contract value. 
 
In case the contract is completed, the LD shall be levied on the total executed value  instead of total 
contract price. 

26.0 Offloading of job: 
  In  case  it  is  observed  during  the  tenure  of  the  contract  that  you  are  not  capable  or  in  a  position  to 

complete the job, OPGC reserves the right to offload the same and get it done through other agencies at 
your cost and risk. 
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27.0 Subletting: 
The work  shall  not  in  any manner or  degree  be  sublet.  The work  shall  be  executed  under  the  direct 
supervision of your firm.  

28.0 Indemnity: 
You  shall  keep  OPGC  indemnified  from  all  liabilities  resulting  out  of  this  contract  and  act  of  your 
workmen. 

29.0 Tools and Tackles: 
You should have adequate Tools and tackles for execution of the job and such Tools and tackles are to be 
submitted to the satisfaction of Engineer in charge. All Lifting Tools and Tackles brought by you shall have 
valid test certificate issued by the competent person approved by Director of Factories & Boilers, Odisha. 

30.0 Labour and other Statutory Regulations: 
a) You  shall  submit  a  copy  of  valid  Labour  License  (if  applicable)  from  competent  authority  to  the 

Engineer‐in‐charge before commencement of work. 
b) You  shall  submit  a  copy  of  Provident  Fund  and  Employee  State  Insurance  Registration  Certificate 

number to the Engineer‐in‐charge before commencement of work. 
c) You shall abide by all norms of Contract Labour (R&A) Act ‐ 1970 and provisions of other applicable 

labour laws and rules made there under from time to time. 
d) You shall comply with all provisions of Factories Act ‐ 1948 and rules made there under from time to 

time. 
e) Before commencement of work, you shall submit a copy of ‘Group Insurance Policy’/‘Employee State 

Insurance’ (as applicable) covering employment accidental/ in respect of your workmen to meet your 
liabilities  against  benefit  in  respect  of  your  personnel  against  Employees  Compensation  Act 
(Workmen Compensation Act‐1923) /Employees State Insurance Act, 1948 and furnish a copy of the 
same  to  the  EIC.  The work  shall  commence  only  after  submission  of  the Group  Insurance  Policy/ 
Employee State Insurance (as applicable) to the EIC 

f) Payment  to your workmen  shall be disbursed on or before  the 7th day of  the wage period  in  the 
presence  of  Engineer‐in‐charge  or  his  duly  authorized  representative  who  shall  certify  on  the 
payment sheet / register for fulfillment of provision of the Law. 

31.0 The  contractor  and  his  employees  should  maintain  the  House  Keeping  of  the  equipment  and  their 
surroundings and no material, waste items, lubricants etc. can be left at site. 

32.0 Contract price shall remain firm throughout the contract period. 
33.0 Employees Provident Fund (EPF)and Employee State Insurance (ESI): 

Provident  Fund  (PF)  and  Employee  State  Insurance  (ESI) dues of  all  your workmen  shall be deposited 
against the PF and ESI number allotted to you by competent authority. You shall declare that Provident 
Fund and ESI amount for the people engaged by you has been deposited as per rule. 

34.0 Safety, Health, Environment:   
a) The contractor  is fully responsible for the safety of his workmen and shall provide necessary safety 

appliances to them and also shall comply with all safety rules and regulations. 
b) The contractor shall ensure use of properly protected good quality electric cables  for execution of 

the  job  so as  to avoid  current  leaking,  shorting or other unsafe working  conditions. Cover All  suit 
shall be used while doing MCSA test of motors. 

c) The contractor has to take special precaution to ensure that the personnel under his control do not 
carry  any  combustible materials  such  as matchbox,  cigarettes,  etc.  Smoking  is  strictly  prohibited 
inside plant premises. 

d) The contractor shall abide by the Safety, Health & Environment Guide Lines of OPGC. The people on 
job should have all personnel protective equipment’s  like Safety shoes, helmets, Full body harness 
with double lanyard, hand‐gloves, safety goggles, dust masks etc. as required for the job. These are 
necessarily to be arranged by the agency/contractor. 

e) The contractor shall ensure  that  the  tools and  tackles used  for  the  job are  tested and certified by 
competent person before deployment on job. 

35.0 Security Management Procedure: 
a) Entry  Permit/Gate  Access  Card  shall  be  issued  to  the  contractor  employee  free  of  cost  and  to  be 

displayed in person whenever they are inside ITPS premises. 
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b) At any time if the worker of any contractor leaves the job, it is the responsibility of the contractor or his 
representative to withdraw his Entry Permit/Gate Access Card and deposit at Security Pass Section. 

c) In  the  event of  expiry of  the Contract,  the  contractor has  to deposit  the  Entry  Permits/Gate Access 
Cards to Security at Pass Section and collect required No Objection Certificate (NOC) for the purpose of 
Bill Clearance by Finance Department. 

d) Against non deposit of Entry Permits/Gate Access Cards after expiry of the Contract by the Contractor, 
penalty @Rs. 300.00  (Rupees Three Hundred Only) per each Entry Permit/Gate Access Card  shall be 
recovered from the Bill of the contractor by Finance Department. 

e) No Final Bill of the contractor shall be released by Finance Department unless No Objection Certificate 
(NOC)  is  obtained  by  the  contractor  from  Security  Department  against  issue/deposit  of  Entry 
Permits/Gate Access Cards. 

36.0 Vehicle: 
All the vehicles (except used by specific person) to be deployed by you shall be commercially registered 
with  the  transport authority. The vehicles must have a comprehensive  insurance policy and  the driver 
must have valid driving license. 

37.0 Facilities to be provided by OPGC. 
Accommodation  for  supervisors/workmen  subject  to  availability  on  chargeable  basis,  and  on  prior 
intimation  and  request.  The  vendor  shall provide  suitable habitable  amenities  for  the workmen  to be 
deployed at the site. 

38.0 Dispute settlement:   
Any  dispute  or  difference  arising  out  of  this  contract  shall  be mutually  settled  and  the  decision  of 
Managing Director, OPGC or his authorized representative shall be final & binding. 

39.0 Jurisdiction:  
Appropriate Court at Bhubaneswar under the Odisha High Court shall have exclusive jurisdiction over all 
matters related to this contract. 
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EVALUATION OF BIDS 
1.0  Opening  of  Bids    

The Techno‐Commercial bid shall be opened at a predetermined time, venue & date  in presence of the 
Bidder(s)  or  their  authorized  representative(s)  who  may  like  to  be  present.  Partner,  Director  or 
permanent employee of  the  firm duly authorized only  can be  the authorized  representative. Price bid 
shall be opened at a future date under  intimation to all technically qualified Bidders and  in presence of 
them or their authorized representatives who shall participate. 
 

2.0  Preliminary  Examination  of  Proposals  
OPGC will examine the Proposals to determine whether they are complete, whether required EMD have 
been  furnished, whether  the  documents  have  been  properly  signed,  and whether  the  Proposals  are 
generally  in order.    If a Proposal  is not substantially responsive,  it shall be  liable  for rejection by OPGC. 
OPGC’s determination of Proposal’s responsiveness will be based on the contents of the Proposal  itself 
and any written clarifications, if sought for by OPGC and submitted by the Bidder. 

3.0  Evaluation  &  Comparison  of  Bids  
3.1    Basis for Technical Evaluation 
OPGC  will  carry  out  a  detailed  evaluation  of  the  bids  previously  determined  to  be  substantially 
responsive, in order to ascertain whether the technical aspects are in accordance with the requirements 
set forth in the Bid Document.  OPGC will examine and compare the technical aspects of the bids on the 
basis of the  information supplied by the bidders. OPGC reserves the right to do due diligence and take 
customer feedback in order to verify the document submitted by the bidders.  
 
The evaluation committee, appointed by OPGC as a whole, evaluates the proposals on the basis of their 
responsiveness  to  the  Mandatory  Requirement  criteria  as  stipulated  in  section  “Instructions  to  the 
Bidder” of this Bid Document. Proposal shall be rejected at this stage if it does not respond to mandatory 
requirements criteria. Only those bidders, who meet all the mandatory requirements, shall be considered 
for e‐Reverse Auction and/or price bid opening. OPGC  reserves  the  right  to do due diligence and  take 
customer  feedback  in order  to  verify  the document  submitted by  the bidders  if OPGC  feels  to do  so. 
OPGC  reserves  the  right  to  check  the past performance of  the participated bidders  at OPGC and may 
accept or  reject  the bid based upon  such  if  the past performance  found not meet  to  the  standards of 
OPGC. 
 
3.2  Basis for Price Evaluation:   
The Techno‐commercially qualified bidders will participate in the Reverse Auction through MSTC Limited. 
The price may be finalized based on Reverse Auction or Sealed Price Bid. OPGC reserves the right to go 
for reverse auction after opening of sealed Envelope price bid, submitted by bidder. This will be decided 
after techno‐Commercial Evaluation. All Bidders have to give their acceptance for participating in Reverse 
Auction as per “Rules and Regulations of the e‐Reverse Auction” which shall be binding on the bidders. 
Non Acceptance to participate  in Reverse Auction may result  in non‐consideration of their bids,  in case 
OPGC decides to go for reverse auction. 
 
OPGC will examine the Price Proposals to determine whether any arithmetical errors have been made, 
whether  the  documents  have  been  signed,  and  whether  the  Proposals  are  generally  in  order.  
Arithmetical errors will be rectified on the following basis.   
 
a) If there is a discrepancy between the unit price and the total price, which is obtained by multiplying 

the unit price and quantity, or between subtotals and the total price, the unit or subtotal price shall 
prevail, and the total price shall be corrected.   

b) If  there  is a discrepancy between words and  figures,  the amount  in words will prevail.    If a Bidder 
does not accept  the  correction of errors,  its Proposal will be  rejected and  its bid  security may be 
forfeited.   
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3.3 The evaluation shall be based on the evaluated cost of completing the contract in compliance with all 

commercial, contractual and technical obligations under this Bid  including taxes, duties &  levies etc. 
The  rates of  taxes, duties  and  levies  as  applicable on  seven  (7) days prior  to  the date of  Techno‐
commercial bid opening shall be considered for the purpose of evaluation. 
 

4.0            Price  Loading:  
All the bidders should quote as per tender terms and conditions without any deviation. OPGC reserves 
the right to reject the bid in case of any deviation taken by the bidder or ask to withdraw such deviation 
or appropriately load the component on the quoted price. 

5.0       Award Criteria  
OPGC will award the contract to the successful bidder whose bid has been determined to be substantially 
responsive and  to be economically advantageous, which will be established by  Lowest Price basis  (L1) 
amongst  the  qualified  bidders  in  Techno‐Commercial  evaluation  as  per  Clause No.  13  of    “Rules  and 
Regulations of the e‐Reverse Auction”. 

6.0       Negotiation & Award 
The selected bidder will be notified in writing by OPGC inviting him for further negotiations. Negotiations 
will be held only at  ITPS, Banaharpali.   On finalization of negotiation, to the mutual satisfaction of both 
the parties, OPGC shall award the Work order to the selected bidder. 
 

THE VENDOR SHALL SIGN ON EACH PAGE OF THE SPECIAL CONDITIONS AND RETURN THE DOCUMENT ALONG 
WITH THE OFFER AS A TOKEN OF ACCEPTANCE TO ALL TERMS AND CONDITIONS WRITTEN HEREIN. 
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Rules and Regulations of the e‐Reverse Auction 
 
Buyer’s Name/Owner  Ib Thermal Power Station 

(A Unit of Odisha Power Generation Corporation Limited)
Auction To Be Conducted By  MSTC Limited
Name of the work  AMC for maintenance of P‐Way/ Railway track of MGR, ITPS for a 

Period of One Year 
Reference  NIT No. ITPS/CC‐22/2020‐21/08, Date: 05December 2020, SL No. 07

Date & Time Of 
Auction 

Auction Date: [To be intimated later]  
 
Online e‐Reverse Auction Time : [To be intimated later] 
 
URL: www.mstcecommerce.com/eprochome/opgc   

Special Instructions  Bidding  in  the  last minutes and seconds should be avoided  in  the 
bidders own interest. Neither the Service Provider nor OPGC will be 
responsible  for  any  lapses  /failure  on  the  part  of  the  vendor,  in 
such cases. 

Auto Extension of Closing Time  5 minutes  
NB: If any bidder quotes 5 minutes before closing time, the closing 
time will be extended automatically for another 05 minutes and so 
on till 05 minutes idle time between the bids. 

Decremental Value       Minimum decrement is to be intimated later 

Start Price  The start price shall be confirmed before start of the e‐RA by OPGC.

 
1. For  the  proposed  e‐Reverse  Auction,  techno‐commercially  qualified  bidders  only  shall  be  eligible  to 

participate. 
2. Bidders      must      be  a  registered  user  to      bid      for  Buyer  (“OPGC”)  in  MSTC  portal 

www.mstcecommerce.com/eprochome/opgc. Bidders need to have their Login  ID and Password prior to e‐
Reverse Auction. 

3. Bidders   have to participate as per the   e‐Reverse Auction time   and date communicated to them   & based 
upon e‐Reverse Auction invitation for particular Auction. 

4. Quotation once  submitted  through e‐Reverse Auction cannot be withdrawn  /deleted. Otherwise,  the EMD 
submitted by the bidder shall stand forfeited.  

5. Buyer  reserves  the  right  to  ban  the  bidder  from  participating  in  e‐Reverse  Auction  without  any 
explanation/reason at any stage of e‐Reverse Auction. 

6. Buyer   reserves   the   rights   to   extend   /   cancel   the   e‐Reverse Auction. 
7. E‐Reverse Auction shall be conducted in Indian Rupees only. 
8. All prices submitted by Bidder in e‐Reverse Auction shall be as per Tender’s Terms & Conditions. 
9. Validity of bids: As mentioned in Tender Document. 
10. Written Confirmation  shall be  taken  in  advance  regarding participation  in  the e‐Reverse Auction  to buyer 

along with the Authorized person name and details. 
11. Buyer reserves the right to award the Purchase Order / Service Order as per buyer’s discretion irrespective of 

Live Auction Rank. 
12. Buyer reserves the right to repeat the e‐Reverse Auction of same package. 
13. The  manual  price  bids  submitted  by  techno‐commercial  qualified  bidders  shall  open  before  reverse 

auction. After opening of manual price bid E‐RA shall be conducted. After completion of e‐Reverse Auction, 
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the  lowest  evaluated  bid  of  all  the  bids  submitted  in manual  and  e‐Reverse  Auction  process  shall  be 
considered for award of the Purchase order / Work order. 

14. The bidders shall quote  from their own offices/ place of their choice.  Internet connectivity shall have to be 
ensured by bidders themselves. 

15. If the Bidder or any of his representatives are found to be involved in Price manipulation/ cartel formation of 
any kind, directly or  indirectly by communicating with other bidders, OPGC at  its own discretion shall debar 
the bidder from the e‐Reverse Auction/Tender and future participation also. 

16. OPGC  reserves  the  right  to  cancel  the  e‐Reverse  Auction  process/  tender  at  any  time,  before  ordering, 
without assigning any  reason and may go  for  finalization based upon manual opening of price bids as per 
standard practice. 

17. OPGC shall not be liable for any interruption or delay in accessing the MSTC portal irrespective of any cause. 
In such cases, the decision of OPGC shall be binding on the bidders. 

18. Other  terms  and  conditions  shall  be  as  per  NIT,  bidder’s  techno‐commercial  Bid  and  other  latest 
correspondences/ final confirmations, (if any) against the NIT. 

19. If any  item  is not quoted by a bidder, the maximum price quoted by the other participated bidders for that 
item shall be considered for arriving evaluated price of that bidder. 

20. The total L1 Price obtained through e‐Reverse Auction shall be proportionately distributed among each  line 
item inline with the price quoted and evaluated in the hard copy price bid. 

21. The price quoted in e‐Reverse Auction is the total price for all the items and quantity as per Price Schedule of 
NIT irrespective of any omission by the bidder in the hard copy price bid. 

22. In  case,  the  L1  Bidder  in  e‐Reverse  Auction  and manual  Tender  happens  to  be  the  same  bidder,  then 
minimum price among both shall be considered as L1.  If  the bidder disagrees to accept the said condition, 
then his EMD shall be  forfeited. Apart  from this the bidder will be debarred  from participating  in  future e‐
Reverse Auction/Tender of OPGC. 

23. Each Bidder shall get the final loading factor (%age of the quoted price) from OPGC before e‐Reverse Auction 
for the deviations, if any, taken by them in the techno‐commercial bid. 

24. The  Price  quoted  in  the  e‐Reverse  Auction  shall  be  inclusive  of  all  applicable  taxes,  duties  and  levies, 
deviations considering the loading factor (got from OPGC/Tender Condition as mentioned in above clause) on 
his quoted price. However, the GST shall be paid extra as applicable and not included in the loading factor as 
well as total price. 

 
 

UNDERTAKING 
 
I hereby undertake  that  I agree  to  the “Rules and Regulations of  the e‐Reverse Auction” mentioned 
herein. 
 
Signature:    
 
Name:   
 
Date:    
 
Company Name:              Seal: 
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1. INTRODUCTION  

The purpose of this standard is to specify the requirements for managing safety when contracting work. 

This safety standard is based on the best practices for managing contractor safety in the utility industry.    

CONTRACTOR shall perform all work required by his Contract in a safe, healthy and environment 

friendly manner. During work, the CONTRACTOR is directly responsible for; shall comply with; and 

enforce all laws, rules; regulations of OPGC are relevant to the work being performed. CONTRACTOR 

will manage all subcontractors on site and will be accountable for subcontractor performance with 

respect to Environment, Health & Safety and (EHS).  

Prior to the start of any work, the Contractor shall survey and plan the work. The contractor shall review 

Contractor’s SHE Program and submit their safety plan to the OPGC’s concerned Project Manager.   

2. SCOPE  
This program lays down the SHE related requirements and guidelines and provides advice based on local 

experience and legal requirements for safe working practices for all activities of the project involved with 

high risks. This SHE management program also applies to all personnel involved in Company projects. 

All parties are required to comply with this safety program as well as all National, State and Local 

regulatory guidelines.  

3. OBJECTIVE  
This procedure has been developed to assist both OPGC and Contractor Managements to control these 

hazards and ensure that high standards of safety have been maintained at OPGC’s work site.  The 

procedure shall be provided at a minimum to all high contractors with other bid documents. Contractors 

participating in the bidding shall go through the procedure carefully & submit an undertaking in the 

format given as in Appendix-2.  

4. ENVIRONMENT, HEALTH & SAFETY POLICY OF OPGC:  
Contractor (s) shall strictly follow OPGC EHS Policy guidelines. The spirit of the EHS Policy shall be 

reflected during contract execution by implementing the minimum EHS expectation of OPGC as declared 

in the Policy objective. Refer OPGC EHS Policy as enclosed as enclosure.   

5. RESPONSIBILITIES   
OPGC Project Manager - OPGC personnel directly responsible for the project work execution and 

implementation of applicable EHS rules and regulations on the project involved.  

OPGC Site Safety Manager - Person designated to coordinate and support Project Managers to enforce 

safety policies of OPGC on the project.     
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Contractor’s Site Manager - Person designated as the senior site manager by the Contractor chosen for 

the project.  

 
Contractor’s Safety Manager/Officer/Supervisor - person designated to carry out, monitor, and 

enforce agreed safety rules and regulations. policies of the Contractor on the project, in compliance with 

the project agreements OPGC policies.  

Supervisor - Lead field labor supervisor or foreman for the Contractor/Subcontractors.  

Personnel – Individuals performing the labor tasks for the Contractor/Subcontractors.  

6. DEFINITIONS AND INTERPRETATIONS  
In the Contract, the following words and phrases have the meaning hereby assigned to them, except 

where the context otherwise requires.   

Contractor – A person or company contracting with OPGC to provide services.  

Sub-Contractor - A person or company employed by the prime or general contractor who is contracting 

with OPGC to provide r services.  

Contractor Pre-qualification – This process is an assessment of contractors wishing to work OPGC. 

The process is independent of individual contracts and is carried out to ensure that only contractors with 

acceptable past safety performance and appropriate safety programs are awarded work.  

Contract Administrator – An OPGC person assigned responsibility for administering contracts, 

including preparation of the contract tender or request for proposal (RFP) documents, arranging pre-bid 

meetings, coordinating the bid/ proposal evaluation process and recommending the awarding of the 

contract.  

Project Manager – An OPGC person who is given the overall responsibility and authority for the 

successful completion of a project. His/ her responsibilities include the assignment of the contract 

monitor, conducting the pre-construction site meeting, resolving contractor safety performance issues, 

final inspection of the work, conducting the closing meeting with the contractor and completing the 

contractor evaluation.   

Contract Monitor (Engineer In Charge/EIC) – An OPGC person who reports to the Project Manager 

and is responsible for monitoring the contractor’s safety performance and providing feedback to the 

Project Manager. The Contract Monitor will compare the contractor’s work and work methods with the 

standards and expectations defined in the contract.  

OPGC Contact Person- The EIC of the Contract is termed as the OPGC contact person for that contract 

only.   

Contractor Safety Orientation – A meeting at the start of each contract involving all contractor 

employees to discuss AES safety standards and the specific safety requirements for the contracted work.   
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High-Risk Work – Refer OPGC’s list of high-risk activities (Appendices-1).  Work that exposes people 

to hazards that, should an incident occur, may result in a lost time injury (LTI), fatality or permanent 

disability.   

Low-Risk Work – Work that exposes contractor’s employees to hazards that, should an incident occur, 

may result in a minor injury but not a lost time injury; examples include but are not limited to, training, 

consulting, office equipment maintenance, office cleaning.   

Hazard Assessment – An assessment of the contracted work to identify and document the hazards 

inherent to the work site and facility. The hazard assessment is provided to the bidders as part of the bid/ 

request for proposal documents.  

Daily Job Safety Plan – A process that individual employees and working crews must follow to assess 

and document the critical safety issues pertaining to the day’s work. That can be JSA/Method 

Statement/SOP/SMP 

Shall/Will: The word 'shall' be understood as mandatory  

Should:  The word 'should’ be understood as strongly recommended  

May:        The word 'may’ be understood as indicating a possible course of action  

Restricted Areas:  A Restricted area is defined as that area over which OPGC exercise control of all 

movements and operations and where entry is granted only with permission from OPGC.   

Hazardous Areas:  An area in which there exists or may exist flammable or other hazardous atmosphere.  

  7. PROGRAM REQUIREMENT & IMPORTANT GENERAL SAFETY 

INSTRUCTIONS:  
The goal of this program is to complete the project with zero incidents. This goal can only be achieved 

when everyone commits to error-free performance. The commitment to achieve this goal will result in 

increased productivity and the prevention of job-related losses.   

Active participation and personal cooperation of all supervision and employees, and a positive 

coordination of their efforts carrying out the following:   

   
 Stop Work Authority program. It is both the right and responsibility of all EMPLOYEES, be they 

OWNER, CONTRATOR or SUB-CONTRACTOR to stop any work activity that currently has or 

has the potential to develop into an unsafe situation. Work must stop immediately after an unsafe 

situation is identified, regardless of the job’s priority or importance. Work shall resume only when 

the unsafe situation has been remediated. Never hesitate to stop work – it doesn’t matter if it’s later 

determined that invoking the work stoppage was an error. A person will not suffer retribution or 

negative consequences of any sort for stopping work for safety reasons. Establish and maintain a 

system for early detection and correction of unsafe practices and conditions.   
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 Contractors on OPGC site must obey OPGC safety rules, signs and instructions.   

 All contract employees have a responsibility for their own safety and the safety of others.   

 The Contractor shall not charge or back charge OPGC for any delays, work stoppage, or scheduling 

issues resulting from enforcement of the OPGC Safety Rules.   

 Contractors are responsible for establishing control measures to protect employees under their 

control from exposure to hazards.   

 Contractor shall furnish, erect, and maintain warning notices, signs, signals, lights, protective guards, 

enclosures, platforms, barricades and other devices as necessary to adequately protect all personnel 

on site; including but not limited to employees, subcontractors, other contractors, OPGC people and 

the public.  

 If the scope of work requires the removal of existing guardrails, handrails, floor grating or other 

physical barrier, contractor shall have written permission from OPGC Project Manager/EIC. Barriers 

that have been removed to facilitate work must be properly replaced as soon as the work is 

completed.  Unguarded openings must be attended always.   

 If covers are required to protect floor openings, excavations, trenches, pits, then the contractor must 

ensure the cover can support, without failure, at least twice the weight of any employee, equipment 

and/or material that may be imposed on the cover at one time.  

 Chemicals must be handled in authorized manner. Handling of chemical must be carried in 

accordance with Material Safety Data Sheet (MSDS) regulation and EIC /Officer In 

charge/supervisor’s guideline.    

  
 Establish and implement safety education programs designed to stimulate and maintain the interest 

and active participation of all personnel involved with the project. Such programs should include:   

 Safety meetings and safety communications;   

 Use of incident trends and causal analysis to preclude reoccurrence of similar incidents;   

 Use of proper work procedures, personal protective equipment, and mechanical guards;   
  

 Safety instruction to individual employees and group safety training programs; and managing records, 
incidents, claims, losses, and development of incidence/loss experience summaries. 
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 ESSENTIAL DUTIES:   

(i) Use effective verbal and written communication skills.   

(ii) Listen to directions and suggestions from Project Manager/EIC/Supervisor/EHS officers 

regarding safe and proper work practices. 

(iii) Work up to a 12-hour shift.  Never work beyond 12 hours unless otherwise OPGC Project 

Manager/EIC allows to do so.   

(iv) Climb and maintain balance on steel framework, stairs, ladders and scaffolds.   

(v) Identify workplace safety hazards and take all necessary corrective action to eliminate or 

minimize them.   

(vi) Understand and respond appropriately to all safety hazards and warning devices (i.e. back-up 

alarms, smell of smoke, different colored warning tags, warning sirens).   

(vii) Understand and implement lockout/tag out procedures in a safe manner.   

(viii) Participate in the jobsite Safety meetings as required.   

 
8. OPGC SAFETY CARDINAL RULES/ZERO TOLERANCE ISSUES:  

“Cardinal Safety Rules” are OPGC rules that, if violated, have a high probability of resulting in a 

serious adverse outcome.  Contractors must ensure that employees working under their control do 

not violate these Cardinal Safety Rules.  Failure to comply with Cardinal Safety Rules will result in 

immediate corrective action for the employee and, if OPGC determines it appropriate, the 

Contractor, up to and including termination from the current job and removal from consideration for 

future OPGC contracts.  The OPGC Cardinal Safety Rules are:  

  

(i) Personal Protective Equipment (PPEs) as applicable to a given task must be used at all times.  

(ii) All high or medium risk jobs must be performed with valid Job Safety Analysis (JSA) 
followed by pre-job briefing.  

(iii) No entry to ITPS plant premise or no permission to do any work at ITPS under the influence 
of alcohol or drugs.  

(iv) Do not walk or work under a suspended load & use only tested & certified lifting tools & 
tackles on the job.   

(v) Do not handle and operate equipments unless authorized & licensed to do so.  

(vi) Do not tamper or remove guards, hand rails and other safety systems unless authorized to do 
so.  

(vii) Ensure energy isolations, lock-out-tag-out (LOTO) and strictly follow work permit 
instructions.  

(viii) Never work of & above 06 feet (1.8 meters) without fall protection.  

(ix) All injuries & near misses must be reported.  
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(x) Illegal handling or disposal of hazardous materials not allowed.  

(Note: - Deviation/lapses from the above cardinal rules but not limited to these are treated as major 
safety violation.)  

 

9. HYGIENIE, GENERAL PRACTICES / UTILITIES FOR REST & FOOD 
INTAKE:  

The Contractor shall ensure that its personnel shall maintain the highest standards of hygiene in 

connection with the performances of any contract for works or services it may have with OPGC.   

The only safe source of drinking water is a drinking fountain/taps.  Other sources shall not be used.   

 Do not use air, gas, water, electricity, fuel or other site facilities/utilities unless the source of 

supply has been designated & authorized by OPGC.   

 Contractor personnel must not enter any building or area not required by their work.  Wandering 

about the plant is prohibited.  

 Contractor personnel are permitted for taking food in designated places either in OPGC Canteen 

or in any other designated site.   

 Contractors shall take rest in designated rest sites. Taking rest in work places is prohibited.   

 Taking rest & food in unauthorized sites will be treated safety rule violation;   

11. SITE ENTRY PROCEDURE  
The Contractor must comply at all times with the requirements of OPGC Site Security rules. The 

contractor for all personnel requiring admission to the Site, a Security gate pass request must be 

processed in advance.   

11. 1.“Gate Entry Pass” will be issued by the OPGC site administration and contractor person/people 

need to proceed to the OPGC contact person directly to follow the safety induction procedures. 

Gate Pass will be issued after site safety induction/training and fulfillment of other statutory 

requirements and duly certified by EIC on the gate pass entry request application.  After imparting 

safety trainings, the gate passes will be stamped/ marked as ‘Safety training imparted”. No 

contractor and their employees shall be allowed to enter inside the Plant for carrying out jobs 

unless the safety training has been given to them and duly stamped as above   

OPGC may issue to the Gate Entry Passes” for the admission of contractors and “Visitor Gate Passes” to 

the normal visitors.  

These passes are to be returned on the demand of OPGC and in any case at the completion of the 

contract.  

All Contractors’ staff must enter and leave the site via the Security Gate.  
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All Contractors’ staff will have to produce their gate entry pass if asked by Security when entering AND 

leaving site. .  

If any of the Contractor’s or Sub-contractor’s staff is found unjustifiably outside the working areas, then 

they will be removed from Site.  

Ensure your name is recorded on the appropriate Contractors daily attendance page.  

11.2. The contractor shall furnish to EIC the list of materials such as lifting tools and tackles, power tools, 

T &Ps (testing status to be maintained), gas cylinders, and any hazardous chemicals along with MSDS to 

be mobilized before commencement of work. All these materials shall be checked at Plant gate by 

Security, EIC & EHS for no objection. Contractor at no situation shall enter untested or substandard or 

unapproved tools, equipment or vehicles. Tested and approved tools, equipment & vehicles only can be 

entered into Plant Premises. Unauthorized entry of hazardous substance is strictly prohibited from Plant 

gate. Contractor materials shall be entered inside Plant with valid Security Certification on 

recommendation of EIC. Violation of the OPGC site entry rule shall be treated major safety violation.  

Strong disciplinary step will be booked against the violation.      

12.  PROJECT SAFETY PLAN & DAILY JOB SAFETY PLAN:  

After knowing the detail hazard information of high-risk jobs, contractor shall provide a 

comprehensive project safety plan fulfilling minimum Safety expectation of OPGC. This is applicable 

for construction of new projects or prolonged outages (> 20 days) or complex works.    

Daily Job Safety plan shall be prepared by the Contractor in advance before commencement of a 

particular day’s job in consultation to concerned OPGC EIC. Work Permits, Resource Planning & JSA 

all together can be considered as daily job safety plan.     

The project safety plan & its suitability/ appropriateness for the Contract job shall be verified & 

approved by the Project Manager. This is one of the important Contractor’s job planning activity.  

 13. HEALTH & FITNESS  
The Contractor shall ensure that all its employees engaged in the work are medically fit and healthy. 

Any medical disabilities including such disabilities which Contractor may consider will not adversely 

influence the employee's ability to perform his role in the work should be reported to OPGC prior to 

the start of the Work. Contractor shall provide health certificates in compliance with Odisha Factory 

rule for their personnel at the time of applying gate entry pass. No contractor personnel will be issued 

gate entry pass without the submission of health & fitness certificate in the prescribed form. 

Contractors will closely monitor the requirement of health checkup at a maximum interval of one year 

or less for their employees in line with Odisha Factory Rules and based on their employees prevailing 

health condition.    

 14. WORK PERMIT  
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Work Permits will be issued in accordance to OPGC PTW procedures before performing any 

activity/function such as entry inside confined space, inside tank/vessel, excavation, work involving 

radiation sources etc, work at height, working with machineries & equipment’s. Specific permit for hot 

work e.g. cutting, welding, grinding, chipping or sand blasting shall also be issued. During such 

activities the contractor shall ensure that a fire watch is deployed, and the person must clearly 

understand his duty & responsibility. Project manager/ EIC or his authorized representative 

supervising the job shall be responsible for obtaining & clearing the permit with the knowledge and 

consent of the contractor or his representative. It shall be the responsibility of the contractor to see that 

none of his employees start the job until, an appropriate permit has been issued with proper isolations 

followed by Pre-job briefing and job safety awareness by the EIC and the contractor or his safety 

coordinator.  

15. HOUSE KEEPING & CLEAN SITE  
The Contractor shall ensure that the site of the works is kept free of surplus, waste or redundant 

materials or items and shall maintain a clean and tidy site throughout the duration of the work. Access 

ways and emergency exits shall be kept clear from obstruction at all times. Combustible scrap and 

debris shall be removed at regular intervals during the course of project. All solvents shall be kept in 

approved, properly labeled containers. Contractors’ bill payment will be held up unless otherwise 

housekeeping of their job site is maintained.    

16. SITE OFFICE AND STORES  
The Contractor will be allowed a working area on the site which shall be maintained by the Contractor 

for his site offices etc and on completion of the contract shall reinstate this area at his own expense, to 

the satisfaction of OPGC. The Contractor will also be given access to any reasonable area around the 

site.  

17. SAFETY EQUIPMENT  
The Contractor shall, at its own expense, provide adequate safety equipment of an approved type and 

amount as is required for the execution of the contract works. The Contractor shall maintain this 

equipment in a professional manner as dictated by legal and industry standards. In addition, the 

Contractor shall keep up-to-date records of all said equipment.  

17.1. PROTECTIVE PERSONNEL CLOTHING AND EQUIPMENT    
The Contractor shall, at its own expense, supply its personnel employed at the site of the works with 

adequate protective personal clothing and other protective equipment which shall be maintained in 

good condition or replaced, and shall be worn on all relevant occasions as specified by OPGC and 

good practice. It is the responsibility of the contractor to provide adequate instruction/training for the 

correct usage and maintenance of these equipment & PPEs, inspection & suitable storage of their 
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Personal Protective Equipment. The Contractor is also responsible for ensuring that the PPE is used 

and maintained in accordance with the manufacturer’s specifications.  

In the event that the Contractor fails to supply or provide adequate safety equipment or PPE, 

OPGC reserves the right to issue such safety equipment/PPE to the workforce provided by the 

Contractor and back charge the same from the Contractor with one and half times of the cost of 

item as administration fee and penalty for every item issued.   

PPEs shall meet the following minimum standard and shall be maintained in good condition to give 
desired level of protection to wearer.  Contractor has to assess the quantity of PPE required 
considering the job hazard and nature of job.    
SPECIFICATION & SELECTION OF PPES:  

A. SAFETY HELMET/HARD HAT-  

IS/ CE/ ANSI certified  

Material- HDPE and ABS Plastic  

Colour- DARK YELLOW with name of contractor mentioned in front portion.   

All safety helmets shall have textile chin strap, padded head band & of Plastic or Cotton cradle.   

Make & Brand- Karam/ MSA/Venus/ Udyogi/ or any other equivalent brand approved by OPGC EHS  

B. SAFETY GLASS/ SAFETY GOGGLES -  IS/CE/ANSI certified  

Polycarbonate, UV protected, Anti scratch, Anti fog  

Colour- Colourless for all time and strictly in low light areas and night time. Grey may be used in day 

time within areas with adequate visibility.  

Make & Brand- 3M/ Uvex/ Udyogi UD 61/ Karam-ES005/Venus- G-203-CHC or any other 

equivalent brand approved by OPGC EHS  

Prescription glasses users shall use cover the glass.  

C. SAFETY SHOE:   

IS/ CE/ ANSI certified  

Leather with Steel Toe  

Anti-Static, Anti Skit, Anti Shock, Oil & Acid resistant with shock absorber  

Make & Brand-  Bata / Liberty/ Jaypee 1217/ SG Security- Concord or Black night/ Udyogi- 

Tango, Mallcom- Tiger/ ACME Fabrick- Atom/ or any reputed brand approved by OPGC EHS  

D. DUST MASK-   

IS/ CE/ ANSI certified  

Venus V4 20 SLV- FFP2/ 3M with Fine particle filtration efficiency greater than 94%.  

E. EAR PLUG/EAR SEAL/EAR MUFF-   

IS/CE/ ANSI certified  
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3M/ Venus/ Karam/ Equivalent  

F. HAND GLOVES -   

IS/ / ANSI certified  

Material (Heavy Duty)- Finger Chome leather, 05 fingers provision  

Material (Light Duty)- PVC dotted type of reputed brand  

Make- Kaybee/ Udyogi/ Karam/ any reputed brand  

Besides the above, for electrical, chemical handling or for any other special type activity, appropriate 

rating IS/CE/ANSI certified hand gloves shall be used.   

 
G. WELDING FACE SHIELD ATTACHABLE TO HELMET -   

IS/ CE/ ANSI certified /UV & IR protected, Superior quality  

Make- Karam -ES 71, Unicare, Udyogi/ any other reputed brand  

H. FALL ARREST SYSTEMS (SAFETY HARNESS, ANCHORS, FALL ARRESTORS, 
LIFELINES ETC)  

Shall be IS/EN/ ANSI Certified with CE marking. Make- Karam/ Udyogi/MSA or any reputed brand 

finally approved by OPGC Safety Officer.   

Life lines shall be EN 795, Class B of Karam Polyster webbing type or Polypropylene 16mm dia 

synthetic rope or 8mm standard wire rope 5000lbs (22KN) rating.   

Refer section-41 (Fall Protection) for details.     

Rest of the PPEs as appropriate to a particular hazard or as mentioned in MSDS (Material Safety 

Data Sheet) shall be provided to the persons engaged for the job by the Contractor in accordance 

with relevant BIS/ANSI/EN standards.   

17.2.   PPE ZONES & PPE EXCUSE ZONES  
Sl 
No 

PPE type  Area of Use Excuse areas/locations

1   Helmet   Compulsory from Plant Gate. Two‐wheeler 

riders & pillion riders must use crash helmet 

while driving  

Offices, Office 

Corridors, Control 

rooms, Canteen, 

hospital & Service 

Building front while 

people are with no 

work or with office 

work activities with no 

risk to head from 

external source.   

Compulsory while working in other facilities outside 

plant viz, Ubuda Coal loading point, Ash Pond, Ash 

brick plant, Sewage Treatment Plant and Colony 

premise.  
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2   Safety Shoe   Compulsory from Plant Gate   Places other than the 

areas specified.   Compulsory while working in other  

    Facilities outside plant viz, Ubuda Coal loading 

point, Ash Pond, Ash brick plant, Sewage Treatment 

Plant and Colony premise.  

 

3   Safety glass    Compulsory in all work areas   Main road from  

Plant Gate to CHP 

Track hopper,  

Other roads except 

the roads inside 

Boiler area, Offices,  

Office Corridors,  

Control rooms, 

Canteen, Hospital 

while people are with 

no work or with office 

work activities with no 

risk to eye from 

external source. 

Compulsory while working in other facilities outside 

plant viz, Ubuda Coal loading point, Ash Pond, Ash 

brick plant, Sewage Treatment Plant and Colony 

premise.  

4   Ear Plug/Seal/ Ear 

Muff  

In all high noise areas greater than noise level 85 

dBA  

Places other than high 

noise areas  

5   Hand Gloves   Compulsory during all field works, material 

handling, working where risk of injury to hand 

prevails  

Office activities  

6   Dust mask   In all dust generating areas (ESP hopper cleaning, 

Dry Ash handling, Cleaning,  

Sweeping, Soil excavation,  

Asbestos/Asbestos containing material handling, 

Coal Handling Plant, Painting work, visible fugitive 

emission in Boiler  

and other areas etc)  

Excuse for non‐dust 

generating Areas  

  

   

   

7   Welding face shield   During welding operation only   Non‐Specified 
activities  

    8   Cutting glass   During cutting operation only 
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9   Chemical respirators   During fuming Chemical handling or hazardous gas 

handling. Atmosphere with Chemical fumes, 

hazardous gas fumes. During welding operation.  

10   Chemical Suit/Apron   During hazardous Chemical/ substance handling, 

Lead acid Battery maintenance  

11   PVC/Rubber hand 

gloves  

During hazardous chemical/substance/waste 

handling & Lead Acid battery maintenance.  

12   Chemical Goggle/ 

Face shield  

During hazardous chemical/substance/waste 

handling & Lead Acid battery maintenance.  

  

13   Encapsulated   

suit for Chlorine  

In Chlorine atmosphere greater than 50  

PPM  

14   Self‐Contained 

breathing apparatus  

 

Toxic gas atmosphere (Chlorine,  

Ammonia, Carbon monoxide, Acid fumes)  

where chemical respirator is not recommended, 

Confined Space with hazardous fume or gases   

15   Arc flash Suit with 

boot and hood of 

suitable rating  

During Electric Panel Breaker & MCC modules 

Operation   

16   Electrical hand 

gloves of suitable 

rating  

Working with live electrical power sources  

17  
 

High temperature 
hand gloves & jacket  

Working with Steam lines  
 

18   Hard toe rubber 

gumboot  

Working in Mud, Sludge, Water, dense wild 

grass areas, other place taking Safety Officer’s 

approval   

19   Lead laminated 

coverall  

Working with radiographic substances  

20   Reflected jacket   As advised by OPGC Project Manager/EHS  
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21   Cotton Boiler Suit   Working inside Boiler / and as advised by  

OPGC Project Manager/EHS  

22   Full body harness   Working above 5.9 ft without fall protection    

23   Welding jacket/suit & 

hand gloves  

Standard flame‐resistant welding jacket/suit & heat 

resistant leather hand gloves  

  

  
17.3. CONTROL ON PPE: The samples of PPE to be used by contractor at site shall be submitted to 

OPGC S a fe t y Officer i n a d v a n c e for approval. On approval, the Safety officer will retain the 

sample. The approved quality PPE (Make/Brand and colour) shall be used by contractor at worksite 

throughout the job. Any unauthorized change of model/ brand/ colour of PPE from the sample shall be 

considered as Safety violation and may lead to disciplinary action. On completion of work, the sample 

shall be returned to the contractor. The specification given above for different types of general PPEs is 

minimum quality standard. Contractors are free to provide better quality PPEs but such PPEs quality 

shall be approved from OPGC Safety Officer prior to use inside OPGC premises.   

18. TRAINING  
18.1. SAFETY ORIENTATION  

The Contractor shall ensure that all its personnel have been given the necessary safety and job related 

training required by OPGC regulations and good practice prior to starting work.   

Contractors will be responsible for providing their employees and any subcontract employee with all 

safety information provided to it by OPGC including, but not limited to:  

Project-specific occupational health and safety expectations;  

Exposure to atmospheric health, serious physical or chemical hazards; and Precautionary measures and 

procedures for performing the work.  

18.2. PRE- JOB BRIEFINGS  
Contractors shall conduct pre-job briefings and toolbox talk/ safety talks with employees under their 

control prior to work each day.  Additional job briefings shall be held if significant changes occur 

during the course of the work that might affect the safety of the employees.  

19. COMPETENCY OF CONTRACT EMPLOYEES.   

Contractor shall assign competent employees as per the requirement of the job. Supervisors should be 

so qualified that he can clearly communicate with his team members. Besides, Supervisors shall be 

able to communicate in English. All high skilled & semiskilled employees must have job specific 

competence. OPGC will evaluate/verify competence and will reject employees who are not found with 

inadequate competency.   

 20. RESTRICTED AREAS  
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All Contractors must receive authorization from the OPGC Contact Person before performing work in 

areas posted “DANGEROUS” or “HAZARDOUS” or “RESTRICTED” or some other warning signs.  

Contractors shall install warning tape for areas that require additional warning because of the work 

being performed there.  

21. ALCOHOL AND DRUGS  
The Contractor shall ensure that its personnel do not at any time, during the performance of the work, 

partake of or be under the influence of any alcohol, drug or other intoxicating substance, while on 

duty, other than for bonafide medical reasons certified by qualified medical practitioner. Person found 

with violation of this rule will be immediately removed out of OPGC site and appropriate disciplinary 

action will be imposed to the contractor.   

22. DRIVING & PARKING  
All heavy vehicles and other related machinery required in connection with the work shall be fit for 

purpose, prior to and during the period of the work.   

The Contractor shall ensure that only permitted personnel (by way of valid OPGC Driving License) are 

able to operate vehicles as per the classification of vehicle.  

Contractor shall strictly comply with Speed limit of 20Kmph in all areas inside the plant for passenger 

vehicles. Heavy vehicles speed shall not exceed 10kmh at any point of time.    

Parking of Vehicle is allowed only in the designated areas. Deliveries of materials, tools and/or 

equipment shall be coordinated with OPGC contact person and Security.  After the delivery is made to 

the job site, the delivery vehicle must be parked in the designated parking area or must exit the job 

site.   

Operators of mobile equipment must wear hard hats and safety glasses unless the equipment has a 

fully-enclosed cab.  Seat belts must be worn when operating equipment.  No Contractor shall permit 

earthmoving or compacting equipment that has an obstructed view to the rear to be used in reverse 

gear unless the equipment has in operation a reverse signal alarm distinguishable from the surrounding 

noise level or unless a contractor-designated employee signals that it is safe to do so.   

The Contractor undertakes to ensure that all drivers comply with the following basic rules:  

 Always wear a seat belt;  

 Always observe traffic rules, especially speed limits;  

 Never drive after consuming alcohol/drugs;  

 Never drive when very tired;  

 Never overload the vehicle;  
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 Drive carefully;  

 Be sure that before starting the vehicle the area near and under the vehicle/trailer is free from 

persons asleep.  

 Vehicles are PUC certified with validity of expiry.   

 Heavy vehicles are provided with fire extinguishers   

CRASH HELMET USE – Riding two wheelers without the use of crash helmet from plant gate is 

prohibited. Contractor shall ensure, the crash helmet is all times being used by his people riding two-

wheeler.      

23. SAFETY MEETINGS  
The Contractor shall be responsible for maintaining and enhancing the safety awareness of its 

personnel including arranging its own safety meetings and participating as appropriate in safety 

meetings held by OPGC.   

24. SAFETY INSPECTION / AUDIT  
The Contractor shall inspect the work site, equipment and tools on regular basis for compliance with 

these rules and regulations, and shall be obliged to take the necessary measures to correct unsafe 

conditions and unsafe practices.   

The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and 

records when requested, to enable OPGC to inspect aspects of Contractor's operations relevant to 

safety and working environment.   

25. REPORTING AND INVESTIGATION  
The Contractor shall report all near misses, incidents or accidents to OPGC contact person or central 

control room immediately.   

The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and 

records when requested, to carry out formal investigations to find out the root causes and there by 

identify the required corrective actions to avoid the reoccurrences.   

Upon completion of the Work under contract and/or on a monthly basis, whichever is more frequent, 

the Contractor shall prepare a summary report of its safety performance together with accident 

statistics and submit to OPGC.  

26. INJURY MANAGEMENT  
Basic Life support facility (first aid) is available in OPGC. Contractor supervisors should be trained with 

first aid.     
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In case of an injury to some contract worker, please inform   immediately  available OPGC personnel or 

first aid center or central control room using (phone 248/222/06645 222222).   

Only trained and certified people shall provide first aid to the injured.   

In case of doubt, injured personal shall not be moved or transport improper vehicles because it may 

complicate the injury more and some cases may lead to death.   

Only Designated vehicles (Ambulance) shall be used for transportation of patients.  

27. JOB SAFETY ANALYSIS (JSA) & JOB SAFETY BRIEFING (JSB)  
 The Contractor shall adopt the OPGC JSA & JSB practice/advice.   

 The Contractor shall ensure that its supervisors and are fully conversant with OPGC JSA & JSB 

Process/ System.   

 Under no circumstances must work be started until the appropriate JSA has been prepared and 

complete the Pre-job briefing.   

 Competent person from the contractor and in-charge of the work from OPGC shall conduct the Pre- 

job briefing to all members.   

 Competent person from the contractor and in-charge of the work from OPGC shall make available a 

copy of the safety document at site.   

 Sample Job Safety analysis in prescribed format is furnished in appendix below.  

28. EMERGENCY PROCEDURES  
The Contractor shall follow the OPGC Emergency Response Plan (ERP) during the period of the work 

and shall ensure that its staff are fully familiar with the actions to be taken in case of an emergency.   

28.1. EMERGENCY PLANNING:  

Contractors must inform his people on the actions to be taken in the event of fire, explosion, personnel 

injuries or other emergencies. The contractor shall also keep abreast & acquaint of his persons regarding 

“Emergency Response Plan” of ITPS, assembly points, DO’s & DON’Ts during emergencies at regular 

intervals in monthly EHS meeting.   

28.2. EVACUATION PROCEDURE:  

Identify the escape routes available to you before you commence work. Know the assembly points and 

directions to reach there in case of emergency.   

When the emergency siren sounds, immediately leave the area by your nearest evacuation route to 

Emergency Assembly Point. If you are using power equipments or vehicles you must switch it off and 

make it safe before evacuating.   

DO NOT RUN AND DO NOT STOP TO COLLECT YOUR BELONGINGS.   
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Report to the emergency assembly Points as per the instructions given on loud speakers/ public address 

system.   

Obey instructions given by the OPGC contact person staff and assembly point coordinator.   

Remain at the assembly point until instructed otherwise. Do not re-enter evacuated areas until the ‘all 

clear’ announcement is made by the Main Control Room.    

Emergency Siren test is carried out every Saturday at 11:00 hours for two minutes and require no action.   

28.3. REPORTING EMERGENCY:  
If you discover a fire, or any other serious incident/emergency phone 222/233/244 using the site 
telephones, this will connect you to the Plant Main Control Room. Other   

Emergency Contacts are-          Intercom                       P&T  

Fire Station               777       06645222257  

Ambulance          277/248       06645222216  

Hospital             666   06645222243  
Give your name, location, and the details of the emergency.  Follow any instructions given.   
Only take emergency action if competent to do so, e.g. resuscitation, first aid, firefighting etc.   
If safe to do so remain in the vicinity to give relevant information to the assistance when it arrives. 
Never endanger your safety.  

29. SAFETY SUPERVISOR  
If the numbers of contract workers are more than or equal to 50 (fifty), the Contractor shall be required 

to provide full time safety supervisor who will be responsible for ensuring the work is performed in 

accordance with the applicable safety requirements. For every 50(fifty) employees thereafter there 

shall be one Safety Supervisor/Officer. The On-Site Contractor Safety supervisor/officer(s) must have 

appropriate knowledge and skills, to ensure job site safety. For contractor worker less than 50(fifty) in 

job, the work supervisor can be utilized for safety supervision but in case the Project Manager find 

ineffective supervision, the contractor may be asked to provide independent safety supervisor.    

Contractor Safety Supervisors should be qualified & experienced enough to deliver their assigned jobs 

effectively as per expectation of OPGC Project Manager/EIC & EHS. Before their work assignment, 

Contractor has to provide the list of their safety professional along with Safety In charge stating name, 

qualification, and experience & contact number to the Project Manager & EHS. The supervisors’ 

competency will be evaluated by OPGC EHS prior to issue of gate pass. Only OPGC EHS competence 

certified Safety supervisors will be permitted for Safety Supervision at Contractor work sites. 

Competency certification may vary depending on the nature & risk level involved with the contracted 

job. Contractors are not permitted to execute job without deployment of Safety Supervisor(s) as 

specified under this condition. Contractor Safety Supervisors performance will be monitored by OPGC 

EIC & EHS and the instruction & advice of OPGC shall be implemented promptly. OPGC will impose 

appropriate penalty if the Contractor fails to implement OPGC’s safety expectation satisfactorily.          
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30. COMMUNICATIONS  
30.1. COMMUNICATIONS WITH OPGC  

The Project Manager or his authorized persons (EIC) and OPGC EHS shall be the point of 

communication for all EHS issues arising under this contract.   

30.2. COORDINATION WITH OTHER OFFICIALS  
Contractor is fully responsible for coordinating with the proper authorities for moving heavy 

equipment, location of underground utilities, erecting barricades, traffic control, and other safety 

measures, unless otherwise specified.  

30.3. COMMUNICATIONS WITH MEDIA RESTRICTED  
In the event of an accident or other condition on site, contractor shall not communicate with the media 

or any other entity without the expressed consent of OPGC.  

31. EQUIPMENT CERTIFICATION  
The Contractor shall, at its own expense, ensure that all Portable electrical appliances, lifting 

equipment or other equipment required inspection or calibration has been inspected/ certified by an 

authorized and a liable inspection/certification authority/company prior to its use in the works.  

32. RESTRICTED ARTICLES  
The Contractor shall be required to ensure that written approval signed by OPGC contact person has 

been obtained prior to taking dangerous items such as drugs, knives, radioactive, corrosive, poisonous 

or toxic materials onto OPGC premises.  

33. PROHIBITED MATERIALS   
Contractor is strictly prohibited from using any of the following types of materials in performance of the 
work:  

 Asbestos, Asbestos Containing Material (ACM).   

 Mercury containing material.   

 Surface coating systems that contain lead, cadmium, chromium, barium or mercury.  

34. HAZARDOUS SUBSTANCES    
 Before delivery of any hazardous materials to OPGC site, Contractor shall provide Material Safety 

Data Sheets for all anticipated hazardous materials.   

 All containers containing hazardous materials must be clearly labeled indicating their contents and 

appropriate hazard warning information.   

 Hazardous materials must be stored in a secure location agreed with the OPGC Contact person.   

 Don’t dispose hazardous substances into drainage system and please inform any spill on the floor 

or on any personnel.   
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All operatives must understand the hazards of the materials they have to handle before use, some 

can be dangerous when used carelessly or when safeguards are overlooked. If in doubt, consult 

your own supervisor or OPGC Contact person for the relevant Hazard Data Sheet for specific 

health & safety information.  

 Hazardous waste must not be dumped in general waste bins and the hazardous waste bins are 

provided around the plant premises.   

35. SMOKING  
Plant premises are no smoking zone. Smoking is prohibited inside plant premises. Persons observed 

smoking inside Plant will be removed from job with immediate effect. Smoking is permitted inside 

declared/authorized smoking zone(s).    

36. SUB CONTRACTOR  
The Contractor should ensure that sub-contractors shall be responsible for safety requirements as 

specified by OPGC. The Contractor shall regularly check sub Contractor's compliance with safety 

requirements  

37. LIFTING MACHINERY AND EQUIPMENT  
37.1. LIFTING TACKLE (ALSO KNOWN AS LIFTING/ LOOSE GEAR)  

Any item used to connect a load to the lifting appliance, but which is not in itself, capable to lift, lower, 

transport or suspend the load, such as; Chain, wire rope and webbing slings, Rings, links, hooks, 

shackles, eye bolts, swivels, blocks, snatch blocks, Beam clamps and plate clamps, Lifting beams, 

frames, baskets, Waste bins, tool boxes, cargo nets, containers, pallets, etc.  

37.2. STANDARD REQUIREMENTS  
 All lifting tackle shall be tested and certified by approved competent person.   

 The Contractor shall make available, as necessary, any certificates and inspection records.   

 Lifting tackle shall not be issued or used without a current test certificate.   

 All lifting tackles shall be visually inspected before use to identify any damage. Damaged or 

defective equipment shall be immediately removed from service.  

 Only equipment, which has been properly tested and is clearly marked/labeled/coded, may be 

used. The SWL (Safe Working Load) or WLL (Working Load Limit) must be clearly marked on 

all equipment and must be adhered to.  

 Makeshift lifting devices formed from bolts, rods or reinforcing steel shall not be used.  

 Slings shall not be shortened with knots, bolts or other makeshift devices.  
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 Synthetic web slings shall be marked or coded to show the manufacturer, the rated capacities for 

each type of hitch and the type of material.  

Synthetic web slings shall be immediately removed from service if any of the following 

conditions are present:  

• Acid or caustic burns  

• Melting or charring of any part of the sling surface  

• Snags, punctures, tears or cuts  

• Broken or worn stitches  

• Distortion of fittings  

 No heavy loads or excessive strain may be placed on ropes.  

 Rope should not be driven over, ground into cinders or mud, wrapped around sharp or abrasive 

objects or burned by “snubbing off” too fast.   

 Wire ropes or wire slings, shall not be used for raising, lowering or as means of suspension if any 

fraying, kinking or broken wires are apparent.   

37.3. LIFTING EQUIPMENT OR APPLIANCES  
Is a generic term - “Lifting equipment “shall mean any machine, driven by manual or mechanical power 

which is able to raise, lower, suspend or transport loads and includes the supporting structure and all 

Plant, Equipment appliance, structures. This may include but not limited to Continuous mechanical 

handling devices (i.e. conveyors). Cranes (mobile, tower, pedestal, etc.), Wall/pillar cranes, derricks, 

Runway beams, pad eyes, gin pole and gin wheels Winches, hoist (air and electric), crabs, teller hoists, 

Powered working platforms, Elevators and Lifts, overhead cranes.    

37.4. STANDARD REQUIREMENTS  
 At no circumstances, rear seated hydra crane shall be used for any sorts of OPGC activity 

irrespective of site locations (inside or out side plant premises) 

 Lifting machinery and equipment shall be retested by an approved competent person after any major 

alteration or repairs thereto.   

 Lifting machinery and equipment shall not be issued or used without a current test certificate.   

 EOT crane operation shall be carried out by personal with valid rigger certificate with familiarization 

to operate the EOT cranes.   
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 All lifting operations are to be suitably planned and carried out with trained and qualified personnel. 

It shall be the duty of the Contractor to ensure that all employees under its control know and are able 

to apply hoist signals and their uses.   

 One qualified person shall direct the rigging operation. This person shall give signals for the group. 

No crane operation will take place without an appointed and identifiable "SIGNAL MAN”.   

 All lifting equipment shall be visually inspected before use to identify any damage. Damaged or 

defective equipment shall be immediately removed from service.   

Only equipment, which has been properly tested and is clearly marked, may be used. The SWL (Safe 

Working Load) or WLL (Working Load Limit) must be clearly marked on all equipment and must 

be adhered to.   

 All lifting operation should be carried out in the barricaded area; no one should be allowed to walk 

underneath of suspended load.   

 It is the Contractors responsibility to satisfy the OPGC Contact Person that all lifting equipment and 

machinery conforms to the relevant statutory provisions.   

 All lifting machinery and equipment and all parts and working gear thereof, both fixed and mobile 

shall be of good construction, sound material and free from patent defect and shall be maintained and 

operated to comply with OPGC standards.   

 Every dangerous moving part of lifting machinery should be guarded.   

 The hoisting mechanism of a crane shall not be used for any purpose other than lifting a load 

vertically.   

 Cranes shall not be used to transport loads, unless specifically designed for this purpose. The hook of 

a crane shall be secured to prevent it swinging when the crane is in "Transit".   

 Mobile Jib Cranes, side booms and "A" frames shall not work in the vicinity of overhead Power lines 

unless a safe working distance of total Length of the Jib + 10 feet is maintained.   

 Cranes with more than one ton lifting capacity shall be fitted with a safe working load indicator, and 

a crane capacity chart displayed inside the operator’s cabin.   

 Contractor shall not operate the cranes of OPGC without permission from OPGC Contact person.   

 Critical lift plans must be developed by a qualified person, and then submitted to the OPGC Contact 

person for review and approval.   
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 Contractor shall designate a person to observe clearance of the equipment and give timely warning 

for all operations where it is difficult for the operator to maintain the desired clearance by visual 

means.   

 Cranes with fixed or derricking jibs should be fitted with effective automatic safe load indicators 

which should be provided with appropriate visual and audible signals, properly maintained and 

tested by a competent person after the erection or installation of the crane.   

 Vehicular equipment, if provided with outriggers, shall be operated with the outriggers extended and 

firmly set as necessary for the stability of the specific configuration of the equipment.  Before 

lowering outriggers, the contractor must verify the surface is firm and will support the weight of the 

equipment and operation to be performed. The Contractor shall place outrigger pads if conditions 

require.   

While extending, lowering outriggers and retracting the outriggers, the operator shall visually inspect 

the area to verify it is clear of all personnel and obstacles.   

 Instructions issued by the manufacturer, specifying weather and wind speed conditions which would 

be likely to affect the safety of the operation, lifting appliance should either not be used or used 

subject to limitations, should be followed.   

37.5. MULTIPLE LIFTS  
The simultaneous use of more than one lifting appliance to raise, suspend, support or lower a single load 

should be avoided. Where the simultaneous use of more than one lifting appliance is unavoidable; 

contractor shall perform the lifting only with OPGC approved Risk assessment, Method statement and 

Rigging plan.  

37.6. PERSONNEL BASKETS AND MAN HOIST   
 Personnel baskets should be of good design construction, sound material, and adequate strength, free 

from obvious defect and certified and clearly marked with the maximum number of persons 

permitted.   

 Where a man hoist is operated by means of a winch, or where person is carried in a cage, skip or 

similar plant or equipment designed to lift persons, the winch should be so constructed that the brake 

is automatically applied at all times except when the controls are in the operating position.   

 No winch should be fitted with a pawl and ratchet gear on which the pawl has to be disengaged 

before the platform or cage can be lowered.  

37.7. INDUSTRIAL FORK LIFT  
 Industrial fork lift trucks shall not be used to lift a load greater than the maximum safe working load 

permitted for the truck.   
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 Passengers are forbidden to ride on vehicles, mobile plant or forklift trucks not specifically designed 

or fitted out for passengers use.   

 The Forklift operator shall have a valid operating certificate from a recognized authority and a valid 

OPGC driving license.  

37.8. CONTAINERS  
 Every container for raising, suspending, supporting or lowering articles, tools, equipment, and other 

materials should be of good construction, sound material, and adequate strength, free from obvious 

defect and suitable for the purpose for which it is required.   

 Provided with adequate and suitable arrangements for securing the container to the lifting appliance 

or to lifting gear, as appropriate;   

 Marked with its tare weight and the weight of the load which it may carry with safety;   

 So constructed as to prevent the accidental displacement of its load.   

Loose materials or articles that could be displaced should be secured or covered to prevent such 

displacement.   

38. HAND TOOLS  
 Tools shall not be placed on any type of energized equipment or where a tool might fall and become 

a hazard.    

 Unacceptable placement includes on ladders, stairs, railings, mobile equipment, lying on the floor, 

on the scaffold, in walkways or cluttering work benches.   

 Tools shall not be placed next to open trenches, manholes or vault openings.   

 Tools, materials and parts used in elevated work locations shall be tied in place or kept in containers 

secured so that nothing can accidentally fall.   

 Select the right tools for the job.   

 Train your workers to select the right tools for each job and ensure that the tools are available.   

 Inspect the tool and ensure that it is in good condition and keep it in good condition.   

 Unsafe tools include wrenches with cracked or worn jaws; screwdrivers with broken tips, or split or 

broken handles; hammers with chipped, mushroomed or loose heads and broken or split handles; 

mushroomed heads on chisels; dull saws; and extension cords or electrical tools with broken plugs, 

improper or removed grounding systems, or split insulation.  

 Use all tools correctly.  
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 Keep tools in a safe place.   

 Carry the tools to and from the work site in a tool box, cabinet, or other appropriate tool holder or 

pouch.   

 Store the tools in the proper storage area.   

 Tools should not be carried up or down ladders by hand. Appropriate pouches shall be used. Where 

pouches are not available, tools shall be lifted and lowered by hand lines.   

 Tools should not be thrown from one level to another, nor should they be thrown from one location 

to another on the same level.   

 Spark proof tools should be inspected regularly to ensure that there are no steel splinters.  

39. PORTABLE ELECTRICAL APPLIANCES.   
 All appliances should be tested and identified; records of test/re-test dates should be available.   

 Equipments which do not have the test detail label will not permitted inside OPGC Premises.   

Any equipment which is in poor condition will not be permitted inside the OPGC premises.   

 Where any portable hand tool requires a supply above 110Volts A.C obtain permission from your 

OPGC Contact Person. If permission is granted, a residual current device (RCD) must be 

connected in the circuit.   

 Joining of cable is allowed only with industrial male and female sockets of IP67 rating. No 

twisting or taping of conductors is allowed.   

 Bare cable/ conductors shall not be inserted to sockets.   

 Contractors must ensure that electric equipment connected by cord and plug in good condition.   

 Each employee must be properly trained before using tools or equipment requiring special 

instruction or training (e.g., power tools, vacuum equipment, etc.).   

 Extension cords used with portable electric tools shall be of the 3-wire type unless the tool or 

appliance is double-insulated or operated from an isolated power service. The ground wire must 

either be permanently connected to the tool frame for grounding means.   

 Extension cords lay across walkways or driveways must be covered by protection or warning 

devices to prevent pedestrian or vehicle hazards.   

 Ground Fault Circuit Interrupters (GFCIs) are to be used whenever a portable electric tool is used.   

 Electrically-powered tools may not be used on energized conductors.   
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 Compressed air hose connections shall be secured with a safety clip or retainer before use.   

 If a machine guard is removed in order to work on equipment, it shall be replaced before the 

equipment is placed back in service.  Lockout/Tagout procedures shall be followed.   

 Power tools should be used, in accordance with the manufacturer’s instructions.   

 Where sparking or heat generated by the use of pneumatic tools, an approved coolant shall be 

used.   

 Only patent pneumatic hose, couplings and fittings of the correct rating shall be used when using 

pneumatic tools.   

  40. TEMPORARY WIRING   
These provisions apply to temporary electrical power and lighting wiring methods. Temporary wiring 

shall be removed immediately upon completion of construction or the purpose for which the wiring was 

installed.   

 40.1. TEMPORARY POWER PROGRAM PROCEDURES   
i. Only authorized and qualified people for electrical work shall work on the installation, wiring, 

troubleshooting or repair of electrical equipment.  

ii. All persons dealing with & handling electrical equipment shall be trained to apply the correct 

treatment for electric shock.  

iii. All portable tools, hand lamps & other apparatus must be connected to the system by means of 

appropriate rating plugs & sockets type.   

iv. All joints must be both electrically & mechanically sound. No twisting of conductors or tapping 

is permitted.  

v. Supplies to welding equipment must be specially arranged & the connections must be sufficient 

in size for the duty to be performed & properly protected against mechanical damage & 

electrical hazards.  

vi. All lamps for general illumination shall be protected from incidental contact or breakage. 

Metal-case sockets shall be grounded. Damaged cages/lamps shall be corrected upon notice.   

vii. Temporary lights shall not be suspended by their electric cords unless cords and lights are 

designed for this mean of suspension.   

viii. Portable electric lighting used in wet and/or other conductive locations, for example drums, 

tanks, and vessels shall be operated at 24 volts or less. However, 120 volt lights may be used on 

approval if protected by a GFCI.   
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ix. Flexible cords and cables shall be protected from damage. Sharp corners and projections shall 

be avoided. Flexible cords and cables may pass through doorways or other pinch points, if 

protection is provided to avoid damage.   

x. Extension cord sets used with portable electric tool and appliances shall be of three-wire type 

and shall be designed for hard or extra-hard usage. Flexible cords used with temporary and 

portable lights shall be designed for hard or extra hard usage.   

xi. Electrical equipment shall not be opened, adjusted, repaired, or otherwise handled until it is de-

energized and locked-out according to the lock-out policy.   

xii. De-energized equipment shall be tested before anyone works on it.   

xiii. All metal panels, boxes, covers, conduit, etc., that are part of electrical system shall be 

grounded.   

xiv. All splices and repairs shall be made inside an approved box or approved splice kit. Tape alone 

is not acceptable.   

xv. Metal ladders shall not be used for electrical work.   

xvi. All electrical equipment that is exposed to flammable gases or vapors, combustible dust, or 

ignitable fibres must meet hazardous location requirements in order to prevent explosions.   

xvii. Extension boards must have GFCI/RCCB protection with main power on/off switches. 

GFCI/RCCB should not be used as power on/off switching.  xviii. Circuit breakers that protect 

hand tool receptacles shall have a maximum rating of 20 amps. Waterproof connectors shall be 

used as necessary.   

xix. All holes in panel boxes and gaps where circuit breakers are missing shall be securely plugged 

with a fireproof material.   

xx. Circuit breakers shall be matched as closely as possible to the electrical needs they supply.  

 41. FALL PROTECTION   
 All persons, on any project that requires them to wear a personal fall arrest or restraint system, will 

follow these guidelines.  A full body harness will be used whenever there is the potential for a fall from 

a height of 6 feet or more.  

41.1. PERSONAL FALL ARREST SYSTEMS (PFAS) & FULL BODY HARNESS:    
A personal fall-arrest system is generally required whenever an individual is at risk of falling 1.8 

meter or 5.9 ft or more ft from an elevated position. A properly designed system should include 

three components:  
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A. An anchor points capable of supporting a minimum of 5,000 lbs (22.2 kN) per 

attached worker; will serve as a secure connection point for lifelines, lanyards 

or deceleration devices.  

B. A full-body harness designed to distribute fall-arrest forces over thighs, 

pelvis, waist, chest and shoulders; if a fall occurs, D-ring located in centre of 

the back will hold worker in an upright position until rescued.  

C. A connecting device such as a lanyard, deceleration apparatus, lifeline or a 

combination of these items with locking snap hooks. Must have a minimum 

breaking strength of 5,000 Lbs.  

WARNING:  

The maximum arresting force an individual is permitted to sustain while wearing a harness is limited to 

1,800 lbs (8kN). To stay below this impact force, workers should keep the free fall distance as short as 

possible (max. 1.8 meter) and consider the use of deceleration devices or shock absorbing lanyards. 

During fall, the worker shall not come in contact any lower level and bring the worker to a complete 

stop and limit maximum deceleration distance an employee travels to 3.5 feet (1.07 m).  

Each worker shall be attached to a separate lifeline and lifelines shall be protected against being cut or 

abraded.  

 
FULL BODY HARNESS APPLICATION GUIDELINE-  
Deceleration apparatuses (shock absorbers) attached double lanyard type harnesses shall be used only at 

height with fall distance of 6 meter or more.   

For fall distance of less than 6 meter or more than 06-meter, self-retractable type full body harness shall 

be used.   

Full body harness after one free fall shall not be used again, it shall be condemned.  

Harness shall be checked/ inspected for wear/tear or any damage or expiry before use.  

41.2. ANCHORAGE CONNECTORS AND POINTS   

An anchorage connector or point must be capable of supporting 5000lbs. per attached worker. This can 

be accomplished in a number of ways and must be engineered to ensure the point has that capability.   

  

Only anchorages designed by a fall protection equipment manufacturer must approved by OPGC. 

Anchorage Points in concrete or attached to wooden structures must be approved by both the 

Contractor’s Qualified Person & EIC.   
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The anchorage point must be installed at dorsal D-ring (shoulder) height or higher. An anchorage point 

at feet level is unacceptable for fall arrest application and will not be allowed.   

41.3. AUTHORIZED FALL PROTECTION SYSTEMS/EQUIPMENT   

Only fall protection equipment approved by the OPGC will be used on OPGC projects.   
  

STORAGE   
The equipment should be stored and hung up freely by the back D-ring in a cool, dry place until needed. 

If materials appear to be faded or it tags and labels are illegible, consult the equipment manufacturer to 

determine if replacement is necessary.   

 41.4. TIPS FOR FALL PROTECTION  

  
• Make sure the harness fits snugly. Tighten all straps.   

• Use an anchorage point above your head. Do not tie-off at your feet unless there is no other place 

to tie-off.   

• Use two lanyards for 100% tie-off. One lanyard must be attached at all times and when moving 

from position to position.   

• Never hook two lanyards together to get extra reach.   

• Except with specific lanyards, hooks may not be tied back into the lanyard itself.   

• Use cheaters only when your lanyard will not reach a tie-off point. Cheaters will not be used 

while tied off to the inside of a man basket.   

• Shock absorbing lanyards may not be used in conjunction with retractable lanyards.   

• Never tie a knot in your lanyard to reduce its length   

  
 41.5. ACCESS   

 Stairways and stair towers with complete hand and guardrails do not require fall protection.   

  

Fall protection is not required while using a ladder as a means of access as long as the climbing distance 

is less than 10 feet. Once a worker has climbed 10 feet a ladder climbing device is required or an 

enclosed cage must be present.   

If the worker stops at any point to conduct work from a ladder, and the worker’s feet are more than 6 

feet above the adjacent surface, fall protective equipment is required. A three-point contact must be 

maintained with a ladder regardless of the height a worker is above an adjacent surface.   

 42. SCAFFOLDING   
All scaffolds and staging shall comply with OSHA standards. Prior to using any scaffolding, it shall be 

approved by OPGC. A "GREEN SCAF-TAG" indicating OPGC acceptance will be attached to the 
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scaffolding, the scaffolding is not to be used until the approval is given. The scaffolding shall meet the 

following minimum requirements:  

 Timber uprights and ledger shall not be used.   

 Metal parts used for scaffolds shall be in good condition and free from corrosion.   

 All poles, planks and general materials, used for scaffoldings, shall be kept in good condition and 

be inspected by a competent person appointed by the Contractor on each occasion before being 

used for erection.   

 No materials, other than those specifically designed for the purpose, shall be used for 

scaffolding.   

 A scaffold shall be erected only by men trained and certified in the job, working under the 

immediate supervision of a competent foreman, who knows the purpose of the scaffold and how 

it should be constructed to carry the loads which will be placed upon it.   

 Scaffolds shall be securely supported or suspended and where necessary braced to ensure 

stability. Unless constructed as an independent scaffold, it shall be rigidly connected to the 

building or structure.   

 In the case of partially erected or dismantled scaffolds still capable of being used, access thereto 

should be effectively blocked, and prominent warning notices shall be posted with a "RED 

SCAF-TAG".   

 All platforms, scaffolds and other workplaces, from which persons may fall more than 1.8m (6 

ft) shall have edge protection which consist of an upper rail not less than one meter (3 ft 3 

inches) in height above the walkway and have at least one intermediate rail.   

 Toe boards shall be fitted to all scaffolding.   

When permanent hand rails have to be removed from elevated platforms, rope or wire hand rails 

shall be fitted in their place.   

 Any load-bearing scaffolding should be constructed to a design previously submitted to and 

approved by an OPGC contact person.   

 Parts of staging, tools and other articles and materials shall be properly lowered and shall not be 

thrown down from a height. They shall be raised by rope or other suitable means and not carried 

on the person.   

 The Contractor's Representative shall ensure that no loose articles and materials are left lying 

about in any place from which they may fall on persons working, or passing beneath.  
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 While erecting the scaffolding a RED SCAFF-TAG need to be hung until erection is finished  

42.1. REQUIREMENTS FOR BOARDS AND PLANKS  
 Boards of 51 mm (2 inch) minimum thickness shall be used. These shall be at least 210 mm (8 

inches) wide.   

 The spacing of board supports shall depend on the thickness of the boards used and the load to be 

carried. There shall be at least three supports. Support for 51 mm (2 inch) boards shall not be more 

than 2.5 m (8 feet 6 inches) apart. All boards shall be supported at the ends.   

 Boards shall be end-butted and close boarded throughout. Overhanging of boards of any thickness 

shall not exceed four (4) times their thickness and not less than 50 mm.  

42.2. WORKING PLATFORM  
 All working platforms should be close boarded, and all boards should be lashed or secured.   

 Widths of platforms vary according to scaffolds purpose.   

 As a general rule, if the platforms are to be used only as a footing, they shall be at least 610 mm 

(24 inches) wide. If small quantities of materials have to be put on them, the platform width shall 

be increased to 813 mm (32 inches) wide.  

42.3. MOBILE TOWER   
 The height of a mobile tower should never exceed three times the length of the shortest side.   

 There should be only one working platform on a mobile tower.   

 Mobile scaffolds should only be used on ground which is firm and level.   

 Moving the tower should only be done by pushing or pulling the base.   

 The working platform must be clear of men and materials when the tower is being moved.   

 Wheels should be turned outwards and brake must be on and locked before use.   

 It is advised to tie the tower to the structure whenever possible.   

 Never ride on a scaffold that is being moved.  

42.4. INDEPENDENT TOWERS  
 The tubular scaffold used most often is the independent tower. The independent tower apart from 

necessary ties stands completely free from buildings or structures and is used mainly for access 

pipe bridges or high maintenance jobs where only a small working area is required.   

 The foundation must be capable of carrying the weight of the tower, equipment and men.   
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 Base plates must be placed under all standards and if there is any danger of lateral movement they 

must be securely fixed, substitutes must not be used.   

 Special precautions must be taken to provide stability on soft soil, or surfaces likely to be 

damaged.   

 Standards must be vertical and joints must be staggered. The distance between standards must be 

no more than 2.5 m (8 feet 6 inches).   

 Ledgers must be horizontal and fixed to the standards with load bearing clips.   

 Generally, ledgers will be vertically spaced at about 2 m centers for easy erection; also providing 

ample headroom if an intermediate working platform is required.   

 Diagonal bracings must be fitted on all lifts on all sides and a cross bracing should be fitted at the 

base and at other levels where necessary to keep the tower rigid, but at least every alternative lift.   

 If the height of the tower is more than 3 1/2 times the length of the shortest side it must be 

adequately tied.   

 It is good practice to tie scaffolds to the adjacent structure whenever possible irrespective of 

height.  

42.5. LADDERS  
 All ladders used in the plant except in scaffoldings shall be made of Glass Reinforced Plastic 

(GRP) / FRP. No metallic / wood ladders are allowed in OPGC premises.  

 Shall be factory made and shall be of sound construction.   

 No ladders with treads nailed to the stringers or which are in any other way faulty or unsound 

shall be used.   

 Unless OPGC has granted prior written consent, no ladder shall exceed 3.7 m (12 ft) in height.   

 Ladders shall not be painted. Clear varnish or polyurethane is acceptable.  

 All ladders shall only be used for the purpose for which they were designed.   

 The Contractor shall ensure all ladders under their control are inspected for safe, clean and proper 

working parts before they are used.    

 Defective ladders shall not be used, but instead shall be tagged and made inaccessible for use.   

 Ladders should be placed upon a level, firm, solid and safe base and leaned against or hung from a 

solid, safe structure.    
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 When it is necessary to place a ladder on a non-level, smooth or slick surface, the base of the 

ladder shall be tied, blocked in place or held by another worker.   

 The base of a straight or extension ladder shall be placed back from the wall at a distance equal to 

one-fourth of the ladder’s working length.   

 The top of an extension ladder shall be tied off when possible.   

 No one shall go up or down a ladder without the free use of both hands.   

 If material must be lifted, a hand line must be used.   

 Employees shall face a ladder while ascending or descending.   

 A ladder used to transfer to a landing must have side rails that extend at least 3 feet above the 

landing.   

 Contractors shall ensure employees under their control are properly trained in ladder safety.  

 Where ever the chance hitting ladder with moving traffic or some other equipments exists, 

adequate protections to be provided with warnings  

43. ACCESS TO TRANSFORMERS / SWITCH GEAR ROOMS/SWITCHYARD AND 
OTHER RESTRICTED AREAS  
Contractor will remain outside of all fenced electrical transformer, switchgear rooms, switchyard or any 

other high voltage areas and restricted areas unless authorized by the OPGC Contract person to enter.  If 

it becomes necessary to enter these areas, the Contractor must notify the OPGC Contract person so that 

arrangements can be made to secure a safe work area.  

44. FIRE PROTECTION:  
Fire hydrants, extinguishers, hose racks, and other emergency equipment shall not be covered or blocked, 
and fire equipment lanes must always be kept clear.  
All fires must be investigated and reported to OPGC regardless of duration or extent.  
All contractor persons should know the method of raising alarm & operation of first aid firefighting 
appliances. Nobody should misuse the fire appliances, extinguishers etc.   
45. HOT WORK   
Any activity which involves naked flames or can produce heat energy or spark shall be considered as Hot 

Work. e.g. Welding, Burning, Grinding, Cutting.   

 The Contractor must coordinate hot work activities with the OPGC Contact person.  

 All welding, burning, or other hot work will be carefully planned and safely executed by 

completion of a Hot Work Permit from OPGC.  
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 Welding machines and its accessories must be approved type & safe to use. Power supply cable 

should be of proper rating, joint free, copper and cut resistance type.    

 When ‘Hot Work’ is in progress precautions must be taken as per the Hot Work Permit issued by 

OPGC to minimize the risk to other persons, particularly from fire.   

 Appropriate fire extinguishers shall be made available for the duration of the specific activities as 

mentioned in the Hot Work permit.  

 The Contractor shall provide fire watches during hot work activity & shall ensure firewatchers 

are trained on the use of fire extinguishers and other appropriate fire fighting gear. Fire 

watchers during fire watching cannot be assigned with other task.   

 The Contractor shall ensure that firewatchers are equipped with appropriate equipment and 

dedicated only to the duties of the fire watch.   

 The Contractor shall ensure that adequate guards and barriers (fire blanket, fire proof sheets) are 

used to ensure sparks and hot slag are confined to the immediate area and do not contact 

flammable or combustible materials.    

 All open areas and floor grating/ wall openings shall be protected so that sparks or slag cannot 

reach flammable or combustible materials at any lower level.   

 Hot work areas must be barricaded to prevent people from coming into contact with sparks and 

slag from hot work activities.   

 The Contractor must store flammable and combustible chemicals where they are not subject to hot 

work or other sources of ignition.  

 Use appropriate PPE for the job.  

46. CONFINED SPACES:  
A Confined Space is any space of an enclosed nature which is not designed for continuous human 

occupancy and presents a risk of death or serious injury from hazardous substance or dangerous 

conditions.   

 The Contractor must coordinate Confined Space Entry work activities with the OPGC Contract 

person.   

Confined Space Entry Permit shall be obtained to enter any Confined Space for any kind of work 

inside.   

 Contractor shall perform no duties that might interfere and disturb the accepted safe working 

conditions in a confined space.   
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 Contractor shall maintain all safety barriers around the Entry Point.   

 Appropriate PPE as per the Confined Space Entry Permit shall be used.   

 Appropriate dust mask shall be worn by the Entrant if significant quantities of dust are present 

within the Confined Space.   

 Head and eye protection shall be worn at all times by the Entrant unless specified otherwise by 

the Control Room Engineer.   

 A body harness may be required by the Entrant if work is to be performed above ground level. An 

air purifying respirator and cartridge or Self Contained breathing Apparatus (SCBA) shall be used 

by the Entrant if Entry into a Confined Space containing a Hazardous Atmosphere is required and 

it is not physically possible to entirely remove the Hazardous Atmosphere.  

 Contractor shall use the safety equipment as per the Confined Space Entry Permit.  

 Fire extinguishers suitable for the type of fires those are appropriate to the hazards that may be 

present in the Permit Required Confined Space.  

 Contractor shall deploy trained Confined Space Watcher/Hole Watcher to take control over the 

Confined Space entry & exit points during the period of work. Confined space opening either 

will be closed or entry prohibited through warning tape or barrier while no work is taking place 

inside the confined space. Contractor will not assign task other than Confined space watching 

to the watchers as long as they are performing the watching.     

 Contractor shall comply strictly with the following Electrical safety precautions  

 Electrical equipment supplied from the mains should only be used where there  are no practicable 

alternatives. Battery powered electrical equipment or pneumatic powered equipment shall be used 

whenever possible.   

 If there are no practicable alternatives to using electrical equipment supplied from the mains, then 

they should be 24V. If this is not possible then they should be 110V supplied through a centre 

tapped transformer with the centre tap earthed.   

 Electrical equipment supplied from the mains should contain Ground Fault Circuit Interrupters / 

Residual Current Devices.   

 Electrical equipment supplied from the mains shall have a valid test certificate.   
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47. HIGH PRESSURE WATER/ SERVICE AIR CLEANERS  
Improper use of water jets/ Service Air can cause serious injury. The contractor may only use high 

pressure washing apparatus with the permission of the OPGC Contact Person.  

The contractor must satisfy the OPGC Contact Person as to the training of the operators, the 

arrangements for the place of work and a safe system of work.  

48. SCRAP/WASTE DISPOSAL:  
Waste Bins are provided on site for General Housekeeping materials, metal scrap, Hazardous and Oily 

wastes and Chemical Wastes. Special or Hazardous Materials must not be dumped in general 

housekeeping bins and metal scrap bins. Please consult with OPGC Contact person for more details.  

49. GAS CYLINDERS  
The following regulations apply to all industrial transportable gas cylinders including containers for 

dissolved acetylene.  

49.1. CYLINDER IDENTIFICATION  
Gas cylinders shall be colour coded in accordance with relevant BIS code or applicable Gas Cylinder 

rule.   

Full and empty cylinders must be clearly distinguished and stored apart.  
49.2. STORAGE OF CYLINDERS    

 No flammable materials shall be stored on the site with them, or in the immediate vicinity. 

Cylinders must be kept at a safe distance from any heat source.   

 Cylinders shall be stored in such a manner that they can be readily removed in the event of fire.   

 They shall be adequately secured to prevent falling over.   

 Cylinders shall be stored vertically and secured.   

49.3. HANDLING AND MOVEMENT OF CYLINDERS  
 Cylinders shall not be subjected to rough usage, or excessive shock, or used as rollers, or supports.   

 Cylinders shall not be dropped from a height.   

 A proper carriage, or platform and not a sling, shall be used for moving cylinders, whether empty 

or full.   

 When cylinders are being transported, they shall be loaded and firmly wedged to prevent violent 

contact when the vehicle moves.   

 On no account shall cylinder trolleys be towed by motor transport. The transportation of any gas 

filled cylinder shall always be in a proper rack, regularly maintained and properly inspected at 

least biannually.   
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The Contractor shall ensure that cylinders with faulty valve joints, immovable valve spindles, or 

valve leakage are immediately removed from the site.   

 Only standard valve keys shall be used.   

 Only standard automatic pressure regulators and pressure gauges shall be fitted to cylinders.   

 Regulators and gauges shall be checked to ensure they are functioning properly and damaged 

gauges or regulators shall be removed from service.   

 RED hose shall only be used for Acetylene and BLACK hose shall be used for Oxygen and 

Nitrogen.   

 Hoses shall be pressure tested and examined to ensure that they are free from cuts, cracks, burns 

and excessive wear.   

 Only secured hose connectors shall be used.   

 It is strictly prohibited to bind hose connections with wire.   

 All Oxy-acetylene sets which are portable shall be wheeled on a trolley.   

 When not in use, blow-pipes and hoses shall not be left in confined spaces or enclosed areas.   

 Where this cannot be done, the Oxygen and Acetylene connections shall be disconnected at the 

cylinders situated outside. Merely closing the valve is not a disconnection.   

 Empty cylinders and cylinders no longer required shall be removed from the Site as soon as 

practicable, caps shall be in place.   

 Flashback arrestors (ESAB or any other ISI approved type) shall be fitted at the outlet of the 

regulator and at inlet of the cutting torch.   

 When not in use, all cylinders shall have protecting caps screwed on.   

 Cylinder valves shall be closed immediately when gas is not required, or when the cylinder is 

empty and the hose depressurized.   

50. RADIOGRAPHY AND RADIO ACTIVE SUBSTANCES  
 Radiography shall be done only after achieving a valid safety document. Proper barricading of the 

area and paging on the loud speakers should be done  

 All operations involving the use of radioactive substances shall be supervised by the Contractor to 

ensure that protective measures are properly maintained and to check the extent of the protection 

afforded in practice.   
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 The Contractor is required to provide OPGC with a list of radioactive sources held by the 

Contractor and all employees who use or store these radio-active sources on OPGC's property.  

 The Contractor shall be responsible for the supply, operation and regular testing of all necessary 

monitoring equipment and to ensure that all protection barriers  

are placed and altered as a result of survey radiation level readings in accordance with 

internationally acceptable levels.   

 All radioactive substances not in use shall be kept securely in a dedicated storage place. The 

storage place should be clearly marked with the warning sign and the wording: “DANGER - 

RADIOACTIVE MATERIAL” in clear and indelible print. Its access hatch or door should be 

provided with a lock, the keys of which should be kept by the authorized radiographer.   

 Only authorized personnel should handle radioactive sources.   

 Before any radiography work is started, the Contractor shall be required to establish procedures 

dealing with accident/incidents and foreseeing an emergency.   

 The procedure shall clearly define responsibilities and actions/measures to be implemented.   

 The emergency procedures shall be submitted to OPGC Contact person for review and approval.   

 The Contractor shall also ensure that all personnel involved have been carefully instructed.  

50.1. During transport, radioactive substances should be kept in sealed sources for radiography with the 

exposure container should be kept inside a lead-lined box which has the radiation warning sign on the 

outside.   

50.2. HANDLING PROCEDURE AND PERSONAL PROTECTION  

   Keep maximum distance from the source.   

 Provide maximum shielding   

 Keep exposure time down.   

 A radiography permit shall be obtained on each occasion radiological work is carried out.   

 A barrier shall be erected around each area where the source is exposed so that the level of 

radiation at the barrier does not exceed 0.75 Micro Seiverts per hour in air.   

 Suitable warning notices for display at barriers shall have the wording "RADIATION - DO NOT 

ENTER".  The notices shall also include the radiation symbol.   

 All persons using radioactive substances shall be trained and certified in the use of such 

substances.   
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 The perimeter of the area shall be patrolled during the period of source exposure.   

 An exposed source must be immediately returned to its safe container on the request of the 

operating personnel, or in the event of a fire or other emergency occurring    

Any worker liable to be exposed to ionizing radiation shall wear on the appropriate part of his 

body a film badge to measure the amount of radiation accumulated.   

51. EXCAVATION  
 The Contractor shall ensure that no Excavation work shall be carried out without the issue of an 

appropriate Safety Document.   

 Any buried cables or pipelines unexpectedly encountered during excavation work shall be 

reported immediately to the OPGC Central Control Room and the work shall cease.   

 Where, because of the nature, shape and slope of the excavation, material is liable to fall more 

than 1.3 meters (4 ft.) onto a person working, the sides of the excavation must be adequately 

shored.   

 Shoring shall be rigid and without holes or opening and be properly braced with support structure.   

 The shoring of every excavation where men are to work shall be examined each day by the 

Contractor's Representative.   

 Excavated earth shall not be stored close to the trench edges and a minimum distance of at least 

one and a half times the depth of the trench shall be observed.   

 No load, plant or equipment should be placed or moved near the edge of any excavation where it 

is likely to cause the collapse of the side of the excavation.   

 Excavations in which persons are working and into which a person is liable to fall shall be 

suitably or protected by a barrier.   

 If the excavation is to remain open after dark, warning lights shall be placed around the 

excavation to warn others of its presence.   

 Temporary crossings over the trench shall be at least 609 mm (2 feet) wide and sufficiently strong 

with a railing on one side.   

 The Contractor shall be responsible for the provision of all barricades, roping off and the 

provision of flashing lights as is required for the safety of persons and vehicles.   
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52. SURPLUS MATERIALS  
Unless otherwise directed through written instructions issued by OPGC, Contractor shall promptly 

remove all excess surplus material from the jobsite.  Final payment for performance of the work shall not 

be due and payable until such materials are removed from the jobsite.  If surplus materials are not 

removed from the job site within fifteen (15) days of completion of the Work, OPGC may dispose of the 

materials and offset the cost associated with disposal against the unpaid balance of the Contract Price.  

 53. SUSPENSION OF WORK AND LIMITATION OF LIABILITY  

OPGC reserves the right through the project contact to suspend all or any portion of the work being 

performed in violation of these provisions. OPGC shall not be liable in contract, tort (including without 

limitation negligence and strict liability) warranty or under any other legal theory for damages, costs or 

expenses related to any suspension or stoppage of work, loss of business, or other special, incidental, 

consequential or punitive damages in connection with any failure on the Contractor’s part to establish, 

enforce, or adequately monitor its Health and Safety Program.  

54. TEMPORARY BUILDING:  
Temporary buildings and material storage areas shall only be allowed upon written approval of the 

concerned Project Manager/EIC. They shall not be set up under power lines or pipe ways.  

55. UNSAFE AND/OR INAPPROPRIATE BEHAVIOR, DICIPLINARY ACTION   
Any Contractor employee who appears unable to perform his job in a safe manner or exhibits any type of 

behavior inappropriate for the work place will be reported to the Contractor’s on-site supervisor for 

evaluation and possible removal from the site. OPGC will not tolerate at any time any conduct that 

threatens, intimidates or coerces an OPGC person, another Contractor or any member of the public.    

55.1. DISCIPLINARY ACTION AND PENALTY AGAINST SAFETY RULES VIOLATION  
 Unsatisfactory safety performance will go against the contractor in future bids.  

 OPGC reserves the right to even terminate unsafe Contractor from Contract with notice.    

 In addition to the above disciplinary action, additional penalty for Safety Violation shall be 

applicable.  

 The penalty system is divided into two categories, Minor and Major. OPGC EHS shall decide 

about the minor or major safety penalty based on type of violations & risk involved with the 

violations  

 55.2. EXAMPLES OF SAFETY VIOLATIONS  
 Not wearing / improper wearing of personal protective equipment (PPE) as per OPGC PPE rule. 

Example- Safety Shoe, Helmet, Safety glass, Earplug, Hand gloves and other PPEs.    

 Using grinder without wheel guard  
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 Taking electrical connection without using ELCB.  

 Using damaged welding cable, faulty joints in cable  

 Non-use of flash back arrester in oxy acetylene cutting set  

 Non-availability of standby person (hole watch) on man hole during entry into   

 Confined space  

Not responding to emergency sirens as per emergency handling procedure.  

 Working overhead on road/ pathway without barricading  

 Dumping excavated earth on edge of excavation  

 Non-reporting of Near Miss, accident, fire and/or explosion and property damage incident.  

 Improper housekeeping. Leaving work area with debris/ waste/ scrap material                

haphazardly  

 Unauthorized disposal of hazardous substance (waste Oil, Grease, Chemical, Toxic   Substance)   

 Leaving excavated soil on road  

 Spillage of waste on roads & work places   

 Smoking inside plant premises.  

 Unauthorized carrying of weapon inside Plant Premises. � Working without valid work permit.  

 Not complying with written instruction on the work permit  

 Working without Job Safety Analysis(JSA) for high & medium risk jobs  

 Working without Job Safety briefing for high & medium risk jobs � Not providing fire 

extinguisher for hot work and fire watch.  

 Use of none testing/ certified lifting machine, tools and tackles  

 Use of substandard scaffold (such as substandard platform in terms of access, guard rail, toe guard 

& gaps on platform surface, non-use of soleplate/base plate, sagging scaffold etc.)  

 Use of above 24V light fittings in confined space without approval  

 Working above 5.9 ft height without fall protection  

 Working without rigging & slinging safety measure � Persons working under suspended load in 

barricaded area � Abuse of safety equipment/ facility/ emergency equipment.  

 Blocking access of emergency equipment or exits.  
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 Mishandling of gas cylinders  

 Handling & disposal of hazardous substances in unauthorized manner.  

 Violating OPGC any of the environmental guideline attached in separate sheet.  

The following penalties shall be imposed on the contractor with the charge of safety violation by OPGC 

and shall be deducted from the Contractor’s running/ final bill. Penalty can be imposed by E-I-C/Dept 

Heads & Tls/ Safety Officer/ EHS Manager/Safety Rovers or any officer authorized by the OPGC 

management.  

 For first instance of Safety rule violation, counseling and verbal warning with  punching of yellow 

spot on I Card  

 On observation of second instance of Safety rule violation, counseling and strong verbal warning 

with punching of blue spot on I Card  

 On observation of 3rd Safety rule violation, punching of red spot on I Card with duty suspension or 

permanent removal from site   

 For major Safety Violation for one instance also, there may be direct punching of red spot in I 

card with permanent removal/ termination of the Contractor employee(s) responsible for that 

violation.   

 Inadequate Safety Supervision leading to repeated minor or medium risk type safety violation- 

Fine/Penalty of Rs.2000/- (Rs. two thousand only) and I card punching of responsible contractor 

Supervisor.  

 Inadequate Safety Supervision leading to repeated major risk type safety violation- Fine/Penalty 

of Rs.2000/- (Rs. two thousand only) and I card punching of Contractor Supervisors with 

suspension or even termination of responsible contractor supervisor.  

56. GENERAL GUIDELINES FOR ENVIRONMENTAL PROTECTION  
The Contractor shall pay due regard to the environment by acting to preserve air, water, human life, 

animal and plant life from adverse effects resulting from its work or operation and to minimize any 

nuisance which may arise from such work or operations.     

1. Uncontrolled releases of OPGC regulated materials, hazardous wastes, special wastes, and PCB or 

PCB contaminated materials from OPGC locations into the environment are prohibited.   

2. All spills of OPGC regulated material, hazardous waste, special waste and PCB or PCB 

contaminated material must be cleaned up and waste residues generated disposed of properly.  
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Planning must begin immediately and clean up must be initiated within 72 hours of discovery of the 

spill.   

3. Use of PCB (Poly Chlorinated Biphenyl) containing products/ materials is prohibited.  

4. Used oil & lubricants generated during work shall be collected in containers provided with lid and 

shall be placed at designated transit storage shed. This shall be subsequently sent to warehouse for 

storage in the designated shed in front of Store Shed No. 3 and final disposal to authorized recyclers / 

re-processors. Waste oil/lubricant spilled on the floor shall be contained and collected by the use of 

spill protection kit.  

5. Used lead acid batteries shall be sent to Warehouse for storage at designated shed and final disposal 

to authorized recyclers / re-processors. Spilled lead acid shall be contained and collected by the use 

of spill protection kit. New lead acid batteries shall be procured against return of damaged used 

batteries to Supplier.  

6. E- Wastes and used Ni-Cd batteries, fluorescent lamps, mercury vapour lamps are also treated as 

hazardous materials. These are to be collected and stored in identified places on impervious floor and 

under shed to avoid contamination. These shall be disposed in authorized manner.      

7. Oil contaminated scraps, cotton wastes and other oil contaminated wastes shall be collected in 

specified collecting bins (designated as oil contaminated waste collecting bin) that are to be kept near 

work area and shall be sent to Warehouse for storage in specified collecting bin and final disposal to 

authorized recyclers/reprocessors, if possible. Otherwise the wastes shall be disposed off by 

warehouse in lined impervious covered pits.  

8. Onsite work areas shall not be stored with improper and/or excessive amounts of scraps and debris.   

9. Lead waste & other Non-ferrous metal wastes like, zinc, brass, copper, nickel and electronic wastes 

etc shall not be thrown around. It shall be collected in collecting bins and sent regularly to warehouse 

for storage in designated bins/shed and final disposal to authorized recyclers/re-processors.  

10. Spent Resins shall be collected in barrels, provided with lids and shall be disposed as per authorized 

disposal means.   

11. Acid/alkali / any other hazardous chemical contaminated scraps/wastes shall be collected in 

designated collecting bins to be placed near the work area and shall be returned to Warehouse for 

storage in designated collecting bin and final disposal to authorized recyclers/re-processors or else, 

these scraps can be disposed of by Ware House in lined impervious covered pits. Similarly, 

acid/alkali/ any other hazardous chemical contaminated barrels/jars shall be returned to Warehouse 

for disposing it back either to the supplier (as per the condition of Purchase Order) or to the 

authorized recyclers.  

12. Materials that yield Hazardous Substances shall be identified prior to their initial purchase.  
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13. Ample spill response materials shall be available to deal with any potential hazardous and special 

waste releases.  

14. All containers used and stored on the site must have proper labels.  

15. Debris and solid wastes generated during any activity shall be collected & disposed regularly at the 

designated place and the combustible materials shall be controlled fired under direct supervision of 

OPGC Fire or Safety Officer. It shall not be dumped /thrown here and there.  

16. Tree trimming and pruning wastes shall be kept sufficiently away from plant. Steps shall be taken to 

dispose these to outside agencies to avoid unwanted fire.    

17. Carry bags made of virgin or recycled plastic, which are less than 20 microns thick, are not allowed 

to be used in ITPS.  

18. Energy efficient products (eco marked products) will be preferred for use inside ITPS.  

19. Goods packing material shall be bio degradable and environmental friendly material.  

20. All chemicals shall be procured with its material safety data sheet (MSDS). The MSDS shall remain 

with the chemical for its entire period of stock inside OPGC.  

21. Hazardous chemicals or substances in bulk transport will come with MSDS, TREM Card, hazard 

labeling of the lorry and containers. The transporters staffs/ staff shall be properly trained on 

emergency handling of the chemical.   

22. Emergency preparedness shall be in place to handle chemical emergency or any other hazardous 

material emergency so as to prevent risk to environment.   

23. Vehicular emission and noise shall be minimized in work zones by restricting use of defective 

vehicles, machineries and Tools & Plants.  

24. Vehicles shall be certified with valid pollution under control certificate.    

25. Source air emissions shall be controlled so as to meet regulatory norms. In case of incidental higher 

emission level, immediate control measure shall be taken on priority. Continuous emission 

monitoring for Stack SPM, NOx, SO2 shall be made available all time except the period of planned 

maintenance. Alternative offline monitoring shall be in practice during the period of on line 

equipment maintenance.    

26. Fugitive emission shall be controlled in work places (CHP, AHP, ESP, Ash Pond & Dry ash storage 

silo areas). These places shall be tested for dust concentration periodically to ensure taking step to 

reduce dust emission level to acceptable state. People working in these areas shall use dust mask to 

prevent inhaling dust.    

27. Sufficient water spraying shall be ensured in haul roads and working areas to reduce fugitive 

emission during earth work by mechanical means.  

28. While painting any structural materials on ground, the structural materials shall be kept on any 

impervious barrier so as to avoid land contamination by paints.  
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29. Use of Ozone Depleting Substance (ODS) like CCL4, CFC-11, CFC-12, Halon and other ODS based 

substances shall be phased out in phased manner. Venting of ODS gas to atmosphere is forbidden. 

During phasing out process of these substances, these ODS shall not be released to atmosphere. 

These gases shall be handled as per local regulation guideline. CFC containing equipment like 

refrigerators and hydrogen driers shall be replaced with non CFC refrigerant containing equipment.     

30. SF6 consumption shall be managed in such way that there will be no waste or/ and release to 

atmosphere. The user shall maintain a consumption record covering the equipment name in which 

the gas is used, quantity and date of use.   

31. Asbestos ropes and packing shall not be used in any work. No new asbestos sheets shall be used in 

any work. Before cutting/handling old asbestos sheets, the sheets shall be made wet and handled by 

using nose mask and hand gloves. Waste asbestos pieces shall be disposed in lined impervious 

covered pits.  

32. During construction and maintenance works, melting of Bitumen should be done by using fuel oil / 

fire wood. In no case burning of rubber tyres will be allowed.  

33. Smoking is prohibited inside plant.  

34. Optimum utilization of water, energy and raw materials shall be ensured by minimizing the loss in 

any activity.  

35. Spitting on walls is prohibited.     

36. Preference shall be given for using eco-friendly materials/packing and technology, wherever it is 

techno-economically viable.  

37. Special care shall be given for good housekeeping.  

38. Non-biodegradable solid wastes like plastic pouches/packing materials shall be disposed in lined 

impervious covered pits.   

39. Empty paint drums, brushes shall not be thrown around. It shall be the responsibility of the 

contractor to dispose it outside ITPS as per the provision of Hazardous Wastes (Management & 

handling) rule.  

40. Waste water generated inside plant and sewage effluent shall be reused    

41. Ground water and surface water adjacent to ash disposal area and coal pile area shall be tested 

periodically so as to ensure no adverse impact on environment.   

42. Spillage and disposal of any liquid or solid waste into storm water drains is prohibited.   

43. Spillage of Chemical or OPGC regulated material shall be reported to Manager (Environment) 

within 01 hour of the incident occurs.  

44. For safe Handling and Transportation of Hydrogen, Chlorine, Petroleum Products and other 

Chemicals please MSIHC rule.  
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45. Any noisy operation more than 85dBA shall be carried with the use of appropriate noise abatement 

barrier. Wherever barrier cannot be provided, the person nearby must have ear protection.   

46. Environmental monitoring equipment that has been originally designed and installed must be 

satisfactorily maintained and continually operated (with the exception of standard downtime for 

planned or unplanned maintenance).  

47. Any abnormal environmental incident observed/ noticed shall be communicated to EHS  
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APPENDICES- 2 

OPGC High Risk Activities 

 

Activity 
1 Activities on or near equipment with the potential to cause Arc Flash 

2 
Activities in a road way with potential to be struck by vehicles (Does not 
include driving or travelling on a public road way.)    

3 Activities with drowning potential  

4 
Activity involving work at height above 1.8 meters (6 feet) and any pole 
climbing  

5 
Handling of hazardous substance which can cause acute injury, exposure 
to ionization sources or potential to cause explosion  

6 Activities with potential for live voltage exposure ≥50 Volt  

7 
Activities on or around pressurized safety valves or other energized 
energy relief devices where there is the possibility of exposure to the 
stored energy if released 

8 Hoisting and Rigging 

9 Hot Work outside of its designated locations 

10 Activities involving Confined Space entry or potential for 
entrapment/engulfment such as work inside a trench, tunnel, etc.   

11 Tree trimming and related activities with the potential to cause injury by 
tree trimming equipment and / or hit by falling tree or limb 

12 Activities involving operation of or working in the vicinity of operating plant 
equipment 

13 Activities in potential explosive areas due to accumulation of combustible 
dust or vapor  

14 
Activities on or near rotating, rolling or moving equipment or its parts 
having the potential to cause cut, entrapment, crushing or caught by 
injuries  

15 Activities with the potential to cause a hit by falling objects    
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Name of the work: “AMC for maintenance of P‐Way/ Railway track of MGR, ITPS for a Period of One 
Year” 

DETAIL SCOPE OF WORK FOR TRACK MAINTENANCE OF MGR SYSTEM.   
 
We have railway track our private siding in the MGR system and the same has been categorized in two 
section namely OPGC I and OPGC II. The OPGC I track length  of 13.3 ETKM as under and  is constructed 
24 year back and OPGC II track of 22.483 ETKM constructed three year back .The detail of track in ETKM 
in chainage are mentioned  as under . 
 

OPGC I:  

The present track  length  is about 13.3 ETKM for use of rake movement and we have proposed for 
track maintenance for 13.3 ETKM as per Bill of quantity BoQ No I as mentioned below. 

Sl No  Detail of chainage   ETKM 

1  MGR  old  track  from  hopper  1  at  chainage    0/000  Km  to  6  /  600Km  with  
workshop yard  

13.3 

OPGC II: 

OPGC  II has   new track  line  II    for unit 3 & 4 coal rake movement along with existing track  line of 
OPGC I , 8 new line in MGR work shop yard  & hopper area, 4 line in Chharlla loading yard. The track 
line is operational since two year. The total length from hopper 2 of Chainage 0/ 000 Km to chharlla 
coal  loading  at  chainage 9/800 KM  is  as under. The  track maintenance  shall be  carried out upto 
9/800 Km as per BoQ II and as per scope of work. Hence the total length of OPGC II from hopper 2 to 
6 / 600 Km and up to 14/800Km  is 27483.6 track meter. At present rake movement shall be up to 
chharlla siding of chainage 9 / 800 Km and the total track  length for maintenance shall be 22483.6 
equated track meter or 22.48 ETKM. 

Sl. No  Detail of Chainage  ETKM(Equated 
track Kilo meter ) 

1  MGR new track laid   from Hopper 2 upto 6/600 Km   12.58 

2  From 6 / 600 KM to Chharlla siding end i.e 9 / 800   9.899 

 
Scope of work for BOQ I  
The specification and scope of work are mentioned below from 1 to 26 in serial for items mentioned 
in  the bill of quantity  (BoQ  I of OPGC  I  track  ).The  scope of work  shall be  as per  latest    IRPWM 
manual where  complete  specification  is not mentioned.  The description mentioned  against  each 
item shall be as per instruction of EIC.    
1) THROUGH PACKING CONVENTIONAL MAINTENANCE:  'Through packing of Broad Gauge  railway 
straight/curved      track of any  sleeper with  stone ballast  to maintain correct alignment, cross and 
longitudinal  level  as  required  for  maintaining  track  gauge,  versine,  super‐elevation  etc  with 
contractors tools and  labours  inclusive of all charges as per  IRPWM and as directed by EIC on our 
MGR track line including hopper, loading yard & unloading yard. 
The packing shall consist of the following operations in sequence, not more of the track on any day 
being opened, and that can be efficiently repacked before closing of the work. Accordingly the total 
number of sleepers tackled will dependent upon the number of gang men present on the day. 
Through packing shall consist of the following operations: 
Opening of the road 
Examination of rail, sleepers and fastening 
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Squaring of sleepers 
Slewing of track to correct alignment 
Gauging 
Packing of sleepers 
Repacking of joint sleepers 
Boxing of ballast section and tidying. 
Through packing will be one from one end of a gang length towards the other continuously or as per 
EIC.  
2)  Slack packing:  Slack packing of  track as and when  required with  contractors  tools and  labours 
inclusive of all charges as per IRPWM manual. Picking up slacks shall be round the year for any no. of 
items as required. 
 
As opposed to through packing, picking‐up‐slacks should be done where the alignment or top level is 
bad and the track has to be restored to normal condition quickly. The  length of track attended by 
the gang during  the day will depend on  the extent of  the slacks.  In all cases sighting  is done,  the 
defects assessed and accordingly  identifying marks are made on sleepers  in chalk. The marked on 
sleepers should then be opened out and dealt with as in the case of through‐packing. 
 
It  is  imperative when  joints  are  picked  up, minimum  three  sleepers  in  addition  to  the  two  joint 
sleepers on either side of the joint should be packed. While picking up slacks, in no case should one 
side rail and sleepers  is  tackled, but  it should be ensure  that  those sleepers being  tackled, should 
cover the whole sleepers involving both the rails at any spot. 
 
Attention to slacks should be need based. Need for the same being determined by Inspections of P‐
Way supervisors/track engineers or EIC. Picking up slacks shall be done where the track alignment is 
kinky or top level is uneven.  
 
3) SCOPE OF WORK FOR ROUTINE MAINTENANCE / BREAKDOWN MAINTENANCE of ETKM. ( BoQ sl 
no 3 for ETKM)  
 
Scope of work on ETKM basis; 
 
 Item no 3 of Bill of Quantity I .The agency has to execute the following works on ETKM basis or as 
per requirement of the system for safe movement of empty / loaded coal rake on track at speed of 
45  Kmph. Monthly  12  to  13.3  ETKM  shall  be maintained  as  per  instruction  of  EIC  for  the  track 
location out of 13.3 ETKM installed track of OPGC I.  
 
Routine checking of track, rectification work  for safe movement of rake by engaging the  following 
personnel. 
 
Gagmen, Key man, Permanent way mate (PWM) shall be made of two gang to carry out the works as 
per Indian Railway permanent way work manual. PWI who coordinate the gangs should be from EX‐ 
Indian  Railway  employee  .Gang  men,  Mate  and  key  man  should  have  knowledge  of  track 
maintenance and execution of all P way works. For better maintenance, the complete track of 13.3 
ETKM  shall  be  divided  into  2  section  by  engaging  2  gang  of  requisite manpower  as  per  RDSO/ 
IRPWM manual / norms or as per OPGC site requirement. 
 
The gang/workmen defined for ETKM work or ETKM groups shall not be utilized for other works of 
BOQ items during total AMC period.  
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The below ETKM works are of composite item. Any other item or items not specifically mentioned, 
but needs to be attended for safe movement of traffic / coal rake or needs regular maintenance, has 
to be attended by the agency under this item as per Railway schedules. 
  
The agency has  to maintain  the  following  items  in such manner as per  instruction of EIC so as  to 
maintain the average 13.3 ETKM track  in every month  in healthy &  free  from any defects  for safe 
movement of rake. 
 

Sl 
no 

Description of work on ETKM basis of item sl no 3 of Bo Q I  for 13.3 ETKM Penalty deduction due 
to non-performance   

1 KEY MAN :  Daily examination of complete track ( 13.3 ETKM) and tightening their 
fittings by deploying of 4 key man  for daily petroling with mobile phone and checking 
the track for 8 hours for length of 3 KM by each key man `with tools and plants. The 
patrolling shall be 8 AM to 5 PM. The key man shall carry out job for tightening of 
ERCs, liners, rail screws, plate screws, points & crossings fittings, guard rail fittings, 
trap switch fittings. 

As per instruction of EIC 
and deduction on ETKM 
basis. 

2  Ballast profiling, boxing and dressing with special attention at curves etc. Carrying 
ballast to the track section where scanty ballast is observed    

As per instruction of EIC 
and deduction on ETKM 
basis.  

3 Maintenance of points and crossing and minor rectification like alignment and 
lubrication, proper crossing gauge on the check rail and its adjustment for clearance 
to the correct profile with through packing as per requirement. 

Weekly two points to be 
maintained. Penalty for 
nonperformance shall be 
decided as per EIC.     

4 Retired PWI Inspection for P-Way points & crossing / fish plates/ clips/ track 
alignment rain cuts, holes and complete track defects if any etc. by OPGC push 
trolley or motorized trolley. Weekly thrice or as per instruction of EIC based on work 
requirement. The PWI should maintain inspection and “Daily Material Transaction 
Register" for submission at the end month to EIC.The agency / contractors PWI will 
prepare and maintain a "Section Register" to record important details of the 
track/section. 
 

The contractor shall 
employ one PWI for 
minimum twelve days per 
month, in case he fails, 
the amount Rs 2000 per 
day or more as per 
decision of EIC shall be 
deducted from his 
monthly bill.  

5 Painting of check Rail both ends with white paints of approved brand up to a length of 
200 mm in the rail. Material and brushes are to be supplied by OPGC. 
 

As per instruction of EIC 
and deduction on ETKM 
basis 

6 Jim crewing of KINKY Rail and Tongue Rail. Remedial measures are to be done 
during buckling of track.  

As per instruction of EIC 
and deduction on ETKM 
basis. 

7 Realignment of curve/readjustment of vertical curve as and when required involving 
slewing of track with desired versine followed by one KATCHA packing/through 
packing as per requirement 

As per instruction of EIC 
and deduction on ETKM 
basis. 

8 Maintenance of meter / Km / Curve / signal post lying along the MGR track (Post / 
Indicator & paints shall be supplied by the OPGC). Calculation and marking of Station 
No., Super elevation, chain age and versine etc. marking of Kilometer post (chain 
age), creep indicator post, points and crossing station number of curves, super 
elevation of curves, transition length posts (TPTC, TPCC), degree of curvature post, 
versine of curve, HFL of bridges, danger level of bridges etc. 

As per instruction of EIC 
and deduction on ETKM 
basis. 

9 Cutting, cleaning of wild grasses, bushes, and extended branches of trees in and 
around the track and in our two panel building. 

As per instruction of EIC 
and deduction on ETKM 
basis. 

10 Painting of all type rail indicator, Painting of wood /steel structure of P-way equipment 
as per requirement. Only Paint material, brushes are to be supplied by OPGC. 
Painting and leveling of Posts, Safety Sign Boards, Level crossing gates, barricades, 
signboards, chainage posts.are to be supplied by OPGC  

As per instruction of EIC 
and deduction on ETKM 
basis 

11 Minor cess repair including cess cutting, filling, and repair of minor rain cuts on 
embankment as and when required. 

As per instruction of EIC 
and deduction on ETKM 
basis. 
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12 Maintenance of manned and unmanned Level crossings with proper lubrication etc. 
as per IRPWM manual. Material are to be supplied by OPGC/ 

As per instruction of EIC 
and deduction on ETKM 
basis 

13 ERC re-greasing as per IRPWM manual. Material & Grease to be supplied by OPGC As per instruction of EIC 
and deduction on ETKM 
basis 

14 Emergency maintenance & repair of track at any section during 
dislocation/derailment of track. All material shall be supplied to you by OPGC. The 
cutting and welding staff for repair shall be arranged by the agency. OPGC shall 
provide material for that work along with gases etc. Repair of rail for minor crack due 
to accident and derailment shall be done by the agency. 

As per instruction of EIC. 

15 Greasing of face of outer Rail in the curve as per instruction of EIC. Grease shall be 
supplied by OPGC. 

As per instruction of EIC 
and deduction on ETKM 
basis 

16 The agency has to carry out side drain, catch water drain and cross drain cleaning 
work on any place of track for preventing the damage of track. 

As per instruction of EIC 
on site requirement 

17 Gang patrolling shall be done during abnormal rainfall. Pre-monsoon precautionary 
measures comprising clearing of vent ways shall be done. 
 

As per instruction of EIC 
on site requirement 

18 Maintaining all P-Way, embankment, bridges, registers including points & crossing 
registers, curve registers etc.  

As per instruction of EIC 
on site requirement 

19 Maintenance of gauge level, elevation, joints etc. on the track circuited area (with 
modification if required) at the concrete platform located near the In-motion 
Weighbridge at the approach and beyond the Track hopper of Coal Handling Plant at 
ITPS and at Ubuda weigh bridge. 

As per instruction of EIC 
on site requirement 

20 P way small spares from warehouse to MGR and MGR to Ware house or to any 
location of MGR system from warehouse   which can be transported by the agency 
staff vehicle. 

As per instruction of EIC 
on site requirement. 

21 Renewal of worn out / broken 1 in 8 1/2 crossing only with fitting & fastening including 
lead up to 30 mtr., but excluding sleepers.  

As per instruction of EIC 
on site requirement. 

22 The agency has carryout the lifting of track as per requirement As per instruction of EIC 
on site requirement 

23 The ETKM gang shall have to carry out other works of track as per requirement.  As per instruction of EIC 
on site requirement 

28 Lateral and vertical wear and survey inspection work are to be made on curved track. As per instruction of EIC 
on site requirement 

29 Interchanging of rail when rail wear is out of limit for rake movement on casual 
requirement. 

As per instruction of EIC 
on site requirement 

NB : Penalty for non completion /non attendance  of above composite item / work from the monthly 
bill shall be as above or as per EIC. The Contractor shall provide detail specifications, quantity, quality 
and  sources  of  availability  and  alternative  of  spares  and  consumables  required  maintaining  the 
Permanent way for this job and other special jobs of BOQ. 
   
4) Installation of PSC sleeper of  straight / curve track   with any type of sleepers  Removing the existing 
sleepers  and  its  fastening  including  stacking  them  outside  track  clearing  removed  sleepers  from  all 
infringement  to moving  dimension  inserting  new  sleepers  at  specified  spacing  along with  fastening, 
including tightening of fasteners, Sleeper at site involving lead not more than 100mtr including leading 
of  both  new  and  released  sleepers  and  fastenings  from  site  to  track &  vice  versa  and  as  per  IRPW 
manual. 
 
5) Renewal worn out / broken 1  in 8 1/2 straight /curved switches of Rail   with Fitting & Fastening 
including lead up to 30 mtr. , but excluding sleepers. 
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6) Renewal of tongue rail left / right of 1 8 1/2 (straight and curved switch) complete with fitting and 
fastening including lead up to 30 mtr but excluding sleeper.   
    
7) Transportation of P way  material ( Rail , sleeper and ballast )from OPGC store/any site of OPGC to 
any other  location  of  our MGR  system  by  contractors  own  vehicle    407,  small  truck &  tractor  etc 
including loading and unloading . 
 
a)  Lead from 0  mtr to 5 KM. 
b)  Lead from 5 Km  to 20 KM.. 
 
8)  Transportation of P‐way material ( rail , sleeper ) from store/any site of / to any other location of 
our MGR system by OPGC  dip lorry  /material trolley including loading and unloading. 
a) Lead Up to 1 KM. 
b) Extra for each subsequent lead 0.5KM / MT 
 
9) Pulling back creep in ordinary track( for single rail) for Rail/short weld Rails of 39 mtrs and re‐fixing 
anchors & all other fittings including slack packing and aqua ring of displaced sleepers( Average creep 30 
cm in two sides i.e 15 cm on each side rail  in the running track. Creep adjustment by pulling back Rails 
(as & when required).IRPWM procedures are to be followed. 
 
10)  Renewal  of  Rails  of  any  section with  fitting  and  fastening  including  stacking with  in  30 mtrs.in 
connection with Rail fracture or damage. Removal of existing rail and placing new rail. 
 
11) Lubrication of fish plated joints, bolts and nuts as per IRPWM manual (consumables like grease etc 
to be supplied by OPGC). Lubrication & oiling of fish plate and bolts (entire section once a year). 
The purpose of lubricating rail joints is not only to the facilitate expansion of rails but also to retard the 
inherent feature of wear on the fishing planes of the rails and fish plate. Reduced wear on fishing planes 
is one of the preventives for low joints. 
 
12)  Replacement/renewal  of missing  fittings  and  fasteners  (nut,  bolt  and  ERC  of  the  track)  as  per 
IRPWM manual 
 
13) Replacement of GR sole plate as per IRPWM manual. 
 
14) Replacement of GFN / Metal liner/ERC as per IRPWM manual. 
 
15) Maintenance of OPGC   dip lorry, checking of all the parts of the lorry for mechanical parts, proper 
lubrication and minor repair. OPGC shall provide material & spares for the work. 
 
16) Maintenance of OPGC Motorized trolley, checking of all the parts of the trolley for electrical parts, 
mechanical parts and proper lubrication. OPGC shall provide material & spares for the work.  
 
17)  Removal  of  coal  from  the  track  at  the  Loading  yard  &  unloading  yard  &  disposal  thereof  at 
designated area with all le7d & lift complete as per the direction of Engineer‐in‐charge. 
 
18) Overhauling of level crossing with proper lubrication and as per IRPWM manual. 
 
19) Drilling of Rail of 60 kg by agency hand tools. 
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20) Cutting of Rail of 60 kg by agency hand tools   
 
21) Overhauling or shallow screening of track shall have to be done as per IRPWM manual. 
 
22) Carrying out the USFD testing of rails by SRT by using 0 degree / 4 Mhz , 37 degree / 2 Mhz and 70 
degree    /  2 MHz  probes  by  NBC method  as  per  IR  standard.  Specification  for  ultrasonic  testing  of 
railwelds as applicable to rails testing complete as directed by EIC.The testing shall cover minimum 94 % 
of the Railhead cross sectional area , 100 %  of the web cross sectional area  and 100 % of bottom flange 
of  rail  falling  below web.(  This  shall  cover  the Gauge  face  corner  defects  also).The  rate  for  testing 
includes  cost of  contractor  ,labour  , operator,USFD machine,Tools  and  plants    i.e probes  ,  couplant, 
etc.and all other incidentals charges related to testing work including taxes,transportation etc.The item 
also includes the detection marking of the defects detected as per standard Railway and RDSO practices 
including submission of daily reports complete.as per latest amendment of RDSO. 
 
23) Carrying out the USFD testing of welds ( thermic and flash butt  welding ) , by using 0 degree and 70 
degree probes  for head  testing  ,70 degree  ( 2 Mhz)  , 20 mm  x20mm  single  crystal probe  for  flange 
testing and 45 degree ( 2 Mhz) / 70 ( 2 Mhz , 8 mm x 8 mm ) probe for half moon testing as applicable as 
per Indian railway standard specification for ultrasonic testing of rail / weld as applicable to weld testing 
complete  as directed by  EIC  .  The  testing  shall  cover  100 %  flange    X  sectional  area  , 100 % web  X 
sectional area and 94 % of weld head X sectional areas. The rate for testing includes cost of contractor, 
labour,operator USFD machine  ,  tools  and  plants  i.e  probes  ,  couplants  ,etc  and  all  other  incidental 
charges related to testing work including taxes ,transportation etc.The item also include the detection , 
marking of the defects detected as railway standard RDSO and Railway practice including submission of 
daily report complete.   
 
24) Providing  technical  service  for epoxy application on  track hopper and weighbridge 2 of hopper 1 
approach for epoxy application, grouting, leveling of track and fixing MCI inserts. 
 
25)  Repairing of track hopper approach (Rake entry side) inserts by fast setting material. The agency is 
to supply material and service for leveling and tightness of inserts. 
 
26) Grouting / anchoring of weighbridge approach with threaded rod and chemical RE 500 (Hilti make) 
weigh bridge 1 approach are to be done  by the agency material as decided by EIC.  
 
METHOD OF MEASUREMENT OF ETKM TRACK: 
Track length measurement for maintenance of P‐Way will be made as follows: ‐ 
The unit of measurement for track length shall be kilometers. For this purpose, the track shall be jointly 
measured.  It  is  to be noted  that  a measurement of one  kilometer on  left  and  right  rail of  the  track 
united will constitute 1 KM of track length. This shall not be considered as 2 Kms. Further the following 
co‐efficient / weight age shall be considered in measurement of track length. 
 
Weight age of non‐running  lines  like sick siding and concrete paved portions of  track hopper,  fuel oil 
unloading area, pits of workshop etc.= 0.40. 
Weight age of running lines = 1. 
Points & Crossing by equating 10 sets of Points & Crossing to one track Km. i.e. 1 set = 100 mtr. 
For  concrete paved portion where maintenance  is not  required  shall be decided by  the Engineer‐in‐
charge and shall not be paid as per direction of EIC. 
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In case where the method of measurement  is not provided  in the said specification or  in the technical 
specification  given herein,  the method  to be  adopted  to  shall be  as per  similar work/ or  as per  the 
instruction of the Engineer‐in‐charge.  
 
Scope of work for BoQ II. 
The specification and scope of work are mentioned below from 1 to 25 in serial for items mentioned 
in the bill of quantity (BoQ II of OPGC II track).The scope of work shall be as per latest IRPWM manual 
where complete specification is not mentioned. The description mentioned against each item shall be 
done as IRPWM manual or per instruction of EIC.    
 
1)  THROUGH  PACKING  CONVENTIONAL MAINTENANCE:  'Through  packing  of  Broad  Gauge  railway 
straight/curved      track  of  any  sleeper  with  stone  ballast  to maintain  correct  alignment,  cross  and 
longitudinal level as required for maintaining track gauge, versine, super‐elevation etc with contractors 
tools and  labours  inclusive of all charges as per  IRPWM and as directed by EIC on our MGR track  line 
including hopper, loading yard & unloading yard. 
The packing  shall  consist of  the  following operations  in  sequence, not more of  the  track on any day 
being opened, and  that  can be efficiently  repacked before  closing of  the work. Accordingly  the  total 
number of sleepers tackled will dependent upon the number of gang men present on the day. 
 
Through packing shall consist of the following operations: 
Opening of the road 
Examination of rail, sleepers and fastening 
Squaring of sleepers 
Slewing of track to correct alignment 
Gauging 
Packing of sleepers 
Repacking of joint sleepers 
Boxing of ballast section and tidying. 
\ 
Through packing will be one  from one end of a gang  length towards the other continuously or as per 
EIC.  
 
2)  Slack  packing:  Slack  packing  of  track  as  and  when  required with  contractor’s  tools  and  labours 
inclusive of all charges as per  IRPWM manual. Picking up slacks shall be round the year for any no. of 
items as required. 
 
As opposed  to  through packing, picking‐up‐slacks should be done where  the alignment or  top  level  is 
bad and the track has to be restored to normal condition quickly. The  length of track attended by the 
gang during  the day will depend on  the extent of  the slacks.  In all cases sighting  is done,  the defects 
assessed  and  accordingly  identifying marks  are made  on  sleepers  in  chalk.  The marked  on  sleepers 
should then be opened out and dealt with as in the case of through‐packing. 
 
It is imperative when joints are picked up, minimum three sleepers in addition to the two joint sleepers 
on either side of the joint should be packed. While picking up slacks, in no case should one side rail and 
sleepers  is tackled, but  it should be ensure that those sleepers being tackled, should cover the whole 
sleepers involving both the rails at any spot. 
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Attention to slacks should be need based. Need for the same being determined by Inspections of P‐Way 
supervisors/track engineers or EIC. Picking up slacks shall be done where the track alignment is kinky or 
top level is uneven.  
 
3) SCOPE OF WORK FOR ROUTINE MAINTENANCE / BREAKDOWN MAINTENANCE of ETKM. ( BoQ II  sl 
no 3 for ETKM)  
Scope of work on ETKM basis; 
 Item no 3 of Bill of Quantity I .The agency has to execute the following works on ETKM basis or as per 
requirement of  the  system  for  safe movement of empty  /  loaded  coal  rake on  track at  speed of 45 
Kmph. Monthly 22 to 22.48  ETKM shall be maintained as per instruction of EIC for the track location out 
of 22.48 ETKM installed track of OPGC I.  
 
Routine  checking  of  track,  rectification work  for  safe movement  of  rake  by  engaging  the  following 
personnel. 
 
Gagmen, Key man, Permanent way mate (PWM) shall be made of two gang to carry out the works as 
per  Indian Railway permanent way work manual. PWI who  coordinate  the gangs  should be  from EX‐ 
Indian Railway employee .Gang men, Mate and key man should have knowledge of track maintenance 
and execution of all P way works. For better maintenance, the complete track of 22.48 ETKM shall be 
divided into 3 section by engaging 3 gang of requisite manpower as per RDSO/ IRPWM manual / norms 
or as per OPGC site requirement. 
 
The gang/workmen defined for ETKM work or ETKM groups shall not be utilized for other works of BOQ 
items during total AMC period.  
 
The below ETKM works are of composite item. Any other item or items not specifically mentioned, but 
needs to be attended for safe movement of traffic / coal rake or needs regular maintenance, has to be 
attended by the agency under this item as per Railway schedules. 
  
The  agency  has  to maintain  the  following  items  in  such manner  as  per  instruction  of  EIC  so  as  to 
maintain  the average 22.48   ETKM  track  in every month  in healthy &  free  from any defects  for  safe 
movement of rake.   
 
Sl 
no 

Description of work on ETKM basis of item sl no 3 of Bo Q II  for 22.48 ETKM  Penalty deduction due 
to non‐performance   

1  KEY MAN :  Daily examination of complete track ( 22.48 ETKM) and tightening 
their fittings by deploying of 4 key man  for daily petroling with mobile phone 
and checking the track for 8 hours for length of 3 KM by each key man `with 
tools and plants. The patrolling shall be 8 AM to 5 PM. The key man shall 
carry out job for tightening of ERCs, liners, rail screws, plate screws, points & 
crossings fittings, guard rail fittings, trap switch fittings. 

As per instruction of 
EIC and deduction on 
ETKM basis. 

2   Ballast profiling, boxing and dressing with special attention at curves etc. 
Carrying ballast to the track section where scanty ballast is observed    

As per instruction of 
EIC and deduction on 
ETKM basis.  

3  Maintenance of points and crossing and minor rectification like alignment and 
lubrication, proper crossing gauge on the check rail and its adjustment for 
clearance to the correct profile with through packing as per requirement. 

Weekly two points to 
be maintained. Penalty 
for nonperformance 
shall be decided as per 
EIC.     
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4  Retired PWI Inspection for P‐Way points & crossing / fish plates/ clips/ track 
alignment rain cuts, holes and complete track defects if any etc. by OPGC 
push trolley or motorized trolley. Weekly thrice or as per instruction of EIC 
based on work requirement. The PWI should maintain inspection and “Daily 
Material Transaction Register" for submission at the end month to EIC.The 
agency / contractors PWI will prepare and maintain a "Section Register" to 
record important details of the track/section. 
 

The contractor shall 
employ one PWI for 
minimum twelve days 
per month, in case he 
fails, the amount Rs 
2000 per day or more 
as per decision of EIC 
shall be deducted from 
his monthly bill.  

5  Painting of check Rail both ends with white paints of approved brand up to a 
length of 200 mm in the rail. Material and brushes are to be supplied by 
OPGC. 
 

As per instruction of 
EIC and deduction on 
ETKM basis 

6  Jim crewing of KINKY Rail and Tongue Rail. Remedial measures are to be done 
during buckling of track.  

As per instruction of 
EIC and deduction on 
ETKM basis.

7  Realignment of curve/readjustment of vertical curve as and when required 
involving slewing of track with desired versine followed by one KATCHA 
packing/through packing as per requirement

As per instruction of 
EIC and deduction on 
ETKM basis.

8  Maintenance of meter / Km / Curve / signal post lying along the MGR track 
(Post / Indicator & paints shall be supplied by the OPGC). Calculation and 
marking of Station No., Super elevation, chain age and versine etc. marking of 
Kilometer post (chain age), creep indicator post, points and crossing station 
number of curves, super elevation of curves, transition length posts (TPTC, 
TPCC), degree of curvature post, versine of curve, HFL of bridges, danger level 
of bridges etc. 

As per instruction of 
EIC and deduction on 
ETKM basis. 

9  Cutting, cleaning of wild grasses, bushes, and extended branches of trees in 
and around the track and in our two panel building. 

As per instruction of 
EIC and deduction on 
ETKM basis. 

10  Painting of all type rail indicator, Painting of wood /steel structure of P‐way 
equipment as per requirement. Only Paint material, brushes are to be 
supplied by OPGC. Painting and leveling of Posts, Safety Sign Boards, Level 
crossing gates, barricades, signboards, chainage posts.are to be supplied by 
OPGC  

As per instruction of 
EIC and deduction on 
ETKM basis 

11  Minor cess repair including cess cutting, filling, and repair of minor rain cuts 
on embankment as and when required. 

As per instruction of 
EIC and deduction on 
ETKM basis.

12  Maintenance of manned and unmanned Level crossings with proper 
lubrication etc. as per IRPWM manual. Material are to be supplied by OPGC/ 

As per instruction of 
EIC and deduction on 
ETKM basis 

13  ERC re‐greasing as per IRPWM manual. Material & Grease to be supplied by 
OPGC 

As per instruction of 
EIC and deduction on 
ETKM basis 

14  Emergency maintenance & repair of track at any section during 
dislocation/derailment of track. All material shall be supplied to you by OPGC. 
The cutting and welding staff for repair shall be arranged by the agency. 
OPGC shall provide material for that work along with gases etc. Repair of rail 
for minor crack due to accident and derailment shall be done by the agency. 

As per instruction of 
EIC. 



 

Page 197 of 208 
 

15  Greasing of face of outer Rail in the curve as per instruction of EIC. Grease 
shall be supplied by OPGC. 

As per instruction of 
EIC and deduction on 
ETKM basis 

16  The agency has to carry out side drain, catch water drain and cross drain 
cleaning work on any place of track for preventing the damage of track. 

As per instruction of 
EIC on site 
requirement 

17  Gang patrolling shall be done during abnormal rainfall. Pre‐monsoon 
precautionary measures comprising clearing of vent ways shall be done. 
 

As per instruction of 
EIC on site 
requirement

18  Maintaining all P‐Way, embankment, bridges, registers including points & 
crossing registers, curve registers etc.  

As per instruction of 
EIC on site 
requirement 

19  Maintenance of gauge level, elevation, joints etc. on the track circuited area 
(with modification if required) at the concrete platform located near the In‐
motion Weighbridge at the approach and beyond the Track hopper of Coal 
Handling Plant at ITPS and at Ubuda weigh bridge.

As per instruction of 
EIC on site 
requirement 

20  P way small spares from warehouse to MGR and MGR to Ware house or to 
any location of MGR system from warehouse   which can be transported by 
the agency staff vehicle. 

As per instruction of 
EIC on site 
requirement.

21  Renewal of worn out / broken 1 in 8 1/2 crossing only with fitting & fastening 
including lead up to 30 mtr., but excluding sleepers.  

As  per  instruction  of 
EIC  on  site 
requirement. 

22  The agency has carryout the lifting of track as per requirement  As  per  instruction  of 
EIC  on  site 
requirement 

23  The  ETKM  gang  shall  have  to  carry  out  other  works  of  track  as  per 
requirement.  

As  per  instruction  of 
EIC  on  site 
requirement 

28  Lateral  and  vertical  wear  and  survey  inspection  work  are  to  be made  on 
curved track. 

As  per  instruction  of 
EIC  on  site 
requirement 

29  Interchanging  of  rail when  rail wear  is  out  of  limit  for  rake movement  on 
casual requirement. 

As  per  instruction  of 
EIC  on  site 
requirement

NB : Penalty for non completion /non attendance  of above composite item / work from the monthly 
bill shall be as above or as per EIC. The Contractor shall provide detail specifications, quantity, quality 
and  sources  of  availability  and  alternative  of  spares  and  consumables  required  maintaining  the 
Permanent way for this job and other special jobs of BOQ. 
   
4) Installation of PSC sleeper of  straight / curve track   with any type of sleepers  Removing the existing 
sleepers  and  its  fastening  including  stacking  them  outside  track  clearing  removed  sleepers  from  all 
infringement  to moving  dimension  inserting  new  sleepers  at  specified  spacing  along with  fastening, 
including tightening of fasteners, Sleeper at site involving lead not more than 100mtr including leading 
of  both  new  and  released  sleepers  and  fastenings  from  site  to  track &  vice  versa  and  as  per  IRPW 
manual. 
 
5) Renewal worn out / broken 1  in 8 1/2 straight /curved switches of Rail   with Fitting & Fastening 
including lead up to 30 mtr. , but excluding sleepers. 
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6) Renewal of tongue rail left / right of 1 8 1/2 (straight and curved switch) complete with fitting and 
fastening including lead up to 30 mtr but excluding sleeper.   
    
7) Transportation of P way  material ( Rail , sleeper and ballast )from OPGC store/any site of OPGC to 
any other  location  of  our MGR  system  by  contractors  own  vehicle    407,  small  truck &  tractor  etc 
including loading and unloading . 
a)  Lead from 0  mtr to 5 KM. 
b)  Lead from 5 Km  to 20 KM.. 
 
8)  Transportation of P‐way material ( rail , sleeper ) from store/any site of / to any other location of 
our MGR system by OPGC  dip lorry  /material trolley including loading and unloading. 
a) Lead Up to 1 KM. 
b) Extra for each subsequent lead 0.5KM / MT 
 
9) Pulling back creep in ordinary track( for single rail) for Rail/short weld Rails of 39 mtrs and re‐fixing 
anchors & all other fittings including slack packing and aqua ring of displaced sleepers( Average creep 30 
cm in two sides i.e 15 cm on each side rail  in the running track. Creep adjustment by pulling back Rails 
(as & when required).IRPWM procedures are to be followed. 
 
10)  Renewal  of  Rails  of  any  section with  fitting  and  fastening  including  stacking with  in  30 mtrs.in 
connection with Rail fracture or damage. Removal of existing rail and placing new rail. 
 
11) Lubrication of fish plated joints, bolts and nuts as per IRPWM manual (consumables like grease etc 
to be supplied by OPGC). Lubrication & oiling of fish plate and bolts (entire section once a year). 
The purpose of lubricating rail joints is not only to the facilitate expansion of rails but also to retard the 
inherent feature of wear on the fishing planes of the rails and fish plate. Reduced wear on fishing planes 
is one of the preventives for low joints. 
 
12)  Replacement/renewal  of missing  fittings  and  fasteners  (nut,  bolt  and  ERC  of  the  track)  as  per 
IRPWM manual 
 
13) Replacement of GR sole plate as per IRPWM manual. 
 
14) Replacement of GFN / Metal liner/ERC as per IRPWM manual. 
 
15) Maintenance of OPGC   dip lorry, checking of all the parts of the lorry for mechanical parts, proper 
lubrication and minor repair. OPGC shall provide material & spares for the work. 
 
16) Maintenance of OPGC Motorized trolley, checking of all the parts of the trolley for electrical parts, 
mechanical parts and proper lubrication. OPGC shall provide material & spares for the work.  
 
17)  Removal  of  coal  from  the  track  at  the  Loading  yard  &  unloading  yard  &  disposal  thereof  at 
designated area with all le7d & lift complete as per the direction of Engineer‐in‐charge. 
 
18) Overhauling of level crossing with proper lubrication and as per IRPWM manual. 
 
19) Drilling of Rail of 60 kg by agency hand tools. 
  
20) Cutting of Rail of 60 kg by agency hand tools   
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21) Overhauling or shallow screening of track shall have to be done as per IRPWM manual. 
 
22) Carrying out the USFD testing of rails by SRT by using 0 degree / 4 Mhz , 37 degree / 2 Mhz and 70 
degree    /  2 MHz  probes  by  NBC method  as  per  IR  standard.  Specification  for  ultrasonic  testing  of 
railwelds as applicable to rails testing complete as directed by EIC.The testing shall cover minimum 94 % 
of the Railhead cross sectional area , 100 %  of the web cross sectional area  and 100 % of bottom flange 
of  rail  falling  below web.(  This  shall  cover  the Gauge  face  corner  defects  also).The  rate  for  testing 
includes  cost of  contractor  ,labour  , operator,USFD machine,Tools  and  plants    i.e probes  ,  couplant, 
etc.and all other incidentals charges related to testing work including taxes,transportation etc.The item 
also includes the detection marking of the defects detected as per standard Railway and RDSO practices 
including submission of daily reports complete.as per latest amendment of RDSO. 
 
23) Carrying out the USFD testing of welds ( thermic and flash butt  welding ) , by using 0 degree and 70 
degree probes  for head  testing  ,70 degree  ( 2 Mhz)  , 20 mm  x20mm  single  crystal probe  for  flange 
testing and 45 degree ( 2 Mhz) / 70 ( 2 Mhz , 8 mm x 8 mm ) probe for half moon testing as applicable as 
per Indian railway standard specification for ultrasonic testing of rail / weld as applicable to weld testing 
complete  as directed by  EIC  .  The  testing  shall  cover  100 %  flange    X  sectional  area  , 100 % web  X 
sectional area and 94 % of weld head X sectional areas. The rate for testing includes cost of contractor, 
labour,operator USFD machine  ,  tools  and  plants  i.e  probes  ,  couplants  ,etc  and  all  other  incidental 
charges related to testing work including taxes ,transportation etc.The item also include the detection , 
marking of the defects detected as railway standard RDSO and Railway practice including submission of 
daily report complete.   
 
24) Providing Railway retired SSE / ADEN  level engineer for bridge  inspection and submitting report to 
OPGC within one week for next schedule maintenance.     

25) Hiring of JCB  for track work and miscellaneous work of MGR  (Unit = 1 hour = 1 hr. Diesel and 

operator and other requirement shall be agency account. 
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b  Lead from 5 Kilo meter   to 20 Kilo meter   Per Trip  25       

8 

Transportation of P way (rail, ballast, sleeper etc) from 
store/any site of / to any other location of our MGR 
system by OPGC dipplory / material trolley including 
loading and unloading. 

   0       

a  Lead Upto 1 KM  MT  100       

b 
Extra lead  for each subsequent lead 0.5 Kilo meter   / 
MT ( Metric tonne)  

MT  100       

9 

Pulling back creep in ordinary track ( for single rail) for 
Rail/short weld Rails of 39 meters and refixing anchors 
& all other fittings including slack packing and 
acquiring of displaced sleepers( Average creep 30 cm 
in two sides i.e 15 cm on each side rail  in the running 
track. 

Per meter 
of Rail 

2000       

10 

Renewal of Rails of any section with fitting and 
fastening including stacking within 30 mtrs.in 
connection with Rail fracture or damage. (Removal of 
existing rail and placing new rail.) 

Per meter 
of Rail 

300       

11 
Lubrication of fish plated joints, bolts and nuts as per 
IRPW manual(consumables like grease etc to be 
supplied by OPGC) 

Per joint  2000       

12 
Replacement/renewal  of missing fittings and 
fasteners ( nut,boltand ERCof the track  

Each  2000       

13  Replacement of GR sole plate   Each  2000       
14  Replacement of GFN / Metal liner /ERC /  Each  2000       

15 

Maintenance of OPGC   diplorry, checking of all the 
parts of the lorry for mechanical parts, proper 
lubrication and minor repair. OPGC shall provide 
spares for the work. 

No   6       

16 

Maintenance of OPGC Motorised trolley,checking of all 
the parts of the trolley for electrical parts , mechanical 
parts and proper lubrication.OPGC shall provide spares 
for the work. 

No   6       

17 

Removal of coal from the track at the Loading yard & 
unloading yard & disposal thereof at designated area 
with all lead & lift complete as per the direction of 
Engineer‐in‐charge 

Cum  1000       

18 
Overhauling  of level crossing with proper lubrication 
and as per IRPWM manual 

No   3       

19  Drilling  of Rail of 60 kg by agency hand tools    No   50       

20  Cutting of Rail of 60 kg by agency hand tools    No   50       

21  Overhauling or shallow screening of track   RMT  500       
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22 

Carrying out the USFD testing of rails by SRT by using 0 
degree / 4 Mhz , 37 degree / 2 Mhz and 70 degree  / 2 
MHz probes by NBC method as per IR standard. 
Specification for ultrasonic testing of railwelds as 
applicable to rails testing complete as directed by 
EIC.The testing shall cover minimum 94 % of the 
Railhead cross sectional area , 100 %  of the web cross 
sectional area  and 100 % of bottom flange of rail 
falling below web.( This shall cover the Gauge face 
corner defects also).The rate for testing includes cost 
of contractor ,labour , operator,USFD machine,Tools 
and plants  i.e probes , couplant, etc.and all other 
incidentals charges related to testing work including 
taxes,transportation etc.The item also includes the 
detection marking of the defects detected as per 
standard Railway and RDSO practices including 
submission of daily reports complete.as per latest 
amendment of RDSO ( RMT = Running track meter )      

RMT  13300       

23 

Carrying out the USFD testing of welds ( thermic and 
flash butt  welding ) , by using 0 degree and 70 degree 
probes for head testing ,70 degree ( 2 Mhz) , 20 mm 
x20mm single crystal probe for flange testing and 45 
degree ( 2 Mhz) / 70 ( 2 Mhz , 8 mm x 8 mm ) probe 
for half‐moon testing as applicable as per Indian 
railway standard specification for ultrasonic testing of 
rail / weld as applicable to weld testing complete as 
directed by EIC . The testing shall cover 100 % flange X 
sectional area, 100 % web X sectional area and 94 % of 
weld head X sectional areas. The rate for testing 
includes cost of contractor, labour,operator USFD 
machine , tools and plants i.e probes , couplants ,etc 
and all other incidental charges related to testing work 
including taxes ,transportation etc.The item also 
include the detection , marking of the defects 
detected as railway standard RDSO and Railway 
practice including submission of daily report complete.  

No   765       

24 

Providing technical service for epoxy application on 
track hopper and weighbridge 2 of hopper 1 approach 
for epoxy application , grouting , leveling of track and 
fixing MCI inserts  

Manday  20       

25 

Repairing of track hopper approach (Rake entry side) 
inserts by fast setting material. The agency is to supply 
material and service for leveling and tightness of 
insert.  

Cum   0.3       
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26 

Grouting / anchoring of weighbridge approach with 
threaded rod and chemical RE 500 ( Hilti make ) / or 
other branded product as per EIC description  at  
weigh bridge 1 approach with all material by the 
agency.   

No   60       

Total Amount:   
 
BoQ II of OPGC II track   
The scope of work for OPGC II track is same as for OPGC I mentioned again below . Sl no 24 & 25 of 
BoQ II shall be done as per BOQ and instruction of EIC. The BoQ II for OPGC II track is as under. Item sl 
no 3 of this BoQ is a composite items having 29 sub items mentioned below again for 22.48 ETKM 
 

BoQ II for  P way maintenance of  MGR  Railway New Track of OPGC II for  one  year 

Sl.no.  Description of work UOM 
Qty 
/year 

Unit 
rate(Rs) 

Total(Rs) 
for one 
year  

1 

Through packing of Broad Gauge railway 
straight/curved   track of any sleeper with stone 
ballast to maintain correct alignment, cross and 
longitudinal level as required for maintaining track 
gauge,versine,superelavation etc on both straight and 
curve track with contractors tools and labours 
inclusive of all charges as per IRPWM and as directed 
by EIC on our  MGR  track line including hopper, 
loading yard & unloading yard. ( RMT = Running track 
meter ) 

RMT  15000       

2 
Slack packing of track as and when required with 
contractors tools and labours inclusive of all charges as 
per IRPWM manual. .( RMT = Running track meter ) 

RMT  8000       

3 

Routine and break down maintenance for checking of 
track and rectification of work   for safe movement of 
rake by engaging Key man,PWM,PWS, PWI etc and 
two  gang as per indian railway standard and  as per 
instruction of EIC. .Gang man and keyman should have 
knowledge of past  track mainteanance job  as per 
Indian Railway work manual and as per Scope of work 
mentioned in the bid.The 22.48ETKM in every month 
shall be maintained as per scope of work required to 
upkeep the track.  

ETKM ( 
Equated 
track 

kilometer)

269.76       

4  Installation of PSC sleepers as per IRPWM manual 
Each 

sleeper 
50       

5 
Renewal of worn out / broken in 1 in 8 1/2 straight 
/curved switches of Rail  with Fitting & Fastening 
including lead upto 30 mtr. but excluding sleepers. 

No   5       
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6 
Renewal of tongue rail left / right of 1 8 1/2 ( straight 
and curved switch) complete with fitting and fastening 
including lead  upto 30 mtr but excluding sleeper.   

Per 
tongue 
rail  

5       

7 

Transportation of P way ( rail,ballast,sleeper etc) and 
S&T heavy  material from OPGC store/any site of 
OPGC to any other location of our MGR system by 
contractors own vehicle  407, small truck of six 
wheeler & tractor etc including loading and unloading. 

   0       

a  Lead from 0 mtr to 5 Kilo meter   Per trip  25       

b  Lead from 5 Kilo meter   to 20 Kilo meter   Per Trip  25       

8 

Transportation of P way & S&T material ( 
rail,ballast,sleeper etc)from store/any site of /  to any 
other location of our MGR system by OPGC  dipplory  / 
material trolley including loading and unloading. 

   0       

a  Lead Upto 1 KM  MT  100       

b 
Extra lead  for each subsequent lead 0.5 Kilo meter   / 
MT ( Metric tonne)  

MT  100       

9 

Pulling back creep in ordinary track( for single rail) for 
Rail/short weld Rails of 39 mtrs and refixing anchors & 
all other fittings including slack packing and aquaring 
of displaced sleepers( Average creep 30 cm in two 
sides i.e 15 cm on each side rail  in the running track. 

Per meter 
of Rail 

4000       

10 

Renewal of Rails of any section with fitting and 
fastening including stacking with in 30 mtrs.in 
connection with Rail fracture or damage.( removal of 
exsisting rail and placing new  rail.) 

Per meter 
of Rail 

300       

11 
Lubrication of fish plated joints, bolts and nuts as per 
IRPW manual(consumbles like grease etc to be 
supplied by OPGC) 

Per joint  4000       

12 
Replacement/renewal  of missing fittings and 
fasteners ( nut,bolt and ERC of the track  

Each  2000       

13  Replacement of GR sole plate   Each  6000       
14  Replacement of GFN / Metal liner /ERC /  Each  2000       

15 

Maintenance of OPGC   diplorry, checking of all the 
parts of the lorry for mechanical parts, proper 
lubrication and minor repair. OPGC shall provide 
spares for the work. 

No   2       

16 

Maintenance of OPGC Motorised trolley,checking of all 
the parts of the trolley for electrical parts , mechanical 
parts and proper lubrication.OPGC shall provide spares 
for the work. 

No   2       
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17 

Removal of coal from the track at the Loading yard & 
unloading yard & disposal thereof at designated area 
with all lead & lift complete as per the direction of 
Engineer‐in‐charge 

Cum  1000       

18 
Overhauling  of level crossing with proper lubrication 
and as per IRPWM manual 

No   3       

19  Drilling  of Rail of 60 kg by agency hand tools    No   20       

20  Cutting of Rail of 60 kg by agency hand tools   No  20    
21  Overhauling or shallow screening of track   RMT  500       

22 

Carrying out the USFD testing of rails by SRT by using 0 
degree / 4 Mhz , 37 degree / 2 Mhz and 70 degree  / 2 
MHz probes by NBC method as per IR standard. 
Specification for ultrasonic testing of railwelds as 
applicable to rails testing complete as directed by 
EIC.The testing shall cover minimum 94 % of the 
Railhead cross sectional area , 100 %  of the web cross 
sectional area  and 100 % of bottom flange of rail 
falling below web.( This shall cover the Gauge face 
corner defects also).The rate for testing includes cost 
of contractor ,labour , operator,USFD machine,Tools 
and plants  i.e probes , couplant, etc.and all other 
incidentals charges related to testing work including 
taxes,transportation etc.The item also includes the 
detection marking of the defects detected as per 
standard Railway and RDSO practices including 
submission of daily reports complete.as per latest 
amendment of RDSO  ( RMT = Running track meter )   

RMT  22480       

23 

Carrying out the USFD testing of welds ( thermic and 
flash butt  welding ) , by using 0 degree and 70 degree 
probes for head testing ,70 degree ( 2 Mhz) , 20 mm 
x20mm single crystal probe for flange testing and 45 
degree ( 2 Mhz) / 70 ( 2 Mhz , 8 mm x 8 mm ) probe 
for half moon testing as applicable as per Indian 
railway standard specification for ultrasonic testing of 
rail / weld as applicable to weld testing complete as 
directed by EIC . The testing shall cover 100 % flange  X 
sectional area , 100 % web X sectional area and 94 % 
of weld head X sectional areas. The rate for testing 
includes cost of contractor, labour,operator USFD 
machine , tools and plants i.e probes , couplants ,etc 
and all other incidental charges related to testing work 
including taxes ,transportation etc.The item also 
include the detection , marking of the defects 
detected as railway standard RDSO and Railway 
practice including submission of daily report complete.  

No   900       
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24 
Providing Railway retired SSE / ADEN level engineer for 
bridge inspection and submitting report to OPGC 
within one week for next schedule maintenance.     

Manday  16       

25 
Hiring of JCB for track work and miscellaneous work of 
MGR ( Unit = 1 hour = 1 hr . Diesel and operator and 
other requirement shall be agency account.  

Hr  100       

Total Amount:    
 
 
 
Total Amount in Words: _______________________________________________________________ 
 
 
Note:  1) Bidder has to use the above Price Bid Format failing which Bid will be rejected. 
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       Format No: ER 5/10– F2.        JOB SAFETY ANALYSIS (JSA), IB THERMAL POWER STATION, OPGC                                             
Serial No.   Department Equipment Location Job description

  MGR P-WAY CH Preventive maintenance of P-way
Analysis Done by 
(EIC/Supervisor) 

Signature Reviewed & 
Approved by ( 

SIC)  

Signature Date of Issue Date of 
revision 

Revision No

EIC   SIC   
HAZARD TEXT/TYPE

PHYSICAL HAZARDS PHYSICAL 
HAZARDS 

PHYSICAL 
HAZARDS 

ELECTRICAL 
HAZARDS 

CHEMICAL/ GAS 
HAZARDS 

EXCAVATION OTHERS

Noise Fall from height Force (Push/Pull) Shock/ 
Electrocution 

Flammable/ 
Explosive 

Collapse/Sliding Fire 

Radiation Fall (Slip/Trip) Caught in/on or 
between 

Static electricity Fumes Inhalation Underground 
live cable 
damage 

Heavy Wind/Rain 

Confined space Fall down/below Struck by/against Arc/flash blast Ingestion/Absorption EGRONOMICS Dust exposure 

Exposure to  
pressurised Steam/Air 

Fall of Objects from 
height 

Extreme weather 
(Hot/Cold) 

BIOLOGICAL 
HAZARDS 

Body/Eye Contact Poor Posture Oil spill 

Contact with Hot 
surface 

Contact with moving 
parts 

Poor illumination Snake/Insect 
bite/Virus infection 

Spillage Repeatative 
motion 

Human factor 

PPEs to be used Safety helmet,safety glass, safety shoes,hand gloves, dust mask 

Tools required Screw jack,Crowbar,wire claw,Hammer,pick-axe,Phowrah, rail catcher,Jem's screw,dip lowry, material trolley & push trolley 

SEQUENCE OF BASIC STEPS SAFETY, HEALTH & ENVIROMENT 
HAZARDS 

SAFE JOB STEPS AND  CONTROL MEASURES                     

Through packing., Slack packing,deep 
screening,sallow screen ,removal of coal , earth 
work. 

Slipping/Hitting of crow bar , phowrah , Care should be taken at the time of packing so that slipping/Hitting of crow 
bar may not occur. 

  Hitting of ballast Proper PPEs like helmet,safety shoe & safety glass are to be used during 
packing. 

  Slipping of jack/slipping of spanner Care should be taken at the time of packing so that the feet shuld not be 
under the rail and there should be proper jam of spanner with fish plate nut

Cleaning of weeds,wild bushes,grasses etc.on 
the track & adjcent 

Hitting of cutting tools. Proper PPEs like helmet,fafety shoe & safety glass,hand gloves are to be 
used during cleaning. 

  Snake bite by poisonous snake Repeated strikes by a long stick on the proposed area is to be mae before 
cutting & cleaningg of grasses to drive out any hidden poisionous snakes 
inside the grass & bushes. 
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Spreading of sand on track/earth/ballast Slipping of legs & topping down during 
carrying of sand may fall in to the eye 
causing eye injury

Care should be taken to put feet on right area. Proper PPEs like helmet 
safety shoes and safety glass are to be used during spredind. 

Renewal of bridge timber, enamel painting , 
fixing of 'J' hook bolt at steel girder bridge. 

Falling from height. Iron plate should be fixed on the sleepers and edge protection should be 
done during renewal of bridge timber at steel garder bridge.Sfety helmet, 
safety belt, safety shooes,safety glass,hand gloves must be used during 
work. Sfety helmet,  safety shooes,safety glass,hand gloves must be used 
during work.  

 Transportation , Stacking ,Removal & 
Insertion of PSC / Wooden sleepers . 

a) Falling of sleepers on leg/ body 
portion causing major injury.b) Slipping 
of legs. 

care must be taken during transpotation and insertion of sleepers so that 
the sleepers will not fall and legs will not slip.  

Replacement/ placement  rail/fractured 
rail/pulling back of rails/ fixing of rail fittings 

Slipping of railduring transporting & fixing 
may injured legs/hands due to improper 
handling. 

Care to be taken duirng the transporting and loading/unloaidng of rails. 

Emergency Safety Measures 
  

Emergency Tel Nos- Fire- 777, 222257, Ambulance- 248/277, Hospital-
660 

Overal Job Risk Category- 
(High/Medium/Low) : 

  

Remark- In case, persons find difficult in controlling hazards and minimizing risks of all the activities involved with a task, Dept. Leader/Safety Officer/ Factory Manager 
shall be consulted and finally the task shall be perfomed within acceptable risk level.      

 


