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BID DOCUMENT 
Name of work: “TG area HP/LP & Butterfly valve servicing Scope 
of Work for Unit 3 & Unit 4” (Two Parts) 
 
 

 
 

CONTENTS 

Description  No. of Pages 

Cover Page 01 Page 

Copy of Notice Inviting Tender (NIT) 01 Page 

Qualifying Criteria 01 Page 

Information to Bidders 02 Pages 

General Conditions of Contract 01 Booklet 
Safety, Health & Environment Guidelines for Contractors 37  Pages 
Scope of Work, Technical specification& Special Conditions 04 Pages 
E-Reverse Auction 02 Pages 
Unpriced Bill of Quantity 01 Page 

 
 
 

ODISHA POWER GENERATION CORPORATION LTD. Unit# 3&4 

Ib Thermal Power Station, Banaharpali, Jharsuguda – 768234 

(ODISHA) 

Email: debesh.mohanty@opgc.co.in, bkmishra@opgc.co.in 
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ODISHA POWER GENERATION CORPORATION LIMITED 
IB THERMAL POWER STATION  Unit # 3&4 

At/PO: BANHARPALI, DIST: JHARSUGUDA – 768 234 (ODISHA) 
TELEFAX: (06645) 222288 

Email: debesh.mohanty@opgc.co.in, bkmishra@opgc.co.in 

NOTICE INVITING TENDER 
NIT No. ITPS/Unit 3 & 4/21-22/059                                                                              Date: 29/04/2021 
 
Separate Sealed bids in the prescribed format are invited from bona fide and financially sound reputed Agencies/ 
Registered Firms/Companies for execution of the following works at 2X660 MW IB Thermal Power Station, 
Banaharpali. 
 

Sl Name of the work 
Tender 

Cost (Rs.) EMD (Rs.) Contract 
Period 

Sale of 
Tender 

document 

Date of receipt & 
submission 
/Opening of 
technical Bid 

1.  

“TG area HP/LP & Butterfly 
valve servicing Scope of 
Work for Unit 3 & Unit 4” 
(Two Parts)  

 
Rs.5,600/- 
(Inclusive 
of GST) 

 
  

Rs.30,000/- 
01 

(One) 
Year 

29/04/21 
 to  

17/05/21 
(Hard & 

Soft copy 
only) 

Up to 3:00 PM on 
18/05/2021 

3:30 PM onwards 
on  

18/05/2021 
 

NB: a) Bidders having the requisite qualifying requirements specified in the bid document 
shall only be considered for the work. 

b)  Further please note to submit your offer considering GST provision and its related 
input tax credit  benefits to be passed on to OPGC 

 
Cost of bid document (non-refundable) shall be paid by Demand Draft in favour of OPGC Ltd. drawn on 
State Bank of India (Code-9510) / Union Bank of India (Code-UBIN0806625) / Central Bank of India 
(Code-283899) payable at ITPS, Banharpali. Cost of bid document shall have to be submitted along 
with the bid and the DD towards the tender cost (separate from EMD) should be prepared on or before 
the last date of sale of tender, otherwise the bid shall be liable for rejection. In case of any discrepancy 
found between tender document submitted by the agency and the master copy in our office, the latter 
should prevail. No claim on this account shall be entertained.  Complete and signed sealed bids in hard 
copy form only shall be received at Contract Cell, ITPS. Bids shall be opened at Contract Cell, ITPS in 
the presence of the bidders or their authorized representatives, if present at the time of opening. If the 
last date of issue / receipt / opening happens to be a HOLIDAY, the tender will be issued/ received / 
opened at the respective time on the next working day. The photocopies of all the supporting 
documents required for participating in the tender mentioned in NIT/Tender paper shall be submitted 
along with the bid; otherwise the bid is liable for rejection. Bids without EMD will be rejected outright. 
 
Bids received after stipulated date & time shall not be entertained. OPGC shall not take any liability on 
account of any postal/courier delay. OPGC reserves the right to accept / reject any or all tenders, seek 
additional clarifications, split up the scope among eligible bidders or cancel the tender altogether 
without assigning any reasons thereof. 
 
N.B: For further details & downloading of Tender documents, please visit our web site 
www.opgc.co.in. 
 
Important:Agenda/Corrigenda/ Extensions, if any, will be notified on the OPGC website only 
and will not be published in any other media. Bidders are requested to visit our website 
regularly for any amendment of the present bid till finalization of bidding process. 

 

Sd/- GM- SCM 
SAFE & CLEAN POWER IS OUR COMMITMENT 
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QUALIFICATION CRITERIA 
 

Bidders having the following criteria shall only be considered to be qualified in 
the Techno-commercial Bid: (TG area HP/LP & Butterfly valve servicing Scope 
of Work for Unit 3 & Unit 4) 

 
1) Average annual financial turnover during last three years (i.e. 2017-18, 2018-19 

and 2019-20) should be Rs.15 lakh or more. Audited Balance Sheet and profit & 
Loss A/C must be submitted along with the Techno-commercial Bid. In case the 
account is not audited a certificate from a chartered accountant should be 
produced towards turnover. 
 

2) Agency/Service provider who have successfully executed similar type of High 
pressure/ Low pressure/butterfly valve overhauling works in Turbine area of 600 
MW or above capacity (Unit Capacity) plant of any renowned Power Plant like 
NTPC/ Electricity Board / State Power Utilities/Private Sector. 
 
 
Work order copies or completion certificate shall be submitted as documentary proof 
in support of above. 

 
3) The bidder must have own Provident Fund Registration certificate, ESI 

Registration certificate, Income Tax PAN and GST certificate. Photocopies of these 
documents must be submitted along with Techno-commercial Bid. 

 
 

Note:  
 For all qualification criteria all supporting documents to be provided. 

 
 Owner reserves the right to obtain necessary documents and also to assess the qualification 

of the Bidder, subsequent to submission of bid, as deemed necessary by Owner to establish 
bidder’s qualification. 
 

 The bidders who are found qualified in above will be invited for the opening of the price bids. 
 

 Tenders submitted without the above techno-commercial requirements shall be liable for 
rejection. 
 

 Owner reserves the right to obtain necessary documents and also to assess the qualification 
of the Bidder, subsequent to submission of bid, as deemed necessary by Owner to establish 
bidder’s qualification. 
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Information to Bidders 
 
1)  The bids complete in all respect must be submitted in a sealed envelope super 

scribed with tender enquiry   number, name of the work and due date of opening. 

Both the Techno-commercial & Price Bid in separate sealed cover shall be put in a 

sealed third envelope. The bid documents are not transferable. The bidder must 

submit the following along with the bid:  

a) EMD of requisite amount as per NIT shall be put in a sealed envelope 

separately. 

i) All Micro & Small Enterprises (MSEs) who are registered with 
DIC/KVIC/KVIB/Coir Board/NSIC/DHH/ Udyog Aadhar Memorandum 
are eligible to get the benefit of exemption from payment of EMD & 
Tender cost and to get the exemption, the participating bidders have to 
obtain/register as MSME for the specific service/supply of goods/both. 
 

ii) To get the exemption of EMDs & tender fee, the party has to make an 
application to the head of supply chain management (SCM) who is 
conducting tendering process along with proof of documents regarding 
eligibility of the exemption at least 2 days before the last day of bid 
submission. The HOD after due examination will allow to participate 
without submission of EMD& tender fee & the same has to be 
communicated to bidder in writing. 

 

b) Photocopies of Provident Fund Registration certificate, ESI Registration 

certificate, Income Tax PAN and GST certificate Bid documents duly signed 

& stamped in all pages as a token of acceptance. 

c) In case of bidders submitting the documents downloaded from OPGC web 

site, the cost of bid documents (as per NIT) must be submitted (separately 

from EMD) in the form of Demand Draft. The draft towards cost of bid 

documents must be drawn on or before the last date of sale of bid 

documents. 

d) Original price bid duly filled in, signed & stamped on each page shall be 

submitted. Any price breakup (if required) must be submitted separately. 

The rates offered by the bidder shall be clearly written in English (clearly 

hand written or typed) both in words and figures and shall be free from 

any aberrations, deletions, corrections and overwriting. In case of any 

illegibility of the offer submitted by bidder the interpretation by OPGC shall 

be final and binding on the bidder. Insertion, postscript, addition and 

alteration shall not be accepted after submission of the bid. 
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Note: Tenders submitted without the above requirements shall be liable for 

rejection. 

2) Bidders are advised to submit the tender based strictly on the terms and conditions 

and specifications contained in the tender documents and not stipulate any 

deviations in normal case. 

3) OPGC will award the contract to the successful bidder whose bid 

(offered/evaluated) has been found the lowest i.e. on L-1 basis. 

4) OPGC reserves the right to evaluate the quotation on such deviations having financial 

implications by adding the cost determined by OPGC. 

5) Wherever it is mentioned in the specification that the contractor shall perform certain 

work or provide certain facilities, it is understood that the contractor shall do so at 

his cost. 

6) Before quoting the rates the Bidder should go through the specifications, scope of 

work, special condition of contracts etc. and get himself fully conversant with them. 

The bid should include cost of mobilization and cost to adhere to all safety norms as 

described in the tender& OPGC contractor safety management program document 

no.EM4/61 (PART A). No relaxation or request for revision of quoted/accepted rates 

shall be entertained subsequent to the opening of bid on account of mobilization or 

Safety costs. 

7) The details of items in the price schedule shall be read in conjunction with the 

corresponding technical specifications. Items of work provided in the price schedule 

but not covered in the technical specifications shall be executed strictly as per 

instructions of Engineer in charge. 

8) The Bidders shall quote rates inclusive of the complete cost towards consumables, 

tools and tackles, equipments, labour, levies, taxes and duties if any, all safety 

PPE’s as per OPGC norms to all workmen, rectification, maintenance till handing 

over, supervision overheads, profits and all incidental charges not specifically 

mentioned but reasonably implied and necessary to complete the work according to 

contract. 

9) OPGC reserves the rights of accepting the whole or any part of the tender and bidder 

shall be bound to perform the same at their quoted rates. 

 

***************************************************************************** 
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GENERAL CONDITIONS OF CONTRACT 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ODISHA POWER GENERATION CORPORATION LIMITED 

7TH. FLOOR, ZONE – A, FORTUNE TOWERS, 

CHANDRASEKHARPUR, BHUBANESWAR – 751 023 

(ODISHA) 
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ODISHA POWER GENERATION CORPORATION LIMITED 

7TH. FLOOR, ZONE – A, FORTUNE TOWERS, 

CHANDRASEKHARPUR, BHUBANESWAR – 751 023 

(ODISHA) 
 
 
 
 
 
 
 

 
INSTRUCTION TO BIDDERS 

 
 
 
 
 
 

VOLUME ‐ I 
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ODISHA POWER GENERATION CORPORATION LTD 
IB THERMAL POWER STATION 

BANHARPALI‐768234, DIST. JHARSUGUDA 
 

 
 

TENDER FOR 
 

Name of work: ‐“TG area HP/LP & Butterfly valve servicing Scope of Work for 
Unit 3 & Unit 4 (Two Parts)”. 

 
 

(Here insert the name of the Works) 
 
1.  To be submitted by 3.00 P.M of DT.18/05/2021 to Contract Cell unit 3 & 4, ITPS. 
 
2.  Techno‐commercial  bid  shall  be  opened  in  presence  of  Bidders  or  their  duly  authorized 

representatives who may  like  to  be  present  at  3.30  P.M  on  dt.18/05/2021  in  the  office  of 
Contract Cell, ITPS. 

   
Issued to M/s ……………………………………………..…………………………………………………… 
 
Signature of officer issuing the documents… Sd/‐ 
 
Designation: General Manager –SCM, 
 
Date:  
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ODISHA POWER GENERATION CORPORATION LTD 
IB THERMAL POWER STATION, BANHARPALI 

NOTICE INVITING TENDER   

1. Tender’s are invited on behalf of the OPGC Ltd. for the work “TG area HP/LP & Butterfly 
valve servicing Scope of Work for Unit 3 & Unit 4” (02 Parts). 

2. The Tender & rates shall be in the prescribed form provided by OPGC. 
3. The works are required to be completed within 01 (One) Years from the date of issue of Letter 

of Intent/Work Order, in accordance with phasing, if any, indicated in the Tender documents. 
4. Normally Bidders having corresponding class of license, PF Code, valid IT PAN &GST, expertise for 

the work required to be executed and financial capacity will be considered. 
5. The person who floats the NIT shall be the Accepting Authority herein after referred to as such 

for the purpose of this Tender. 
6. Applications  for  issue of  tender documents  shall be  submitted  to Accepting Authority  so as  to 

reach his office not later than dt.18/05/2021. 
7. A Bidder shall possess IT PAN, PF Registration certificate and GST. 
8. Tender documents consisting of plans, drawings, specifications, Schedule(s) of Quantities / Price 

Schedule of various classes of work to be done, the Conditions of Contract and other necessary 
documents will be sold on payment of Rs5,600/‐ (inclusive of  GST)  in shape of Demand Draft in 
favor of Odisha Power Generation Corporation Ltd. drawn on State Bank of  India (Code‐9510) / 
Union Bank of India (Code-UBIN0806625) / Central Bank of India (Code‐283899) on or after 
dt.29/04/2021 & up to dt.18/05/2021. Cost of tender paper is not refundable. 

9. Bidders are advised to  inspect and examine the site and  its surroundings and satisfy themselves 
before  submitting  their  Tenders  as  to  the  nature  of  the  ground  and  sub‐soil  (so  far  as  is 
practicable  and  related  to  particular work),  the  form  and  nature  of  the  site,  nature  of work, 
capacity  of  concerned  plant,  present  condition  of  the  plant,  labour  force  problem  relating  to 
present  Contract  labour,  custom  &  system  of  the  local  folk,  means  of  access  to  the  site, 
accommodation  they  may  require  and  in  general  shall  themselves  obtain  all  necessary 
information  as  to  risks,  contingencies  and  other  circumstances which may  influence  or  affect 
their Tender. A Bidder shall be deemed to have full knowledge of the site whether he inspects it 
or not and no extra charges consequent on any misunderstanding or otherwise shall be allowed. 

10. Submission  of  a  Tender  by  a  Bidder  implies  that  he  has  read  this  notice  along  with  notice 
advertised in the Newspaper and all other tender documents and has made himself aware of the 
scope and specifications of the work to be done and of local conditions and other factors bearing 
on the execution of the works. 

11. A Bidder should quote his rates in figures as well as in words. The amount for each item should be 
worked out and the requisite totals given. Special care shall be taken to write rates  in figures as 
well as in words, and the amounts in figures only in such a way that interpolation is not possible.  
The total amount shall be written both in figures and in words. In case of figures, the words ‘Rs.’ 
should be written before the figure of rupees and the words ‘Paise’ after the decimal figures, e.g. 
Rs.2.15 P. In case of words, the words  ‘Rupees’ should precede and the words ‘Paise’ should be 
written at the end.  Unless the rate is in whole rupees and followed by the word ‘Only’ it should 
invariably be up to two places of decimal. 

12. In the case of  item rate Tenders, only rates quoted shall be considered.   Any tender containing 
percentage below / above  the schedule of  rate quoted  is  liable to be  rejected.  In case of  lump 
sum tenders, only quoted amount shall be considered. 

13. Any Bidder for the works shall not be witness in the Bid of any other Bidder for the same works. 
Failure  to observe  this  condition  shall  render  the Tender of  the Bidder  tendering as well as of 
those witnessing the Tender liable for rejection. 

14. Tender shall be  received up  to 3.00 P.M of dt.18/05/2021 and Techno‐commercial bid  shall be 
opened  at  3.30  P.M  on  the  same  day  in  presence  of  those  Bidders  or  their  duly  authorized 
representatives who may like to be present.  
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15. The  Tender  shall  be  accompanied  by  Earnest Money  of  Rs.30,000/‐  (Rupees  Thirty  Thousand 
Only).  The  Earnest Money  offered  shall  be  in  shape  of Demand Draft  /  Pay Order  in  favor  of 
Odisha Power Generation Corporation  Ltd. drawn on  State Bank of  India  (Code‐9510)  / Union 
Bank of India (Code-UBIN0806625) / Central Bank of India (Code‐283899). 

15.1  The  Tender  shall  be  accompanied with  letter  of  undertaking  on  non‐judicial  stamp  paper  of 
appropriate value in the prescribed format. 

15.2  The  Earnest Money  shall  be made  payable without  any  condition/demure  to  the Owner  on 
demand.   The Earnest Money shall be valid  for a period of 06  (six) calendar months  from the 
date of opening of the bid  

15.3  In  consideration of  the Owner opening  and  considering  the  Tender  for purpose of  award of 
Contract, the Bidder shall keep his Tender valid for a period of One hundred & eighty (180) days 
from the date of opening of the Tender, during which period the Bidder agrees not to vary, alter 
or revoke his Tender either in whole or in part. If the Bidder however, fails to keep his Tender 
valid  for one hundred & eighty  (180) days or varies  its  terms and conditions during  the said 
period  then  the Owner  shall  be  entitled  to  forfeit  the  Earnest Money  amount without  any 
notice or proof of damages etc. The Bidder shall submit his Tender as required  in the Tender 
documents along with letter of undertaking in the proforma enclosed herewith. 

15.4 The Earnest Money of all unsuccessful Bidders will be returned within thirty (30) days after the 
award of the Contract.  

15.5 Any Tender not accompanied with Earnest Money in accordance with aforesaid provisions shall 
be rejected by the Owner as non‐responsive Bid. 

15.6  No  interest will be payable by the Owner on the said amount covered under Earnest Money / 
other security deposits. 

16. On finalization of Tender, Earnest Money of successful Bidder will be treated as part of the initial 
security at the option of the said Contractor or shall be returned to the successful bidder at his 
option. 

17. A Bidder shall submit the Tender which satisfies each and every condition laid down in this notice 
and other tender documents, failing which the Tender will be liable to be rejected.  

18. The Odisha Power Generation Corporation Ltd. do not bind themselves to accept the  lowest or 
any Tender or to give any reasons for their decision.   The Owner reserves the right to allow the 
Public  Sector Undertakings price preference  facilities as admissible under existing Govt. policy. 
The prospective Bidders may apprise themselves of the relevant Govt. notification  in this regard 
before submission of their bid. The Odisha Power Generation Corporation Ltd. reserves the right 
of accepting the whole or any part of the Tender or split the total scope of work among eligible 
Bidders and Bidder (s) shall be bound to perform the same at his/their quoted rates. 

19. GST or  any other  tax on materials/services  in  respect of  this Contract  shall be payable by  the 
Contractor and the Owner will not entertain any claim whatsoever in this respect. 

 

20. Bidding schedule 
 

Date of commencement of sale of Tender Paper  29/04/2021 

Last Date of sale of Tender Paper  17/05/2021 

Clarification sought by the bidders   03/05/2021 

Pre Bid Meeting   05/05/2021 

Owner’s  response to pre‐bid meeting / clarifications   07/05/2021 

Last date for receipt of Techno Commercial Bids and Price Bids 
3:00  PM  On 

18/05/2021 
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Opening of Techno Commercial Bids 
3.30  PM  On 

18/05/2021 

Opening  of  Price  Bids  of  techno‐commercially  qualified 

bidders 
To be intimated  

Contract Award   To be intimated  

 

 
 

For and on behalf of Odisha Power Generation Corporation Ltd. 
Signature…Sd/‐ 

 
Designation: GM‐ SCM. 

 
Date:  



Page 13 of 165 
 

PROFORMA OF LETTER OF UNDERTAKING TO BE SUBMITTED BY THE BIDDER ALONG WITH HIS 
TENDER. 

(To be executed on non‐judicial stamp paper of requisite value) 
 
Ref:                    Date: 
 
To 
 
Odisha Power Generation Corporation Ltd., 
IB Thermal Power Station, 
Banaharpali. 
 
(Hereinafter referred to as the Owner) 
 
  I/We  have  read  and  examined  the  following  documents  relating 
to……………………………………………………………………………………………………………………………………………… 

        (Name of the works) 
 
(a) Notice inviting Tender 
(b) Format for Letter of undertaking 
(c) General Conditions of Contract  including Contractors Labour Regulations, Model Rules  for Labour 

Welfare, Safety Code, Schedule A & B and Annexure ‐ I to XVII.  
(d) Special Conditions of Contract including Scope of Work 
(e) Technical Specifications. 
(f) Price Schedule / Bill of Quantities 
(g) Drawings if any. 
 

I/We hereby tender for execution of the works referred to in the aforesaid documents upon the 
terms  and  conditions  contained  or  referred  to  therein  and  in  accordance  in  all  respects  with  the 
specifications, designs, drawings and other relevant details contained  in Schedule of Quantities / Price 
schedule  attached  with  the  tender  documents  and  the  period  (s)  of  completion  as  stipulated  in 
Schedule ‘A’ of General Conditions of Contract. 
 
  In  consideration  of  I/We  being  invited  to  Tender,  I/We  agree  to  keep  the  Tender  open  for 
acceptance  for  180  days  from  the  due  date  of  opening  of  bid  there  of  and  not  to  make  any 
modifications in its terms and conditions which are not acceptable to the Owner. 
 
  A sum of Rs.3,00,000/‐ towards Earnest Money  is hereby forwarded  in shape of Demand draft 
drawn on State Bank of  India  (Code‐9510) / Union Bank of India (Code-UBIN0806625) / Central 
Bank of India (Code‐283899) in the manner prescribed in clause 15 of NIT enclosed herewith. If I/We fail 
to keep  the Tender open as aforesaid or make any modifications  in  the  terms and  conditions of  the 
Tender, which are not acceptable to the Owner, I/We agree that the Owner shall, without prejudice to 
any other  remedy, be  at  liberty  to  forfeit  the  said  earnest money  absolutely.  Should  this Tender be 
accepted,  I/We  hereby  agree  to  abide  by  and  fulfill  all  the  terms,  conditions  and  provisions  of  the 
aforesaid documents. 
 
  If, after the Tender is accepted, I/We fail to commence the execution of the works as provided 
in the conditions, I/We agree that the Owner shall without prejudice to any other right or remedy be at 
liberty to forfeit the said earnest money absolutely. 
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Signature of Bidder ………………… 
 
Duly authorized to sign the Tender on behalf  
of the (in block capitals)…………………..…………………………………………….. 
 
Dated……………………………………… 
Postal Address……………………………. 
Telegraphic Address…………………… 
Telephone No…………………………….. 
Fax No……………………………………. 
E‐mail address …………………………… 
 
 
Witness…………….. 
 
Date……………….. 
 
Address…………… 
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INSTRUCTION TO BIDDER (S): 
 
1.1  Site visit & collection of information: 

The  Bidders  are  advised  to  visit  the  site,  collect  information  regarding  communication, 
transportation, banking facility, availability of skilled / unskilled labours, their customs, religious 
or otherwise culture, political environment, climatic conditions, education & medical  facilities 
etc. to their satisfaction and acquaint with the nature & condition of work prior to working out 
the price of the Tender. 

1.2  Bidders are advised  to submit Tenders based  strictly on  terms & conditions and  specification 
contained in the tender documents and not stipulate any deviations. Should it however become 
unavoidable, deviations should be stipulated  in the prescribed proforma only  in the  format  in 
annexure VII of G.C.C. Owner reserves the right to evaluate the Tenders containing deviations 
by loading or offloading the cost of such deviations. 

1.3  Agenda / Corrigenda issued to this tender must be signed & submitted with tender on due date 
or  on  extended  date  if  any.  The  Bidder  should  write  clearly  the  revised  quantities  on  the 
Schedule of original Tender Documents and should price the work based on revised quantities / 
conditions. All those who were  issued tender documents prior to  issue of agenda / corrigenda 
shall be provided with another set of fresh blank price schedule / schedule of items free of cost. 
The  Bidders  shall  submit  their  tender  in  the  fresh  schedule.  But  however  if  the  Bidder  has 
already submitted his tender prior to  issue of such agenda / corrigenda, they shall resubmit a 
fresh offer marked on the envelope as “Amended Offer”. The original offer submitted by such 
party shall be destroyed in presence of the Bidder on the date of opening. 

1.4  PREPARATION OF BID: 
The Bidder(s) shall submit the bid in two parts, namely‐ 

    1)  Part‐I:  Techno commercial Bid 
    2)  Part‐II:  Price Bid 

PART‐I: TECHNO‐COMMERCIAL BID 
A complete set of original Tender documents as specified in clause 3.1 of G.C.C. issued to the Bidder 
except blank price bid / bill of quantity duly filled in as prescribed in different clauses of the Tender 
documents  with  signature  &  stamp  in  all  pages  as  token  of  unconditional  acceptance  shall 
constitute Techno‐commercial Bid.  

The Bidder shall enclose the following documents in this Bid. 
a)  Crossed  Demand  Draft  for  requisite  amount  drawn  in  favor  of  Odisha  Power  Generation 

Corporation Ltd.  in the manner prescribed  in clause‐15 of NIT enclosed herewith towards the 
Earnest Money without which the Tender will be summarily rejected. 

b)  Details of work of similar nature and magnitude executed by the Bidder during last sevenyears 
(Works executed in name of Bidder) in Annexure‐I of G.C.C. 

c)  Details of present commitments of the Bidder in Annexure‐II of G.C.C. 
d)  Details of equipments in Annexure‐III of G.C.C. 
e)  Organization chart showing number of qualified Engineers and Supervisory personnel in the roll 

of the firm in Annexure‐IV of G.C.C. 
f)   Duly filled in information about Bidder as per Annexure‐V of G.C.C. 
g)  List of enclosures as per Annexure‐VI of G.C.C. 
h)  Exception & deviation statement in Annexure‐VII of G.C.C. 
i)  Details of proposed organization in Annexure‐VIII of G.C.C. 
j)  Documents showing annual turnover in Annexure‐XI of G.C.C. 
k)  Photocopy of valid GST and IT PAN.  
l)  Photocopy  of  Provident  Fund  Registration  No.  and  GST  of  appropriate  category  issued  by 

competent authority. 
m)  Photocopy of the Registration of Firm / Company. 
n)  Present &  permanent Address  for  correspondence  along with  Telephone No,/Fax No./E‐mail 

address etc. 
o)  Any other technical information, Bidder wishes to furnish. 
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p)  Letter of undertaking in non‐judicial stamp paper of worth Rs.5.00 in the format enclosed. 
q)  Documents in support of authentication of the person who signed the tender. Only proprietor, 

partner, directors or permanent employee with due power of attorney  is  recognized  for such 
signature. 
 

Note:  If  required  additional  sheet may be used  to  furnish  all  above  information but  in  the  format 
provided in General Conditions of Contract. 
 

The  techno‐commercial  bid with  all  its  enclosures  as mentioned  in  clause  1.4  should  be  put  in  an 
envelope, sealed & super scribed as “TECHNO‐COMMERCIAL BID”. This envelope must contain Name of 
the work, NIT No., Due date of opening and Name & Address of the Bidder on bottom left hand corner 
of the cover.   
   

PART‐II: PRICE BID 

  Price bid shall include ‐ 
a) Original price bid / schedule of quantity duly filled in, signed & stamped on each page as 

token of unconditional acceptance shall constitute the Price Bid. The Bidder shall take 
utmost care in filling the tender documents corresponding to instruction to Bidder and 
relevant information elsewhere in Tender document. 

   
b) Price Bid  shall be completed  in all  respects with all  their attachments  / enclosures,  if 

any. 
 

c) The price bid shall be prepared  in the manner prescribed  in various clauses of Tender 
document  and  put  in  a  separate  sealed  envelope  super  scribed  as  “PRICE BID”.  This 
envelope must contain Name of work, NIT No. at the top and Name & Address of the 
Bidder on left hand bottom corner of the cover. 

 

 1.5  COMPLETE BID: 

Both  the  Techno‐commercial  &  Price  Bid  in  separate  sealed  cover  shall  be  put  in  a  third 
envelope, sealed & superscripted with Name of the Work, NIT No., Due date of opening. The 
full  name,  postal  address,  telegraphic  address  and  telex/telephone/fax/E‐Mail  of  the  Bidder 
shall be written on the bottom left corner of the envelope.  

 
1.6  SUBMISSION OF BID: 

Completed Bid shall be submitted to the Owner within due date and during office hours only. 
The Tenders  shall be put  into a box, marked  as Tender Box or handed over  to Contract Cell 
against receipt of the same. 

 
1.7  OPENING OF TENDER: 

The techno‐commercial bid shall be opened at a predetermined time, venue & date in presence 
of the Bidder(s) or their authorized representative who may like to be present. Partner, director 
or permanent employee of the firm duly authorized can only be authorized representative. 

 
Price bid shall be opened at a  future date under  intimation to all technically qualified Bidders 
and  in  presence  of  them  or  their  authorized  representatives  who  shall  participate.  (Only 
technically qualified bidders will be eligible for price bid opening). 

1.8  CAUTION TO BIDDER: 
The person who shall come to purchase tender documents, submit the Tender or participate in 
the opening of  the Tender must abide by  the  safety  rule of OPGC  right  from  the plant gate. 
Some of the checkpoints are, the vehicle must have valid insurance &tax paid road permit, valid 
driving  license  of  the  driver  /  Owner  as  the  case may  be.  Persons with  full  shoes  shall  be 
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allowed  to enter  the plant & our plant gate shall provide other  items such as hardhat, safety 
glass  &  visitor  pass.  Not  more  than  2(two)  persons  for  one  Tender  shall  be  allowed  to 
participate in Tender opening. 

1.9  ALL PAGES TO BE INITIALED: 
All  the pages of Tender documents  shall be  initialed. But  first &  last pages of all volumes of 
documents shall be signed with date by the Bidders or their authorized representatives. 

 
1.10  RATES TO BE IN FIGURES & WORDS: 

The Bidder shall quote both in figures and in words for the rates and amount tendered by him 
in the Schedule of quantities / Price schedule forming part of the Tender document,  in such a 
way  that  interpolation  is  not  possible.  The  amount  of  each  item  shall  be  worked  out  and 
entered  and  requisite  total  given  for  all  items.  The  tendered  amount  for  the work  shall  be 
entered in the Tender and duly signed by the Bidder. 
 
If any ambiguities are observed  in the  rates & amount given  in words &  figures  the  following 
procedure shall be followed: 

a) When  there  is  difference  between  the  rates  in  figures  and  words,  rate,  which 
corresponds to the amount worked out by the Bidder, shall be taken as correct. 

b) When  the  rate  quoted  by  the  Bidder  in  figures  and words  tally  but  the  amount  is 
incorrect, the rate quoted by the Bidder shall be taken as correct but not the amount. 

c) When  it  is not possible  to ascertain  the correct  rate by either of above methods,  the 
rate quoted in words shall be taken as correct. 

1.10.1  The Bidder shall quote in English language only. 
 
1.11  CORRECTIONS & ERASES: 

No  erases  or  over writings  are  permissible.  All  corrections  and  alterations  in  the  entries  of 
tender papers shall be signed by the Bidder with date.  

 
1.12  DETAILS &SIGNATURE OF BIDDER: 
1.12.1  The  Tender  shall  contain  the  name,  residence  and  place  of  business  of  person  or  persons 

making the Tender and shall be signed by the Bidder with his usual signature. Partnership firms 
shall furnish the full names of the partners in the Tender. It should be signed in the partnerships 
nameby  all  the  partnersor  by  duly  authorized  representative  followed  by  the  name  and 
designation of  the person  signing. Tender by  a Corporation  shall be  signed by an  authorized 
representative  and  a  power  of  attorney  /  authorization  on  its  behalf  shall  accompany  the 
Tender. A copy of constitution of the firm with names of all partners shall be furnished. In case 
of cooperative society, the authorized representative of the society will sign the Tender. Similar 
principle shall be followed in case of any Trust and Hindu Undivided Family business. 

1.12.2  When the Bidder signs a Tender in a language other than English, the total amount tendered or 
only  rate quoted  in maintenance Contract  in  addition be written  in  the  same  language.  The 
signature should be attested, at least by one witness. 

1.13  ABNORMAL RATES: 
The Contractor is expected to quote the rate for each item after careful analysis of cost involved 
for the satisfactory performance and completion of item work considering all specifications and 
conditions of Contract. This will avoid  loss of profit or gain  in case of curtailment or change  in 
specification  for  any  other  item.  In  case  the  rates  quoted  by  the  Bidder’s  for  any  item  are 
unusually high or unusually low it will be sufficient cause for the rejection of the Tender unless 
the Owner  is  convinced  about  the  reasonableness  of  the  analysis  for  rate  furnished  by  the 
Bidder (on demand) after scrutiny. 

 
1.14  THE SCHEDULE: 
1.14.1  The  work  shall  be  executed  strictly  as  per  the  Time  Schedule,  indicated  in  the  tender 

documents. 
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1.14.2  Monthly / weekly work programme will be drawn up by the Contractor before commencement 
of work &  submitted  to  Engineer‐in‐charge  for  approval.  The  programme&  progress will  be 
reviewed from time to time and if required, the programme may be re‐scheduled by Engineer‐
in‐charge. The Contractor shall also be responsible to provide materials within his scope in time 
to achieve the programme.  In all matters concerning the extent of programme set out weekly 
and monthly, the decision of the Engineer‐in‐charge will be final and binding on the Contractor. 

1.15  RECORD KEEPING: 
Relevant  records  are  to  be maintained  by  the  Contractor  in  day‐to‐day  / monthly  basis  & 
furnished  to  Engineer‐in‐charge  or  his  representative  for  scrutiny, Management  Information 
System and payment etc. 

 

 

 

End of Volume‐I 
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SECTION‐I 
 
1.0  GENERAL 

Odisha Power Generation Corporation Limited is a Govt. of Odisha undertaking and Ib Thermal 
Power Station, Banharpali  is one of  its units. The  Ib Thermal plant  is situated close to Hirakud 
reservoir  and  at  a  distance  of  40  Kms  from  Jharsuguda  Railway  Junction  and  18  Kms  from 
Belpahar  Railway  Station  in  the  state  of  Odisha  both  on  S.E.  Railways.  ITPS  is  at  present 
operating 2x210 MW coal based power plant. The management is looking forward to engage a 
bonafide, resourceful, potential and experienced Contractor of good  financial capacity  for the 
jobs specified. 

1.1  One set of Tender document shall be issued to each Bidder. Bidders shall be required to submit 
the Tender duly signed and stamped  in all pages of  the document along with  their offers. All 
Tenders shall be prepared and submitted by typing or printing with indelible black ink on white 
paper  in  consecutively numbered pages and  in  solid binding along with duly  filled‐in  formats 
given  in  the Annexure. One additional booklet  containing  the bill of quantities  / price bid as 
issued to be submitted by the Bidder in two copies in the price bid part. 

 
1.2  The tender document is not transferable. Transfer of tender documents issued to one Bidder to 

another  is not permissible.  Similarly,  transfer of Tender  submitted by one Bidder  to  another 
party  is  not  permissible.  The  alteration  of  Tender  once  submitted  shall  not  be  entertained 
except in case of issue of Agenda / Corrigenda. 

 
1.3  Tender  shall  be  submitted  under  a  covering  letter  indicating  clearly  the  summary  of  tender 

chapters with annexure / schedules of the complete Tender. 
 
1.4  Insertion,  postscript,  addition  and  alteration  shall  not  be  accepted  unless  confirmed  by  the 

Bidder’s signature. 
 
1.5  All the copies of Tender shall be complete in all respects with all their attachments/enclosures. 
 
1.6  The  Bidder  shall  satisfy  the  Owner  that  the  firm  represented  possesses  the  necessary 

experience and that he has at his disposal suitable modern facilities and specialized employees 
to ensure  that his work  is of best quality and workmanship  is according  to  the  latest proven 
technology and engineering practices. The Bidder shall satisfy the Owner that he is financially in 
a position to fulfill Contractual obligations, offered to be undertaken by him. 

 
1.7  Bidder’s  complete  offer  (all  the  parts)  shall  be  prepared  and  submitted  in  double  sealed 

envelope with Name of the work, NIT No. & date and Due date super scribed prominently on 
the outside of the envelope: 

 
The full name, postal address, telegraphic address and telex/ telephone/ fax / E‐mail address of 
the Bidder shall be written on the bottom left corner of the sealed envelopes. 

 
1.8  SCOPE OF WORK AND PARTICULARS TO BE FURNISHED IN THE TENDER: 
 i)  The work shall be carried out on item rate basis / job rate basis for which schedule of quantities 

/ blank price schedule have been  issued for different  items of work as defined  in the scope of 
work, technical specification in Special Conditions of Contract. 

ii)   The  Tender  not  covering  the  total  scope  of  work  and  services  as  detailed  out  in  tender 
documents is liable for rejection. 

1.8.1  The Bidder shall carefully check the enclosed Technical Specifications and shall satisfy himself as 
to  the  suitability  of  the  work  as  given  in  the  Technical  Specifications  and  shall  take  full 
responsibility for the completion of work as per defined scope. 

 
1.9  PRICE QUOTATION: 
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1.9.1  The Bidder shall quote his price against each  item of the schedule as  indicated  in Schedule of 
Quantities  / Blank price  schedule enclosed with  technical specification, both  in  figures and  in 
words clearly. 

1.9.2  Rates  shall  be  quoted  both  in  figures  &  in words  in  clear  legible  letters.  No  overwriting  is 
allowed.  All  scoring  and  cancellation  should  be  countersigned  by  the  Bidder.  In  case  of 
illegibility, the interpretation   of Owner shall be final.  

1.9.3  Bidder shall quote rates against the items in the schedule of items for the work / price schedule 
as fully described and contained therein. No modifications to the work content in the items will 
be allowed. 

1.9.4  The  offered  unit  rates  shall  remain  FIRM  for  variation  in  completed  value  of  the  Contract 
including the cost of additional / altered / new items of work to any extent. 

1.9.5  Any request from the Bidder in respect of additions, alterations, modifications, corrections etc. 
of  either  terms  and  conditions  or  rates  of  his  Tender  after  opening  of  Tenders may  lead  to 
rejection of his Tender. 

1.10  RECEIPT OF TENDER: 
Tender  shall be  received at  the office of  concerned Engineer‐in‐charge  / Contract  cell as per 
advertisement.  The  Bidder  has  the  option  of  sending  the  Tender  by  Registered  Post  or 
submitting  the Tender  in person,  so as  to  reach  the Engineer‐in‐charge  / Contract cell as  the 
case may be on or before the date and time set out for the same  in the  Invitation to Tender. 
Tender submitted by FAX/TELEX/TELEGRAM/ E‐mail shall not be accepted. 

 
1.11  TENDER OPENING: 

The Tender will be opened  in  the manner and at  the  time, date and place set  for opening of 
Tenders as described in the Notice Inviting Tender/ Special Conditions of Contract. 

 
1.12  LANGUAGE TO BE USED IN FILLING OF BID DOCUMENTS: 

The Tender shall be submitted in English language only. 
 
1.13  EARNEST MONEY: 

Bidders shall submit Earnest Money of value as specified in Special Conditions of Contract / NIT 
and  in  the manner prescribed  in clause‐15 of Notice  Inviting Tender. Earnest Money  shall be 
returned  to  the  unsuccessful  Bidders  at  the  expiry  of  the  validity  period  unless  otherwise 
extended or on  finalization of  the Contract. Earnest Money of  the  successful Bidder  shall be 
returned after he furnishes the initial Security Deposit and Contract is signed. No interest shall 
be paid on Earnest Money. E.M.D. shall not be accepted  in any other form than as mentioned 
above and the Tender shall be summarily rejected without E.M.D.  The E.M.D. shall be returned 
in form of A/c payee Cheques / D.D.  Bank charges shall be to the accounts of Contractor if D.D. 
is  required after deducting bank  charges,  if any,  if payment of EMD  is  in other banks except 
banks mentioned above. 

 
1.13.1  Forfeiture of E.M.D. & rejection of Bid, if‐ 

a) The Tender is revoked during its validity period. 
b) The prices are increased unilaterally after the Tender opening and during validity of offer. 
c) The Owner accepts the Bidder’s bid proposal and the Bidder refuse to enter  into Contract 

after the Contract is awarded to him. 
d) The  Bidder  fails  to  submit  initial  Security  Deposit within  the  period  specified  in  Special 

Conditions of Contract. 
 
1.14  NO CLAIM OR COMPENSATION FOR SUBMISSION OF TENDER: 

The Bidder whose Tender  is not accepted shall not be entitled to claim any costs, charges and 
expenses  incidental  to  or  incurred  by  him  through  or  in  connection with  his  submission  of 
Tender  or  its  consideration  on  the Owner,  even  though Owner may modify  / withdraw  the 
Invitation to Tender or does not accept the Tender.  

 
1.15  INCOME TAXPAN &GST AND P.F. CODE: 
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Bidder shall furnish the valid Income Tax PAN and GST issued by the concerned authority & P.F. 
Code with the Technical Bid of the Tender.  

 
1.16  NOTICE ONBEHALF OF OWNER: 

All notices of  technical/commercial nature shall be  issued by Engineer‐in‐charge  from  time to 
time after LOI is released till closure of Contract. 

 
1.17  SITE INFORMATION & LOCAL CONDITIONS: 
1.17.1  Site information 

Information  regarding  the  work  site,  plant  capacities,  location,  approach  to  site  and 
metrological condition, work culture etc. as prevailing at the site can be obtained by the Bidders 
by site visit & interaction with Engineer‐in‐charge or others. 

1.17.2  Local conditions 
It  is suggested that the Bidder must visit the site and shall satisfy and acquaint himself of the 
site condition and shall appraise himself of the procedure for engagement of  labour and shall 
collect any other information which may be required before submitting the Tender. 

1.17.3  Claims  and  objections  due  to  ignorance  of  site  conditions  will  not  be  considered  after 
submission of Tender. 
The Bidder shall be deemed to have visited and carefully examined the site and surroundings, to 
have satisfied himself about the nature and details of all existing infrastructures and also as to 
the  nature  and  conditions  of  the  plant  and  equipment  installed,  means  of  transport  and 
communications, whether by  land, water or  air  and  as  to possible  interruptions  thereto  and 
ingress  &  exit  from  the  site,  to  have made  independent  enquiries,  examined  and  satisfied 
himself  as  to  the  sites  for  disposal  of  surplus  materials  and  debris,  the  available 
accommodation, and all other similar matters which may affect the work. 
i)  The Bidder  shall  be  deemed  to  have  acquainted  himself of Government  taxes,  laws, 

statute, regulations, levies and other charges relating to his work at site. 
ii)  Any neglect or omission or failure on the part of the Bidder in obtaining necessary and 

reliable  information as stated above or on any other matter affecting the Bidder shall 
not relieve him from any risks or liabilities or the entire responsibility for completion of 
the work in accordance with the Tender Documents. 

 
1.18  OTHER CONDITIONS: 

The  Bidder  is  required  to  carefully  examine  the  General  Conditions  of  Contract,  Special 
Conditions of Contract, the Technical Specification, drawings and other details relating to work 
and given  in the tender documents and fully acquaint himself as to all conditions and matters 
which may in any way affect the work or the cost thereof. The Bidder shall be deemed to have 
on his own and independently obtained all information for the purpose of preparing the Tender 
and his Tender as accepted shall be deemed to have taken into account all contingencies as may 
arise due to such information or lack of the same. 

1.18.1  The Bidder shall be deemed to have exhaustively examined the tender documents including the 
General Conditions of the Contract, Special Conditions of Contract, Technical Specifications to 
have obtained all information and clarifications on all matters whatsoever that might affect the 
carrying out  the work  and  to have  satisfied himself  as  to  the  adequacy of his  Tender. He  is 
deemed to have known the scope, nature and magnitude of the work and the requirements of 
materials and labour involved etc. and as to all work he has to complete in accordance with the 
Contract  whatever  be  the  defects,  omissions  or  errors  that  may  be  found  in  the  Tender 
Documents. 

1.18.2  In case of conflict between the conditions given in the Special Conditions of Contract / Technical 
Specification and the General Conditions of the Contract, the conditions given  in the technical 
specification shall prevail over the General & Special conditions of the Contract. 

1.19  SAFETY MEASURE: 
The Contractor has to abide by the Owner’s safety rules in vogue at the time of Tendering and 
enforcement  of  any  additional  rules  from  time  to  time  during  the  Contract  period  and  it’s 
extension if any. 
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1.20  STATUTORY PROVISION: 
All statutory provisions  like Contract Labour Acts, Employees Provident Fund Acts, Payment of 
Wage  Act,  Bonus  Act,  Minimum  Wages  Act,  Workman  Compensation  Act,  BOCW 
Act,Tax/Income Tax Acts at the time of submission of Contract and any new Acts applicable to 
such Contract / Contract labour during the Contract period shall be liability of the Contractor. 

1.21  EXECUTION OF CONTRACTS: 
1.21.1  After LOI / Work Order is accepted by the Contractor, Contract will be executed by and between 

Owner and the Contractor within 30 days as per prescribed proforma provided by OPGC. The 
agreement shall be executed on non‐judicial stamp paper of appropriate value purchased in the 
State of Odisha.  

 
End of Section‐I 
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SECTION‐II 
 
2.0  DEFINITIONS AND INTERPRETATIONS 

The  following words and expressions  (as hereinafter defined) shall have  the meanings hereby 
assigned to them except where the context otherwise requires. 

 
2.1  “Accepting Authority” shall mean the authority mentioned in Schedule ‘A’. 
 
2.2  The ‘Alteration / Variation of Order’ means an order given in writing by the Engineer‐in‐charge 

to effect additions to or deletions from or alteration in the Works. 
 
2.3  ‘Approved’  shall  mean  approved  in  writing  including  subsequent  written  confirmation  of 

previous verbal approval and ‘Approval’ means approved in writing including as aforesaid. 
 
2.4  ‘Bidder’ means  a  person  or  group  of  persons  or  a  company who  offer  rates  under  certain 

conditions with an intention of performance against any invitation to Tender if accepted by the 
person inviting Tender. 

 
2.5  The  ‘Completion Certificate’ shall mean  the certificate  to be  issued by  the Engineer‐in‐charge 

certifying that the work is completed in all respect commensurate to the provisions of Contract 
& to his satisfaction. 

 
2.6  ‘Constructional plant’ shall mean all equipments, materials, appliances or things of whatsoever 

nature required for execution, completion or maintenance of the works (as hereinafter defined) 
but  does  not  include  materials  or  other  things  intended  to  form  or  forming  part  of  the 
permanent work. 

 
2.7  The  ‘Contract’ shall mean enforceable agreement between  the Owner and the Contractor  for 

execution of the works including therein collectively all documents such as: ‐  
  i)  General Conditions of Contract  

ii)  Special  Conditions  of  Contract  including  Scope  of  Work,  Price  Schedule  /  Bill  of 
Quantities, Technical Specification & Approved Work Schedule. 

  iii)  Agreed Statement of Deviation 
  iv)  Field Quality Assurance Plan 
  v)  Drawings if provided 
  vi)  LOI / Work Order 

vii)  All relevant correspondence having bearing on Tender between Bidder & Owner before 
acceptance of Tender. 

     
          All the above documents are complementary to each other. 
 
2.8  The  ‘Contractor’ shall mean the successful Bidder whose Tender has been accepted by Owner 

and  LOI  accepted  by  the  successful  Bidder  and  includes  his/their/its  legal  representative(s), 
successor(s) and permitted assignee(s). 
 
‘Contractor’  is  a  person/firm/company  in  relation  to  any  establishment  who  undertakes  to 
produce a given result  for the establishment other than a mere supply of goods or articles of 
manufacturer  to such establishment  through Contract  labor or who supply Contract  labor  for 
any work of the establishment and includes a subcontractor or agent as the case may be. 

 
2.9  All  functions  pertaining  to  the  operation  of  Contract  means  all  acts,  such  as  planning, 

scheduling,  testing, measuring,  certification of bill,  closing of Contract etc., directing,  issue of 
spares & consumables and controlling the activities of Contractor necessary for execution of the 
Contract  and  coordinating  between  the  functioning  agency  &  Owner  or  his  functionary 
representative.  
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2.10  ‘Day’ means a day of 24 hours  from midnight  irrespective of  the number of hours worked  in 

that day. However,  for  the purpose of work  involving  shift working “Day” means a day of 24 
hours from 6 a.m. to 6 a.m. next. 

 
2.11  ‘Drawings’  shall  include  maps,  plans  and  tracings  or  prints  thereof  with  any  modification 

approved  in writing by  the Engineer‐in‐charge and  such other drawings as may  from  time  to 
time, be furnished or approved in writing by the Engineer‐in‐charge. 

 
2.12   The ‘Engineer‐in‐charge’ or ‘Officer‐In‐charge’ shall mean the engineer / person as the case may 

be  nominated  by  the  Owner  from  time  to  time  and  shall  include  those who  are  expressly 
authorized by the Owner to act for and on his behalf for all functions pertaining to operation of 
the Contract. 

 
2.13   ‘Excepted Risks’ are risks due to riots (otherwise than among Contractors employees) and civil 

commotion (in so far as both these are uninsurable), war (whether declared or not),  invasion, 
act  of  foreign  enemies,  hostilities,  civil  war,  rebellion,  revolution,  insurrection,  military  or 
usurped power any acts of government, damage from aircraft, acts of god such as earth quake, 
lightening  and  unprecedented  floods  and  other  causes  over  which  the  Contractor  has  not 
control  and  accepted  as  such  by  the  accepting  authority  or  causes  solely  due  to  use  or 
occupation by the Owner of the part of works in respect of which a certificate of completion has 
been issued. 

 
2.14  The ‘Final Certificate’ in relation to the work shall mean the certificate regarding the satisfactory 

compliance  of  the  various  provisions  of  the  Contract  to  be  issued  by  the  Owner  or  his 
representative after the period of risk‐liability  is over. Risk  liability period shall be specified  in 
Special Conditions of Contract. 

 
2.15   ‘Headings’ in this Contract document are given solely to facilitate reference and are not part of 

the  Contract  documents  and  are  not  to  be  taken  into  account  in  the  interpretation  of  the 
provisions of the Contract. 

 
2.16   ‘Language  for Drawings &  Instruction’: All  the drawings, titles, notes,  instructions, dimensions 

etc. shall be in English language only. 
 
2.17  ‘Letter of Intent (LOI)’ shall mean an intimation by a letter to Bidder that their Tender has been 

accepted  in  accordance  with  the  provisions  contained  in  the  letter  and  hence  to  take 
preparatory steps and compliance of formalities to commence the work from the date desired 
by Owner. 

 
2.18  The  ‘Managing  Director’  shall  mean  the  Managing  Director  of  Odisha  Power  Generation 

Corporation Ltd or his successors in office as designated by the Owner. 
 
2.19  ‘Market Rate’  shall be  the  rate  as decided by  Engineer‐in‐charge on  the basis of  the  cost of 

materials  and  labour  at  the  site  where  the  work  is  to  be  executed,  plus  the  percentage 
mentioned  in schedule‐A  to cover all overheads and profit  (No percentage shall be added  for 
materials issued by the Owner). 

 
2.20  ‘Metric System’: All technical documents regarding the measurement of works are given in the 

metric system and all work under  the Contract should be carried out according  to  the metric 
system only. All documents concerning the work shall also be maintained in the metric system. 

 
2.21  ‘Notice in writing or written notice’ shall mean a notice in writing, typed or printed matters sent 

(unless delivered personally or otherwise proved to have been received) by registered post to 
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the  last known private or business address or  registered office of  the addressee and  shall be 
deemed to have been received in the ordinary course of post, it would have been delivered.   

 
2.22  The ‘Owner’ shall mean the Odisha Power Generation Corporation Limited (OPGCL), a company 

incorporated under the Companies Act, 1956 having  its registered office at 7th.Floor, Module – 
A, Fortune Towers, Chandrasekharpur, Bhubaneswar‐751 023 or any other places  if modified 
subsequently  and  shall  include  its  Managing  Director  or  other  Administrative  Officers 
authorized to deal with these presents and are concerned on his behalf and are posted in any of 
the offices of OPGCL and shall also include Owner’s successors and assignees. 

 
 
2.23  ‘Paying Officer’ shall mean Head of Finance/DGM (Finance), ITPS. 
 
2.24  The ‘Period of Defect Liability’ in relation to a work means the specified period from the date of 

issue of completion certificate up to the date of  issue of final certificate, which the Contractor 
stands responsible for rectifying all defects that may develop in the works. The defect liability period 
will be for 24 months. 

 
2.24  ‘Plans’  shall mean all maps, drawings, sketches and  layout as  incorporated  in  the Contract  in 

order to define broadly the scope and specifications of the work & works and all reproductions 
thereof. 

 
2.25  ‘Schedule(s)’  referred  to  in  these  conditions  shall  mean  the  relevant  statement  of  details 

annexed to the tender papers  issued by the Owner and the amendments thereto  issued from 
time to time. 

 
2.26  ‘Singular & Plural’: Unless otherwise stated specifically, the singular shall include the plural and 

vice‐versa wherever the context so requires. The ‘Tender’ shall mean the offer(s) submitted by 
the  Bidder(s)  &  subsequent  agreed  conditions/clarifications  for  acceptance  by  the  Owner. 
Words  implying persons shall  include relevant corporate companies or registered associations 
or body of individuals or firms of partnership, cooperative society as the case may be. 

 
2.27  ‘Site / Work place’ shall mean the  lands and other spaces above & below the ground  level on 

which the works are to be carried out, any other lands or places provided by the Owner for the 
purpose of the Contract.   

 
2.28  ‘Specification’ shall mean all directions, various  technical details, standards, quality provisions 

and  requirements  attached  to  the  Contract,  which  pertain  to  the  method  and  manner  of 
performing  the work(s)  to  the quantities and qualities of  the work(s) and  the materials  to be 
furnished under the Contract for the work(s) as may be amplified or modified by the Owner or 
the Engineer‐in‐charge during  the performance of Contract  in order  to meet  the unforeseen 
conditions in the best interests of the work(s). It shall also include the latest edition including all 
agenda / corrigenda or relevant BIS Specifications and other relevant codes.   

 
2.29  The ‘Sub‐contractor’ shall mean any person or firm or company (other than the Contractor) to 

whom whole or any part of  the work has been entrusted by  the Contractor, with the written 
consent  of  the  Owner  or  his  representatives  and  the  legal  representatives,  successors  and 
permitted assignee of such person, firm or company. 

 
2.30  ‘Temporary  Works’  shall  mean  all  temporary  works  of  every  kind  required  for  execution, 

completion or maintenance of the Contracted works. 
 
2.31  The “Tender” shall mean the offer submitted by the Bidder and subsequent conditions accepted 

by the Owner. 
 



Page 28 of 165 
 

2.32  ‘Urgent Work’  shall mean  any  urgent measures which  in  the  opinion  of  Engineer‐in‐charge 
become necessary during the progress of the work to obviate any risk of accident or failure or 
disruption of generation which become necessary for security. 

 
2.33  ‘Value of Contract’ shall mean the sum accepted or the sum calculated  in accordance with the 

prices accepted in Tender and/or the Contract rates as payable to the Contractor for the entire 
execution and full completion of the work. 
The ‘Contract sum’ shall mean: 
a) In case of lump sum Contracts, the sum for which the Tender is accepted. 
b) In case of percentage rate Contracts, the estimated value of the works as mentioned in the 

Tender adjusted by the Contractor’s percentage. 
c) In  case  of  item  rate  Contract,  the  value  of works  arrived  at  after multiplication  of  the 

quantities shown  in the schedule of quantities by the  item rates quoted by the Bidder  for 
the various items. 

 
2.34  ‘Week’ means  a  period  of  seven  consecutive  days  without  regard  to  the  number  of  hours 

worked in any day in that week. 
 
2.35  ‘Working day’ means any day, which is not declared to be holiday or rest day by the Owner. 
 
2.36  The ‘Works’ shall mean and include all works to be executed in accordance with the Contract or 

part  thereof as  the case may be and  shall  include all extras, additions, altered or  substituted 
works as required for the purpose of the Contract or as may be required to be executed by the 
Owner / Engineer‐in‐charge at an agreed price if not available in scope. 

 
2.37  NATURE OF CONTRACT: The Contract may be for ‐ 

a) Construction / Fabrication / Erection of plant & equipment. 
b) Civil construction. 
c) Operation (any system). 
d) Maintenance  (Civil/Electrical/Mechanical/Miscellaneous  works,  such  as  upkeepment  of 

plant, Plantation etc.) 
e) Composite / Turnkey package. 

 
2.38  Earnest Money: 

The Bidder  is  required  to  submit  ‘Earnest Money’ with Bids  as  guarantee  (Bid  guarantee)  to 
abide by the terms & conditions of Tender document and comply with the work if offered.  

 
2.39  Schedule of Rate: 

Schedule of Rates means the  latest rate published by Works Department / P.H. Department. / 
Irrigation Department., Govt. of Odisha as the case may be. 

 
2.40  Schedule of Quantities: 

Schedule of Quantities is details of item wise quantity issued by the Owner in the Price Bid and 
the rate & amount offered by the Bidder therein and its subsequent agreement by both parties. 
This is applicable for construction & civil maintenance job only. 

 
2.41  Price Schedule: 

Price  schedule  is  a  document  in  which  description  of  operation  /  maintenance,  probable 
frequency during  a  stipulated period  and blank unit  rate  are provided by  the Owner. Bidder 
shall  fill up  the blanks  and  submit  it  as Price Bid, which  is  subsequently  agreed by both  the 
parties directly or after negotiation. 

 
2.42  “Site In‐charge” is an employee of Contractor who is categorically authorized to manage the site 

for day‐to‐day activities on his behalf. 
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2.43  “Labour”  means  workers  employed  by  a  Contractor  directly  or  indirectly  through  a  sub‐
contractor or by an agent to do any skilled, semi‐skilled, unskilled, manual, technical or clerical 
work relating to the subject of Contract for hire or reward. 

 
2.44 “Minimum wage” means wages as defined under the Minimum Wages Act‐1948 and amended 

from time to time. 
 
 
 
 
 

End of Section‐II 
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SECTION‐III 
 
3.0  GENERAL INFORMATION TO BIDDER (S): 
3.1  ISSUE OF TENDER PAPER: 

Owner shall issue one set of priced tender documents which consists of: 

i) Instructions to Bidder including NIT &Proforma of letter of undertaking 
ii) General Conditions of Contract 
iii) Special  Conditions  of  Contract  including  Technical  Specification  and  Scope  of 

Work 
iv) Blank Price Bid / Bill of Quantities 
v) Drawings 

 
3.2  The  Technical  Bids  shall  be  opened  as  per  the  stipulation  in NIT.  Information  provided  and 

documents submitted by the Bidders  in Techno‐commercial bid shall be processed, examined, 
verified and evaluated for ascertaining the suitability of Bidders to qualify for opening of Price 
bid. The price bids shall be opened with prior intimation to all technically qualified Bidders only 
and in presence of them or their authorized representatives. Only proprietor, partner, director 
or  permanent  employee with  necessary  power  of  attorney  shall  be  accepted  as  authorized 
representative. 

 
3.3  WITNESS: 

Witness  and  sureties  should  normally  be  persons  of  status  and  property.  Their  names, 
occupation and address shall be stated below their signature. 

 
3.4  VALIDITY: 

Offers submitted by Bidders shall remain valid for a period of 180 days from the scheduled date 
of opening of  the  Tender.  In  case of Bidder  revoking or  canceling his  Tender or  varying  any 
term(s) in regards thereof the Earnest Money paid by him shall be forfeited and bid cancelled.  

 
3.5  AGENDA/CORRIGENDA: 
3.5.1  Agenda  / Corrigenda  to  the  tender document may be  issued  reasonably prior  to  the date of 

submission  of  the  Tenders  to  clarify  documents  or  to  reflect modification  in  the  design  or 
Contract terms.  If such  issues made, subsequent to sale of Tender paper, time extension shall 
be given and submission of Bid shall be dealt with in accordance with Clause 1.3 of Instructions 
to Bidder (s). 

3.5.2  The agenda / corrigenda will be issued / mailed to each person or organization to which a set of 
tender documents has been  issued. Each  recipient shall acknowledge  the  receipt of the same 
and  attach  one  copy  of  the  agenda/corrigenda  issued,  which  shall  form  part  of  Tender 
Documents. In case of paper publication of such agenda/corrigenda, copy of the same may be 
treated as part of original tender documents. 

 
3.5.3  REVISED PRICE BID: 

In  case of  any deviation proposed by  any of  the Bidders  and  accepted by  the Owner during 
evaluation of Technical Bid, the same shall be intimated to all technically qualified Bidders with 
provision of submission of fresh Price Bid taking into consideration the accepted deviation.  

 
3.6  RIGHT OF OWNER TO ACCEPT OR REJECT TENDER: 
3.6.1  The right to accept the Tender rests with the Owner. The Owner further does not bind himself 

to accept the lowest Tender and reserves the authority to reject any or all the Tenders received 
without  assigning  any  reason whatsoever.  The whole work may be  split up between  two or 
more Contractors or accepted  in part (not entirely)  if considered expedient. The rates shall be 
the  lowest/negotiated  for  such  eventualities.  Tenders  in  which  any  of  the  particulars  and 
prescribed information is missing or incomplete in any respect and/or the prescribed conditions 
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are not fulfilled are liable to be rejected. The decision of the Owner in respect of the above shall 
be final and binding on the Bidders. 

 
3.6.2  Canvassing  in  connection with  Tenders  is  strictly  prohibited.  The  submitted  Tenders  of  the 

Bidders who resort to canvassing are  liable for rejection. Tenders containing uncalled remarks 
or any additional conditions are liable to be rejected.  

 
3.7  BIDDER’S RESPONSIBILITY: 

The  intending  Bidders  shall  be  deemed  to  have  visited  the  site  and  familiarized  themselves 
thoroughly with the site conditions before submitting the Tender. Non‐familiarity with the site 
conditions will not be considered a  reason either  for extra  claims or  for not carrying out  the 
works  in strict conformity with the drawings and specifications. The correctness of the details 
given in the Tender Documents as guideline information to help the bidder but to make up the 
Tender is not guaranteed. 

 
3.8  NOTE TO PRICE SCHEDULE / SCHEDULE OF QUANTITY: 
3.8.1  The Bidder shall be deemed to have studied the specifications and details of work to be done 

within time schedule and to be acquainted himself of the conditions prevailing at site. 
3.8.2  Rates must be filled in the original Tender document. Any exceptions taken by the Bidder to the 

schedule of quantity / price schedule shall be brought out in the terms and conditions of offer. 
3.8.3  The  schedule  of  quantity  /  price  schedule  should  be  read  in  conjunction with  all  the  other 

sections and documents of the Tender. 
 

3.9  EQUIPMENTS TO THE CONTRACTOR ON CHARGEABLE BASIS: 
Owner shall not provide any equipment to the Contractor on chargeable basis or otherwise. 

 
3.10  ISSUE OF PRIME MATERIALS: No free issue material. 

. 
 
3.11  ARRANGEMENT BEYOND CONTRACT: 

It may be sometimes so required to provide materials & services by the Contractor beyond the 
Scope of Contract. In such situation, the price must be finalized before actual event. 

 
3.12  FOREIGN EXCHANGE VARIATION: 

In case  imported  items are  involved  in  the Contract,  the price  fluctuation corresponds  to  the 
fluctuation  in the price of foreign exchange. Hence, amount of foreign exchange  involved, the 
exchange  rate  for  the  currency  on  the  date  of  offer  and  rate  of  duty  should  be  specifically 
mentioned by the Contractor. 

 
3.13  PRICE ESCALATION: 

No price escalation will be given in any case. Only change in the GST will be reimbursed extra as 
applicable after availing input tax credits. 

 
3.14  PURCHASES FROM SUBCONTRACTOR / SUB VENDOR: 

The Owner shall not directly or otherwise be involved with any subcontractor or sub‐vendor. No 
sales tax form ‘C’ / form IV or Road Permit to any of the Contractor/subcontractor/sub‐vendor 
shall be issued under any circumstances. 

 

3.15  INCOME TAX / GST/ ANY OTHER TAX& DUTIES: 
Income Tax / GST /BOCW TAX,any other taxes & duties if applicable at the prevailing rate shall 
be paid by Contractor and shall be deducted from their Running bills if applicable. 

 
3.16  NA 
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3.17  The  price  to  be  quoted  by  the  Bidders  shall  be  kept  firm  up  to  completion  of  work.  No 

escalation shall be allowed. 
 
3.18  The person signing  the Tender should have  requisite authorization of  the  firm submitting  the 

Tender. This  is applicable only to the Joint Stock Company & the authorized person shall be a 
director / partner / regular employee of the said firm. In case of unregistered firm, the Owner, 
Managing partners, or authorized partner to this effect shall sign the Tender. 

 
3.19  OVERRUN CHARGES: 

Delay  in completion of work beyond  the control of  the Contractor  such as non‐availability of 
front, drawings, specifications, materials or  force majeure etc, Contractor has  to  increase  the 
additional  facility  to complete  the work  in  time. No overrun charge  shall be considered. But, 
however the Engineer‐in‐charge shall examine the period of delay and possibility of adherence 
to  schedule  by  providing  reasonable  additional  manpower/facility  and  if  satisfied  that 
completion of work shall not be possible by providing  reasonable additional manpower,  time 
extension shall be allowed to the Contractor & no penalty shall be  levied on this account. No 
overrun charge shall be paid. 

 
3.20  FACILITIES TO CONTRACTOR (S):(ONLY APPLICABLE FOR CONTRACTS TO BE EXECUTED  INSIDE THE PREMISES OF 

ITPS) 
3.20.1  Water Supply: Unfiltered water  for construction works  shall be made available at  the  source 

free of cost. But the Contractor shall arrange to transport water from the source allowed to him 
for  all  purpose.  In  case  of  non  availability  of  water  from  the  source  provided  by  Owner, 
Contractor shall make alternative arrangement of water at his own cost and risk.  

 
3.20.2  Power Supply: Power will be provided to the Contractor for the site work on chargeable basis at 

a source suitable to the Owner.  Contractor shall arrange to tap the power to his site including 
safe transmission, meter,panel, earthing etc. at his own cost. In case of non availability of power 
from the source provided by Owner, Contractor shall make alternative arrangement of power at 
his own cost and risk.  

 
3.20.3  Land for Contractor’s Field Office, Godown& Workshop 

a)  The Owner at his discretion and convenience may provide the  land for construction of 
Contractor’s temporary field office, godowns and site store required for the execution 
of the Contract near to the site but out of plant gate free of cost. The Contractor shall at 
his  cost  construct  all  these  temporary  building  structures  and  provide water  supply, 
sanitary & power supply arrangement as approved by the Engineer‐in‐charge, with due 
regard to Owner’s Safety Rule. 

b)  On  completion  of  the  work  undertaken  by  the  Contractor,  they  shall  remove  all 
temporary works erected by them and have the site cleared as directed by Engineer‐in‐
charge.  If  the  Contractor  fails  to  comply  with  these  requirements,  the  Engineer‐in‐
charge  has  the  right  to  remove  any  structure,  such  surplus,  rubbish materials  and 
dispose off  the  same as deemed  fit and get  the  site cleared and  the Contractor  shall 
forthwith pay the amount of all expenses so incurred and shall have no claim in respect 
of any such surplus materials disposed as aforesaid. The land provided shall be solely on 
temporary basis, which  is  terminable at any  time without notice or without assigning 
any reasons. In the event of any such termination or the termination of the Contract / 
completion  thereof,  the  Contractor  shall  forthwith  vacate  the  premises.  The Owner 
reserves the right to ask the Contractor for demolition at any time during the currency 
of  the  Contract  to  vacate  the  land  by  giving  seven  days  notice  on  security  /  safety 
reasons or Owner’s interest. 
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3.21  LIABILITY OF CONTRACTOR IN CASE OF STRIKE OF THEIR LABOURS: 
3.21.1  In case Contractor’s labour go on strike with advance notice as per rule, it is responsibility of the 

Contractor  to mobilize  such manpower  from  their other  sites or otherwise and  continue  the 
work so that execution of Contract is not affected.  In such an event, the failure to perform shall 
lead  the  Owner  to  get  the  work  done  by  any  other  agency,  but  at  the  cost  &  risk  of  the 
Contractor.  Further,  the  Contract  shall  be  terminated  with  seven  (7)  days  notice  in  O&M 
Contract and the Contractor may be debarred from participating in any future Bid in OPGC Ltd. 
In case of construction work, non‐adherence to schedule shall  lead to cancellation of Contract 
or  imposition of penalty at the discretion of the Engineer‐in‐charge. If the  labours go on strike 
without prior notice, the situation shall be treated as force majeure provided nonperformance 
is for a reasonable period only.  If the situation  is beyond reasonable control of the Contractor 
but has taken appropriate steps as a man of common prudence would have taken  in his own 
case, Owner may consider  in case to case basis to either terminate the Contract or otherwise 
get the work done by other means but at the cost & risk of the Contractor. Only events of such 
illegal  strike, which make  the  performance  impossible  at  the  time  of  occurrence  and  for  a 
considerable time period for mobilization, shall be considered as force majeure.  

3.21.2  The operation shall continue round the clock for the entire Contract period without interruption 
unless  otherwise  notified  by  Engineer‐in‐charge. Hence,  staff  for  attending maintenance  job 
shall be kept ready by the Contractor on all Sundays and other National &  festival holidays at 
their own cost. In case of construction work, the work shall be executed as per the direction of 
Engineer‐in‐charge. 

3.21.3  For  satisfactory  performance  of  Contract  &  to  meet  the  odd  hour  work  and  emergency 
requirement  etc  and  to meet  the  schedule  of  construction  work,  the  requisite  number  of 
manpower has to be arranged by the Contractor at their own cost. 

3.22  SPARES & CONSUMABLES: 
The  items of materials,  spares,  consumables,  tools & plants  to be provided by Owner  if  any 
either on cost or free of charges shall be specified in Special Conditions Contracts. 

 
3.23  OTHER CONDITIONS: 
3.23.1  Special  Conditions  of  Contract  shall  be  read  in  conjunction with  the  General  Conditions  of 

Contract,  technical  specifications,  schedule,  and drawings  and  any other documents  forming 
part of this Contract documents. 

3.23.2  Where any clause of the Special Conditions of Contract contradicts with any provisions of the 
General  Conditions  of  Contract,  the  provisions  of  Special  Conditions  of  Contract  shall  be 
deemed to override the provisions of General Conditions of Contract. 

3.23.3  In case of contradiction among Bureau of Indian Standard Specifications, General Conditions of 
Contract,  Drawings,  Special  Conditions  of  Contract,  Notice  Inviting  Tender,  Technical 
Specifications, Schedule of quantity & time, the following shall prevail in order of preference. 
i)  Detailed work order forming part of Contract 
ii)  Schedule of Quantities 
iii) Technical Specifications 
iv) Notice Inviting Tender 
v)  Special Conditions of Contract 
vi)  Drawings 
vii)  General Conditions of Contract 
viii)  Bureau of Indian Standard 

 
3.24  Wherever it is mentioned in the specification that the Contractor shall perform certain work or 

provide certain facilities, it is understood that the Contractor shall do so at his cost. 
 
3.25  DURATION OF CONTRACT: 

The period of Contract  shall be  specified  in  the  Special Conditions of Contract. The Contract 
period  shall  reckon  from  the date of  issue of  LOI. OPGCL  reserves  the  right  to withdraw any 
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item(s) of works from the scope by serving a 7 days notice to the Contractor without giving any 
reason  for  the  same  and  take  up  the  job  departmentally  or  otherwise  if  performance  of 
Contractor  is found to be unsatisfactory. Value for the items of work thus withdrawn shall not 
be payable by the Owner. The Contractor shall not claim any compensation on this account.  
 

3.25.1  The period of Contract may be extended with mutual consent if the delay is beyond the control 
of Contractorat the discretion of the Engineer‐in‐charge.  

3.25.2  In case Owner desires to extend the period of Contract by an additional duration of 2/3 months, 
the Contractor has to accept the proposal of Owner at original rate and terms & conditions. 

3.26  MATERIALS HANDLING:(IF APPLICABLE) 
Contractor shall draw all the materials from Warehouse being duly authorized by Engineer‐in‐
charge.  Requisite  loading,  transportation  &  unloading  of  all  such  materials  shall  be  the 
responsibility  of  Contractor. Only  in  case  of  heavy materials, Owner  shall  provide means  of 
loading / unloading at the cost to be specified in the Special Conditions of Contract. 

 
End of Section‐III
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SECTION‐IV 
 
4.0  GENERAL OBLIGATIONS / GENERAL CONDITIONS: 
4.1  INTERPRETATION OF CONTRACT DOCUMENTS: 
4.1.1  Complete  documents  forming  the  Contract  are  to  be  taken  as mutually  explanatory.  Should 

there be any discrepancy,  inconsistency, error or omission  in the Contract or any of them, the 
matter  may  be  referred  to  the  Engineer‐in‐charge  who  shall  give  his  decisions  and  issue 
instructions  to  the  Contractor  directing  in what manner  the work  is  to  be  carried  out.  The 
decision of the Engineer‐in‐charge shall be  final and conclusive and the Contractor shall carry 
out work in accordance with this decision. 

4.1.2  Both details of drawings & specifications constitute integral part of the scope of work. 

4.1.3  Notwithstanding  any  of  the  items  of works mentioned  in  Technical  Specification  /  Scope  of 
work, the Contractor has to do all such works necessary for completion of the work to meet the 
end objective with due regard to sound engineering practice as directed by Engineer‐in‐charge. 

 
4.2  SPECIAL CONDITIONS OF CONTRACT: 
4.2.1  Special  conditions  of  Contract  shall  be  read  in  conjunction  with  the  General  Conditions  of 

Contract, Specifications of work, drawing and other documents  forming part of  this Contract 
wherever the context so requires.     

4.2.2  Notwithstanding  the  sub‐divisions of  the documents  into  the  separate  sections  and  volumes 
each part shall be deemed to be supplementary & complementary to every other part and shall 
be read with the Contract Agreement so far as it may be practicable. All documents of Contract 
& Tender have nexus with each other. 

 
4.3  If  there  are  conflicting  provisions made  in  any  one  of  the  documents  forming  part  of  the 

Contract,  the  Owner  shall  be  the  deciding  authority  with  regard  to  the  correctness  of  the 
document. 

 
4.4  Any error or omission in any part of Contract documents shall not vitiate the Contract or release 

the  Contractor  from  execution  of  the  whole  or  any  part  of  the  works  comprised  therein 
according to drawings & specification or from any of his obligations under the Contract. 

 
4.5  The materials, design and workmanship shall satisfy the relevant Bureau of Indian Standard, the 

job specifications contained herein and codes referred to. Where the job specifications stipulate 
the requirement  in addition to those contained  in the standard codes and specification, these 
additional requirements shall also be satisfied. 

 
4.6  BIDDER TO OBTAIN HIS OWN INFORMATION ON SITE CONDITION & CONDITION OF WORK: 
4.6.1  The Bidder shall be deemed to have examined the tender documents, to have obtained his own 

information  in  all matters,  whatsoever  that might  influence  carrying  out  the  works  at  the 
scheduled rates and satisfied himself to the sufficiency of his Tender. He is deemed to know the 
scope, nature as to what works he has to complete in accordance with the Contract document 
whatever be the defect, omission or errors that may be found  in the Contract Document. The 
Contractor shall be deemed to have visited site and surrounding areas, to have satisfied himself 
to the nature of all existing structures, and also as to the nature and the conditions of available 
facilities  like railways, roadways, bridges, culverts, means of transport and communications by 
land, water or air and possible  interruptions  thereto  the access  to and  from site and  to have 
made enquiries, examined & satisfied himself of the site for obtaining sand, stones, bricks and 
other materials,  the  sites  for disposal of surplus, materials,  the available accommodation  like 
depots, buildings as may be necessary  for executing and  completing  the work  to have made 
local, independent enquiries as to the sub‐soil, water, land variations thereof, storms, prevailing 
winds and climatic conditions and all other similar matters affecting the works. He is deemed to 
have acquainted himself with his liability for payment of Government taxes, custom duties and 
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other charges. He  is deemed  to have acquainted himself with  the  local  labour attitude, work 
culture, customs & systems etc. 

4.6.2  Any neglect or failure on the part of the Bidder in obtaining necessary and reliable information 
or issues stated at 4.6.1 or any other matters affecting the Contract shall not relieve him from 
any risks or  liabilities or the entire responsibility for completion of the works at the scheduled 
rates and time in strict accordance with the Contract documents. 

4.6.3  Any change in technological requirement shall be binding on the Contractor and no extra claim 
on this account shall be entertained. 

4.6.4  No verbal agreement or inference from conversation with any officer or employee of the Owner 
either before, during or after execution of  the Contract agreement shall  in any way affect or 
modify the terms or obligations herein contained. 

 
4.7  MUTUAL LIABILITIES AMONG CONTRACTS: 

The  Contractor  who  are  executing  more  than  one  Contract  under  OPGC,  any  penalty  or 
recoveries of one Contract shall be made from other Contract & vice versa. 

 
4.8  CONTRACT REVIEW MEETING: 

Engineer‐in‐charge  shall  arrange  Contract  Review  Meeting  in  regular  intervals  in  case  the 
performance subject to any difficulty and take decision in connexion with amendment of time, 
quantity, price etc.  

 
 
4.9  SECURITY DEPOSIT: 
4.9.1  A sum of 10% of the accepted value of the Tender or actual value of the work to be executed 

whichever  is  higher  for  Contracts  not  exceeding  Rs.1  crore,  7.5%  for  the  value  of  Contracts 
above Rs.1 crore up to Rs.5 crore and 5% for the value of Contracts over Rs.5 crore shall have to 
be deposited by  the Contractor as security deposit with  the Owner &  retained by  the Owner 
until the expiry of defectliability period. 

4.9.2  This may be deposited  initially at 2% of  the value of  the Contract  (referred as  initial  security 
deposit)  within  10  days  of  receipt  by  him  of  LOI  and  the  balance  will  be  recovered  in 
installments  through the deduction @ 10% of  the gross value of the each running bill  for the 
Contract  up  to  Rs.1  crore,  7.5%  for  Contract  between  Rs.1  crore  to  Rs.5  crore  and  5%  for 
Contract over Rs.5 crore, till total security deposit  is collected. No further deduction  from the 
bills will be made on this account subject to clause. 4.9.7 hereafter.          

4.9.3  Alternatively the Contractor may at his option have to deposit the full amount as mentioned in 
clause 4.9.2 above towards security within 10 days of issue of LOI. This amount will have to be 
suitably enhanced to the tune of corresponding percentage of the executed value if any. 

4.9.4  Contractor  shall  furnish  the  initial  or  total  security  amount  by Demand Draft  in  the manner 
specified  in Clause‐ 1.13 up  to Contract value of Rs.25.00  lac only. Beyond Contract value of 
Rs.25.00  lac the  initial or total security deposit shall be accepted  in form of Bank Guarantee in 
the prescribed format from any nationalized or scheduled bank. In all the cases if total security 
is not deposited either in form of Demand Draft or Bank Guarantee the security as mentioned in 
Clause 4.9.2  shall be  recovered  from  the  running bill of  the Contractor. The Bank Guarantee 
facility shall be extended to only companies of repute at the discretion of OPGC. 

4.9.5  The earnest money deposited with the Tender shall be adjusted towards initial security deposit 
at the option of the Bidder. 

4.9.6  If  the  Contractor/subcontractor  or  their  employees  damage,  break,  deface  or  destroy  the 
property belonging to the Owner or others during the execution of the Contract, the same shall 
be made good by  the Contractor at his own expense and  in default  thereof  the Engineer‐in‐
charge may cause the same to be made good by other agencies and recover expenses from the 
Contractor for which the certificate of the Engineer‐in‐charge shall be final. 

4.9.7  All compensation or other sums of money payable by the Contractor to the Owner or recoveries 
to be made under terms of this Contract may be deducted from their security deposit or from 
any  sums which may  be  due  or may  become  due  to  the  Contractor  by  the Owner  on  any 
account  whatsoever.  In  the  event  of  his  security  being  reduced  by  reasons  of  any  such 
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deduction or sale,  the Contractor shall within  ten days  thereafter make good by bank drafts, 
any sum or sums which may have fallen short of Security deposit amount or any part thereof. 
No interest shall be payable by the Owner for sum deposited/retained as security deposit. 

4.9.8  The  security  deposit  will  be  refunded  after  the  expiry  of  the  period  of  defect  liability  as 
stipulated in the Contract and on submission of final certificate. 

4.9.9  The variation in security deposit: Not Applicable 
 
4.10  FORFEITURE OF SECURITY DEPOSIT: 

Whenever any claim against the Contractor for the payment of a sum of money arises out of or 
under the Contract, the Owner shall be entitled to recover such sum by appropriating in part or 
whole the security deposit of the Contractor and to sell any Government security deposit of the 
Contractor  forming whole or part of  such security deposit.  In  the event of  the  security being 
insufficient or if no security has been taken from the Contractor, then the balance or the total 
sum recoverable as the case may be, shall be deducted from any sum then due or which at any 
time  thereafter may  become  due  to  the  Contractor  under  particular  Contract  or  any  other 
contract with Owner. The Contractor shall pay to the Owner on demand any balance remaining 
due. In case any dues cannot be recovered out of Contract(s), the amount may be recovered as 
debt liability. 

 
In the event of any breach by the Contractor or any loss or damage caused to the Owner which 
in the opinion of the Owner has arisen, the decision of the Engineer‐in‐charge shall be final and 
binding  on  the  Contractor  or  in  the  event  of  the  termination  of  the  Contract  for  any  such 
breach,  the  security deposit  is  liable  to be  forfeited. The decision of  forfeiture by  the Owner 
shall be final and binding on the Contractor. 

4.11  AMENDMENT OF QUANTITY, VALUE & PERIOD OF COMPLETION: 
In case of lump sum Contract, no deviation shall be allowed. But in case of lump sum Contract 
based on Bill of Quantities and  item  rate Contract  if any deviation  in quantity or omission of 
items  are  discovered  in  course  of  performance  of  Contract,  the  cumulative  effect  of which 
varies the Contract sum up to 5%, the error shall be rectified/amended and the value so varying 
shall be added with or deducted  from  the Contract sum @ original contract cost as  the case 
may  be.  Deviation  shall  be  allowed  subject  to  recommendation  of  Technical  Services 
department,  if  the  varying  value  shall  exceed  5%  of  Contract  value  only.  In  case  of  annual 
maintenance  Contract  in  respect  of mechanical maintenance,  electrical maintenance,  plant 
cleaning or any other operational activities time extension for completion of any item does not 
arise. But  the period of service may be extended beyond Contract period at  the discretion of 
management  if  situation so demands.  In addition  to  this,  the Engineer‐in‐charge  reserves  the 
power ‐ 
a)  to make  alteration  in,  omission  from,  additions  to  or  substitutions  for  the  original 

specifications,  drawings,  designs  and  instructions  that  may  appear  to  him  to  be 
necessary or advisable during the progress of the work; 

b)  to omit a part of the works in case of non‐availability of a portion of the site or for any 
other reasons.  The Contractor shall be bound to carry out the work in accordance with 
any  instructions given by  the Engineer‐in‐charge  to  the extent  the omission does not 
change  the  value of  Contract  by more  than  10%.  Consequent  alterations,  omissions, 
addition or substitution shall form part of the Contract as  if originally provided therein 
and the Contractor may be directed to do in the manner above specified as part of the 
works. The Contractor  shall  carry out  the work on  the  same  conditions  in all  respect 
including rate on which he agreed to do the main work. But if such alteration, omission, 
addition  or  substitution  radically  change  the  original  nature  of  the Contract  shall  be 
ordered by  the Engineer‐in‐charge as a deviation and  in  the event of deviation being 
ordered which in the opinion of Contractor changes the original nature of the Contract, 
fresh rate shall be worked out by Engineer‐in‐charge with mutual consent.  

   
Rate  for  such  additional,  altered  or  substituted  work  shall  be  determined  by  the 
Engineer‐in‐charge as follows:‐   
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i)  If the rate for additional, altered or substituted items of work is specified in the 
schedule  of  quantities  /  price  schedule,  the  Contractor  shall  carry  out  the 
additional, altered or substituted  items at the same rate.  In case of composite 
Tenders  where  two  or more  schedules  of  quantities may  form  part  of  the 
Contract,  the  applicable  rate  shall be  taken  from  the  schedule of quantity of 
that particular part in which the deviation is involved, failing that at the lowest 
applicable rate for the same item of work in the other schedules of quantities. 

ii)  If the rate for altered, additional or substituted item of work is not specified in 
the  schedule  of  quantities  /  price  schedule,  the  rate  for  that  item  shall  be 
derived  from the rate for the nearest similar  item specified therein.  In case of 
composite Tenders where two or more schedules of quantities form part of the 
Contract, the rate shall be derived from the nearest similar item in the schedule 
of quantities of the particular part of works  in which the deviation  is  involved 
failing  that  from  the  lowest  of  the  nearest  similar  item  in  other  schedule  of 
quantities. 

iii)  If  the  rate  of  any  additional,  altered  or  substituted  item  of work  cannot  be 
determined in the manner specified in sub‐para (i) & (ii) above, then such item 
of  work  shall  be  carried  out  at  the  rate  entered  in  the  Schedule  of  Rates 
mentioned  in  schedule  A  plus/minus  the  percentage  by which  the  tendered 
amount of  the works actually awarded  is higher or  lower  than  the estimated 
amount of works actually awarded. 

iv)  If  the  rate  for  any  altered,  additional  or  substituted  item  of work  cannot  be 
determined in the manner specified in sub paras (i) to (iii) of Clause 4.11, due to 
non‐availability of rate in Schedule A, then the rate for such item of work shall 
be determined by the Engineer‐in‐charge on the basis of the purchase price as 
supported  by  the  vouchers  plus  mutually  agreed  labour  rate.  In  case  the 
Engineer‐in‐charge  considers  the purchase price unreasonable,  the price  shall 
be  determined  on  the  basis  of market  rate(s)  prevailing  during  the  fortnight 
following the date of order. 

 
4.12  SUSPENSION OF WORKS:   

The Contractor shall, on receipt of the order  in writing of the Engineer‐in‐charge, suspend the 
progress of the works or any part thereof for such time and in such manner, as the Engineer‐in‐
charge may consider necessary for any of the following reasons: 
i)  On account of any default on part of the Contractor; or 
 
ii)  For proper execution of the works or part thereof for reasons other than the default of 

the Contractor;  
    In any of the above cases the Contractor shall properly protect and secure the 

works to the extent necessary and carry out the instructions given on that behalf by the 
Engineer‐in‐charge during such suspension period. 

4.12.1  Compensation: 
Compensation for suspension of work under (ii) of Clause 4.12 shall be dealt with on request of 
Contractor by the Contract Review Meeting depending on the period of suspension & condition 
of suspension etc. 

4.12.2  Time extension for suspension of work: 
Time extension for suspension of work under Clause 4.12 (ii) shall be dealt  in accordance with 
Clause No.4.13 

 
4.13  TIME EXTENSION FOR DELAY IN COMPLETION OF WORK: 

The time allowed for execution of total works as specified in the Schedule‐“A” with due regard 
of  achieving  the  corresponding  milestone  mutually  agreed  upon  or  the  extended  time  in 
accordance with  these  conditions  shall be  the essence of  the Contract. The execution of  the 
works  shall  commence  from  the  15th  day  after  the  date on which  the Owner  issues written 
orders to commence the work.  
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As  soon as possible  after  the Contract  is  finalized  the Engineer‐in‐charge and  the Contractor 
shall  agree  upon  a  Time  and  Progress  Chart/PERT  chart  /  L2  network  before  agreement  is 
signed.  The  chart  shall  be  prepared  in  direct  relation  to  the  time  stated  in  the  Contract 
documents  for  completion  of  items  of  the  works.  It  shall  indicate  &  forecast  the  dates  of 
commencement  and  completion  of  various  sections  of  the  work  corresponding  to  various 
milestones.  The  target  date  of  achieving  various  milestones  and  activities  between  two 
consecutive milestones  shall  be  agreed  upon mutually  and  reviewed  in  regular  intervals  by 
Engineer‐in‐charge. During  review,  the date of  achievement of milestone may be  adjusted  if 
required but not the date of completion of work as per schedule. However, no time extension 
shall be permitted beyond the time of completion as per Contract.  

4.13.1Time extension on account of quantity amendment /deviation: 
If the work is delayed due to increase in scope / quantity the time for completion of mile stone 
of  the  total  works  shall,  in  the  event  of  any  deviation/amendment  resulting  in  additional 
quantity over the Contract quantity being ordered, be extended as under. 
 
a)  in the proportion which the additional cost of the altered, additional, substituted works 

bears to the original Contract sum, plus 
 

b)  25%  of  the  time  calculated  in  (a)  above  or  such  further  additional  time  as may  be 
considered reasonable by the Engineer‐in‐charge. 

 
Alternatively,  variation  in  completion  time  of  milestone  may  be  worked  out  mutually  in 
Contract Review Meeting depending on the prevailing conditions and need of the hour. 

4.13.2Time extension for suspension of work without fault of Contractor:   
In case of suspension of work for no fault of Contractor time extension shall be allowed to the 
Contractor as deemed proper by Contract Review Meeting on request of the Contractor. 

4.13.3Time Extension for delay on account of: ‐  
  a)  force majeure; 
  b)  abnormally bad weather, or 

c)  delay  on  the  part  of  other  Contractors  engaged  by  Owner  in  executing  work  not 
forming part of this Contract but having bearing on this Contract; 

d)  non‐availability of stores to be provided by the Owner under the Contract; 
e)  any other related cause beyond the control of Contractor –  
 
‐provided  the Contractor  shall  immediately  give notice  thereof  in writing  to  the Engineer‐in‐
charge but shall nevertheless use constantly his best endeavors  to prevent or make good the 
delay and shall do all  that may be  reasonably  required  to  the  satisfaction of  the Engineer‐in‐
charge to proceed with the works. The case may be examined in the Contract Review Meeting 
and decision thereon shall be final. 

4.13.4  Request for extension of time shall be made by the Contractor in writing within 24 hours of the 
happening  of  the  event  causing  delay  for  consideration  of Owner.  The  Contractor may  also 
indicate the period of extension desired with supporting reasons. 

4.13.5  In  any  such  case  the  authority  mentioned  in  Schedule‐A  may  give  a  fair  and  reasonable 
extension  of  time  for  completion  of  the  work  on  the  recommendation  of  Contract  Review 
Meeting. Such extension shall be communicated to the Contractor by the Engineer‐in‐charge in 
writing, within 15 days of the date of receipt of such request by the Engineer‐in‐charge. 

 
4.14  MATERIALS: 
a)  The Contractor shall at his own expenses provide all materials required for the works other than 

those, which are to be supplied by the Owner. 
i.  All  materials  to  be  provided  by  the  Contractor  shall  be  in  conformity  with  the 

specifications  laid  down  in  the  Contract  and  the  Contractor  shall  if  required  by  the 
Engineer‐in‐charge,  furnish proof  to  the  satisfaction of  the Engineer‐in‐charge  to  that 
effect. 
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ii.  If  required  the Contractor shall at his own expense and before 15 days of use of  the 
material  submit  to  the  Engineer‐in‐charge  the  samples  of materials  proposed  to  be 
used in the works. The Engineer‐in‐charge shall within seven days of receipt of samples 
or within  such  further  period  as  he may  require  and  intimate  to  the  Contractor  in 
writing, whether samples are approved by him or not. If samples are not approved, the 
Contractor  shall  forthwith  submit  fresh  samples  to  the  Engineer‐in‐charge  for  his 
approval complying with the specifications laid down in the Contract. 

iii.  The Engineer‐in‐charge shall have full powers for removal of any or all of the materials 
brought  to  site  by  the  Contractor  which  are  not  in  accordance  with  the  Contract 
specifications or do not conform in character or quality of samples approved by him. In 
case  of  default  on  the  part  of  the  Contractor  in  removing  rejected  materials,  the 
Engineer‐in‐charge  shall  be  at  liberty  to  have  them  removed  by  other means.  The 
Engineer‐in‐charge  shall  have  full  powers  to  procure  other  proper  materials  to  be 
substituted  for  rejected  materials  and  in  the  event  of  the  Contractor’s  refusal  to 
comply, he may cause the same to be supplied by other means. All costs, which may be 
incurred for such removal and/or substitution, shall be borne by the Contractor. 

iv)  The  Contractor  shall  indemnify  the  Owner,  its  representatives  or  employees  of  the 
Owner against any action, claim or proceeding  relating  to  infringement or use of any 
patent or design or any alleged patent or design  rights and  shall pay any  royalties or 
other  charges  which may  be  payable  in  respect  of  any  article  or materials  or  part 
thereof  included  in  the scope of Contractor.  In  the event of any claim being made or 
action being brought against the Owner, its representatives or employees of the Owner 
in  respect  of  any  such  matters  as  aforesaid,  the  Contractor  shall  immediately  be 
notified  thereof,  provided  that  such  indemnity  is  not  applicable  when  such 
infringement has  taken  place  in  complying with  the  specific  directions  issued  by  the 
Owner; but the Contractor shall pay any royalties or other charges payable in respect of 
any such use,  the amount so paid being  reimbursed  to  the Contractor only  if  the use 
was the result of any drawings and/or specifications issued after Contract agreement is 
signed.  
 
Further,  if any such action  is  instituted by any agency after closure of Contract or any 
structure or utility is eroded or damaged within 2 to 3 years of performance on account 
of  related work  of  the  Contractor,  the  Contractor  shall  be  liable  for  such  cost  and 
expenses  for which  Contractor  shall  provide  corporate warranty  for  further  2  years 
beyond defect liability period. 

v.  Subject as hereinafter provided in Condition 7.1 all charges on account of octroi, entry 
tax, sales  tax,  royalty and other duties on materials obtained  for  the works  from any 
source (excluding materials supplied by the Owner) shall be borne by the Contractor. 

vi.  The  Engineer‐in‐charge  shall be  entitled  to have  tests  carried out  as  specified  in  the 
Contract  for  any materials  supplied by  the Contactor other  than  those  for which,  as 
stated  above,  satisfactory  proof  has  already  been  furnished,  at  the  cost  of  the 
Contractor  and  the  Contractor  shall  provide  at  his  expense  all  facilities  which  the 
Engineer‐in‐charge  may  require  for  the  purpose.  If  no  tests  are  specified  in  the 
Contract, and  such  tests  are  required by  the Engineer‐in‐charge,  the Contractor  shall 
provide all  facilities  required  for  the purpose and  the charges  for  these  tests  shall be 
borne  by  the  Contractor  only  if  the  tests  disclose  that  the  said materials  are  not  in 
accordance with the provision of the Contract. The cost of materials consumed in tests 
shall be borne by the Contractor in all cases except when otherwise provided. 

vii.  In addition  the Contractor  shall perform  /  submit at his own  cost  such  tests/samples 
forming out of  the same materials &  in same process, such as concrete cube, welded 
test piece etc. as may be required by the Engineer‐in‐charge made out of the materials 
issued  by  the  Owner  or  Contractor,  except  for  the  costs  of materials  used  in  such 
tests/samples. 

b)  Material to be provided by the Owner:(IF APPLICABLE) 
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Materials to be provided by the Owner are shown in Schedule ‘B’ which also stipulates place of 
issue and rate (s) to be charged, free issue, allowable % of loss in respect thereof. 
i.  If after  issue of LOI  the Contractor desires  the Owner  to provide any other materials, 

such materials may be provided by the Owner,  if available, at rates to be fixed by the 
Engineer‐in‐charge. The Owner reserves the right not to  issue any such materials. The 
non‐issue  of  such  materials  will  not  entitle  the  Contractor  for  any  compensation 
whatsoever either in time or in cost. 

ii.  (1)   The Owner may  issue all the materials as per Contract to the Contractor at  its 
warehouse,  site  stores,  or  nearest  railhead.  In  case  the materials  are  issued  at  the 
nearest  railhead  the cost of  transportation only  from such  railhead  to  the site will be 
borne by  the Owner  subject  to  the  reasonableness of  such  transportation  cost being 
certified  by  the  Engineer‐in‐charge.  All  other  costs  such  as  loading,  unloading, 
transportation to Contractor’s go‐down, storage etc till the materials are utilized in the 
works and return of surplus & scrap, if any to the Owner shall be to the account of the 
Contractor.  
(2)  For the materials listed in Schedule B, which the Owner has agreed to supply to 
the  Contractor,  he  shall  give  a  reasonable  notice  in writing  his  requirements  to  the 
Engineer‐in‐charge  in accordance with  the agreed phased programme. Such materials 
shall be supplied  for  the purposes of  the Contract only and  the value of materials  so 
supplied at the rates specified in the aforesaid schedule shall be set off or deducted, as 
and when materials are consumed in items of work for which payment is being made to 
the  Contractor  from  any  sums  there  or  which  may  thereafter  become  due  to  the 
Contractor under  the Contract. At  the  time of submission of bills  the Contractor shall 
properly account for the materials  issued to him to the satisfaction of the Engineer‐in‐
charge, certify  that balance of materials supplied  is available at site. The value of  the 
stores/materials as may be supplied by to the Contractor by the Owner shall be debited 
to  the Contractor’s  account  at  the  rates  as  shown  in  Schedule‐B  and  if  they  are not 
entered in the Schedule, they shall be debited at cost price which for the purpose of the 
Contract shall  include cost of  transportation & all other expenses whatsoever such as 
normal  storage,  supervision  charges which  shall have been  incurred  in obtaining  the 
same at the Owner’s stores. 

iii.  The  Contractor  shall  bear  the  cost  of  loading  and  transportation  to  site,  unloading, 
storing under cover as  required, assembling and  joining  the  several parts  together as 
necessary and  incorporating or  fixing materials  in  the works  including all preparatory 
work of whatever description as may be required. 

iv.  Surplus of all materials issued to the Contractor by the Owner for use, inclusion or fixing 
in the works (including preparatory work) shall, on completion or on foreclosures of the 
works, be returned by the Contractor at his expense, at the place of issue, after making 
due allowance  for actual  consumption,  reasonable wear and  tear and  /or waste. The 
reasonable wastage percentage shall however be mentioned in Schedule‐B against each 
items.  If the Contractor  is required to deliver such materials at a place other than the 
place of issue, he shall do so and the transportation charges from the site to such place, 
less the transportation charges which would have been incurred by the Contractor had 
such materials been delivered at the place of issue, shall be borne by the Owner.  

 
v.  Return of surplusMaterials / scraps: 

Percentage of wastage acceptable to the Owner  in respect of cement, structural steel, 
reinforcement steel and other such materials is furnished in Schedule‐B. 

Cut pieces of reinforcement rods of length 3.0 meters and above shall be accepted by the Owner 
and credited at the issue rates. Other pieces below 3 mtr lengths shall be returnable as scrap to 
Owner if issued. 

vi.  Surplus materials returned by the Contractor shall be credited to him by the Engineer‐
in‐charge at rates not exceeding those at which these were originally issued to him after 
taking into consideration any deterioration or damage which may have been caused to 
the said materials whilst in the custody of the Contractor. 
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vii.  If on completion of works the Contractor fails to return surplus materials out of those 
provided  by  the Owner,  then  in  addition  to  any  other  liability which  the  Contractor 
would incur, the Engineer‐in‐charge may, by a written notice to the Contractor, require 
him  to  pay within  a  fortnight  of  receipt  of  the  notice,  for  such  unreturned  surplus 
materials at the rates specified in Special Conditions of Contract. 

  viii.  Empty cement bags: 
The rate of cement is inclusive of cost of bag.  

c)  General: 
Materials  required  for  the works, whether brought by  the Contractor,  shall be  stored by  the 
Contractor  only  at  places  approved  by  the  Engineer‐in‐charge.  Storage  and  safe  custody  of 
materials shall be the responsibility of the Contractor. 
i.  Owner’s officials concerned with  the Contract shall be entitled at any  time  to  inspect 

and examine any materials intended to be used in works either on the site or at factory 
or  workshop  or  other  place(s)  where  such  materials  are  assembled,  fabricated, 
manufactured or at any place(s) where  these are  lying or  from which these are being 
obtained  and  the  Contractor  shall  give  such  facilities  as may  be  required  for  such 
inspection and examination. 

ii)  All materials brought to the site shall become and remain the absolute property of the 
Owner  and  shall not be  removed  from  the  site/shifted  to  any place  inside  the plant 
without  the  prior  written  permission  of  the  Engineer‐in‐charge.  But  whenever  the 
works are  finally  completed or  terminated and advance  if any  in  respect of any  such 
material  is  fully  recovered,  the Contractor shall at his own expense  forthwith  remove 
from the site all surplus material originally brought by him and upon such removal, the 
same shall revest in and become the property of the Contractor. 

iii)  All plant, tools & other materials brought by the Contractor to the site must be declared 
at  the  time  of  bringing  the  same  to  the  site  &  security  gate  pass  obtained  before 
entering the plant as records and reference. 

iv)  It shall be the duty of the Contractor to inspect the materials issued to him at the time 
of taking delivery & satisfy himself that they are  in good condition after the materials 
have been delivered by  the Owner,  it  shall be  the  responsibility of  the Contractor  to 
keep them in good condition and if the materials are damaged or lost, at any time, they 
shall be repaired and/or replaced by him at his own cost according to the direction of 
the Engineer‐in‐charge. 

v)  Account of  the materials  issued by  the Owner  shall be maintained by  the Contractor 
indicating the daily  receipt, consumption and balance  in hand  in a manner prescribed 
by the Engineer‐in‐charge. All connected papers, requisitions,  issues, returns etc. shall 
be always available for inspection in the Contractor’s office at site. 

vi)  Materials&equipments  supplied  by  the  Owner  shall  not  be  utilized  for  any  other 
purpose(s) then issued for. 

 
4.15  LABOUR:  
4.15.1  The  Contractor  shall  employ  labour  in  sufficient  numbers  to maintain  the  required  rate  of 

progress  /  attend  the  repair‐maintenance  on  it’s  occurrence  and  of  quality  to  ensure 
workmanship of the degree specified in the Contract and to the satisfaction of the Engineer‐in‐
charge. The Contractor shall not employ in connection with the works any person who has not 
completed his/her eighteen years of age. 

4.15.2  The Contractor shall in respect of labour employed by him or his subcontractors comply with or 
cause to be complied with the Contractors Labour Regulations as per clause 8.5 in regard to all 
matters provided therein. 

4.15.3  At present Employees State Insurance (ESI) Act is not applicable to IB TPS but may be extended 
at any  time.  In  case of enforcement of  the  scheme,  the Contractor  shall be  liable  to pay his 
contribution and  the employees  contribution  to  the State  Insurance Scheme  in  respect of all 
labour employed by him for the execution of the Contract, in accordance with the provision of 
“The  Employees  State  Insurance  Act,  1948”  as  amended  from  time  to  time.  Incase,  the 
Contractor  fails  to submit  full details of his account of  labour employed and  the contribution 



Page 43 of 165 
 

payable, the Engineer‐in‐charge shall recover from the running bills of Contractor an amount of 
contribution as assessed by him. The amount so recovered shall be adjusted against the actual 
contribution payable for Employees State Insurance. 

4.15.4  The Engineer‐in‐charge shall on a report having been made by an Inspecting Officer as defined 
in the Contractor Labour Regulations have been the power to deduct  from the money due to 
the Contractor any sum required or estimated to be required for making good the loss suffered 
by a worker or worker by  reason of non‐fulfillment of  the Conditions of  the Contract  for  the 
benefit of workers, non‐payment of wages or of deductions made from his or their wages which 
are not justified by the terms of the Contract or non‐observance of the said Contractors Labour 
Regulations.   

4.15.5  In  the  event  of  the  Contractor  committing  a  default  or  breach  any  of  the  provisions  of  the 
aforesaid  Contractors  Labour  Regulations  as  amended  from  time  to  time  or  furnishing  any 
information  or  submitting  or  filling  any  Form/Register/Slip  under  the  provisions  of  these 
Regulations  which  is materially  incorrect,  then  on  the  report  of  the  Inspecting  Officers  as 
defined  in  the Contractors  Labour  Regulations  the  Contractor  shall without prejudice  to  any 
other liability pay to the Owner a sum not exceeding Rs.500.00 as liquidated damages for every 
default, breach or furnishing, making, submitting, filling materially  incorrect statement as may 
be fixed by the Engineer‐in‐charge and in the event of the Contractor’s default continuing in this 
respect the liquidated damages may be enhanced to Rs.500.00 per day for each day of default 
subject to a maximum of ten percent of the contract value. The Engineer‐in‐charge shall deduct 
such amount from bills or security deposit of the Contractor and credit the same to the Welfare 
Fund constituted under Contract Labour (R&A) Act 1970. The decision of the Engineer‐in‐charge 
in this respect shall be final and binding. 

4.15.6  Model Rules for Labour Welfare: The Contractor shall at his own expense comply with or cause 
to be complied with Model Rules for Labour Welfare as mentioned at (Cl. 8.4) or rules framed 
by  Government  from  time  to  time  for  the  protection  of  health  and  for  making  sanitary 
arrangements for workers employed directly or indirectly on the works. In case the Contractor 
fails to make arrangements as aforesaid, the Engineer‐in‐charge shall be entitled to do so and 
recover the cost thereof from the Contractor. 

4.15.7  Safety code: The Contractor shall at his own expense arrange  for the safety provisions as per 
Sec‐IX or  as  required by  the Engineer‐in‐charge,  in  respect of  all  labour directly or  indirectly 
employed for performance of the works and shall provide all facilities in connection therewith. 
In case the Contractor fails to make arrangements and provide necessary facilities as aforesaid, 
the Engineer‐in‐charge shall be entitled to do so and recover 150% of the cost of materials from 
the Contractor. 
(i)  Failure  to comply with Model Rules  for  labour welfare, Safety Code or  the provisions 

relating  to  report on accidents and  to grant of maternity benefits  to  female workers 
shall make the Contractor liable to pay to the Owner as liquidated damages an amount 
not  exceeding  Rs.500.00  for  each  default  or  materially  incorrect  statement.  The 
decision of the Engineer‐in‐charge in such matters based on report from the Inspecting 
Officer as defined in the Contractors Labour Regulations at Clause 8.5 shall be final and 
binding and deductions for recovery of such liquidated damages may be made from any 
amount payable to the Contractor. 

 
4.16  The Contractor shall not be permitted  to enter  in  (other than  for  inspection purpose) or  take 

possession of the site until instructed to do so by the Engineer‐in‐charge in writing. The portion 
of the site to be occupied by the Contractor shall be defined and/or marked on the site plan, 
failing which these shall be indicated by the Engineer‐in‐charge at site and the Contractor shall 
on no account be allowed to extend his operations beyond these areas. In respect of any  land 
allotted  to  the Contractor  for purposes of or  in connection with  the Contract,  the Contractor 
shall be  a  licensee  subject  to  the  following  and  such other  terms  and  conditions  as may  be 
imposed by licenser: ‐ 

 
(i)  that he shall pay a nominal  license  fee of Rs.1 per year or part of a year  for use and 

occupation, in respect of each and every separate areas of land allotted to him. 
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(ii)  that  such use or occupation  shall not  confer  any  right of  tenancy of  the  land  to  the 
Contractor, 

(iii)  that  the Contractor  shall be  liable  to vacate  the  land on demand by  the Engineer‐in‐
charge, 

(iv)  that the Contractor shall have no  right to any construction over this  land without the 
written permission  of  the  Engineer‐in‐charge.  In  case  he  is  allowed  to  construct  any 
structure  he  shall  have  to  demolish  and  clear  the  same  before  handing  over  the 
completed work unless agreed to the contrary. 

4.16.1  The  Contractor  shall  provide,  if  required  on  the  site,  all  temporary  access  thereto  and  shall 
alter, adapt and maintain the same as required from time to time and shall take up and clear 
them away as and when no longer required and as and when ordered by the Engineer‐in‐charge 
and make good all damages done to the site.   

 
4.17  SETTING OUT THE WORKS: 

The Engineer‐in‐charge  in case of construction work shall supply dimensioned drawings,  levels 
and  other  information  necessary  to  enable  the  Contractor  to  set  out  the  works  and  the 
Contractor shall  set out  the works and be  responsible  for  the accuracy of  the  same. He shall 
rectify at his own cost and to the satisfaction of the Engineer‐in‐charge any error found at any 
stage, which may arise  through  inaccurate setting out unless such error  is based on  incorrect 
data furnished  in writing by the Engineer‐in‐charge. The Contractor shall protect and preserve 
all benchmarks used  in setting out the works till end of the Defects Liability Period unless the 
Engineer‐in‐charge direct  their  earlier  removal. But  in  case of maintenance,  the  Engineer‐in‐
charge shall direct the Contractor to attend certain job provided that all spares & consumables 
within the scope of Owner are available to the Contractor. 

 
4.18  SITE DRAINAGE: 

All water, which may accumulate on the site during the progress of the works or in trenches and 
excavations,  from  other  than  the  Excepted  Risks,  shall  be  removed  from  the  site  to  the 
satisfaction of the Engineer‐in‐charge and at the Contractor’s expense. 

 
4.19  NUISANCE: 

The Contractor shall not at any  time do, cause or permit any nuisance on site or do anything 
which shall cause unnecessary disturbance or inconvenience to Owners, tenants or occupiers of 
other properties near the site and to the public in general. 

 
4.20  MATERIALS OBTAINED FROM EXCAVATION/SCRAP/REJECTS: 

Materials of  any  kind obtained  from excavation on  the  site  shall  remain  the property of  the 
Owner and shall be disposed of as the Engineer‐in‐charge may direct. 

 
4.21  TREASURE, TROVE, FOSSILS etc: 

All  fossils, coins, articles of value or antiquity and structures and other things of geological or 
archaeological interest discovered on the site shall be the absolute property of the Owner and 
the Contractor shall take reasonable precautions to prevent his workmen or any other person 
from removing or damaging any such article or thing shall immediately upon discovery thereof 
and  before  removal  acquaint  the  Engineer‐in‐charge with  such  discovery  and  carry  out  the 
Engineer‐in‐charge’s directions as to the disposal of the same at the expense of the Owner. 

 
4.22  PROTECTION OF TREES: 

Trees designated by the Engineer‐in‐charge shall be protected from damage during the course 
of  the works  and  earth  level within  1 meter of  each  such  tree  shall not be  charged. Where 
necessary such trees shall be protected by providing temporary fencing. 

 
4.23  The Contractor  shall provide  and maintain  at his own expense  all  lights, guards,  fencing  and 

watch & ward as and when necessary or required by the Engineer‐in‐charge for the protection 
of the works or for the safety and convenience of those employed on the works or the public. 
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4.24  CONTRACTOR’S SUPERVISION: 

The  Contractor  shall  either  himself  supervise  the  execution  of  the works  or  shall  appoint  a 
competent person duly authorizing him to supervise the work on his behalf,  if the Contractor 
has himself not sufficient knowledge and experience to be capable or receiving  instructions or 
cannot give his  full attention  to  the works. Such employee having power of attorney shall be 
considered to have the same force as the Contractor himself. If the Contractor fails to appoint a 
suitable  person  acceptable  to  the  Engineer‐in‐charge,  the  Engineer‐in‐charge  shall  have  full 
powers to suspend the execution of the works until such date as a suitable person is appointed 
and the Contractor shall be held responsible for the delay so caused to the works. 

 
4.25  INSPECTION AND APPROVAL: 

All  works  embracing  more  than  one  process  /  stage  shall  be  subject  to  examination  and 
approval  at  each  stage  thereof  and  the  Contractor  shall  give  due  notice  to  the  Engineer‐in‐
charge or his authorized representative when each stage  is ready.  In default of due notice the 
Engineer‐in‐charge shall be entitled to appraise the quality and extent thereof. 

4.25.1  No work shall be covered up or put out of view without the approval of the Engineer‐in‐charge 
or  his  authorized  representative  and  the  Contractor  shall  afford  full  opportunity  for 
examination and measurement of any work which is about to be covered up or put out of view 
and for examination of foundations before permanent work  is placed thereon. The Contractor 
shall give due notice to the Engineer‐in‐charge or his authorized representative whenever any 
such  work  is  ready  for  examination  and  the  Engineer‐in‐charge  or  his  representative  shall 
without  unreasonable  delay,  unless  he  considers  it  unnecessary  and  advises  the  Contractor 
accordingly, attend  for the purpose of examination and measuring such work or of examining 
such  foundations.  In  the event of  the  failure of  the Contractor  to give such notice he shall,  if 
required by the Engineer‐in‐charge, uncover such work at the Contractor’s expense. 

4.25.2  The  Engineer‐in‐charge  or  his  representative  shall  have  powers  at  any  time  to  inspect  and 
examine any part of the works and the Contractor shall give such facilities as may be required 
for such inspection and examination. 

 
4.26  DUTIES & POWERS OF ENGR‐IN‐CHARGE’S REPRESENTATIVE: 
4.26.1  The duties of the representative of the Engineer‐in‐charge are to watch and supervise the works 

and to test and examine any materials to be used or workmanship employed in connection with 
the works. He shall have no authority  to order any work  involving any extra payment by  the 
Owner or to make any variation in the works. 

4.26.2  The Engineer‐in‐charge may from time to time  in writing delegate to his representative any of 
the powers and authorities vested in the Engineer‐in‐charge and shall furnish to the Contractor 
a  copy  of  all  such written  delegation  of  powers  and  authorities.  Any written  instruction  or 
written approval given by the representative of the Engineer‐in‐charge to the Contractor within 
the  terms of such delegation shall bind  the Contractor and  the Owner as  though  it has been 
given by the Engineer‐in‐charge.  

4.26.3  Any  work  or  material  approved  by  the  representative  of  Engineer‐in‐charge  shall  not  be 
disapproved by Engineer‐in‐charge and can not order the pulling down, removal or breaking up 
thereof at Contractor’s cost. 

4.26.4  If the Contractor shall be dissatisfied with any decision of the representative of the Engineer‐in‐
charge he shall be entitled to refer the matter to the Engineer‐in‐charge who shall there upon 
confirm, reverse or vary such decision. No claim of  losses alleged to have been caused by any 
discrepancies out of instructions, doubts or misunderstanding shall in any event be admissible. 

4.26.5  OWNER  NOT  BOUND  BY  PERSONAL  CONSENT  OF  ANY  OFFICER  OTHER  THAN  ENGINEER‐IN‐
CHARGE. 
The Contractor shall not be entitled to any increase on the scheduled rates or any other rights 
or  claims  whatsoever  by  reason  of  any  consent,  explanation,  statement  or  alleged 
understanding, promise or guarantees given or to have been given to him by any person other 
than Engineer‐in‐charge in writing. 
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4.27  REMOVAL OF WORKMEN: 
The Contractor shall employ in and about the Execution of the works only such persons as are 
skilled and experienced in their several trades and the Engineer‐in‐charge shall be at  liberty to 
object  to and  require  the Contractor  to  remove  from  the works any person employed by  the 
Contractor in or about the execution of the works who in the opinion of the Engineer‐in‐charge 
misconducts himself or is incompetent or negligent in the proper performance of his duties and 
such person  shall not be again employed  in  the work without permission of  the Engineer‐in‐
charge. 

 
4.28  UNCOVERING AND MAKING GOOD: 

The Contractor  shall uncover any part of  the works and/or make openings  in or  through  the 
same  as  the  Engineer‐in‐charge may  from  time  to  time  direct  for  his  verification  and  shall 
reinstate and make good such part to the satisfaction of the Engineer‐in‐charge. If any such part 
has been covered up or put out of view after being approved by the Engineer‐in‐charge and is 
subsequently  found  on  uncovering  to  be  executed  in  accordance  with  the  Contract,  the 
expenses of uncovering and/or making opening in or through, reinstating and making good the 
same shall be borne by the Owner.  In any other case all such expenses shall be borne by the 
Contractor. 

 
4.29  WORK DURING NIGHT SUNDAYS AND HOLIDAYS: 

Subject  to  any provisions  to  the  contrary  contained  in  the Contract, none of  the permanent 
works except emergency maintenance work & operation shall be carried out during night or on 
Sundays or on authorized holidays without the permission in writing of the Engineer‐in‐charge. 
But in case of maintenance Contract, the Contractor shall be required to work any time any day 
as required by Engineer‐in‐charge. 

 
4.30  TIME OF PERFORMANCE: 

The work covered by this Contract shall be commenced on due date / within 15 days of issue of 
Letter of Intent as applicable. The Contractor should bear in mind that time is the essence of the 
Contract, unless such time be extended at the discretion of the Owner. 

 
 
4.31  FORCE MAJEURE: 
4.31.1  Any delays  in or  failure of performance of either parties  thereto  shall not  constitute default 

hereunder or give rise to any claims for damages if any, to the extent such delays in or failure of 
performance caused by occurrences such as acts of God or the public enemy, expropriation or 
confiscation of facilities by Government Authority, compliance with any order or request of any 
Government  authorities,  act  of  war,  rebellion,  civil  commotion,  sabotage,  fire,  flood, 
earthquake,  explosion,  implosion,  riots,  public  strife  provided  always  that  such  occurrences 
result in impossibility of performance of the Contract.   

4.31.2  Only  events  of  force majeure, which  impede  the  execution  of  the  Contract  at  the  time  of 
occurrence, shall be taken into cognizance.  

 
4.32  FAILURE OF CONTRACTOR TO COMPLY WITH THE PROVISIONS OF THE CONTRACT: 
4.32.1  If the Contractor refuses or fails to execute the work or any part thereof with such diligence or 

fails to perform any of his obligations under the Contract or in any manner commits a breach of 
any of  the provisions of the Contract  it shall be open to the Owner at  its option by serving 7 
days notice to the Contractor to: 
a)  Determine the Contract:  in which event the Contract shall stand terminated and shall 

cease to be  in force and effect on and from the date appointed by the Owner on that 
behalf, whereupon the Contractor shall stop forthwith any of the Contract work then in 
progress,  except  such  work  as  the  Owner  may  in  writing  require  to  be  done  to 
safeguard  any property or work, or  installation  from damages  and  the Owner  for  its 
part, may take over the work remaining unfinished by the Contractor and complete the 
same  through  fresh  Contractor  or  by  other  means,  at  the  risk  and  cost  of  the 
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Contractor, and any of his sureties if any, shall be liable for any excess cost at the rates 
specified in the schedule of quantities and rates. 

b)  Without determining the Contract: to take over the work of the Contractor or any part 
thereof and complete  the same  through a  fresh Contractor or by other means at  the 
risk and cost of the Contractor. The Contractor and any of his sureties are liable for any 
excess  cost  over  and  above  the  cost  at  the  rates  specified  in  the  schedule  of 
quantities/rates, incurred by such works having been taken over and completed by the 
Owner. Besides the Contractor shall also be liable for any compensation accruing due to 
any loss incurred by the Owner.  

c)  In other cases, the decision of the Owner is binding on the Contractor. 
4.32.2  In the events of clause 4.32.1 (a)  

a)  The whole or part of  the  security deposit  furnished by  the Contractor  is  liable  to be 
forfeited without prejudice  to  the  right of  the Owner  to  recover  from  the Contractor 
the excess cost  referred  to  in the sub‐clause aforesaid,  the Owner shall also have the 
right of taking possession and utilizing in completing the works or any part thereof, such 
of materials, equipments and T&P available at work site belonging to the Contractor as 
may be necessary and the Contractor shall not be entitled for any compensation for use 
or damage to such materials, equipments, tools & plants. 

b)  The  amount  that may  have  become  due  to  the  Contractor  on  account  of  the work 
already  executed by him  shall not be payable  to him until  after  the  expiry of  six  (6) 
calendar months reckoned from the date of termination of Contract or from taking over 
of the work or part thereof by the Owner as the case may be, during which period the 
responsibilities for faulty materials or workmanship in respect of such work shall under 
the  Contract,  rest  exclusively  with  the  Contractor.  This  amount  shall  be  subject  to 
deduction of any amounts due  from the Contractor  to  the Owner under the terms of 
the Contract authorized or required to be reserved of retained by the Owner. 

4.32.3  Before termination of the Contract as per clause 4.32.1(a)or(b) if in the judgment of the Owner, 
the default or defaults  committed by  the Contractor  is/are  curable and  can be  cured by  the 
Contractor  if an opportunity given  to him,  then  the Owner may  issue notice  in writing calling 
the Contractor to cure the default within such time specified in the notice.  

4.32.4  The Owner shall also have the right to proceed or take action as per 4.32.1(a) (b), in the event 
that  the  Contractor  becomes  bankrupt,  insolvent,  compounds with  his  creditors,  assigns  the 
Contract  in favour of his creditors or any other persons, or being a company or a corporation 
goes into liquidation provided that in the said events it shall not be necessary for the Owner to 
give any prior notice to the Contractor. 

4.32.5  Termination of  the Contract as provided  for  in sub‐clause 4.32.1(a)&(b) shall not prejudice or 
affect the rights of the Owner, which may have accrued up to the date of such termination. 

 
4.33  CONTRACTOR REMAINS LIABLE TO PAY COMPENSATION IF ACTION NOT TAKEN AS PER CLAUSE 4.32 
4.33.1  a) Non‐exercise of power conferred on the Owner by Clause 4.32 when due, shall not  imply a 

waiver of  any of  the  conditions  and  shall be  exercisable  in  the  event of  any  further  case of 
default by  the contractor  for which he  is declared  liable  to pay compensation. The  liability of 
Contractor  for  past  &  future  compensation  shall  remain  unaffected.  The  Owner  may  take 
possession of all or any T&P, materials and stores at the work site belonging to Contractor on 
payment at Contract rate/market rate as the case may be or rate worked out by Engineer‐in‐
charge. Otherwise,  Engineer‐in‐charge may  serve  notice  to  remove  such  T&P, materials  and 
stores  from  the site within a stipulated  time.  In  the event  the Contractor  fails  to comply,  the 
Engineer‐in‐charge may remove them at the cost & risk of the Contractor. 

   
b) In other cases, the decision of the Owner is binding on the Contractor. 

4.33.2  In the event of Clause 4.32, Clause 4.33 shall be applicable without any prejudice. But in case of 
such cancellation  the Owner shall not hold  the estate of  the deceased Contractor and/or  the 
surviving  partners  of  the  Contractor’s  firm  liable  for  any  damages  for  non‐completion  of 
Contract. 

4.34  NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF WORK: 
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At any time from the commencement of the work if the Owner decides for whatsoever reason, 
not to carryout the whole work or part thereof as specified in the Tender, then Owner shall give 
notice  in writing  of  the  fact  to  the  Contractor, who  shall  have  no  claim  to  any  payment  or 
compensation  on whatsoever  account  (profit  or  advantage which  he might  have  derived  by 
executing  the work  in  full)  neither  shall  have  any  claim  for  compensation  by  reason  of  any 
alterations having been made from the original specification, drawings, designs and instructions 
which may involve any curtailment of the work as originally contemplated.  
 

4.35  CHANGE OF CONSTITUTION: 
When the Contractor is a partnership firm the prior approval in writing from the Owner shall be 
obtained before any changes are made in the constitution of the firm. Where the Contractor is 
an  individual or a Hindu Undivided  family business concern,  such approval as aforesaid  shall, 
likewise  be  obtained  before  such  Contractor  enters  into  any  partnership  firm,  where  the 
reconstituted  firm  would  have  the  right  to  carry  out  the  work  hereby  undertaken  by  the 
Contractor.  In either  case  if prior  approval  is not obtained,  the Contract  shall be deemed  to 
have been allotted in contravention of clause 4.41 hereinafter and the action and consequence 
shall ensure as provided in that clause. 

 
4.36  TERMINATION OF CONTRACT FOR DEATH: 

If the Contractor  is an  individual or a proprietary concern and the  individual or the proprietor 
dies or if the Contractor is a partnership concern and one of the partners dies then, unless the 
Owner  is satisfied that the  legal representative of the  individual or the proprietary concern or 
the surviving partners of partnership firm are capable of carrying out and completing Contract, 
the Owner  is entitled to cancel the Contract for the  incomplete part without being  in anyway 
liable for any compensation payment to the establishment of the deceased Contractor and/or 
to the surviving partners of the Contractors firm on account of the cancellation of Contract. The 
decision of the Owner in such assessment shall be final and binding on the parties. In the events 
of satisfaction of the Engineer‐in‐charge that subcontractor, if any shall provide competent and 
efficient  supervision  over  the  work  entrusted  to  them, may  allow  the  surviving  partner  to 
complete the work contracted in case of partnership firm at the discretion of the Owner. In the 
event  of  such  cancellation,  the Owner  shall  not  hold  the  estate  of  the  deceased  Contractor 
and/or the surviving partners of the Contractor’s firm liable for damage for not completing the 
Contract. 

4.37  TERMINATION OF CONTRACT FOR CONTINUOUS UNSATISFACTORY PERFORMANCE:  
The Contract may be terminated at any time by giving 15 days notice  in case performance of 
the Contractor  is  found  to be  continuously unsatisfactory.  In  case of  termination of Contract 
either on expiry of Contract period or during  the period of Contract due  to  continuous poor 
performance,  labour  unrest,  indiscipline  etc.,  Owner  shall  have  no  liability  for  providing 
employment/compensation  to  the  labours  engaged  by  Contractor  under  any  circumstance. 
EMD/Security  retained  from  the Contractor  so  far  and payable  if  any on  any other  accounts 
shall  be  forfeited.  Balance  work  shall  be  carried  out  at  the  cost  &  risk  of  the  defaulting 
Contractor. 

 
4.38  MEMBERS OF THE OWNER NOT INDIVIDUALLY LIABLE: 

No  official  or  employee  of  the  Owner  including  Engineer‐in‐charge  shall  in  any  way  be 
personally  bound  or  liable  for  the  acts  or  obligations  of  the  Owner  under  the  Contract  or 
answerable for any default or omission in the observance or performance of the acts, matter or 
things which are herein contained. 

 
4.39  CONTRACTOR’S OFFICE/STORE/WORKSHOP AT SITE: 

The Contractor shall provide and maintain an office outside the plant gate for his Site In charge, 
staff and such office shall be opened at all reasonable hours to receive  instructions, notices or 
other  communications.  The  Contractor  at  all  time  shall maintain  a  site  instruction  book  and 
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compliance of  these  shall be communicated  to  the Engineer‐in‐charge  from  time  to  time and 
the whole documents to be preserved and handed over after completion of works. 

 
4.40  CONTRACTOR’S SUBORDINATE STAFF AND THEIR CONDUCT: 
4.40.1  The Contractor on award of the work shall identify, authorize and depute a qualified employee 

of the Contractor having sufficient experience  in carrying out work of similar nature to whom 
the equipments, materials if any shall be issued and instruction for works given. The Contractor 
shall also provide to the satisfaction of the Engineer‐in‐charge sufficient and qualified staff to 
supervise  the  execution  of  the work,  competent  site‐in‐charge,  foremen  and  leading  hands 
including  those  specially  qualified  by  previous  experience  to  supervise  the  types  of  works 
comprised  in  the  Contract  in  such manner  as  will  ensure  the  best  quality  and  expeditious 
working.  At  any  time  in  the  opinion  of  the  Engineer‐in‐charge  any  additional,  qualified 
experienced  staff  for  supervision  is  considered  necessary,  they  will  be  provided  by  the 
Contractor without  additional  financial burden  to Owner. The Contractor  shall ensure  to  the 
satisfaction  of  the  Engineer‐in‐charge  competent  and  efficient  supervision  over  the  work 
entrusted to them including their Sub‐Contactors if any (deployed with prior permission of the 
Owner) and comply all statutory provisions of Contract Labour (R&A) Acts 1970. 

4.40.2  If any of the Contractor’s site‐in‐charge, assistants, foremen or any employee in the opinion of 
Engineer‐in‐charge be guilty of any misconduct or be  incompetent or insufficiently qualified or 
negligent in the performance of their duties or that in the opinion of the Owner’s Engineer‐in‐
charge undesirable for administrative or any other ground, the continuance of such person(s) in 
Contractor establishment,  then at  the directions of Engineer‐in‐charge  the Contractor shall at 
once remove such person(s) from the establishment of the Contractor at the Owner’s premises 
without any financial burden to Owner. 

4.40.3  The Contractor shall be responsible for the proper behavior of all the staff, foremen, workmen 
and  others,  shall  exercise  proper  degree  of  control  over  them  and  in  particular  without 
prejudice  to  the said generality  the Contractor shall be bound  to prohibit/prevent any of  the 
employees from trespassing or acting in anyway detrimental or prejudicial to the interest of the 
community or the properties or Owner’s land or properties in the neighborhood. In the event of 
such  trespassing,  the Contractor  shall be  responsible  for all  consequent  claims or actions  for 
damages or  injury or  any  other  grounds whatsoever.  The decision of  the  Engineer‐in‐charge 
upon any matter arising under this clause shall be final.   

4.40.4  All  Contractors  personnel  entering  into  the Owners  premises  shall  be  properly  identified  by 
badges of a type acceptable to the Owner which must be worn at all times on Owners premises. 

4.40.5  Attention  is  drawn  to  the  Contract  Labour  (R&A)  Act  1970  whereby  no  master‐servant 
relationship  is  created  between  the  Owner  and  the  Contractor’s  labour  and  no  claim  for 
employment  /  compensation  of  any  such  labour  from  the  Owner  shall  be  tenable  or 
entertained. 

 
4.41  SUBLETTING OF WORK: 
  In normal cases, sub‐contracting is not permitted. But however Engineer‐in‐charge may permit 

the same  in case he  is satisfied  that subcontracting  is  required. No power of attorney holder 
other than a regular employee, partner or director of the  firm shall be considered  for Site  In‐
charge of Contractor. No Contractor with the power of attorney of some other Contractor shall 
be entertained to execute any work. The Contractor is advised not to enter into Contract before 
obtaining the consent of Engineer‐in‐charge to that effect. 

4.41.1  No  part  of  the  Contract  nor  share  or  interest  therein  shall  in  any  manner  or  degree  be 
transferred, assigned or  sublet by  the Contractor directly or  indirectly  to any person,  firm or 
corporation whatsoever except as provided for in the succeeding sub‐clauses without the prior 
consent in writing of the Owner. 

4.41.2  Contractors liability not reduced by subcontract: 
Notwithstanding any subcontract with such approval as aforesaid and notwithstanding that the 
Engineer‐in‐charge shall have received copies of any subcontracts, the Contractors shall be and 
shall  remain  solely  responsible  for  the  quality  and  timely  execution  of  the  works  and 



Page 50 of 165 
 

performance  of  all  the  conditions  of  the  Contract  in  all  respects  as  if  such  subcontract  or 
subletting had not taken place, and as if such work had been done directly by the Contractor.  

4.41.3  No remedy for action taken under clause 4.41: 
For action  taken by the Owner under  the clause shall not relieve  the Contractor of any of his 
liabilities under  the Contract or  give  rise  to  any  right or  compensation, extension of  time or 
otherwise. 

 
4.42  POWER OF INTERFERENCE: 
4.42.1  If  the  Contractor  shall  not  commence  the  work  in  the  manner  described  in  the  Contract 

documents or if he at any time in the opinion of the Engineer‐in‐charge‐ 
i)  Fails to carry out the works in conformity with the Contract documents or 
ii)  Fails to carry out the works in accordance with the Contract schedule 
iii)  Substantially suspend work or the works for a period of seven days without approval of 

the Engineer‐in‐charge, 
iv)  Fails to carry out and execute the works to the satisfaction of the Engineer‐in‐charge. 
v)  Fails  to  supply  sufficient  or  suitable  constructional  plant,  temporary  works,  labour, 

materials or other things or Tools & Plants, minimum infrastructure facilities. 
vi)  Commit, suffer or permit any other breach of any of the provisions of the Contract on 

his part to be performed or observed or persist in any of the above mentioned breaches 
of  the  Contract  for  seven  days,  after  notice  in writing  shall  have  been  given  to  the 
Contractor by the Engineer‐in‐charge requiring such breach to be remedied, or 

vii)  If the Contractor during the continuance of the Contract shall become bankrupt, make 
any arrangement  for composition with his creditors or go  into  liquidation,  the Owner 
shall  have  the  power  to  enter  into  the works  and  take  over  the  possession  of  the 
materials, temporary work, constructional plant, stock and complete the works by other 
Contractors,  firm  or  corporation  as  the  Owner  in  his  absolute  discretion may  think 
proper to employ and to use or authorize the use of any materials, temporary works, 
constructional plant, and stock as aforesaid, without making payment to the Contractor 
for the said materials, other than such as may be certified in writing by the Engineer‐in‐
charge to be reasonable & not being liable for any loss or damage thereto. The Owner 
shall by reason of his taking possession of the work or of the works being completed by 
other Contractor (due account being taken of any such extra work or works which may 
be omitted)  then  the excess amount  if any shall be deducted  from any money which 
may be due for work done by the Contractor under the Contract and not paid for. Any 
further deficiency  shall  forthwith be made good by  sell  in  such manner and  for  such 
price as he may think fit all or any of the constructional plant, materials etc. available at 
site.  

 
4.43  CONTRACTOR’S RESPONSIBILITY FOR COMPLIANCE OF STATUTORY NORMS &OTHER RULES APPLICABLE TO SUCH 

CONTRACT: 
The  Contractor  shall  conform  in  all  respect  to  the  provisions  of  statutory  regulations, 
ordinances, bylaws of any  local or duly constituted authorities or public bodies, which may be 
applicable from time to time to the works or any temporary works. The Contractor shall keep 
the Owner  indemnified  against  all  penalties  and  liabilities  of  every  kind,  arising  out  of  non‐
adherence to such statutes, ordinances, laws, rules, regulations etc. All costs & expenses borne 
by  the Owner  in way of penalty, associated  litigations etc. on account of Contractor’s default 
shall be recovered  from the Contractor  from his dues or  from the dues of any other contract 
with Owner or as debt liability. 

4.44  OTHER AGENCIES AT SITE: 
The  Contractor  shall  have  to  execute  the  work  in  such  place  and  condition  where  other 
Agencies will also be engaged for other works such as site grading, filling & leveling, electrical & 
mechanical  engineering works,  operation & maintenance  activities  of  running  plant  etc. No 
claim  shall  be  entertained  due  to  work  being  executed  in  the  above  circumstances.  The 
Contractor shall do their work  in a time & manner taking all safety precautions so as to avoid 
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interference with other activities but their activities should not lag behind. Engineer‐in‐charge’s 
decision in this respect is final. 

 
4.45  CORRESPONDENCES /NOTICES: 
4.45.1  Power of Attorney: 

Owner/ Engineer‐in‐charge shall ordinarily correspond with the Contractor at the address 
furnished by the Contractor. Any notice to be sent to the Contractor by Owner shall be sent by 
registered post to the address of the Contractor. The Contractor shall submit due power of 
attorney in favour of their site‐in‐charge at site for the purpose of receipt of all letters, notices, 
drafts, cheques, job instruction and execution of job etc. from Owner and to correspond & 
transact with Owner on behalf of Contractor & pertaining to this Contract only. 

4.45.2  Address for Correspondence: 
The Contractor shall give full & correct address of his Registered Office with Telephone (s), Fax 
(s) and E‐mail numbers etc.  if any to the Owner  for correspondence.  In case of any change of 
address during currency of the Contract, the Contractor shall forthwith intimate the same to the 
Owner failing which such act shall be treated as a fraudulent motive of Contractor. 

4.45.3  Notice to the Contractor: 
Any notice may be served on the Contractor or his site‐in‐charge at the job site or by registered 
mail directly to the address  furnished by the Contractor or both. Proof of  issue of such notice 
shall be conclusive on the Contractor having been duly informed of the contents therein. 

4.45.4  Notice to the Owner: 
Any notice to be given to the Owner under the terms of Contract shall be served by sending the 
same by Registered mail  to or delivering  the  same at  the  respective site office of  Ib Thermal 
Power Station, addressed to the Engineer‐in‐charge. 

4.45.5  Notices to local bodies: 
i)  Contractor  shall  comply  with  and  give  all  notices  required  under  any  Government 

authority,  instrument,  rule or order made under any Act of Parliament, State  laws or 
any regulation or bye‐laws of any  local authority relating to the works. He shall before 
making any variation from the Contract drawing necessitated by such compliance give 
to the Engineer‐in‐charge a written notice giving reasons for the proposed variation and 
obtain the Engineer‐in‐charge’s instructions thereon. 

ii)  The Contractor shall pay and indemnify the Owner against any liability in respect of any 
fees or  charges payable under  any Act of Parliament,  State  laws or  any Government 
instrument,  rule  or  order  and  any  regulations  or  byelaws  of  any  local  authority  in 
respect of the works. 

4.45.6  Instructions & Notices:     
i) Subject  as  otherwise  provided  in  this  Contract,  all  notices  to  be  given  and  all  other 

actions to be taken on behalf of the Owner may be given or taken by the Engineer‐in‐
charge / Officer‐in‐charge or his authorized representative. 

ii) All  instructions, notices and communications etc., under the Contract shall be given  in 
writing and  if sent by registered post to the  last known place of abode or business of 
the Contractor shall be deemed to have been served on the date when in the ordinary 
course of post these would have been delivered to him. 

iii)  The  Contractor  or  his  site‐in‐charge  shall  be  in  attendance  at  the  site  (s)  during  all 
working hours and  shall  superintend  the execution of  the works with  such additional 
assistance  in each trade, as the Engineer‐in‐charge may consider necessary. In no case 
site‐in‐charge shall remain absent from site without prior permission of the Engineer‐in‐
charge. Orders given to the Contractor’s site‐in‐charge shall be considered to have the 
same force as if they had been given to the Contractor himself. 

iv)  The Engineer‐in‐charge shall communicate or confirm the instructions to the Contractor 
in  respect of  the execution of work  in a  fieldwork Site Order Book maintained  in  the 
office  of  the  Engineer‐in‐charge  and  the  Contractor  or  his  authorized  representative 
shall confirm receipt of such instructions by signing the relevant entries in this Book. If 
required by the Contractor, he shall be furnished a copy of such instruction (s). 
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4.46  RIGHTS OF OWNER ON VARIOUS INTERESTS: 

i)  The  Owner  reserves  the  right  to  distribute  the  work  between  more  than  one 
Contractor.  The  Contractor  shall  cooperate  and  afford  the  other  Contractors  all 
reasonable opportunity for access to the works for the carriage and storage of materials 
and execution of their works. 

ii)  Wherever the work being done by any department of the Owner or by the Contractor 
engaged  by  the  Owner  as  per  the  condition  of work  covered  by  this  Contract,  the 
respective rights and various interests involved shall be determined by the Engineer‐in‐
charge  to  secure  the  completion  of  the  various  portions  of  the  work  in  general 
harmony. 

 
4.47  NEGOTIATION OF RATES: 

In case Owner  finds  the  lowest price  to be at higher side  in consideration of market price of 
various inputs including labour component, may call the lowest Bidders for negotiation of price 
based on analysis of their rate etc. 

 
4.48  ISSUE OF LOI: 

The Letter of Intent shall be released by the Owner or the Engineer‐in‐charge with the rates and 
other  terms  &  conditions  finally  arrived  at  negotiation.  The  Contractor  shall  commence 
performance of the Contract on the basis of this LOI/Work order. 

 
4.49  Firm work order  shall be  released  / Contract agreement executed within 30 days of  issue of 

Letter  of  Intent.  Letter  of  Intent  /  Work  Order  shall  be  accepted  by  the  Contractor  by 
endorsement  and  return  the  duplicate  copy  of  work  order  endorsed  as  unconditional 
acceptance  of  rates &  terms  and  conditions  of work  order  to  the Owner  and  form  part  of 
Contract. 

 
 
 

End of Section‐IV
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SECTION‐V 
 
5.0  SCOPE &PERFORMANCE OF WORK 
5.1  SCOPE OF WORK: 

Scope of particular work in detail is available in Special Conditions of Contract for information of 
Bidders. 

 
5.2  USE OF CONTRACT DOCUMENTS: 

The Contractor shall be provided drawings free of charge with tender documents / during the 
progress of work. He shall keep one copy of Contract documents with drawings on the site  in 
good order and the same shall at all reasonable times be available for inspection and use by the 
Engineer‐in‐charge/his representatives / other inspecting officers. 

5.2.1  None of these documents shall be used by the Contractor  for any purpose other than that of 
this Contract. 

5.2.2  The Contractor shall take necessary steps to ensure that all persons employed on any work  in 
connection with this Contract have noticed that the Indian Official Secret Act 1923 (XIX of 1923) 
applied to them and shall continue to apply even after the execution of such works under the 
Contract. 

 
5.3  WORKS TO BE CARRIED OUT: 

The works  to be  carried out under  the Contract  shall except  as otherwise provided  in  these 
conditions  include all  labours, materials,  tools, plant, equipment and  transport which may be 
required  in  preparation  of  and  for  full  &  entire  execution  for  completion  of  works.  The 
description given  in the schedule of quantity shall unless otherwise stated, be held to  include 
waste of materials, carriage and cartage, carrying in, return of empties, hoisting, setting, fitting 
and fixing in position and all other labour necessary in and for the full and entire execution and 
completion  as  aforesaid  in  accordance  with  good  practice  and  recognized  principles  of 
engineering. 

 
5.4  SCHEDULE OF WORK: 

After receipt of LOI the schedule of work shall be drawn by the Contractor taking into account 
and dovetailing  the  technicality of work, sequence of work, material availability, materials on 
transit, materials on order, weather condition, nature & urgency of works, their permutation & 
combination  for an  integrated approach  for  timely  completion of  the works at ultimate  cost. 
The  Engineer‐in‐charge  after  scrutinizing  the  schedule  submitted  by  the  Contractor  shall 
approve before actual work commences. 

 
5.5  EXECUTION OF WORKS: 

All  the  works  shall  be  executed  in  strict  conformity  with  the  provisions  of  the  Contract 
documents, specifications and instructions by the Engineer‐in‐charge whether mentioned in the 
Contract or not. The Contractor shall be responsible for ensuring that works are executed in the 
most substantial and proper workman like manner using the quality materials and labour during 
the progress of and up to completion of job  in strict accordance with the specifications and to 
the entire satisfaction of the Engineer‐in‐charge. 

 
5.6  COORDINATION AND INSPECTION OF WORKS: 

The  coordination  and  inspection  of  the  day‐to‐day  work  under  the  Contract  shall  be  the 
responsibility of the Engineer‐in‐charge or his authorized representatives. The Contractor shall 
maintain a fieldwork order book in which written instruction for specific job be entered. These 
shall be signed by the Contractor or his authorized representative by way of acknowledgment 
within 12 hours. 

 
5.7  GENERAL CONDITION OF WORK: 

The working time of the work is 48 hours per week per man in general. In case of overtime work 
is permitted in case of need, the Owner will not compensate for the same. Shift working at 2 to 
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3  shifts  per  day  will  become  necessary  and  the  Contractor  shall  take  this  aspect  into 
consideration while formulating his rates for Tender. No extra claim will be entertained by the 
Owner on this account. 

 
5.8  REPORTING OF WORK STATUS: 

The Contractor shall submit to the Engineer‐in‐charge reports at regular intervals regarding the 
progress of work as desired from time to time. 

 
5.9  DRAWING / SEQUENCE TO BE PROVIDED BY OWNER: 

In the progress of work, detailed working drawings on the basis of which actual execution of the 
work has to proceed, shall be furnished in stages. The Contractor shall be deemed to have gone 
through  the  drawings  issued  to  him  thoroughly  and  carefully,  in  conjunction with  all  other 
connected drawings and discrepancies if any shall be brought to the notice of the Engineer‐in‐
charge, before actually carrying out the works. Wherever drawing  is not possible, sequence of 
operation  or  work  instructions  shall  be  given  by  the  Engineer‐in‐charge  as  in  case  of 
maintenance works etc.  

 
5.10  LIABILITIES FOR DEFECTS, IMPERFECTIONS etc. AND RECTIFICATION THEREOF: 

If  it  shall  appear  to  the  Engineer‐in‐charge  that  any work has  been  executed with  unsound, 
imperfect or unskilled workmanship, or with materials of any  inferior description, or that any 
materials or articles provided by  the Contractor  for  the execution of work are unsound or of 
quality  inferior  to  that Contracted  for, or otherwise not  in accordance with  the Contract,  the 
Contractor  shall  on  demand  in  writing  from  the  Engineer‐in‐charge  or  his  authorized 
representative  specifying  the work, materials or articles  complained of, notwithstanding  that 
the  same may  have  been  inadvertently  passed,  certified  and  paid  for,  forthwith  rectify  or 
remove and reconstruct that work so specified and provide other proper and suitable materials 
or articles at his own charge and cost, and in the event of failure to do so within a period to be 
specified  by  the  Engineer‐in‐charge  in  his  demand  aforesaid  the  Engineer‐in‐charge may  on 
expiry of notice period rectify or removes, and re‐execute the work or remove and replace with 
others, the materials or articles complained or as the case may be at the risk and expense in all 
respects of the Contractor. The decision of Engineer‐in‐charge as to any question arising under 
this clause shall be final and conclusive. 

5.11  TWELVE MONTHS PERIOD OF DEFECT LIABILITY FROM THE DATE OF ACTUAL COMPLETION OF WORK RECORDED IN 

COMPLETION CERTIFICATE: 
From  the  commencement  to  completion  of  the  work,  the  Contractor  shall  take  full 
responsibility for the care of all works  including all temporary works and  in case any damage, 
loss or  injury shall happen to the work or to any part thereof or to any temporary works from 
any  cause  whatsoever,  shall  at  his  own  cost  repair  and  make  good  the  same  so  that  on 
completion  the  work  shall  be  in  good  order  and  in  conformity  in  every  respects  with  the 
requirements of the Contract and the Engineer‐in‐charge’s instruction. 
 
The defect  liability period shall be 12 months  from the date of completion. On completion of 
such period and on final certification of satisfactory performance report of the Contracted work 
from Engineer‐in‐charge, the security deposit shall be released. The period of 12 months shall 
be counted from the date of completion of  last repair of defect  in case of any defect appears 
after completion of work / from the date of completion as mentioned in completion certificate.  

 
5.12  TRAINING OF APPRENTICES: 

The Contractor shall during the currency of the Contract when called upon by the Engineer‐in‐
charge  engage  and  also  ensure  engagement  by  subcontractor  and  other  employed  by  the 
Contractor  in  connection  with  the  works,  such  number  of  Apprentices  in  the  categories 
mentioned  in Schedule A and  for such periods as may be  required by the Engineer‐in‐charge. 
The  Contractor  shall  train  them  as  required  under  the  Apprentices  Act,  1961  and  shall  be 
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responsible  for all obligations of  the employer under  the Act, excluding  the  liability  to make 
payment to Apprentices as required under the Act. 

5.13  CONTRACTOR’S LIABILITY & INSURANCE: 

From commencement to completion of the works, the Contractor shall take full responsibility of 
the  site  for  taking  care  and  precautions  to  prevent  loss  or  damage  and  to minimize  loss  or 
damage  to  the maximum extent possible and shall be  liable  for any damage or  loss  that may 
happen to the works or any part thereof and all Owner’s T & P from any cause whatsoever (save 
and except the Excepted Risks) and shall at his own cost repair and make good the same so that 
at  completion  of  the works,  all Owner’s  T &  P  shall  be  in  good  order  and  condition  and  in 
conformity in every respect with the requirements of BI standard and to the satisfaction of the 
Engineer‐in‐charge and to the satisfaction of Engineer‐in‐charge where BIS is not available. 

5.13.1  In the event of any  loss or damage to the works or any part thereof or to any T & P or to any 
material or  articles  at  the  site  from  any of  the  Excepted Risks  the  following provisions  shall 
apply: 

a)  The Contractor shall, as may be directed  in writing by the Engineer‐in‐charge, remove 
from the site any debris and so much of the works as shall have been damaged, taking 
to the Owner’s store such T & P, articles and/or materials as may be directed: 

b)  The Contractor shall, as may be directed  in writing by the Engineer‐in‐charge, proceed 
with  the  erection  and  completion  of  the  works  under  and  in  accordance  with  the 
provisions and conditions of the Contract. 

5.13.2  Compensation on account of loss due to damage for Excepted perils: 

The  value  of  re‐execution  of  work,  which  is  lost  or  damaged  in  Excepted  Risks,  shall  be 
ascertained  in the same rate under the Contract and added to the contract sum as deviation. 
Provided  the  Contractor was  alert  and  has  taken  sufficient  precaution  as  a man  of  general 
prudence should have taken to prevent the loss or damage to minimize the amount of such loss 
in his own case.  

5.13.3  Where Owner’s buildings or a part thereof is rented to the Contractor he shall insure the entire 
building  if  the building or any part  thereof  is used by him  for  the purpose of storing or using 
materials of  combustible nature,  as  to which  the decision of  the Engineer‐in‐charge  shall be 
final and binding. 

5.13.4  The Contractor shall indemnify and keep indemnified the Owner against all losses and claims for 
injuries or damage  to any persons or any property whatsoever which may arise out of or  in 
consequence  of  the  construction  and maintenance  works  and  against  all  claims,  demands, 
proceedings,  damages,  costs,  charges  and  expenses whatsoever  in  respect  of  or  in  relation 
thereto.  

5.13.5  Before commencing execution of the work, the Contractor shall, without in any way limiting his 
obligations and responsibilities under this condition,  insure against any damage,  loss or  injury 
which may  occur  to  any  property.  (excluding  that  of  the  Owner  but  including  the Owner’s 
building rented by the Contractor wholly or  in a part and any part of which  is used by him for 
storing combustible materials), or to any person (including any employee of the Owner) by or 
arising out of carrying out of the Contract. 

5.13.6  The  Contractor  shall  at  all  times  indemnify  the  Owner  against  all  claims,  damages  or 
compensation  under  the  provisions  of  Payment  of Wages  Act,  1936. Minimum Wages  Act, 
1948;  Employer’s  Liability  Act,  1938;  the  Workmen’s  Compensation  Act,  1923;  Industrial 
Disputes Act, 1947 and the Maternity Benefit Act, 1961 ,BOCW ACT 1996 or any Modifications 
thereof or any other  law relating thereto and rules made hereunder from time to time or as a 
consequence of any accident or injury to any workman or other persons in or about the works, 
whether  in the employment of the Contractor or not, save and except where such accident or 
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injury has resulted form any act of the Owner, his agents or servants, and also against all costs, 
charges and expenses of any suit, action or proceedings arising out of such accident or  injury 
and  against  all  sum  or  sums  which  may  with  the  consent  of  the  Contractor  be  paid  to 
compromise or  compound any  claim. Without  limiting his obligations and  liabilities  as  above 
provided,  the  Contractor  shall  insure  against  all  claims,  damages  or  compensation  payable 
under  the Workmen’s Compensation Act, 1923 or any modification  thereof or any other  law 
relating thereto. 

5.13.7  The Contractor shall ensure that similar  insurance policies are taken out by his subcontractors 
(if  any)  and  shall  be  responsible  for  any  claims  or  losses  to  the Owner  resulting  from  their 
failure  to  obtain  adequate  insurance  protection  in  connection  thereof.  The  Contractor  shall 
produce or cause to be produced by his subcontractors (if any) as the case may be, the relevant 
policy or policies and premium receipts as and when required by the Engineer‐in‐charge. 

5.13.8  If  the Contractor  and/or his  subcontractors  (if  any)  shall  fail  to  effect  and  keep  in  force  the 
insurance  referred  to above or any other  insurance which he/they may be  required  to effect 
under  the  terms  of  the  Contract  then  and  in  any  such  case  the Owner may, without  being 
bound to, effect and keep  in force any such  insurance and pay such premium or premiums as 
may be necessary  for  the purpose and  from  time  to  time deduct  the amount  so paid by  the 
Owner from any moneys due or which may become due to the Contractor or recover the same 
as a debt due from the Contractor. 

 
The above conditions are applicable  for value of work below one crore rupees. But  in case of 
contract  involving  considerable  risk  or  damage  and  of  value  more  than  one  crore,  the 
Contractor has  to obtain blanket  insurance policy  for all his works, T & P and manpower and 
assign in favour of the Owner. 

 
5.14  Retention of cost & expenses  

a)  In  the  event  the  contractor  is  involved  with  violation  of  any  act(s)  relating  to  safety, 
environment,  labour  and workmen  compensation,  taxes &  duties  etc.  and  consequent  legal 
action & penalty during execution of contract the  issue  is open  in relevant Govt. Department, 
estimated value of cost and expenses towards the same shall be retained from the final bill till 
disposal of the case. 
b)  If  any  contractor  avoids  to  attend  workmen’s  compensation  commissioner  court  on 
summon, he  shall not be entertained  for  award of  any  future  contract  in OPGC.  The  cost & 
expenses  of  compensation  towards  the  death  or  permanent  disablement  shall  be  deducted 
from  the  corresponding Contract or  any other Contract  executed by  the  same Contractor  in 
OPGC or lastly as debt liability. 

 
End of Section‐V
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SECTION‐VI 
 
6.0  CERTIFICATE AND PAYMENT: 
6.1  SCHEDULE OF QUANTITY / PRICE SCHEDULE AND PAYMENT: 
6.1.1  Contractor’s remuneration: 

The price to be paid by the Owner to the Contractor for the whole of the work done and for the 
performance of all  the obligations undertaken by  the Contractor under  the Contract  shall be 
ascertained by the application of the respective rates  in schedule of quantity / price schedule 
(the  inclusive  nature  of which  is more  particularly  defined  by way  of  application  but  not  of 
limitation of item of activities, materials & expenses specified in clause No.6.1.2) and payment 
to be made accordingly to the work actually executed and approved by the Engineer‐in‐charge. 
The sum so ascertained  shall  (exception only as and  to  the extent expressly provided herein) 
constitute  the  remuneration  of  the  Contractor  under  the  Contract  and  no  further  or  other 
payment whatsoever shall be or become due or payable to the Contractor under the Contract. 

6.1.2  Activities & expenses to be included in rates: 
The prices/rates agreed both by  the Contractor and Owner and subsequently  incorporated  in 
the  Contract  shall  remain  firm  till  the  issue  of  Final  Certificate  and  shall  not  be  subject  to 
escalation. The said schedule of quantity / price schedule shall be deemed to include and cover 
all costs, expenses and  liabilities of every description and all risks of every kind to be taken  in 
execution,  completion  and  handing  over  the  work  to  the  Owner  by  the  Contractor.  The 
Contractor shall be deemed to have known the nature, scope, magnitude and the extent of the 
works and materials required though the Contract Document may not fully and precisely furnish 
them. He shall make such provision in the rates accepted as he may consider necessary to cover 
those of such items of work and materials as may be reasonable and necessary to complete the 
work. The opinion of the Engineer‐in‐charge as to the  items of work which are necessary and 
reasonable for completion of work shall be final and binding on Contractor although the same 
may not be shown on or described specifically in Contract document. 

6.1.3  Rates to cover taxes and duties:Rates should be inclusive of all taxes and duties,royalty,BOCW 
CESS, other cessetc 
6.1.4  Accepted ratescannot be altered 

For work under item rate basis, no alteration will be allowed in the rates by reasons of works or 
any part of them being modified, altered, extended, diminished or omitted. The accepted rates 
are  of  fully  inclusive  rates, which  have  been  agreed  by  the  Contractor  and  the Owner  and 
cannot  be  altered  under  any  circumstances.  However,  if  the  quantity  of  such modification, 
alteration, extension, reduction or omission is substantial and exceeds 5% in the Contract price, 
the variation in rate may be examined and amended by Engineer‐in‐charge on recommendation 
of Contract Review Meeting (refer Clause No.4.11) 

6.1.5  The  rates  to  cover  for  working  in  operating  plant:  Contractor’s  rates  shall  be  deemed  to 
include the factors such as work shall be carried out in operating plant and shall take sufficient 
care in moving the plants, equipments and materials from one place to another, so that they do 
not cause any damage to any person or to the property of the Owner or to third party including 
overhead and underground cables/pipe  lines.  In the event of such damage  including eventual 
loss  of  generation  and  operation  of  the  plant  or  services  in  any  plant  or  establishment  as 
estimated by the Owner or ascertained by the third party shall be borne by the Contractor. The 
aforesaid risk shall be covered by insurance as per Clause 5.13.5. This shall be applicable when 
Contract value is more than one crore. 

 
6.2  PROCEDURE FOR MEASUREMENT OF WORK EITHER IN PROGRESS OR FINAL: 
6.2.1  Methods of measurement: 

The measurement shall be taken in accordance with the procedure set in the specifications. No 
local or general method of measurement shall be adopted. In case the method of measurement 
is not specified in the specifications, the procedure of Bureau of Indian Standard shall prevail. 

6.2.2  Measurement of work in progress: 
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All measurements shall be  in metric system. All the works  in progress will be jointly measured 
by  the  representatives  of    Owner  and  the  Contractor  progressively  in  construction  &  civil 
maintenance work.  In case of mechanical /electrical / C&I maintenance & up‐keepment work 
etc.  the  item  of  work  performed  by  the  Contractor  shall  be  recorded  daily  preferably 
immediately  on  completion  in  the  manner  stipulated  in  conditions  of  Contract.  Such 
measurements will be recorded  in the prescribed measurement book by the representative of 
Owner  and  signed  by  both  parties  as  token  of  acceptance  by  both  either  on  completion  of 
certain item or in an interval of days or hours as the case may be. 

6.2.3  Final measurement: 
  On completion of work final measurement shall be taken in the similar fashion as stated earlier 

and sum total of part measurement shall be compared. Final measurement shall be considered 
for final payment. 

6.2.4  Before taking measurements of any construction work, the Engineer‐in‐charge or his authorized 
representative  for  the purpose  shall give a notice with  reasonable  time  to  the Contractor.  In 
case of operation or maintenance work  the Contractor or his authorized  representative  shall 
obtain the signature of Engineer‐in‐charge or his representative in support of completion of any 
item  of work  to  the  satisfaction  of  Engineer‐in‐charge. All  these  details  shall be  recorded  in 
measurement  book  in  prescribed  format  to  be  provided  by  Engineer‐in‐charge  /  printed 
standard Measurement Book available in the market. 
 
If the Contractor fails to attend or to send an authorized representative for measurement after 
such a notice or  failure of Engineer‐in‐charge on Contractor’s request  in case of maintenance 
work as the case may be or fails to countersign or to record the objection within a week from 
the date of measurement, then in any such event, the measurement taken by the Engineer‐in‐
charge / his representative shall be taken to be correct measurement of work. 

6.2.5  The Contractor shall, without extra charge, provide assistance in every measurement in respect 
of labour and other things necessary for measurements. 

6.2.6  If the Contractor objects to any of the measurements recorded  in the measurement book, the 
matter shall be referred to the subsequent Contract Review Meeting. The decision taken in the 
Contract Review Meeting shall be final & binding.  

6.2.7  Billing: 
The Contractor shall submit bill  in approved proformaas per GST ACT and  in accordance with 
the Contract  terms  and  the  agreed billing  schedules  in duplicate  to  the  Engineer‐in‐charge  / 
Officer‐in‐charge as the case may be giving abstract and detailed measurement for the various 
items  executed  during  a  pre‐determined  period  /  month,  as  the  case  may  be.  In  case  of 
maintenance/  upkeepment  contract, monthly  bill  shall  be  preferred  during  1st week  of  the 
succeeding month.  In  case  of  construction  work  the  bill  shall  be  furnished  after  achieving 
milestone or as provided in the Contract. The Engineer‐in‐charge shall take or cause to be taken 
the requisite measurements for the purpose of having the same verified and the claim as far as 
admissible, adjusted, if possible, before the expiry of 21 days from the presentation of the bill. 
This is applicable for running bills only. 

 
6.3  PAYMENT OF CONTRACTOR’S BILL: 

Payment due  to  the Contractor shall be made by the Owner, RTGS  (Contractor has to submit 
the banked signedmandate form) forwarding the same to registered office or the notified office 
of the Contractor.  

   
All payment shall be made in Indian currency only. 

6.3.1  Payment of running bill: 
Interim bills shall be submitted by  the Contractor at  intervals mentioned  in Schedule A on or 
before the date fixed by the Engineer‐in‐charge for the work executed. The Engineer‐in‐charge / 
Officer‐in‐charge  shall  then  arrange  to  have  the  bill  verified  by  comparing  with  the 
measurement already taken. 

6.3.2  On certification of Engineer‐in‐charge, payment to which the Contractor  is considered entitled 
by way of interim payment shall be made for all the work executed, after deducting there from 
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the amounts already paid, the security deposit and such other amounts as may be deductible or 
recoverable in terms of the Contract. 
6.3.3  Payment of the Contractor’s interim bills shall be made by the Owner within 30 days of 
acceptance  of the bill  by Engineer‐in‐charge. 

6.3.4  Any  interim  certificate  given  relating  to  work  done  may  be  modified  or  corrected  by  any 
subsequent interim certificate or by the final certificate. No certificate of the Engineer‐in‐charge 
supporting  an  interim payment  shall  itself  be  conclusive  evidence  that  any work  to which  it 
relates is / are in accordance with the Contract. 

 
6.4  RECEIPT OF PAYMENT: 

Receipt of payment made on account of work when executed by a firm, must be signed by the 
Contractor in case of proprietary firm and otherwise a person holding due power of attorney in 
this  respect on behalf of  the Contractor, except when  the Contractors are described  in  their 
Tender  as  a  limited  company  in which  case  the  receipts must be  signed  in  the name of  the 
company  by  one  of  its  principal  officers  or  by  some  other  persons  having  authority  to  give 
effectual receipt for the company. 

 
6.5  COMPLETION CERTIFICATE: 
6.5.1  Eligibility criteria for issue of Completion Certificate: ‐ 

No certificate of completion shall be  issued nor shall the work be considered to be completed 
till the Contractor shall have removed from the premises on which the work has been executed, 
all such scaffolding, sheds and surplus materials except such as are required for rectification of 
defects, rubbish and all huts and sanitary arrangements required for his workmen on the site in 
connection with the execution of the work, as shall have been erected by the Contractor or the 
workmen and cleaned all dirt from the parts of building (s) in or upon or about which the work 
has been executed or of which he may have had possession  for the purpose of the execution 
thereof  and  cleaned  floors,  gutters  and  drains,  eased  doors  and  sashes,  oiled  locks  and 
fastenings, labeled keys clearly and handed them over to the Engineer‐in‐charge and made the 
whole  premises  fit  for  immediate  occupation  or  use  to  the  satisfaction  of  the  Engineer‐in‐
charge. If the Contractor shall fail to comply with any of the requirements of this conditions as 
aforesaid on or before the scheduled date of completion of the works, the Engineer‐in‐charge 
may at the expense of the Contractor fulfill such requirements and dispose of the scaffoldings, 
surplus materials and  rubbish, etc. as he  thinks  fit and  the Contractor  shall have no  claim  in 
respect of any such scaffolding or surplus materials except for any sum actually realized by the 
sale thereof less the cost of fulfilling the requirements and any other amount that may be due 
from the Contractor. If the expenses of fulfilling such requirements are more than the amount 
realized  on  such  disposal  as  aforesaid,  the  Contractor  shall  forthwith  on  demand  pay  such 
excess.   

6.5.2  Application for Completion Certificate. 
As  soon as  the work  is completed and  the Contractor  fulfills his obligations  in all  respect, he 
shall  be  eligible  to  apply  for  Completion  Certificate.  The  Owner  or  his  representative  shall 
normally  issue  to  the Contractor  the Completion Certificate within 30 days after  receiving an 
application  from the Contractor after verifying  from the completion documents and satisfying 
himself that the work has been completed in accordance and as set out in the construction and 
erection drawings and the Contract Documents. In case of operation or maintenance Contract, 
satisfactory  performance  during  Contract  period  shall  be  basis  for  issue  of  Completion 
Certificate. 

6.5.3  Issue of Completion Certificate: 
  On receipt of request  from the Contractor Engineer‐in‐charge shall  inspect whole of the work 

and shall issue a certificate of completion indicating: ‐ 
a) Date of completion of work 
b) Value of the Contract / value of work executed  
c) Quality of performance 
d) Level of safety maintained during the work.  
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6.5.4  If at any time before completion of the entire work, items or groups of items for which separate 
periods of completion have been  specified, have been completed  the Engineer‐in‐charge  can 
take possession of any such parts being hereinafter in this condition referred to as ‘the relevant 
part’) notwithstanding anything expressed or implied elsewhere in this Contract: 
(a)  Within  thirty  days  of  the  date  of  completion  of  such  items  or  groups  of  items  or  of 
possession of the relevant part the Engineer‐in‐charge shall issue Completion Certificate for the 
‘relevant part’ provided the Contractor fulfils his obligations under clause 6.5.1 for the ‘relevant 
part’. 
(b) The Defects Liability Period in respect of such items and the ‘relevant part’ shall be deemed 
to have commenced from the certified date of completion of such items or the ‘relevant part’ as 
the case may be. 
(c)  The  Contractor may  reduce  the  value  insured under  Clause  5.13 by  the  full  value  of  the 
completed items or ‘relevant part’ as estimated by the Engineer‐in‐charge for this purpose. This 
estimate shall be applicable for this particular purpose only. 
(d) In such case Compensation / Liquidated Damage for delay shall be calculated in accordance 
with  Clause  6.9  on  total  value  of  the  work,  less  the  value  of  ‘relevant  part’  taking  into 
consideration  the due date of  completion as per Contract and  subsequent  time extension,  if 
any.  

 
6.6  FINAL PAYMENT: 

During progress of work  in case of construction work and period fixed  for payment  in case of 
provision  of  services,  running  bills  shall  be  preferred  by  the  Contractor  as  per  the  terms  of 
Contract and  shall be paid on  the basis of measurement  certification of Engineer‐in‐charge  / 
Officer‐in‐charge from time to time or in fixed intervals. But final bill shall be paid on receipt of ‐ 

  i)  Final bill (n’th& final bill must be written over the bill) 
ii)  Measurement book with all its supporting documents 
iii)  Completion Certificate of Engineer‐in‐charge 

  iv)  Store clearance 
  v)  Evidence in support of clearance of labour dues. 

vi)  Evidence in support of payment of PF dues 
vii)  No claim certificate by the Contractor 
viii)  Total amount of dues, less‐ 

a) Payment already made through running bills 
b) Advances if any 
c) Penalty if any 
d)  Liquidated damage 
e)  Amounts towards the cost of tools & plants not returned to warehouse 
f)  Value of the surplus of material issued not returned to store. 
g)  Any  estimated  amount  on  account  of  default  of  Contractor  in  statutory  or 

environmental matter or dispute open in Court of Law. 
h)  Clearance  from  Personnel  &  Administration  department  relating  to  rent  for 

accommodation, water & electricity bills etc. 
 
6.7  TERMS OF PAYMENT: 

(a) The  running bill corresponding  to  the  terms of Contract  raised by  the Contractor  shall be 
paid to him on certification of Engineer‐in‐charge. 
(b)The  bill  for  any permissible  period  shall be  submitted within  7  days  of  expiry of  the  said 
period and payment shall be released within 30 days of submission and acceptance of the bill by 
Engineer‐in‐charge. 
(c)  All  statutory  deductions  levied  by  the  Govt.  or  other  statutory  authorities  at  the  rate 
prevailing at the time of payment of bill shall be deducted from the running bills. 
(d)  The  Engineer‐in‐charge  reserves  the  right  to  effect  deductions  towards  penalty &  other 
recoveries if any, under the terms & conditions of Contract. 
(e)  Final bill  shall be  settled after  submission of  the  same with  all  related documents as per 
Clause 6.6 within the period specified in Clause 6.8 
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6.8  TIME LIMIT FOR PAYMENT OF FINAL BILL: 
6.8.1  The final bill shall be submitted by the Contractor within three months of physical completion of 

the work. No further claims can be made by the Contractor after submission of the final bill and 
all  claims  shall  be  deemed  to  have  either  been  included  in  the  final  bill  or  waived  and 
extinguished. Payment of those  items of the bill  in respect of which there  is no dispute and of 
items  in  dispute  for  quantities  and  rates  as  approved  by  Engineer‐in‐charge,  shall  be made 
within  the  period  specified  herein  this  clause,  the  period  being  reckoned  from  the  date  of 
receipt  and  acceptance  of  the  bill  by  the  Engineer‐in‐charge.  If  the  decision  of  Engineer‐in‐
charge  is not agreed by the Contractor, the dispute either  in quantity or rate or both shall be 
referred to Contract Review Meeting and the decision made thereof shall be final & binding on 
both parties.   

   
The  time  limit  for release of  final payment corresponding  to  the Contract value are  furnished 
below: ‐ 
 
(a) Contract value not exceeding  Four months  from the date of   
Rs.5 lakhs          acceptance of Final bill by the 

              Engineer‐in‐charge 
(b) Contract value exceeding      Six month from the date of   

  Rs.5 lakhs           acceptance of Final bill by the 
               Engineer‐in‐charge 

Provided the Contractor has furnished all required documents in accordance to clause 6.6. The 
period of  release of  fund shall be counted  from  the date of compliance of  last documents or 
formalities. 

 
For above purpose, original Contract value or the actual value of the work whichever  is higher 
shall be taken into consideration. 

 

6.9  LIQUIDATED DAMAGES FOR DELAY: 
If the Contractor fails to maintain the required progress in terms of achieving milestone fixed in 
the  time & progress  schedule or  to complete  the work as  the case may be under Contract & 
clear  the  site on or before  the due date or  extended date of  completion  they  shall without 
prejudice to any other right or remedy shall be liable for liquidated damage as stipulated below 
or such small amount as may be  fixed by the Engineer‐in‐charge on the Contract value of the 
work or actual value of the work whichever is higher for every week during which the progress 
remains below the specified time of completion subject to the total amount of compensation 
for delay to be paid under this condition shall not exceed the under noted percentage of  the 
Contract  value  or  of  the  Contract  value  of  the  item  or  group  of  items  of work  for which  a 
separate period of completion is given: 

 
This will also be applicable to items or group of items for which separate period of completion 
has been specified.  

 
   

 
Rates & upper limit of Liquidated Damage: 
 

 

Completed Period 

%  of  Contract  /  Work 
value per week 

Maximum  %  of 
Contract /work value 

a.  Due Completion period (as originally    @ 1% 10%
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stipulated) not exceeding 6 months 

b.  Due Completion period (as originally 
stipulated) exceeding 6 months but 
not exceeding 2 years 

@ 0.5%  7.5% 
 

c.  Due Completion period (as originally 
stipulated) exceeding 2 years 

@ 0.25%  5% 

 
6.9.1  The amount of  liquidated damage (LD) may be adjusted or set‐off against any sum payable to 

the Contractor under  this or  any other Contract with  the Owner.  In  case  at  the  time of  the 
amount of  LD  comes  to  the notice of  the Owner  the Contractor does not have  any  amount 
pending with the Owner, the Contractor shall be served with a notice and in turn the Contractor 
has  to  deposit  the  said  amount  in  shape  of  D/D with  the Owner  in  the  fashion mentioned 
earlier. 

 
 
 

End of Section‐VI 
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SECTION‐VII 
 
7.0  STATUTORY OBLIGATION & INSURANCE 
7.1  TAXES:CONTRACTOR  SHALL  BE  RESPONSIBLE  FOR  PAYMENT  OF  ALL  TAXES,DUTIES,BOCWCESS, 
ROYALTY,OTHERCESSETC.AND COMPLIANCE OF ALL DEMAND BY TAXING AUTHORITIES. 
7.1.1  Notwithstanding  anything  contained  elsewhere  in  the  Contract,  the  Owner  shall  deduct  at 

source from the payments due to the Contractor, the taxes as required under income tax act, or 
BOCW Act,orGST act as amended  from  time  to  time or under any other  statute.  It  is  for  the 
Contractor to deal with the Tax authorities directly in respect of any claim or refund relating to 
the  above  deductions  and  the  Owner  shall  not  be  liable  or  responsible  for  any  claims  or 
payments or reimbursements in this regard. 

7.2  INSURANCE: 
The Contractor  shall obtain  insurance  coverage  to  the  construction work &  related materials 
against loss under force majeure and assign the policy to the Owner where risk involvement is 
expected. The Contractor  shall also at his own expenses  carry and maintain group  insurance 
with accidental benefit from reputed  insurance companies to the satisfaction of the Owner as 
follows: ‐ 

7.2.1  Employees State Insurance Act: 
At present this area is not included in the scope of ESI scheme but may be covered at any point 
of time. In that case the Contractor has to accept full and exclusive liability for compliance with 
all obligations imposed by the Employees State Insurance Act, 1948, and the Contractor further 
has to defend,  indemnify and hold Owner harmless from any  liability or penalty which may be 
imposed by  the Central,  State or  Local Authority by  the  reason of  any  asserted  violation by 
Contractor  or  subcontractor  of  the  Employees  State  Insurance  Act,  1948  and  also  from  all 
claims, suits or proceeding that may be brought against the Owner arising under growing out of 
or by reasons of the work provided for by this Contract whether brought by employees of the 
Contractor, by  third parties or by Central or State Government Authority or any political sub‐
division  thereof.  The  Contractor  agrees  to  fill  in  with  the  Employees  State  Insurance 
Corporation,  the  Declaration  Forms  and  all  forms which may  be  required  in  respect  of  the 
Contractor’s or  subcontractor’s employees, whose  aggregate  remuneration  is Rs.6500.00 per 
month or less or as amended from time to time and who are employed in the work provided for 
or those covered by ESI  from time to time under the agreement. The Contractor shall deduct 
and secure the agreement of the subcontractor to deduct the employees’ contribution as per 
the first schedule of the employee’s State  Insurance Act from wages and affix the employee’s 
contribution  cards  at wages  payments  intervals.  The  Contractor  shall  remit  and  secure  the 
agreement of the subcontractor to remit to the State Bank of India, employee’s State Insurance 
Corporation Account, and the employee’s contribution as required by the Act. The Contractor 
agrees to maintain all cards and records as required under the Act in respect of employee’s and 
payments  and Contractor  shall  secure  the  agreement of  the  subcontractor  to maintain  such 
records.  Any  expenses  incurred  for  the  contribution,  making  contributions  or  maintaining 
records shall be to the Contractor or subcontractor’s account. 

 
The Owner shall  retain such sum as may be necessary  from the  total Contract value until the 
Contractor shall  furnish satisfactory proof that all contributions as required by the employees 
State  Insurance Act,  1948,  have  been  paid.  This will  be pending on  the  contactor when  the 
employee’s State Insurance Act is extended to the place of work. 

7.2.2  Workmen Compensation and Employer’s Liability Insurance: 
Insurance shall be effected  for all the Contractor’s employees engaged  in  the performance of 
this Contract.  If  any of  the work  is  sublet,  the Contractor  shall  require  the  subcontractor  to 
provide workmen’s compensation and employee’s liability insurance for the latter’s employees 
if such employees are not covered under the Contractor insurance. 

7.2.3  Any other insurance required under Law or by Owner: 
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Contractor shall also carry and maintain any and all other insurances, which he may be required 
under any  law from time to time. He shall also carry and maintain any other  insurance, which 
may be required by the Owner. 

7.2.4  Accident or Injury to workmen: 
The Owner shall not be liable for or in respect of any damages or compensation payable by law 
in respect or  in consequence of an accident or  injury to any workmen or other persons  in the 
Employment  of  the  Contractor  or  any  subcontractor  save  and  except  any  accident  or  injury 
resulting from any willful act or default of the Owner, his agents or servants and the Contractor 
shall  indemnify and keep  indemnified  the Owner against all such damages and compensation 
(save and except as aforesaid) and against all claims, demands, proceedings, costs, charges and 
expenses, whatsoever in respect or in relation thereto. 

7.2.5  Transit Insurance: 
The Contractor shall obtain adequate Transit insurance coverage at his own cost in respect of all 
items to be transported by the Contractor to the site of work. 

7.3  EMPLOYEES PROVIDENT FUND: 
The Contractor has to obtain P.F. code numbers from the P.F. Commissioner and photocopy of 
such coverage certificate shall be submitted to Engineer‐in‐charge prior to commencement of 
work.  The  Contractor  has  to  furnish  certified  challan  copy  showing  the  amount  deposited 
against  this particular work  if  the Contractor executes works  at different places  in  India  and 
deposit  the  total  amount  in one  challan only.  In  addition  to  this, Contractor  shall  furnish  an 
undertaking  with  a  list  of  deployed  Contract  labour  for  whom  such  amount  is  deposited. 
Contractor shall comply all P.F. formalities for all the workmen engaged for this work and keep 
OPGC indemnified. 

 
 

 
 
 

End of Section‐VII
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SECTION‐VIII 
 
8.0  LABOUR LAWS  
8.1  LABOUR LAWS: 
 
 
Contractor  shall  comply with  all  laws,  ordinances,  regulations  and  notification  /  instruction  of Govt. 
concerning the health, wages, welfare, safety and employment and non‐employment of his workers and 
shall exclusively bear the consequences of failure to comply therewith.  

 
The following points are to be observed strictly by the Contractor. 
 
i)  No labour below the age of 18 (eighteen) years shall be employed on the work. 
ii)  The  Contractor  shall  not  pay  less  than  the  notified  wages  by  the  appropriate 

government  towards  minimum  wages  from  time  to  time  and  must  comply  with 
Minimum Wages Act. The payment has to be made to the  labours  in  the presence of 
authorized representative of the Owner / Admin Head. 

iii)  The Contractor  shall at his expense  comply with all  labour  laws and keep  the Owner 
indemnified in respect thereof. 

iv)  The  Contractor  shall  pay  equal wages  for men  & women  in  accordance with  Equal 
Remuneration Act 1976. 

v)  The Contractor under the Contract Labour (Regulation and Abolition) Act, shall have a 
valid  Labour  license  from appropriate  licensing authority prior  to  starting  / within 15 
days of commencement of the work under the Contract. Validity of the license shall be 
maintained till expiry of Contract period & its extension, if any. 

vi)  The Contractor shall employ  labour  in sufficient numbers  to maintain  the schedule of 
work and of quality to ensure workmanship of the degree specified in the Contract and 
to the satisfaction of the Engineer‐in‐charge. 

vii)  The Contractor shall furnish to the Engineer‐in‐charge at the interval of every 15 days a 
statement  of  the workmen  employed  on  the works  and  also  furnish  information  in 
Form‐VIII, Part I & II under rule 73 of Odisha Contract Labour (R&A) Rule, 1975 or rules 
made there under.  

viii)  The Contractor shall comply with the provisions of the Factories Act 1948, Payment of 
Wages Act 1936, Minimum Wages Act 1948, Employees Liability Act 1938, Workmen’s 
Compensation Act  1923,  the Maternity  Benefit Act  1961,  Employees  Provident  Fund 
(and Miscellaneous Provision) Act 1952 & Contract Labour (Regulation & Abolition) Act 
1970 or any modifications  thereof or any other  laws  relating  thereto and  rules made 
there‐under  from  time  to  time.  Owner  shall  not  be  held  responsible  for  any  injury 
sustained by Contractor’s workmen while on duty.  
In  the  event  of  any  employment  injury  the  Contractor  has  to  pay  necessary 
compensation  pertaining  to  treatment  &  other  associated  benefits  to  the  injured 
employee.  In  the  event  of  fatal  injury,  death  compensation  to  the  legal  heir  of  said 
employee shall be paid by the Contractor. In case of failure by the Contractor to pay the 
compensation  as  decided  by  the  competent  authority  under  the  Workmen’s 
Compensation Act, the Engineer‐in‐charge shall deduct the necessary amount from any 
outstanding  bill  of  the  Contractor or  security  and  deposit  the  same with  competent 
authority.  In case before decision by the competent authority,  if the Contract  is being 
closed,  estimated  amount  towards  such  compensation  shall  be  retained  from 
Contractor  till  finalization.  For  this  purpose,  the  amount  if  falls  short  under  the 
particular Contract  shall be  realized  from any other Contract which  the Contractor  is 
executing.  The Contractor has  to make  all  statutory  records  and  register  required  in 
support of compliance of above provisions. Relevant statutory return shall be submitted 
with appropriate authority as required under the above Acts & rules with a copy to P&A 
department of Owner. All the records shall be kept within the work premises and must 
be made available on demand by Owner/Concerned statutory authority for scrutiny. 
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ix)  The Contractor shall indemnify the Owner against any payments to be made under and 
for the observance of the provisions of the aforesaid Acts without prejudice to his rights 
to claim indemnity from his subcontractor, if any. 

x)  The Contractor has to make payment to their staff and labours by 7th day of succeeding 
month irrespective of release of Contractor’s payment by Owner. In case of any default 
in the matter of payment to the  labour, the following penalty apart from  legal  liability 
shall be imposed and recovered from Contractor’s running bills. 

(a)  0.1% of Contract value will be deducted  for each day of delay of wages disbursement 
after 7th day of last wage period subject to maximum 1% of Contract value. 

(b)  Repetition of three such cases may attract  immediate termination of Contract without 
any further reference to Contractor as per terms of Contract. 

(xi)  Owner  shall not  take  responsibility of Contractor’s  labours either during execution of 
Contract or on closure of Contract or termination of Contract.  

xii)  However, in the event of default of any Contractor in payment to their labours for more 
than one month from the date of payment and if the service is essential for the Owner 
and the Contract can not immediately be terminated, the Engineer‐in‐charge shall make 
the  payment  to  the  workmen  and  recover  the  same  amount  from  any  due  of  the 
Contractor.  Under  such  circumstances  the  Contract  shall  be  liable  for  immediate 
termination as deemed fit by the Owner.  

(xiii)  The Contractor shall ensure that all the employees engaged by the Contractor including 
his  subcontractor,  if  any,  obtain  health  certificate  from  any  competent  medical 
practitioner under  the provisions of Factories Act without any  financial  implication  to 
Owner. 

(xiv)  Every worker who has worked under the Contractor shall be allowed leave with wages, 
national &  festival holidays, weekly off and extra wages or overtime  as per  law. The 
Contractor should provide employment card, wage slip and should maintain such other 
records in respect of engagement of workers as required by Contract Labour (R&A) Act 
1970 and rules made there under. This provision must be ensured by the Contractor. 

 
8.2  CONTRACTOR TO INDEMNIFY THE OWNER: 
8.2.1  The  Contractor  shall  indemnify  the  Owner  and  every  officer  and  employee  of  the  Owner 

including the Engineer‐in‐charge and his staff against all actions, proceedings, claims, demands 
costs and expenses whatsoever arising out of or  in connection with the matters referred to  in 
Clause 8.1 and elsewhere which may be made against the Owner for or in respect of or arising 
out of  any act  / omission by  the Contractor  in  the performance of his obligations under  the 
Contract.  The  Owner  shall  not  be  liable  for  or  in  respect  of  any  demand  or  compensation 
payable by law in respect or in consequence of any accident or injury to any workmen or other 
person  in  the  employment  of  the  Contractor  or  his  subcontractor  and  Contractor  shall 
indemnify and keep indemnified the Owner against all such damage, compensation and against 
all claims, damages, proceedings, costs, charges and expenses whatsoever thereof or in relation 
thereto. 

8.2.2  Payment of Claims and Damages: 
Should the Owner have to pay any money in respect of such claims or demands as aforesaid the 
amount  so  paid  and  the  cost  incurred  by  the  Owner  shall  be  charged  to  and  paid  by  the 
Contractor  and  the Contractor  shall not be  at  liberty  to dispute or question  the  right of  the 
Owner  to make  such payments notwithstanding  the  same may have been made without his 
consent or authority or in law or otherwise to the contrary. 

8.2.3  The Contractor shall intimate to the Workman Compensation Commissioner in Form EE‐I within 
prescribed period the employment accident with relevant information with copy to the Owner. 
The  Contractor  shall  take  all  legal  steps  for  compliance  of  the  provisions  of  Workman 
Compensation Act relating to accident failing which Owner under circumstance shall take up the 
case  for which  all  costs  and  expenses  shall  be  recovered  from  the  Contractor  and  the  said 
Contract  shall be  liable  to be  terminated &  the Contractor  liable  to be debarred  from  future 
participation  in bid.  In case  the amount can not be  recovered  from dues  /  security  / dues of 
other contracts with Owner, the same shall be recovered as debt liability. 
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8.3  HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS: 

In  respect of all  labours directly or  indirectly employed  in  the works  for  the performance of 
Contract,  the  Contractor  shall  comply  with  or  cause  to  be  complied with  all  the  rules  and 
regulations of the local sanitary and other authorities or as framed by the Owner from time to 
time for the protection of health and sanitary arrangements for all workers. 

 

*8.4  MODEL RULES FOR LABOUR WELFARE  

8.4.1  First Aid: 
a)  At every workplace where the number of workmen engaged exceeds 50, there shall be 

maintained  in  a  readily  accessible  place  first  aid  box  containing  the  following 
equipments:  

   
(i) 12 small sterilized dressings 
(ii) 6 medium size sterilized dressings 
(iii) 6 large size sterilized dressings 
(iv) 6 large size sterilized burn dressings 
(v) 6 (15 gms.) packet sterilized cotton wool 
(vi) 1 (60 ml.) bottle containing a two per cent alcoholic solution of iodine 
(vii) 1  (60  ml.)  bottle  containing  sal  volatile  having  the  dose  and  mode  of 

administration indicated on the label. 
(viii) 1 role of adhesive plaster 
(ix) A snake‐bite lancet 
(x) 1 (30 gms) bottle of potassium permanganate crystals 
(xi) 1 pair scissors 
(xii) 1 copy of the first aid leaflet issued by the Director General, Factory Advice 

Service and Labour Institute, Government of India 
(xiii) A bottle containing 100 tablets (each of 5 grains) of aspirin 
(xiv) Ointment for burns 
(xv) A bottle of a suitable surgical anti‐septic solution. 

 
b)  At every workplace where the number of workmen engaged does not exceed 50, there 

shall be maintained  in a  readily accessible place  first aid box containing  the  following 
equipments: 

 
(i) 6 small sterilized dressings 
(ii) 3 medium size sterilized dressings 
(iii) 3 large size sterilized dressings 
(iv) 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine 
(v) 3 large sterilized burn dressings 
(vi) 1  (30  ml.)  bottle  containing  sal  volatile  having  the  dose  and  mode  of 

administration indicated on the label. 
(vii) 1 snake‐bite lancet 
(viii) 1 (30 gms.) bottle of potassium permanganate crystals 
(ix) 1 pair scissors 
(x) 1 copy of the first aid  leaflet issued by the Director General Factory Advise 

Service and Labour Institute, Government of India 
(xi) A bottle containing 100 tablets (each of 5 grains) of aspirin 
(xii) Ointment for burns 
(xiii) A bottle of suitable surgical anti‐septic solution. 
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The  appliances  shall  be  kept  in  good  order  and  they  shall  be  placed  under  the  charge  of  a 
responsible  person who  shall  be  readily  available  during working  hours.  Suitable  transport  / 
conveyance  facility  shall be kept  readily available  to  take  injured person(s) who  suddenly  fall 
seriously  ill and shifting of urgent cases to nearest hospital.  If required,  initial first aid may be 
provided  in  Owner’s  hospital  in  emergency,  but  subsequent  treatment  is  Contractor’s 
responsibility in any other hospital. 

8.4.2  Accommodation  for  Labour:  The  Contractor  shall  during  the  progress  of  the works  provide, 
erect and maintain necessary temporary living accommodation and ancillary facilities for labour 
at his own expense and up to the standards as approved by the Engineer‐in‐Charge at a place 
outside the Owner’s premises. 

8.4.3  Drinking  Water:  In  every  workplace,  there  shall  be  provided  and  maintained  at  suitable 
locations, easily accessible to labour, a sufficient supply of cold water fit for drinking.  
 
Where drinking water is obtained from public water supply, each work place shall be provided 
with storage where drinking water shall be stored. 

 
Every water supply storage shall be at a distance of not  less than 15 meters  from any  latrine, 
drain or other source of pollution.  Where water has to be drawn from an existing well, which is 
within  such  proximity  of  latrine,  drain  or  any  other  source  of  pollution,  the  well  shall  be 
properly chlorinated before water is drawn from it for drinking.  All such wells shall be entirely 
closed in and be provided with a trap door, which shall be dust and waterproof. 

 
A  reliable pump  shall be  fitted  to each  covered well,  the  trap door  shall be  kept  locked and 
opened only for cleaning or inspection which shall be done at least once a month. 

 
Washing and Bathing Places: Adequate washing and bathing places shall be provided separately 
for men and women.  Such places shall be kept in clean and drained condition. 
Standard number of Latrines and urinals: There shall be provided within the precincts of every 
workplace latrines and urinals in an accessible place and in the following scales: ‐  
a)Where females are employed, there shall be at least one latrine / urinal for every  25 females. 

b) Where males are employed, there shall be at least one latrine / urinal for every 25 males. 
Provided that where the no. of males employed exceeds 100, it shall be sufficient if there is one 
latrine for every 25 males up to first 100 and one for every 50 thereafter. 
In calculating the no. of latrines required, any odd no. of workers less than 25 or 50, as the case 
may be, shall be reckoned as 25 or 50. 
Other specifications shall comply to the Odisha Factories Rules‐1950. 
 
Latrines and urinals: Except in workplaces provided with water flushed latrines connected with 
a  water‐borne  sewage  system,  all  latrines  shall  be  provided  with  receptacles  on  dry  earth 
system which shall be cleaned at least four times daily and at least twice during working hours 
and kept in a strictly hygienic condition.  Receptacles shall be tarred inside and outside at least 
once a year. 

 
If  women  are  employed,  separate  latrine  and  urinals,  partitioned  from  those  for men  and 
labeled with  bold  letters  in  both  Oriya  &  Hindi,  such  as  “  For Men”  or  “Women”  shall  be 
provided.  A poster showing the figure of a man and of a woman shall also be exhibited at the 
entrance to latrines for each sex. There shall be adequate supply of water close to latrines and 
urinals. 

8.4.4  Construction of  latrines:  Inside walls  shall be constructed of masonry or other non‐absorbent 
material  and  shall  be  cement‐washed  inside  and  outside  at  least  once  a  year.  The  dates  of 
cement washing shall be noted  in a register maintained for the purpose and kept available for 
inspection.  Latrine shall have at least thatched roof. 

8.4.5  Disposal of Excreta: Unless otherwise arranged for by the local sanitary authority, arrangement 
for proper disposal of excreta by incineration at the workplace shall be made by the Contractor. 
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Alternatively excreta may be disposed off by putting a layer of night soils at the bottom of pucca 
tank prepared for the purpose and covering  it with a 15 cm  layer of waste or refuse and then 
covering it with a layer of earth for a fortnight (when it will turn into manure). 

 
The  Contractor  shall,  at  his  own  expense,  carry  out  all  instructions  issued  to  him  by  the 
Engineer‐in‐Charge  to effect proper disposal of soil and other conservancy work  in  respect of 
Contractor’s  workmen  or  employees  on  the  site.    The  Contractor  shall  be  responsible  for 
payment of any charges, which may be levied by municipal authority for execution of such work 
on his behalf. 

8.4.6  Provision of shelters during  rest: At every workplace  there shall be provided  free of cost  four 
suitable sheds,  two  for meals and  two others  for  rest, separately  for use of men and women 
Labour.  Height of each shelter shall not be less than 12’ from floor‐level to lowest part of roofs. 
Sheds shall be kept clean and the space provided shall be on the basis of at  least 12 sq.ft. per 
head.  

8.4.7  Crèches: At a place at which 30 or more women workers are ordinarily employed, there shall be 
provided  at  least  one  room  for  use  of  children  under  the  age  of  6  years  belonging  to  such 
women.   Rooms  shall not be  constructed  to  a  standard  lower  than  that of waterproof  roof, 
smooth & impervious floor and wall with heat resistant materials / wooden planks. Roomsshall 
be  provided  with  suitable  and  sufficient  openings  for  light  and  ventilation.  There  shall  be 
adequate  provision  of  sweepers  to  keep  the  places  clean.    There  shall  be  two  Dhais  in 
attendance.   Sanitary utensils shall be provided to the satisfaction of  local medical, health and 
municipal authorities.  Use of huts shall be restricted to children, their attendants and mothers 
of children. 
 
Where the number of women workers is more than 30 or more, the Contractor shall provide at 
least one hut and one Dhai to look after children of women workers. 

 
Size of creche (s) shall vary according to the women workers employed. 

 
Creche (s) shall be properly maintained and necessary equipment like toys etc. provided. 
 
All other provisions shall comply to Odisha Factories Rules‐1950. 

 
8.4.8  Canteen:    A  cooked  food  canteen  on  a moderate  scale  shall  be  provided  for  the  benefit  of 

workers wherever 100 or more Contractor Labour are ordinarily employed and work continues 
for 6 months or more. 

8.4.9  Planning,  setting  and  erection  of  the  above mentioned  structures  shall  be  approved  by  the 
Engineer‐in‐Charge, and the whole of such temporary accommodation shall at all times during 
the progress of the works be kept tidy and in a clean and hygienic condition to the satisfaction 
of the Engineer‐in‐Charge at the Contractor’s expense. The Contractor shall conform generally 
to  sanitary  requirements  of  local medical,  health  and municipal  authorities  and  at  all  times 
adopt such precautions as may be necessary to prevent soil, water & air pollution of the site.  

 
On  completion  of  the works  the whole  of  such  temporary  structures  shall  be  cleaned  away,  all 
rubbish burnt, excreta or other disposal pits or trenches filled  in and effectively sealed off and the 
whole  of  site  left  clean  and  tidy  to  the  entire  satisfaction  of  the  Engineer‐in‐Charge  at  the 
Contractor’s expenses. 

8.4.10  Anti‐malaria precautions: The Contractor shall at his own expense conform  to all anti‐malaria 
instructions given to him by the Engineer‐in‐Charge,  including filling up any borrow pits which 
may have been dug by him. 

8.4.11  Enforcement: The Inspecting Officer mentioned in the Contractors Labour Regulations at Clause 
8.5.1(d)or any other officer nominated  in his behalf by  the Engineer‐in‐Charge shall  report  to 
the Owner all cases of failure on the part of the Contractor or his subcontractors to comply with 
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the provision of  these  rules either wholly or  in part and  the Engineer‐in‐Charge  shall  impose 
such fines and other penalties as are prescribed in the conditions. 

8.4.12  Interpretations etc: On any question as to the application, interpretation of effect of these rules, 
the decision of  the Chief  Inspector of Factories & Boiler, Labour Commissioner and Provident 
Fund  Commissioner  as  the  case may  be  shall  be  final  and  binding.  Over  &  above  the  said 
provision,  any  court  pronouncement  having  territorial  jurisdiction  shall  be  binding  on  both 
parties as the case may be. 

8.4.13  Amendments: Government may,  from  time  to  time  add  to or  amend  Labour  Laws  and  rules 
thereto and issue such directions as it may consider necessary for the proper implementation of 
these  laws  &  rules  or  for  the  purpose  of  removing  any  difficulty  which  may  arise  in  the 
administration thereof. 

 
8.5  CONTRACT LABOUR REGULATION 
8.5.1  Definition:  In  these  regulations, unless otherwise expressed or  indicated,  the  following words 

and expression shall have the meaning hereby assigned to them: 
 
(a) “Inspecting Officer” means any officer as mentioned below corresponding to different 

departments: 
Govt.Deptt.      Designation 
i)  Labour:   Rural Labour Inspector to Labour 

    Commissioner 
ii)  Factory:    Inspector of Factories & Boilers to    

    Chief Inspector of Factories & Boilers. 
 
iii)  Provident Fund: Provident Fund Inspector to  
        Provident Fund Commissioner 
 
iv)  Any  other  person  of  above  departments  duly  authorized  by  competent 

authority. 
  Owner’s Inspecting Officer means officers as mentioned below: 
  i)  Plant Manager 
  ii)  Engineer‐in‐charge 

iii)  General Manager (P&A) or his authorized representative 
  iv)  Safety / Fire Officer 

 
8.5.2  Submission of information before commencement of work: 

Contractor  shall,  before  commencement  of  the work,  furnish  in writing  to  the  Engineer‐in‐
charge of the area concerned the following information: 
(a)  Name and address of subcontractors as and when they are engaged. 
(b)  Date of Commencement of the work. 
(c)  Number of workers employed and likely to be employed. 
(d)  Wages for different categories of workers. 

8.5.3(i) Number of hours of work which shall constitute a normal working day:‐ 
The number of hours, which shall constitute a normal working day for an adult, shall be eight 
hours including ½ hr. rest after five hours of work. The working day of an adult worker can be so 
arranged  that  inclusive of  intervals,  if  any,  for  rest  it  shall not  spread over more  than  ten  / 
twelve hours on any day with prior approval of competent authority. If an adult worker is made 
to work more  than nine hours on any day or  for more than  forty eight hours  in any week he 
shall, in respect of overtime work, be paid wages at double the ordinary rate of wages. 
(ii)  Weekly rest: Every worker shall be given a weekly day of rest, which shall be fixed and 

notified  in advance. A worker shall not be required or allowed to work on the weekly 
rest  day  unless  he  has  or will  have  a  substituted  rest  day,  on  one  of  the  threedays 
immediately before or after the rest day provided that no worker shall work for more 
than ten consecutive days without a full rest day.  
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8.5.4  Display  of  notice  regarding Wages, Weekly Day  of  Rest  etc.:  The  Contractor  shall  before  he 
commences his work under Contract, display  and  correctly maintain  and  continue  to display 
and  correctly maintain  in  clean  and  legible  condition  in  conspicuous places  at  site, notice  in 
English, Oriya & Hindi  giving  the  rate of minimum wages,  the hours of work  for which  such 
wages are payable, the weekly rest days workers are entitled to and name and address of the 
Inspecting Officers.  

8.5.5  Fixation of Wage Periods: The Contractor shall fix wage periods in respect of which wages shall 
be payable. No wage period shall exceed one month. 

8.5.6  Payment of Wages: 
(i)  Wages due to every worker shall be paid to him direct or to his authorized person. All 

wages shall be paid in current coins or currency or in both. 
(ii)  Wages  of  every worker  engaged  under  the  Contract  shall  be  paid where  the wage 

period  is one week, within THREE days  from  the end of  the Wage period; and  in any 
other case before the expiry of the 7th day or 10th day from the end of the wage period 
according as the number of workers does not exceed 1,000 or exceeds 1,000. 

(iii)  When employment of any worker  is terminated by or on behalf of the Contractor, the 
dues of such worker shall be paid with immediate effect. 

(iv)  Payment of wages shall be made at  the work site on a working day except when  the 
work  is competed before expiry of the wage period,  in which case  final payment shall 
be made at  the work  site within 48 hours of  the  last working day and during normal 
time. 

8.5.7  Register  of Workman:  A  register  of workmen  shall  be maintained  in  the  Form  appended  in 
Annexure‐X  and  the  relevant  particulars  of  every  workman  shall  be  entered  therein 
immediately on his employment and kept at the work site. 

 
8.5.8  Employment  Card:  The Contractor  shall  issue  an  employment  card  in  the  Form  appended  in 

Annexure‐XI to each worker on the day of work or entry  into his employment. On termination 
of  employment  the  Employment  Card  shall  be  retained  by  the  Contractor  and  a  service 
certificate shall be issued in Form X. 

8.5.9  Register of Wages etc: 
(i)  A  Register of Wages‐cum‐Muster  Roll  in  the  Form  appended  in Annexure‐XIIshall  be 

maintained and kept at the work site or as near to it as possible. 
(ii)  A wage  slip  in  the  Form  appended  in  Annexure‐XV  shall  be  issued  to  every worker 

employed by the Contractor at least a day prior to disbursement of wages. 
8.5.10  Deductions, which may be made from Wages: 

(i)  Wages of a worker shall be paid to him without any deductions of any kind except the 
following: 

  (a)  fines 
(b)  deductions  for  absence  from  duty.  The  amount  of  deduction  shall  be  in 

proportion to the period for which he was absent. 
(c)  deduction for damage to or loss of goods expressly entrusted to the employed 

person  for custody, or  for  loss of money which he  is  required  to account  for, 
where such damage or loss is directly attributable to his neglect or default. 

(d)  Rent of house accommodation / amenities 
(e)  deductions  for  recovery  of  advances  or  for  adjustment  of  overpayment  of 

wages. Advance granted shall be entered in a register; and 
(f)  any other deduction, which the Owner may from time to time allow. 

(ii)  No  fines shall be  imposed on any worker  in respect of such acts and omissions on his 
part as have been approved by the Competent authority as in Clause 8.5.1.  

(iii)  No  fine  shall be  imposed on a worker and no deductions  for damage or  loss  shall be 
made from his wages until the worker has been given an opportunity of showing cause 
against such fines or deduction. 

(iv)  The total amount of fines which may be  imposed  in any one wage period on a worker 
shall not exceed an amount equal to 3% of wages in respect of that wage period.  
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(v)  No  fine  imposed  on  a worker  shall  be  recovered  from  him  in  installments,  or  after 
expiry of sixty days from the date on which it was imposed. Every fine shall be deemed 
to have been  imposed on  the day of  the  act or omission  in  respect of which  it was 
imposed. 

(vi)  The Contractor  shall maintain  in English, Hindi & Oriya a  list approved by  the Labour 
Commissioner, clearly stating the acts and omissions for which penalty or fine may be 
imposed on a workman and display  it  in good condition  in a conspicuous place on the 
work site. 

(vii)  The  Contractor  shall maintain  a  register  of  fines  and  the  register  of  deductions  for 
damage  or  loss  in  the  Forms  appended  in  Annexure‐XIII  &  XIV  respectively,  which 
should be kept at the place of work. 

8.5.11  Register  of  Accidents:  The  Contractor  shall  maintain  a  register  of  accidents  in  Form  26 
prescribed  under  Rule  105  of  Odisha  Factory  Rules,  1950  but  the  same  shall  include  the 
following particulars:‐ 
(a)  Full particulars of the labours who met with accident 
(b)  Rate of Wages 
(c)  Sex 
(d)  Age 
(e)  Nature of accident and cause of accident 
(f)  Time and date of accident 
(g)  Date and time when admitted in hospital 
(h)  Date of discharge from the hospital 
(i)  Period of treatment and result of treatment 
(j)  Percentage loss of earning capacity and disability as assessed by Medical Officer. 
(k)  Claim required to be paid under Workmen’s Compensation Act. 
(l)  Date of payment of compensation 
(m)  Amount paid with details of the person to whom the same was paid 
(n)  Authority by whom the compensation was assessed 
(o)  Remarks 

8.5.12  Preservation of Registers: The Register of workmen and the Register of Wages‐cum‐Muster Roll 
required to be maintained under these Regulations shall be preserved for 3 yearsafter the date 
on which the last entry is made therein Form IX. 

8.5.13  Enforcement: The  Inspecting Officer shall either of his own or on a complaint received by him 
carry out  investigations, and  send a  report  to  the Engineer‐In‐charge  specifying  the amounts 
representing worker’s dues and amount of penalty to be imposed on the Contractor for breach 
of these Regulations, that have  to be recovered  from  the Contractor,  indicating  full details of 
the  recoveries proposed  and  the  reasons  therefore.  It  shall be obligatory on  the part of  the 
Engineer‐in‐charge on receipt of such a report to deduct such amounts from payments due to 
the Contractor. 

8.5.14  Disposal  of  amounts  recovered  from  the  Contractor:  The  Engineer‐in‐charge  shall  arrange 
payment  to workers  concerned  at  the  earliest  from  receipt  of  a  report  from  the  Inspecting 
Officer except  in case where the Contractor had made an appeal under Clause 8.5.15.  In case 
where  there  is  an  appeal,  payment  of workers  dues would  be  arranged  by  the  Engineer‐in‐
charge, wherever  such  payments  arise, within  THIRTY  days  from  the  date  of  receipt  of  the 
decision of the authority specified in Clause 8.5.1 

8.5.15  Appeal  against  decision  of  Inspecting  Officer:  Any  person  aggrieved  by  a  decision  of  the 
Inspecting  Officer may  appeal  against  such  decision  before  the  higher  authority  concerned 
within  THIRTY  days  from  the  date  of  the  decision,  forwarding  simultaneously  a  copy  of  his 
appeal to the Engineer‐in‐charge.  
 
Inspection of Books and other Documents: The Contractor shall allow inspection of the Registers 
and  other  documents  prescribed  under  these  Regulations  by  Inspecting  Officers  and  the 
Engineer‐in‐charge/Owner/Owner’s  representative  at  any  time  on  receipt  of  due  notice  at  a 
convenient time. 
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Interpretation,  etc.: On  any  question  as  to  the  application,  interpretation  or  effect  of  these 
Regulations the decision of the Owner or his representative shall be final & binding. 
 
Amendments: Government may,  from  time  to  time,  add  to or  amend  Labour  laws  and  issue 
such directions  if  considered necessary  for  the proper  implementation of  Labour  laws or  for 
removing any difficulty, which may arise in the administration thereof. 

 
REGISTERS TO BE MAINTAINED BY THE CONTRACTOR: 
Factory Act 1948: 
1.  Register of Adult workers  :  Form‐12 
2.  Register of leave with wages  :  Form‐15 
3.  Register of Accident    :  Form‐26 
4.  Register of over time    :  Form‐10 
5.  Register of  health    :  Form‐31 
6.  Register for issue of PPEs     

7. Register for compensatory holiday:  Form‐9 

8.  Muster Roll with Wages Register 

 

Contract Labour (R&A) Act 1970 

9.  Muster Roll        :  Form‐XII 
10.  Employment cards      :  Form‐X 

11.  Register of Contract Work  :  (Form VII)Part‐II 

 

Payment of Wages Act‐1936 

12.  Register of Fines      :  Form‐XVII 
13.  Register of Deduction    :  Form‐XIV 
14.  Register of Advance    :  Form‐XVIII 

 

Minimum wages Act 

15.  Wage slip        :  Form‐XV 

 

Payment of Bonus Act 

16.  Consolidated Register 

 

PF Act 

17.  Contribution Register 
18.  Inspection Register 

 

Equal Remuneration Act 1976 

19.  Form ‘D’ Register 
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Miscellaneous Register 

20.  Register for issue of PPEs 
 
 

 
 
 
 
 
 
 

End of Section‐VIII   
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SECTION‐IX 
 
9.0  SAFETY PROVISIONS: 
9.1  GENERAL: 

It  is  the  objective  of OPGC  to maintain  excellence  in  safety &  loss  control  performance  by 
Contractors at all  locations of  ITPS. The Owner will provide  the environment, encouragement 
and  support  to  achieve  this  objective  but  is  the  Contractor’s  responsibility  to  establish, 
maintain, and manage its own safety & loss prevention programme. 

 
Contractor shall adhere to safe work practice and guard against hazardous and unsafe working 
condition and shall comply with Owner’s safety  rules as setout herein. Prior  to start of work, 
Contractor will  be  provided  copies  of Owners  Health &  Safety Manual  for  information  and 
guidance. 

 
The  contactor  is  expected  to  exert  primary  control  through  their  line  supervision  to  obtain 
desired performance. Repeated poor safety performance shall  lead to termination of Contract 
and shall be debarred from future participation in Contract for one year. 

 
9.2  RESPONSIBILITY OF CONTRACTOR IN RESPECT OF SAFETY: 
9.2.1  In  respect of  all  labours, directly or  indirectly  employed  in  the work  for  the performance of 

Contract,  the Contractor  shall  at his own  expense  comply  all  the  safety provisions  as per  (i) 
Bureau of  Indian Standards, (ii) The Electricity Act & Rules, (iii) Regulations adopted by Owner 
and other orders made there under and other acts as applicable. 

9.2.2  The  Contractor  shall  observe  and  abide  by  all  fire/safety  regulations  of  the  Owner.  Before 
starting  of  work,  Contractor  shall  consult  Engineer‐in‐charge  and  ensure  that  any  loss  or 
damage due to fire to any portion of the work under this Contract due to his fault shall be made 
good by the Contractor at his cost. 

9.2.3  Before entry into the plant premises, all the Contractor labours shall be imparted safety training 
by Owner’s Safety Officer / Fire Officer after which gate pass shall be issued. 

9.2.4  The Contractor shall ensure that necessary skill in respect of various jobs is acquired by way of 
working & certificate  to  that effect  is available, e.g.  for  riggers,  fitter & other such workmen. 
Operators / drivers of various vehicles must have valid license from competent authority. 

 
9.3  SAFETY RULES OF OWNER: 
9.3.1  The Contractor has to strictly abide by the Safety rules & regulations enforced by Owner from 

time to time. The Contractor shall provide proper Identity Card to their employees, which shall 
be produced for verification on demand at security gate & in working areas. All the Contractor 
workers have to be provided with personal protective equipment as per the BISH duly certified 
by Owner’s Safety Officer. The Contractor has to make provision of standard PPEs as laid down 
in Clause 9.13 and get  it approved  from Owner’s Safety Officer before commencement of the 
work, failing which the Contractor & their workmen shall not be allowed to enter into the plant 
/ work site. 

9.3.2  Any Contract labour who shall be detected inside the plant without use of any of the PPEs shall 
not be allowed to continue in duty. On first occasion, he shall be sent back with warning and on 
second occasion, he shall be sent back & shall be debarred  from duty  for 3 to 5 days without 
pay. Repetition of the same shall constrain the management to advise the Contractor to remove 
such person from his employment under this Contract.  

9.3.4  The Contractor workmen are restricted to go to any other department / work place during duty 
without permission of Engineer‐in‐charge. 

9.3.5  Any  Contractor  workman  detected  on  duty  in  drunken  condition  shall  not  be  allowed  to 
continue at the Owner’s site. 

9.3.6Face mask &  apron  /  flash  suit  of  approved  standard  are  to  be  provided  by  the  Contractor  to 
electrical workmen as and when required. 

 
9.4  COMPENSATION: 
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For any accident of Contractor workmen while on work the Contractor shall pay compensation 
to their workmen, supervisor as per Factory / Labour Act. Owner shall not be liable for any such 
compensation. 

 
9.5  SAFETY IN OPERATION / MAINTENANCE: 
9.5.1  Contractor shall have to undertake any  job as & when required at mutually agreed time with 

the concerned Engineer‐in‐charge and with proper work permit (PTW) for safety consideration 
& uninterrupted running of the plant. 

 
9.5.2  No workman  can be engaged  in over  time during night hours & on holidays without  specific 

approval of Engineer‐in‐charge. 
 
9.6  FIRST AID AND INDUSTRIAL INJURIES: 

i)  Contractor  shall  maintain  first  aid  facilities  for  his  employees  and  those  of  his 
subcontractors in addition to the facility provided by the Owner. 

ii)  Contractor shall make outside arrangements for ambulance service for the treatment of 
industrial injuries. Names of those providing these services shall be furnished to Owner 
prior  to  start  of work,  and  their  telephone  numbers  shall  be  prominently  posted  in 
Contractor’s field office. 

iii)  All necessary personal protective equipments as considered adequate by the Engineer‐
in‐charge / Safety Officer shall be kept available for the use of persons employed at the 
site  and  maintained  in  good  condition  suitable  for  use.  The  standard  of  Personal 
Protective  Equipments  (PPE’S)  to be provided by  the Contractors  to  their  employees 
shall be as furnished under  ‘standard’ of Personal Protective Equipments as  laid down 
in Clause No.9.13    

iv)  The Contractor shall report promptly to the Engineer‐in‐charge/his representative any 
injury, diseases, dangerous occurrence, near misses and shall cooperate with Engineer‐
in‐charge and  the Safety Officer  in  investigation process  to establish basic causes and 
recommend appropriate improvements in control and remedial measures. 

 
9.7  NO SMOKING AREA: 

Smoking is strictly prohibited in plant premises in general & in the Battery Area, Hydrogen Area, 
tank farm, Diesel/petrol filling station & warehouse in particular. Violators of the “No Smoking” 
rules shall be removed from employment immediately. Smoking is prohibited in public place. 

 
9.8  NOTICES TO BE DISPLAYED: 

In addition  to  the duties  imposed by  statutory obligations,  the Contractor  shall notify on his 
work premises the following norms relating to safety, health and environment imposed by the 
Owner. 

 
 Owner’s  Safety  and Health  Procedures &  rules  applicable  to  Contractor workmen  in 

Owner’s premises. 
 
9.9  BARRICADE: 

i)  Contractor shall erect and maintain barricades required in connection with his work to 
guard, protect & prevent accidents by others.:   

  Areas to be guarded 
    a)  Excavations 

b) Hoisting areas 
c) Areas considered hazardous by either Contractor or Owner. 
d) Owner’s existing property subject to damage by Contractor’s operation. 
e) Railroad / unloading spots. 
f)  Any other place as directed by Engineer‐in‐charge / Owner’s Safety Officer. 

ii)  Contractor’s  employees  and  those  of  his  subcontractors  shall  abide  by  Owner’s 
barricading practice and the provisions thereof. 
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iii)  Barricades and hazardous areas adjacent to but not  located  in normal routes of travel 
shall be marked by red flasher lanterns at nights. 

 
9.10  SCAFFOLDING: 

i)  Scaffolding shall be moved, erected and used adjacent to exposed high voltage line only 
in accordance with the Owner’s Safety & Health Procedures and in compliance with the 
requirements  imposed by the Engineer‐in‐charge. All scaffold structures shall bear the 
scaffold identification serial number, the safe working load of its platform, the signature 
of Engineer‐in‐charge  and  a  clear  indication of  the  safe  access period of  seven days. 
Incomplete scaffolds must bear a caution – “Scaffolding  Incomplete”  (both  in Hindi & 
Oriya). 

 
The Contractor shall maintain a register of all scaffolds erected, dates of erection and 
reports of inspection and certificate of fitness. No scaffolding new or modified shall be 
used by any one unless  it has been  inspected by Owner’s Safety Officer  / competent 
person  for  satisfactory  condition before use  and  thereafter before  every  subsequent 
seven  days.  If  scaffolding members  are  provided  by  Owner,  the  Engineer‐in‐charge 
must certify the members of the scaffold before use. 

 
In case of any modification or alteration  in scaffolding, the Contractor must display on 
the scaffolds as “DO NOT USE” sign until  it has been  inspected and accepted as a safe 
structure by Owner’s Safety Officer. 

 
None  other  than  a  skilled  &  experienced  workman  shall  erect,  alter,  modify  the 
scaffolding under supervision of a competent person. 

 
  Any Contractor wishing to make use of an erected scaffold must ensure that permission 

has been granted by  the Engineer‐in‐charge  / competent person  for  the purpose and 
that  the  structure  is  capable  of  taking  the  load  required  for  the  related work.  The 
Contractor must  also  confirm  to  the management  instructions  applicable  to  scaffold 
work control. 

 
  For work  at  height,  but  for  short  duration, where  provision  of  a  full  scaffold  is  not 

reasonably  practicable,  safety  harness must  be  used  as  per  direction  of  Engineer‐in‐
charge. Walking over unguarded beam at height is strictly forbidden. 

ii)  Suitable scaffoldings should be provided  for workmen  for all works that cannot safely 
be done from the ground or from solid construction except such short period works as 
can be done safely from ladders. When a ladder is used a Mazdoor shall be engaged for 
holding  the  ladder  and  if  the  ladder  is  used  for  carrying materials  as well,  suitable 
footsteps and handrails shall be provided on the ladder and the ladder shall be given an 
inclination not steeper than 1 in 4 (1 horizontal and 4 vertical). No metallic ladder shall 
be allowed for use in work place. 

iii)  Scaffolding or staging on more than 3.25 meters above the ground or floor shall swing 
or suspend  from an overhead support or erected with stationary support shall have a 
guard rail properly attached, bolted, braced and otherwise retarded at least one meter 
high above the floor or platform of such scaffolding or staging and extending along with 
the entire  length of  the outside and ends  thereof with only such openings as may be 
necessary for the delivery of materials. Such scaffolding or staging shall be so fastened 
as to prevent it from swaying from the building or structure.   

iv)  Working platform, gangways and stairways should be so constructed that they should 
not  sag  unduly  or  unequally  and  if  the  height  of  the  platform  or  gangway  or  the 
stairway  is more  than  3.25 meters  above  ground  level  or  floor  level,  they  shall  be 
closely & rigidly constructed, should have adequate width and be suitably  fastened as 
described in (ii) above. 
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v)  Every opening in the floor of a building or in working platform should be provided with 
suitable means to prevent the fall of persons or materials by providing suitable fencing 
or railing whose minimum height shall be 1.0 meter. 

vi)  Safe means  of  access  shall  be  provided  to  all working  platforms  and  other working 
places. Every  ladder shall be securely fixed. No portable single  ladder shall be over 9.0 
meter in length. The length of rung between the side rails of ladder shall in no case be 
less than 30 cm for  ladder up to and  including 3.0 meter  in  length. For  longer  ladders 
this  length  shall  be  increased  at  least  15 mm  for  each  additional meter  of  length. 
Uniform step spacing shall not exceed 30 cms. Adequate precautions shall be taken to 
prevent danger from electrical power. No materials on any of the sites of work shall be 
so stacked or placed as to cause danger or inconvenience to any person or public. The 
Contractor shall also provide all necessary fencing and lights to protect the workers and 
staff  from  accidents,  and  shall bear  the  expenses of defense of  every  suit,  action or 
other proceedings of law that may be brought by any person for injury sustained owing 
to neglect of  the above precautions and  to pay any damages and cost which may be 
awarded  in any  such  suit or action or proceedings  to any  such person or which may 
with the consent of the Contractor to compromise any claim by any such person. 

 
9.11  EXCAVATION AND TRENCHES: 

All trenches 1.2 meters or more in depth shall at all times be provided with at least one ladder 
for each 50‐meter length or fraction thereof. 
Ladder shall be extended from bottom of the trench to at least 1.0 mtr above the surface of the 
ground. The sides of the trenches, which are 1.5 meters or more in depth, shall be stepped back 
to give suitable slope, or securely held by timber bracing, so as to avoid the danger of sides to 
collapse.  The  excavated materials  shall  not  be  placed within  1.5 meters  of  the  edge  of  the 
trench or half of the trench depth whichever is more. Cutting shall be done from top to bottom. 
Under no circumstances undermining or under cutting shall be done. 

 
 
9.12  SAFETY MEASURE IN DEMOLITON WORK: 

I)  Before  any  demolition  work  is  commenced  and  also  during  the  process  of  the 
demolition work‐ 

a)  All  roads  and open  areas  adjacent  to  the work  site  shall either be  closed or  suitably 
protected. 

b) No electric  cable or apparatus, which  is  liable  to be a  source of danger,  shall  remain 
electrically charged. 

c) All practical steps shall be taken to prevent danger to persons deployed from risk of fire 
or  explosion  or  flooding.  No  floor,  roof  or  other  part  of  the  building  shall  be  so 
overloaded with debris or materials as to render it unsafe. 

II)  All personal protective equipments as considered necessary by the Engineer‐in‐charge / 
Safety Officer shall be kept available for the use of the persons employed at the site and 
maintained  in good condition suitable for use. The standard of PPEs to be provided by 
the Contractors to their employees should correspond to Clause 9.13 hereinafter. 

a)  Workers employed on mixing  asphaltic materials,  cement  and  lime mortars/concrete 
shall be provided with protective footwear, protective gloves, dust mask and goggles. 

b)  Those  engaged  in  white  washing  and  mixing  or  stacking  of  cement  bags  or  any 
materials, which are  injurious to the eyes shall be provided with protective goggles & 
dust mask. 

c)  Those engaged in welding and gas cutting works shall be provided with protective face 
and eye‐shields / welding mask, hand gloves & leather apron etc. 

d) Stonebreakers  shall  be  provided  with  protective  goggles,  protective  clothing,  hand 
gloves & dust mask and seated at sufficiently safe distances. 

e) When workers are employed in sewers and manholes which are in use, the Contractor 
shall ensure  that  the manhole  covers are opened and are ventilated at  least  for one 
hour before  the workers are allowed  to get  into  the manholes, and  the manholes  so 
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opened shall be cordoned off with suitable railing and provided with warning signals or 
board  to  prevent  accident  to  the  public.  In  addition,  procedure  to work  in  confined 
space shall be strictly followed. 

f) The Contractor  shall not employ men below  the  age of 18  years  and women on  the 
work of painting the products containing  lead  in any  form. No  female worker shall be 
allowed to work without tight apron near rotating machines. Wherever men above the 
age of 18 years are employed on  the work of  lead painting  the  following precautions 
shall be taken ‐ 
1. No  paint  containing  lead  products  shall  be  used  except  in  the  form  of  paste  or 

readymade paint. 
2. Suitable facemasks should be supplied for use by the workers when paint is applied 

in the form of spray or a surface having lead paint, dry rubbed and scrapped. 
3. All  the  required  PPEs  shall  be  provided  by  the  Contractor  to  the workmen  and 

adequate  facilities shall be provided to enable the working painters to wash them 
on cessation of work. 

III)  When  the  work  is  subject  to  a  risk  of  drowning  all  necessary  safety  equipments 
sufficient PPEs  including  lifebuoy &  rope shall be kept  for use and all necessary steps 
shall be taken for prompt rescue of any person in danger and adequate provision shall 
be made for prompt first aid treatment of all  injuries  likely to be sustained during the 
course of work. 

IV)  Use  of  hoisting  machines  and  tackles  including  their  attachment  anchorage  and 
supports  shall  conform  to  the  following  standard or  conditions and must  comply  the 
provision of Factory Act. 

a)  These shall be of good mechanical construction, sound materials and adequate strength 
and free from inherent defect and shall be kept in good working order. 

b)  Every rope used in hoisting or lowering materials or as means of suspension shall be of 
durable quality and adequate strength and free from inherent defects. 

c)  Every  crane  driver  or  hoisting  appliance  operator  shall  be  properly  qualified  and  no 
person under the age of 21 years shall be  in charge of any hoisting machine  including 
any scaffolding or give signals to the operator. 

d)  In  case  of  every  hoisting machine  and  of  every  chain  ring  hook,  shackle  swivel  and 
pulley block used  in hoisting or  lowering or as means of suspension, the safe working 
load & date of testing shall be labeled on the equipment. Every hoisting machine and all 
gear referred to above shall be marked with the safe working  load and the conditions 
under which  it  is applicable shall be clearly  indicated. No part of any machine or any 
gear referred to shall be loaded beyond the safe working load except for the purpose of 
testing. 

e)  In  case  of  department  machines,  the  safe  working  load  shall  be  displayed  on  the 
equipment by the Engineer‐in‐charge. As regards Contractor’s machines, the Contractor 
shall  obtain  necessary  test  certificate  from  competent  authority  and  inform  the 
Engineer‐in‐charge for verification, whenever he brings any machinery to site of work. 
The safe working load and date of load testing & due date of testing shall be labeled on 
the equipment in both cases. 

f)  Length of chain used for  lifting shall not be adjusted by putting knot or slashing under 
any circumstances.   

g)  The lifting area including winch and other such equipment shall be isolated by suitable 
barricade to prevent entry of other persons & animals. 

V)  Motors, gears, transmission  lines, electric wiring and other dangerous part of hoisting 
appliances  shall  be  provided  with  efficient  safeguards.  Hoisting  appliances  shall  be 
provided with such means as to reduce to the minimum the accidental descent of the 
load. Adequate precaution shall be taken to reduce to the minimum risk of any part or 
parts  of  a  suspended  load  becoming  accidentally  displaced.  When  workers  are 
employed  on  electrical  installations,  which  are  already  energized,  insulating  mats, 
wearing  apparel  such  as  gloves,  sleeves  and  boots  as may  be  necessary  should  be 
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provided.  The  workers  shall  not  wear  any  rings,  watches  and  carry  keys  or  other 
materials, which are good conductors of electricity. 

VI)  All scaffolding, ladders and other safety devices mentioned or described herein shall be 
maintained in safe conditions and no scaffoldings, ladder or equipment shall be altered 
or removed while  it  is  in use. Adequate washing  facilities shall be provided at or near 
places of work. 

VII)  These safety provisions shall be brought to the notice of all concerned by displaying on 
a  notice  board  at  a  conspicuous  place  of  worksite.  The  person  responsible  for 
compliance of the safety code shall be named therein by the Contractor. 

VIII)  To  ensure  effective  enforcement  of  the  rules  and  regulations  relating  to  safety,  the 
arrangements made by the Contractor shall be open to  inspection by the Engineer‐in‐
charge  /  Safety  Officer  of  Owner  or  authorized  representatives  and  the  Inspecting 
Officers as defined in the Contract Labour (R & A) Act. 

IX)  Notwithstanding the above clauses there is nothing to exempt the Contractor from the 
operations  of  any  other  Act  or  rules  in  force  in  the  Republic  of  India.  The  works 
throughout including any temporary works, shall be carried out in such a manner as not 
to interfere in any way whatsoever with the traffic on any roads or footpaths at the site 
or in vicinity thereto or any existing works whether the property of the Owner or a third 
party is affected. 

X)  Every Contractor’s employee  shall be at all  times under  the proper  supervision when 
working  in  Owner’s  premises  or  outside  working  site  under  Contract.  Where  a 
Contractor / subcontractor himself works alone or with 2‐3 persons and does not have 
specifically designated  supervisors,  the Contractor  shall be  treated  as  supervisor  and 
ensure safety of self & his workmen. 

XI)  The Contractor must ensure that all equipment brought to site are  in good condition, 
maintained  in  good  condition,  complies with  the  requirements  of  the  Factories  Act 
and/or any other  specific  legislation and  is used or erected  safely. Minimum  stock of 
PPEs must be maintained by the Contractor in site store to meet all times need at work. 

XII)  Contractor workers engaged in areas involving coal dust must use dust mask in addition 
to safety shoes, hardhats & safety glasses. 

XIII)  Contractor  labour  while  working  in  heights  or  on  utilities  connected  to  moving 
equipments etc. must use safety belts / full body harness as per requirement. 

XIV)  Contractor labours engaged in areas involving high noise such as crusher, grizzle feeder, 
traveling  tripper  &  paddle  feeders,  locomotives,  ball  mill,  FD,  ID  &  PA  fans, 
compressors, DG set, turbine hall etc. must use ear plug /ear muff. 

XV)  The use of compressed air for cleaning of clothing and skin is forbidden. 
XVI)  No source of ionizing radiation shall be brought to Owner’s premises without the prior 

permission of the Engineer‐in‐charge. 
XVII)  Ladders,  long  objects  and  cranes must  not  be  used  in  the  vicinity  of  exposed  high 

voltage power line without permission of the Engineer‐in‐charge. 
XVIII)  All  site  huts,  storage  facilities,  shelters  and  the  like  shall  be  provided  with  fire 

extinguishers appropriate to the risk and with adequate means of escape which shall be 
kept clear at all times. 

XIX)  Gas fires and radiant heaters are forbidden in site huts. 
XX)  The Contractor may only use high‐pressure water washing, on‐line  sealing and steam 

cleaning apparatus with prior permission of the Engineer‐in‐charge/his representative. 
  XXI)  Overhead Crane: 

a)  No  work  on  overhead  crane  is  permissible  when  persons  are  either  working  or 
otherwise available under  the said work. Roadways must be barricaded when work  is 
carried out on roofs having eaves (overhanging edges of roof) parallel to roadways. 

b)  All girders, beams & overhead  surfaces  shall be kept  free  from nuts, bolts,  tools and 
other materials.  

  XXII)  Electrical: 
a)  Only authorized and qualified personnel shall work on the installations, wiring, trouble 

shooting or repair of electrical equipment. 
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b)  All  electrical work  including  temporary wiring  shall  be  done  in  accordance with  the 
current  Indian  Electricity  Regulations  and  with  the  permission  of  concerned 
departmental electrical engineers/ competent authority. 

c)  No  ladders other  than electrically  insulated  fiber  ladder shall be used by workmen of 
the Contractor. 

d)  All  electrical  equipments  provided  by  the  Contractor  and  any  temporary  supply 
installations  should  comply  with  the  provisions  of  the  relevant  Indian  Electricity 
Regulations. 

e)  Portable tools, headlamps and other portable apparatus should be identified by a serial 
number,  registered and periodically  inspected &  tested. All  such equipments used by 
the Contractor shall have a current test certificate of electrical safety. 

f)  For  tapping  of power  for  temporary work,  socket &  adopter  shall be used.  Inserting 
wire in plug socket shall be liable for severe penalty. 

 
  XXIII) Crane: 

a)  Cranes & other heavy equipment must be guided into and out of the plant by a person 
(pilot) walking in front of the vehicle at a SAFE distance. 

  b)  No person shall ride on a crane ball, cable or boom etc. 
c)  Areas within  the surrounding  radius of  the  rear of  the  rotating super structure of  the 

heavy crane shall be barricaded to prevent personnel from being struck or crushed by 
the crane while in operation at one place. 

d)  Crane booms must not be operated within 3 meters of live electrical wires. 
e)  Light  of  Crane:  Head  light  &  back  light must  be  used  irrespective  of movement  or 

working in a static condition. 
  XXIV) Vehicles: 

a)  Contractors shall not be permitted to use company mobile equipment such as cranes, 
tractors, and industrial trucks, machinery etc. unless specifically authorized in writing to 
do so. 

b)  Automobiles and other vehicles shall be parked only in designated areas. 
c)  Maximum speed limits shall be as per the road signs inside factory premises. 
d)  Vehicles  traveling on plant  roads at night must use headlights at  low beam. All  loads 

must be securely fastened. 
e)  No Contractor labour shall sit on the open truck or tractor/trailer body etc. 
f)  Nobody should enter or get out of any moving vehicles or equipments. 
g)  Proper cover shall be provided for vehicles carrying dust‐emitting materials. 

  XXV)  Hot Work Permit: 
a)  Contractor  shall  contact  the  Engineer‐in‐charge of  the work  to obtain  a HWP before 

starting any flame cutting, welding, grinding or other hot work. 
b)  The Contractor shall provide a fire watch if the hazard dictates the need for one. 
c)  All compressed gas cylinders must be stored  in upright position and properly secured 

with a valve cap. 
d)  Ensure availability of approved extinguishers  in good working order and properly filled 

before starting the job. 
e)  Where cutting, burning or welding is to be done overhead, a person must be stationed 

below at a safe distance with an approved fire extinguisher. The area under overhead 
work shall be barricaded. 

f)  Arc welding  done  at  floor  level must be  shielded  to protect personnel  from welding 
area. 

g)  Acetylene  and  oxygen  welding  /  cutting must  have  approved  back  flow  prevention 
check valves (i.e. Flash Back Arrestor). Cylinder must be closed / turned off after use. 

h)  Tarpaulins used shall be fire resistant. The placement & use of tarpaulins shall be under 
strict supervision & control of company personnel. 

i)  Fire hydrants and hoses are not to be used without written permission of Engineer‐in‐
charge except to fight fires. 

  j)  No LPG shall be used for any industrial purpose. 
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  XXVI) Compressed Gas Cylinder: 
Compressed Gas  Cylinder must  be moved,  stored  or  handled  in  an  upright  position. 
Transporting  horizontally  or  by  means  of  “barrel  rolling”  tactics  is  forbidden.  No 
cylinder shall be moved with the protective cap off or regulator attached except when 
secured in an approved welding buggy. All cylinders whether charged or empty must be 
secured in an upright and approved manner remote from possible damage. 

  XXVII) Confined spaces:  
No person  shall enter a  confined  space  (tank, vault, pit,  sewer, or enclosed  structure 
with  restricted means  of  space)  until  such  entry  permit  is  issued  and  signed  by  the 
departmental Engineer‐in‐charge of the confined space work area. 

  XXVIII) General Practices: 
    Intoxicants: 

a)  Possession  of  or  drinking  of  alcoholic  beverages  is  strictly  prohibited  on  company 
premises.  Violators  will  be  immediately  removed  and  permanently  prohibited  from 
entering the plant. 

b)  Possession of drugs for other than medical reasons is forbidden on company premises. 
c)  Contractor personnel must not enter any building or area not required by their work & 

wondering about the plant is prohibited. 
  XXIX) House Keeping: 

a)  Good House‐Keeping practices are to be followed and the work places kept clean and 
orderly. Rejects & scraps shall be deposited  in proper waste containers / place as the 
case may be. 

a) At  no  time  shall  any materials  or  equipment  be  placed  so  as  to  block  the  aisles & 
emergency exits from work place. 

XXX)  Machinery Guarding: 
Machinery, tools and equipment must not be operated without guards.  

  XXXII) Fire Protection: 
a)  Fire hydrants, extinguishers, hose  racks and other emergency equipment shall not be 

covered or blocked and fire equipment lines must always be kept clear.   
b)  All  fire  incidents must  be  reported  to  the  Engineer‐in‐charge  /  Fire  Officer  /  Safety 

Officer regardless of duration or extent and meticulously investigated. 
XXXIII) Temporary Building: 

Temporary  building  and  material  storage  areas  shall  only  be  allowed  on  written 
approval of the Engineer‐in‐charge. They shall not be set up under power lines or over 
pipe ways. 

  XXXIV) Clearance Procedure: 
Contractor must utilize  the plant  safety  clearance procedure  for performing work on 
process  equipment,  machines,  and  electrical  equipment,  as  close  supervisory 
coordination and control are needed on these jobs. 

XXXV) Plant Utilities: 
Plant air, water, gas, electricity, fuel etc are not to be used by the Contractor unless the 
source of supply has been designated and authorized by Engineer‐in‐charge. 

 
9.13  MINIMUM QUALITY OF PERSONAL PROTECTIVE EQUIPMENT: 

Standard  of  personal  protective  equipment  to  be  provided  by  the  Contractors  to  their 
employees are indicated here below.  

 
NAME OF THE ITEMS WITH SPECIFICATION     
1.   Industrial safety helmet conforming IS: 2925       
2.  Safety shoes conforming IS: 9473‐1993     
3.   Dust mask conforming IS: 9473‐1983       
4.  Safety belt conforming IS: 3521‐1983 – Full body harness with   life line & fall arrester and with 

shock absorber.    
5.  Safety glasses for dust protection       
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Lightweight safety glasses with side shield to protect against wind & ultraviolet ray with adjustable side 
arms for personalized fit. 
   
6.(i)  Ear muff conforming IS:6229         
   (ii)  Ear plug or Ear seal             

Unique closed cell polyester from smooth tapered surface similar to ear canal, swells slowly to fit 
individual Ear canal. 

(Any one item out of three types of ear protection device should be issued) 
7.  Flame‐Water‐Oil‐Acids & alkali resistant work wear (made of 100% cotton fabric) 

   
8.  Safety gloves of Kevlar or equivalent (high temp. resistance) 
9.  Face shield (conforming IS: 8521 part I type‐I)   
10.  Electrical hand gloves 440v & 33 KV conforming IS: 4770 
11.  Hand gloves for chemical laboratory made  from pure latex Acid and Alkali proof 
12.  Hand  gloves  for  concentrated  chemicals made  from  superior PVC  inside  cotton  reinforce  for 

better grip   
13.  Split chrome leather hand gloves for handling rough object. 
14.  Canvas hand gloves for handling smooth object & doing light work with it. 
15.  Flip up goggles with stationery frame fitted with ophthalmic grade zero power toughened lens 

and fitting frame. Blue lens for furnace.   Green shade No.4 for gas cutting, dark green No.11 for 
glasses for ARC welding whenever is required. 

16.  Panoramic  type safety goggles  for acid & alkali whenever  is  required. Contractor shall ensure 
proper use of personal protective equipment by their workmen and supervisor on duty. 

 
Before  issue of the above PPEs depending on the need of the area of work the sample of the 
same must be provided to Owner’s Safety Officer for inspection & approval. 
 
The  Contractor  shall  be  issued  entry  pass  for  their  employees  after  due  verification  of  the 
quality of  the  standard PPE’s  and  imparting necessary  training well  in  advance  (i.e. before 7 
days of commencement of work) by Engineer‐in‐charge / Safety Officer. 
a)  None of the Contractor’s employees shall be allowed inside the plant premises without 

valid gate pass, safety shoes, helmet (hardhat) & safety glasses. 
b)   Contractor  shall  ensure  that  all  his  employees  use  proper  PPE’s  inside  the  plant 

premises as per the work & site requirement. 
c)  During  the  course  of  execution  of  the  work  the  Contractor  must  ensure  use  of 

appropriate  tested  tools  by  their  workmen.  Safe  working  practice  must  strictly  be 
followed,  e.g.  use  of  proper  plug  &  socket  for  electrical  connections,  right  size  & 
standard spanner, right capacity and tested lifting & pulling equipment etc. 

d)  The Contractor must ensure tidiness of the work place during & after completion of the 
work. 

e)  In case of any doubt relating to safety guidelines, the Contractor should seek advice of 
he Engineer‐in‐charge / Safety Officer immediately for clarification. 

 
ANY  DEFICNENCY  IN  SAFETY  ASPECTS  SHALL  BE  VIEWED  SERIOUSLY  BY  THE  OWNER.  THE 
CONTRACTOR WILL BE PENALISED UP TO THE EXTENT OF Rs.10, 000/‐ (RUPEES TEN THOUSAND 
ONLY) PER EACH LAPSE AS DETERMINED BY THE ENGINEER‐IN‐CHARGE. OWNER RESERVES THE 
RIGHT  TO  TERMINATE  THE  CONTRACT  AND  DEBAR  THE  CONTRACTOR  TO  PARTICIPATE  ANY 
FUTURE BIDDING  IN CASE OF CONTINUED FLOUTING OF THE SAFETY NORMS PRESCRIBED BY 
THE OWNER. 

 
 
9.14  CARE IN HANDLING INFLAMMABLE GAS: 
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The Contractor  shall ensure all precautionary measures and exercise utmost  care  in handling 
the inflammable gas cylinder / inflammable liquids / paints etc as required under the law and/or 
as advised by the Owner’s Fire Officer. 

 
9.15  TEMPORARY COMBUSTIBLE STRUCTURE: 

Temporary combustible structures shall not be built near or around work site. 
 
9.16  PRECAUTION AGAINST FIRE: 

The  Contractor  shall  ensure  availability  of  appropriate  fire  Extinguishers  /  Fire  Bunkers  and 
drums / fire buckets at work site as recommended by Engineer‐in‐charge.  

 
9.17  EXPLOSIVE: 

Explosive  shall  not  be  stored  or  used  in  the works  or  at  site  by  the  Contractor without  the 
permission of  the Engineer‐in‐charge  in writing. The  storage & use  are  also  restricted  to  the 
extent & in the manner to which such permission is given. When explosives are required for the 
works they shall be stored in a special magazine to be provided at the cost of the Contractor in 
accordance  with  the  Explosive  Rules.  The  Contractor  shall  obtain  necessary  license  for  the 
storage and use of explosives and all operations in which or for which explosives are employed 
shall be at sole risk and responsibility of the Contractor and the Contractor shall indemnify the 
Owner against any loss or damage resulting directly or indirectly there from. 

 
9.18  CONTRACTOR’S LIABILITY: 
9.18.1  Safety  code:  The  Contractor  shall  at  his  own  expense  arrange  for  the  safety  provisions  as 

required by the Engineer‐in‐charge in respect of all labour directly employed for performance of 
the works and shall provide all facilities  in connection herewith.  In case the Contractor fails to 
make arrangements and provides necessary facilities as aforesaid, the Engineer‐in‐charge shall 
be entitled to do so and recover double the cost thereof from the Contractor. 

9.18.2  Failure to comply with safety code or the provision relating to and report on accidents and to 
grant of maternity benefits to female workers or submission of materially  incorrect statement 
shall make the Contractor liable to pay Liquidated damages an amount not exceeding Rs.500/‐ 
for each default. The decision of the Engineer‐in‐charge  in such matters based on the reports 
from  the  Inspecting Officer  or  from  representatives  of  Engineer‐in‐charge  shall  be  final  and 
binding  and  deductions  for  recovery  of  such  liquidated  damages  may  be  made  from  any 
amount payable to the Contractor.  

 
9.19  PRESERVATION OF PEACE: 

The  Contractor  shall  take  requisite  precautions  and  use  his  best  endeavor  to  prevent  any 
riotous or unlawful behavior by or amongst his workmen and other employed on the works and 
for the preservation of peace and protection of the inhabitants and security of property in the 
neighborhood of  the work.  In  the event of  the Owner  requiring  the maintenance of a special 
police  force at or  in  the vicinity of  the  site during  the  tenure of works,  the expenses  thereof 
shall  be  borne  by  the  Contractor  and  if  paid  by  the  Owner  shall  be  recoverable  from  the 
Contractor. 

 
9.20  OUTBREAK OF INFECTIOUS DISEASES: 

The Contractor shall remove from his camp such labour and their families who refuse protective 
inoculation and vaccination when required to do so by the Engineer‐in‐charge. Should Cholera, 
Plague  or  other  infectious  diseases  break  out,  the  Contractor  shall  burn  the  huts,  bedding, 
clothes and other belongings of or used by the infected parties and promptly erect new huts on 
healthy site as required by the Engineer‐in‐charge failing which within the time specified in the 
Engineer’s requisition, the said work may be done by the Owner and the cost thereof recovered 
from the Contractor. 

9.21  USE OF INTOXICANTS: 
The sale of dent spirits or other  intoxicating beverages upon the work  in any of the buildings, 
encampments or tenements owned, occupied by or within the control of the Contractor or any 
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of his employee is forbidden and the Contractor shall exercise his influence and authority to the 
utmost extent to secure strict compliance with this condition. 

 
In addition  to  the above,  the Contractor  shall abide by all provisions of Owner’s Safety Code 
framed from time to time. 

 
 
 
 

End of Section‐IX
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SECTION‐X 
 
10.0  PENALTY: 
10.1  FOR NON‐COMMENCEMENT OF WORK ON DUE DATE: 

The execution of work shall commence from 15th day after the date on which the Owner issues 
written orders  to commence  the work.  If  the Contractor commits default  in commencing  the 
execution of work as aforesaid, Owner shall without prejudice to any other right or remedy be 
at  liberty  to  forfeit  the  earnest money  absolutely.  In  addition, Owner  reserves  the  right  to 
terminate the Contract without any further reference to the Contractor. 

 
10.2  FOR NON‐PERFORMANCE: 

In  case  the performance  is discontinued by  the Contractor without any  cause attributable  to 
Owner, the Contract can be terminated with three days notice at the discretion of Engineer‐in‐
charge and  the  security & all other dues of  the Contractor  shall be  forfeited. This  shall be  in 
addition to other penalties.  

 
10.3  FOR UNSATISFACTORY PERFORMANCE: 

If  the  performance  does  not  commensurate  either  to  the  standard  of  work  as  per  BI 
Standard/standard  specified  by  the Owner  or  the  progress  is  not  as  per  time  schedule,  the 
Contract shall be terminated with 30 days notice and security & other dues of the Contractor 
shall be forfeited.  

10.4  FOR NON‐PERFORMANCE DUE TO LABOUR STRIKE: 
In case of  labour strike, the Contractor shall continue the work or keep the work continued by 
alternate arrangement failing which Owner reserves all rights to get the work done otherwise at 
the risk and cost of the contractor. Also Owner reserves the right to terminate the Contract and 
impose penalty as in Clause 10.2 

10.5  FOR NON‐PAYMENT OF WAGES WITHIN SPECIFIED PERIOD: 
For non‐payment of wages to his  labours within the specified period penalty shall be  imposed 
on the Contractor as per clause No.8.1 (x)  

10.6  FOR NON‐COMPLIANCE OF OTHER STATUTORY OBLIGATIONS: 
In case of non‐compliance of statutory provision within stipulated period, the Contract is liable 
for termination at the discretion of Engineer‐in‐charge.  

10.7  FOR NON‐ADHERENCE TO SAFETY NORMS: 
Penalty shall be  imposed on the Contractor as per Clause No.9.13 for non‐adherence to safety 
norms. 

 
10.8  If generation loss contributes to the fault of Contractor, penalty to the tune of loss on account 

of disruption of generation or dues of Contractor  including security, whichever  is  less shall be 
imposed. The Contractor shall also be debarred from participation  in any future bidding for at 
least          3 years thereafter. 

 
  If Contractor disputes to the decision of Engineer‐in‐charge regarding his fault, the case shall be 

referred  to  Contract  Review  Committee.  In  such  case  the  Contractor  or  his  authorized 
representative shall be a member of the CRC for investigation and report. This joint report shall 
be final and binding on both parties. 

 
10.9  Jobs asked by Engineer‐in‐charge subject  to availability of  related materials shall be attended 

with immediate effect. However, if the Contractor fails to do the work within reasonable hours 
or maximum within  48  hours  as  the  case may  be,  the  job may  be  done  by  engaging  other 
agency at the cost & risk of the Contractor. In such an event, Owner may terminate the Contract 
& debar the party from future work for two years. 

 
10.10  PENALTY FOR NON‐RETURN OF EXCESS MATERIALS ISSUED BY THE OWNER. 
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The Contractor shall return all surplus materials, scraps, tools & plant  if  issued for the work to 
the warehouse  in proper manner and obtain receipt to this effect before  issue of Completion 
Certificate by the Engineer‐in‐charge. If the same is not complied, the Contractor shall be liable 
for  cost  of  the  same  and  20%  additional  charge  over &  above  the  value  as  per warehouse 
records and shall be recovered from Contractor’s bills. 

 
10.11  PENALTY FOR KEEPING IDLE MACHINERIES, EQUIPMENTS, T & P etc. HIRED BY OWNER: 

In  case  of  machinery,  tools  &  plant  and  equipments  arranged  on  hire  by  the  Owner  and 
provided to the Contractor for work, idle charges beyond reasonable period for such work shall 
be the liability of the Contractor. 

 
10.12  LIQUIDATED DAMAGE (LD): 

L.D. shall be imposed on Contractor as per clause No.6.9 for delay in completion of work. 
 
10.13  In  case of  failure on part of Contractor  to provide  consumables or any other material under 

their  scope &  the work  is  affected  on  account  of  this  shortfall, Owner  reserves  the  right  to 
arrange the same at the cost & risk of the Contractor. The amount so  incurred by Owner with 
25% additional charges shall be recovered from the Contractor. 

 
10.14  For failure on part of the Contractor to meet the liability under W.C. Act, P.F. Act etc., penalty as 

per Clause 8.1 (viii) & 8.2.3 shall be imposed. 
 
 

 
 
Not with standing any clause elsewhere in General Conditions of Contract, all the penalty on Contractor 
shall be deducted from Contractor’s: ‐ 
 

1.  Running Bill 
2.  Security deposit 
3.  Any other dues of Contractor 

 

Or 

 
In case the amount exceeds the dues of the Contractor in concerned Contract, the same shall be 
recovered from dues of other contract with Owner; 
 

Or 

 
If recovery shall not be possible from any of the aforesaid manner, the same shall be recovered as debt 
liability. 

 
 
 
 

End of Section‐X
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SECTION‐XI 
11.0  Arbitration: 

All disputes or difference  in respect of which the decision  is not  final and conclusive shall, on 
the  initiative of either party, be  referred  to  the adjudication of a sole arbitrator, within  thirty 
days of receipt of notice from the contractor of his intention to refer the disputes to arbitration 
or  by  Engineer‐in‐Charge,  the MD  or MD‐in‐charge  of  OPGC  shall  finalize  a  panel  of  three 
arbitrators and intimate the same to the contractor. The contractor shall within fifteen days of 
the receipt of this list select and confirm his acceptance to the appointment one from the panel 
as  arbitrator.  If  the  contractor  fails  to  communicate  his  selection  of  the  name  within  the 
stipulated period,  the MD or MD‐in‐charge of OPGC  shall without delay  select one  from  the 
panel and appoint him as the sole arbitrator.  If the MD or MD‐in‐charge of OPGC fails to send 
such a panel within thirty days, as stipulated, the contractor shall send a similar panel to the MD 
or MD‐in‐charge  of OPGC within  fifteen  days.  The MD  or MD‐in‐charge  of OPGC  shall  then 
select one from the panel and appoint him as the sole arbitrator within fifteen days. If the MD 
or MD‐in‐charge of OPGC fails to do so, the contractor shall communicate to the MD or MD‐in‐
charge of OPGC  the name of one  from  the panel who  shall  then be  the  sole  arbitrator. The 
appointment of sole arbitrator so made shall be final and conclusive. 
 
If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates 
his office due to any reasons whatsoever, sole Arbitrators shall be appointed as aforesaid by the 
MD or MD‐in‐charge, OPGC. The work under the contractor, shall, however continue during the 
arbitration proceedings.  
 
The Arbitrator shall be deemed to have entered on the reference, the date he issues notices to 
both the parties fixing the date of the first hearing. 
 
The Arbitrator may, from time to time, with the consent of the parties, enlarge time for making 
and publishing the award. 
 
The Arbitrator shall give a separate award in respect of each dispute or difference and shall give 
a reasoned and speaking award/awards. 
 
The venue of arbitration shall at Bhubaneswar only and jurisdiction for any proceedings arising 
out  of  or  concerning  or  connected  with  such  arbitration  shall  be  of  appropriate  court  at 
Bhubaneswar under the jurisdiction of Odisha High Court. 
     
The  fees,  if  any,  of  the  arbitrator  shall,  if  required  t  be  paid  before  the  award  is made  and 
published, be paid  at half by  each of  the parties.  The  costs of  the  reference  and  the  award 
including the fees,  if any, of the arbitrator shall be  in the discretion of the arbitrator who may 
direct to and by whom and  in what manner. Such costs or any part thereof shall be paid and 
may fix and settle the amount of costs to be so paid. 
The award of the arbitrator shall be final and binding on both the parties. 
 
Subject  to  aforesaid,  the  provisions  of  the  Arbitration  and  Conciliation  Act,  1996  or  any 
statutory modification or  re‐enactment  thereof and  the  rules made  there under, and  for  the 
time being in force, shall apply to the arbitration proceeding under this clause. 

 
Neither  party  is  entitled  to  bring  a  claim  to  arbitration  if  the  request  for  appointment  of 
arbitrator has not been made within thirty days after expiration of warranty / guaranty period. 

   
11.1  JURISDICTION / GOVERNING LAWS: 

a)  Jurisdiction 
For  all  disputes,  appropriate  court  at  Bhubaneswar  under  the  jurisdiction  of Odisha 
High  Court  alone  shall  have  exclusive  jurisdiction  in  all  matters  arising  under  this 
contract. 



Page 89 of 165 
 

b)  Governing Laws 
The Contract shall be governed by and constructed according to the laws in force in 
INDIA. 

 

 

 
 
 

     End of Section‐XI 

 
 

End of GCC Volume‐II 
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SCHEDULE ‘A’ 
 
    REFERENCE TO GENERAL CONDITIONS OF CONTRACT 
 
 
2.1   Accepting Authority          Authority who floats NIT 
 
2.19   Market Rate‐ percentage addition to         10 per cent 
  Cover overheads and profit 
 
1.14   Earnest money                          30,000.00 
 
4.9  Security Deposit shall be calculated as under:       

(i) Contract value up to Rs.1 crore        10%       
                 
(ii) Contract Value more than Rs.1 crore but not      7.5% of contract 
exceeding Rs.5 crore            value   

 
            (iii)   Contract value more than Rs. 5 crore      5% of contract value 
 
    Schedule of Rates applicable        OPWD 
             
3.25         Time allowed for execution of works or time                  01 (One) years       

schedule.       
 

      Authority competent to decide if “any other cause”  OPGC 
of delay is beyond Contractor’s control   
 
8.1(vii)      Duration of return of number and description by  Fortnightly 
  trades of workmen employed on works to be  
submitted to Engineer‐in‐Charge. 
 
       Authority competent to reduce compensation     OPGC     
amount. 
5.11  Defects Liability Periods         Twelve months from date of                    

completion of work 
5.12  Training of apprentices          Maximum number to  
                  be engaged as per the 
                  Apprentice Act.1961. 
  Category 
 
       (a) 
       (b) 
               (c) 
               etc. 
 
6.3.1      Interim bills/running bill        Monthly on prorate basis. 
 
11.1       Authority for appointing arbitrator    OPGC  
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SCHEDULE ‘B’ 

 

Not Used 
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ANNEXURE‐I 
 
NAME OF THE BIDDER: 
NAME OF THE WORK: 

 

 
DETAILS OF WORKS AND SERVICES OF SIMILAR NATURE DONE BY THE PARTY DURING THE LAST seven YEARS  
 

Sl. 
No. 

Name  of 
Claimant 

Description  of 
work 

Value  of 
work 

Period The  work  is  done  directly  or 
through sub contractor 

Remarks

From  To 

     

 
 
Note:  Photocopy of Performance Certificate / Completion Certificate of Owner in 
  Support of the work mentioned above is required to be enclosed.  
 
 
 
 

SIGNATURE OF THE BIDDER 
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ANNEXURE‐II 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

CONCURRENT COMMITMENTS 

 

Sl. 
No. 

Full  postal 
address  of 
client  & 
name  of 
Officer‐in‐
charge 

Description 
of  the  work 
done 

Value  of 
contract 

Date  of 
commencement 
of work 

Scheduled/Revised 
completion period 

%  age 
completion 
as on date 

Expected 
date  of 
completion 

Remarks

           

 
 
 

SIGNATURE OF THE BIDDER: 
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ANNEXURE‐III 
 
NAME OF THE BIDDER: 
 
NAME OF WORK: 
 

DETAILS OF EQUIPMENTS, TOOLS & TACKLES 

 
Bidder shall submit herein details of equipments, tools, tackles etc required to perform the work (a) already owned by 
Bidder and available for use in this contract (b) anticipated to be hired by contractor or (c) anticipated to be purchased 
by contractor. In case of (b) and (c) commitment of hirer or Contractor shall be stated. 
 

Category  Category‐
wise 
Sl.No. 

Ownership 
status  (a), 
(b), (c) 

Description, 
make model 
& capacity 

Quantity Capacity Year  of 
manufacture 

Location  of 
availability 

Remarks

         

 
Photocopy of correspondence between contractor & hirer and between contractor & Contractor shall be furnished. 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE‐IV 
NAME OF THE BIDDER: 
NAME OF WORK: 
 
ORGANISATION  CHART  SHOWING  NO.  OF  QUALIFIED  ENGINEERS  &  SUPERVISORY  PERSONNEL  ETC.  IN  THE 
EMPLOYMENT OF CONTRACTOR & TO BE EMPLOYED. 
 

Sl.No.  Class of manpower/ 
engineer/supervisor 
 
 

Details of Personnel to be deployed on this work No.

Available with contractor To be employed

       

 
Note:  Names and short resume of their qualification & experience may also be given for key personnel. 
 

The tentative chart of your site organization as above furnished by you shall be subject to variation to suit the 
construction  / maintenance  / operation programme  requirement and as directed by Owner  / Engineer‐in‐
charge. 

 
 

SIGNATURE OF BIDDER 
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ANNEXURE‐V 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

INFORMATION ABOUT BIDDER 

 
1.  In case of proprietary firm: 
 
1.1  Name of the business: 
1.2  Whether his business is registered with appropriate authority. If yes, name of authority. 
1.3  Date of commencement of business: 
1.4  Whether he pays Income Tax over Rs.10, 000/‐ per year 
 
2.  In case of partnership: 
 
2.1  Name of the partnership with qualification: 
2.2  Whether the partnership is registered with appropriate authority: 
2.3  Date of establishment of firm: 
2.4  How many of the partners of the firm pay Income Tax over Rs.10,000/‐ a year and if less, what is the amount 

paid by them. If all of them do not pay Income Tax, who of them is paying Income Tax. 
2.5  Permanent Account No. under IT Act: 
 
3.  In case of Limited liability Company or Company Limited by Guarantee: 
3.1  Amount of paid up capital: 
3.2  Name of the Directors: 
3.3 Date of incorporation with Registrar of Company. 
3.4 Copies of balance sheet of the Company of the last two years: 
 

Copies  of  audited  profit  &  loss  Account  and  the  balance  sheet  shall  be  enclosed  in  case  of  individuals, 
partnership as well as limited companies for the last three years. 

 
 

SIGNATURE OF THE BIDDER 
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ANNEXURE‐VI 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

LIST OF ENCLOSURES 

 
THE BIDDER IS REQUIRED TO ENCLOSE THE FOLLOWING DOCUMENTS AS PART OF HIS BID. 
 
    1.  Photocopy of Power of attorney of the signatory of the tender 
 
    2.  GST Registration details with all relevant documents 
 

3.  Documents showing annual turnover for similar works or otherwise for the past two years 
such as annual report, profit and loss account etc. 

 
4.  Certificate by Nationalized / Schedule Bank/ Chartered Accountant Firm showing  financial 

capacity. 
 

5. Provident Fund Registration Certificate 
 
 
6. Bid Guarantee / E.M.D. 

 
7. Letter of undertaking 

 
8. Permanent Account Number of Income Tax 

 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE‐VII 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

EXCEPTIONS AND DEVIATIONS 
 
 
Bidder may stipulate here exceptions and deviations to the tender conditions, if considered unavoidable. 
 

Sl.No.  Page No. of tender document Clause/Sub  Clause  of  tender 
document 

Subject  Deviation

     

 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE‐VIII 
 
NAME OF BIDDER: 
 
NAME OF WORK: 
 
 

DETAILS OF PROPOSED ORGANISATION 

 
 
The bidder shall submit herein details of Head Office and site organization proposal to be developed for execution of 
the work. Bidder shall also furnish the bio‐data of the site‐in‐charge and key personnel to be deployed in the format 
provided in Annexure‐IV. 
 
Bidder agrees  to augment  the  list  in Annexure‐IV with additional number/categories  if  required and  if directed by 
Engineer‐in‐charge for smooth execution of work taken by the Contractor. 
 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE‐IX 
 
 

LETTER OF AUTHORIZATION 

 
(To be submitted on a non‐judicial stamp paper of Rs.10 (Rupees ten) only) 

 
 
 
Mr.  /  Mrs.  _________________________________________  residing  in 
________________________________________  and  presently  holding  the  position 
________________________________  of  the  ____________________________ 
________________________________ firm / Group / Individual, is duly authorized by the Firm / Group / Individual to 
sign  and  furnish  all  such  information  as  desired  by  the  OPGCL  in  this  document  in  respect  of  the  work 
_______________________________ 
__________________________________________________________________ 
 
 
 
 

Signature: 
Date: 

(Secretary / General partner / Individual / Contractor / Applicant) 
SEAL 

 
 
WITNESS: 
1. 
2. 
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ANNEXURE‐X 
 

SUPPORTING / ATTACHED DOCUMENT LIST 

 
 
 

Annexure No.  Supporting document/ Additional Sheet Document No. 

I   

II   

III   

IV   

V   

VI   

VII   

VIII   

IX   

X   

XI   

XII   

XIII   

XIV   

XV   

XVI   

XVII   

XVIII   
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ANNEXURE‐XI 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

 

ANNUAL TURNOVER STATEMENT 

 
The bidder shall indicate herein his annual turnover during preceding 3 years based on the audited balance sheet / 
profit & loss account statement. 
 

FINANCIAL YEAR  ANNUAL TURNOVER (Rs.) NET WORTH (Rs.) 

Previous to previous year   

Previous year   

Present year   

 
 
NOTE:  1.   Copies of audited balance sheets with profit and loss account of   

3 years shall be submitted along with the Technical bid in support      of 
above entries. 

 
    2.  Bidder shall work out Net worth on the following basis: 
 
      Net worth:  Reserve + Capital – Accumulated loss. 
 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE‐XII 

 

REGISTER OF WORKMEN 

 
(i) Name and address of  Contractor  …………………………………………….. 
 
(ii) Name and address of establishment in/under which  contract is carried on…………… 
 
(iii) Nature and location of work………………………………. 
 
(iv) Name & address of Principal Employer ……………………………………………………….. 
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ANNEXURE‐XIII 
EMPLOLYMENT CARD 

 
(a) Name and address of contractor________________________________ 
 
(b)   Name and address of establishment in/ under which contract is carried 
on:______________________________________________________ 
 
(c)   Nature and location of work: 
 
(d)   Name and address of Principal Employer: 
 

Name of the 
workman 

Sl. No. in the 
register of 
workman 
employed 

Nature of 
employment 
/ designation 

Wage rate 
(with 
particulars 
of unit, in 
case of 
piece work) 

Wages 
period 

Periods of 
employment 

Remarks  Signature of 
contractor 

1  2  3  4 5 6 7  8
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ANNEXURE‐XIV 

REGISTER OF WAGES‐CUM‐MUSTER ROLL 
 
(i)  Name and address of the contractor……………….. 
(ii)  Name and address of establishment in/under which contract is carried on……….. 
(iii)  Nature and location of work……………………………….. 
(iv)  Name and address of Principal employer…………. 
(v)  Wage period……………………………… from…………………….to…………………….. 
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ANNEXURE‐XV 

 
 

REGISTER OF FINES 
 
 

(b) Name and address of Contractor__________________________________________________ 
 
(b)   Name and address of establishment in/ under which contract is carried 
on:______________________________________________________ 
 
(c)   Nature and location of work: 
 
(d)   Name and address of Principal Employer: 
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ANNEXURE‐XVI 
 
 

 REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS 
 

(c) Name and address of Contractor__________________________________________________ 
 
(b)   Name and address of establishment in/ under which contract is carried 
on:______________________________________________________ 
 
(c)   Nature and location of work: 
 
(d)   Name and address of Principal Employer: 
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ANNEXURE‐XVII 
 
 

WAGES SLIP 
 
 
Name & address of Contractor: 
 
Name & address of establishment in/under 
Which Contract is carried on: 
 
Nature and location of work: 
 
Name and address of Principal Employer: 
 
Name and father’s / husband’s name of the workman: 
 
For the week/fortnight/month ending: 
 
Sex and identification token/ticket No.: 
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PROFORMA BANK GUARANTEE IN LIEU OF DD FOR EARNEST MONEY 

(on Non Judicial stamp paper of Appropriate value) 
 

(Applicable to Bid value more than Rs.25 lakh only) 
 
Ref:                    Date: 

                  Bank Guarantee No. 
To 
Odisha Power Generation Corporation Ltd., 
Ib Thermal Power Station, 
At/Po‐ Banharpali, 
Dist‐Jharsuguda‐768234. 
 
Dear Sir, 
  In  consideration  of  Odisha  Power  Generation  Corporation  having  its  Registered  office  at 
7th.Floor, Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar‐751 023 (hereinafter called the 
“Owner” which expression shall unless repugnant  to the subject or context  include  its successors and 
assigns)  having  issued  Tender  Specification  Against  NIT 
No_________________________________________dt.________________  to 
M/s____________________________________having  its  Registered  /  Head  office 
at_________________________________________________________________ 
(hereinafter called  the Bidder) who wishes  to participate  in  the  said  tender  for and you, as a  special 
favour, have agreed to accept an  irrevocable and unconditional Bank Bid Guarantee for an amount of 
Rs.________________________________ valid up to ___________________ On behalf of the Bidder, as 
a condition for participation in the said tender. 
 
  We, the _____________________ Bank incorporated under ________________ law and having 
one  of  our  branches  at  _________________  and  having  our  Registered  office/Head  office  at 
_________________ do here by unconditionally and irrevocably guarantee and under take to pay to the 
“ Owner” immediately on demand without any demur reservation, protest, contest and recourse to the 
extent  of  the  said  sum  of  Rs._____________  (Rupees  _______________________  only).  Any  such 
claim/demand made by the said “Owner” on us shall be conclusive and binding on us irrespective of any 
dispute or differences raised by the Bidder. 
 
This  guarantee  shall  be  irrevocable  and  shall  remain  valid  upto    _________________.  If  any  further 
extension of this guarantee is required, the same shall be extended to such required period on receiving 
instructions from M/s ____________________ on whose behalf this guarantee is issued. 
 
We,  the  said Bank  lastly undertake not  to  revoke  this guarantee during  its  currency except with  the 
previous  consent  of  the  owner  in writing  and  agree  that  any  change  in  the  constitution  of  the  said 
tenderer or  the said Bank shall not discharge our  liability.    In witness where of  the Bank,  through  its 
authorised  officer,  has  set  its  hand  and  stamp  on  this  ___________________________  day  of 
_______________________20______ 
 
Witness: 
 
 
(Signature)                (Signature) 
____________________        __________________ 
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Name                  Name 
 
__________________              (Designation with Bank stamp) 
Official Address 
 
 
                Attorney as per Power of Attorney 
 
              No.___________________ 
 
              Date__________________ 
 
 



Page 111 of 165 
 

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 

(On Non‐Judicial Stamp Paper) 

(Applicable to Bid of value more than Rs.25 lakh) 
To 
Odisha Power Generation Corporation Ltd., 
Ib Thermal Power Station,  
At/Po‐Banharpali, 
Dist‐Jharsuguda‐768 234. 
 
  In consideration of  the Odisha Power Generation Corporation Ltd.  (Ib Thermal Power Station) 
having registered office at 7th.Floor, Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar‐751 
023 (hereinafter called the “Owner / OPGC” which expression shall unless repugnant to the subject or 
context  include  its  administrators  successors  and  assigns)  having  agreed  to  the  price,  terms  and 
conditions  of  Tender  and  Letter  of  Intent  bearing  no._____________  dated  _____________  issued 
which has been unequivocally  accepted by  the Contractor M/s ____________________________  for 
the  work  of  ______________________________  (hereinafter  called  the  said  contract)  to  accept  a 
performance  Guarantee  as  herein  provided  for  Rs.  __________(Rupees 
____________________________ only ) from a Nationalized bank  in  lieu of the security deposit to be 
made by the contractor or  in  lieu of the deduction to be made from the contractor’s bills, for the due 
fulfillment of the terms and conditions contained  in the said contract by the said contractor,   We the 
_______________________ Bank (hereinafter referred to as “the said Bank” and having our registered 
office  at  __________________________  do  hereby  undertake  and  agree  to  indemnify  and  keep 
indemnified  OPGC  from  time  to  time  to  the  extent  of  Rs.________  (Rupees 
__________________________ only) against any  loss or damage, costs, charges and expenses caused 
to or suffered by or that may be caused to or suffered by OPGC by reason of any breach or breaches by 
the  said  Contractor  of  any  of  the  terms  and  conditions  contained  in  the  said  contract  and  to 
unconditionally  pay  the  amount  claimed  by  OPGC  on  demand  and  without  demur  to  the  extent 
aforesaid. 
 
2.   We______________________ Bank,  further agree  that OPGC  shall be  the  sole  judge of and as  to 
whether the said Contractor has committed any breach or breaches of any of the terms and conditions 
of the said Contract and the extent of loss, damage, costs, charges and expenses caused to or suffered 
by or that may be caused to or suffered by OPGC on account thereof and the decision of OPGC that the 
said  contractor  has  Committed  such  breach  or  breaches  and  as  to  the  amount  or  amount  of  loss, 
damage, costs charges and expenses caused to or suffered by or that may be caused to or suffered by 
OPGC from time to time shall be final and binding on us. 
3. We  the said Bank  further agree  that  the Guarantee herein contained shall  remain  in  full  force and 
effect during  the period  that would be  taken  for  the performance of  the said Contract and  till all  the 
dues of OPGC under the said Contract or by virtue of any of the terms and conditions governing the said 
Contract have been fully and properly carried out by the said contractor and accordingly discharges this 
Guarantee, subject, however, that OPGC shall have no claim under the Guarantee after 90 (Ninety) days 
from  the  date  of  expiry  of  the  Defects  Liability  period  as  provided  in  the  said  Contract  i.e.                   
(Date) or from the date of cancellation of the said contract, as the case may be, unless a notice of the 
claim under this Guarantee has been served on the Bank before the expiry of the said period  in which 
case the same shall be enforceable against the Bank notwithstanding the fact, that the same is enforced 
after the expiry of the said period. 
 
4.   OPGC  shall have  the  full  liberty without  affecting  in  any way  the  liability of  the Bank under  this 
Guarantee or indemnity, from time to time to vary any of the terms and conditions of the said Contract 
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or to extend time of performance by the said Contractor or to postpone for any time and from time to 
time any of  the powers exercisable by  it against  the said Contractor and either  to enforce or  forbear 
from  enforcing  any  of  the  terms  and  conditions  governing  the  said  Contract  and  either  securities 
available to OPGC and the said Bank shall not be released from its liability under these presents by  any 
exercise by OPGC or of the  liberty with reference to the matters aforesaid or by reason of time being 
given  to  the  said Contractor  or  any other  forbearance,  act  or  omission on  the  part of OPGC  or  any 
indulgence by OPGC to the said Contractor or any other matter or thing whatsoever which under the 
law relating to sureties would but for this provision have effect of so releasing the Bank from  its such 
liability  
 
5.  It shall not be necessary for OPGC to proceed against the Contractor before proceeding against the 
Bank and  the Guarantee herein contained shall be enforceable against  the Bank notwithstanding any 
security,  which  OPGC may  have  retained  or  obtained  from  the  Contractor  shall  at  the  time  when 
proceedings are taken against the Bank hereunder be outstanding or unrealized. 
 
6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with the 
prior consent of OPGC in writing and agree that any change in the Constitution of the said Contractor or 
the said Bank shall not discharge our  liability hereunder.  If any  further extension of  this Guarantee  is 
required  the  same  shall  be  extended  to  such  required  periods  on  receiving  instructions  from 
M/s_________________________________________ on whose behalf this guarantee is issued. 
 
In presence of  
WITNESS            For and on behalf of (Bank) 
1.              Signature____________________ 
2.              Name & Designation___________ 
              Authorisation No._____________ 
              Date and Place ________________ 
              Bank’s Seal__________________ 
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NOTES: 
FOR PROPRIETARY CONCERNS: 
  Shri___________________________  S/o_______________________________  resident  of 
______________________________  carrying  on  business  under  the  name  and  style  of 
_________________________    at  __________________________________  (hereinafter  called  “  the 
said  Contractor”  which  expression  shall  unless  the  context  requires  otherwise  include  his  heirs, 
executors, administrators and legal representatives).  
 
FOR PARTNERSHIP CONCERNS 
  M/s  ______________________________  a  partnership  firm  with  its  office 
_________________________  (hereinafter called “  the said Contractor” which expression shall unless 
the context requires otherwise include their heirs, executors, administrators and legal representatives); 
the  names  of  their  partners  being  (I)  Shri  ___________________________  S/o 
________________________________________    (II)  Shri  ____________________    S/o 
________________________________________ etc.  

FOR COMPANIES 

  M/s  _______________________  a  company  registered  under  the  Companies  Act,  1956  and 
having  its  registered  office  in  the  state  of  __________________  (hereinafter  called  “the  said 
Contractor” which  expression  shall  unless  the  context  requires  otherwise  include  its  administrators, 
successors and assigns). 
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PERFORMANCE BANK GUARANTEE FOR LUMPSUM ADVANCE 
      (On Non‐Judicial Stamp Paper of Appropriate Value) 
To 
Odisha Power Generation Corporation Ltd., 
Ib Thermal Power Station,  
At/Po‐Banharpali, 
Dist‐Jharsuguda‐768 234. 
 
  In consideration of  the Odisha Power Generation Corporation Ltd.  (Ib Thermal Power Station) 
having registered office at 7th.Floor, Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar‐751 
023 (hereinafter called the “Owner” which expression shall unless repugnant to the subject or context 
include its successors and assigns) having agreed under the terms and conditions of the Letter of Intent 
bearing no._____________ dated _____________  issued by the Owner which has been unequivocally 
accepted  by  ____________________________________  in  connection  with  the  work  of  
________________________________________ Specification No……………    (Hereinafter called  the said 
contract)  to  make  at  the  request  of  the  Contractor  a  lump  sum  advance  of 
Rs.___________________________(Rupees______________________________________________ 
only  )    for utilizing  it  for  the purpose of  the Contract on his  furnishing a guarantee acceptable  to  the 
Owner  .   We,  ____________________  Bank  incorporated  under  ______________________________ 
and having one of our branches at ________________________    (hereinafter referred to as “the said 
Bank” do hereby guarantee the due recovery by the Owner of the said advance with interest thereon as 
provided according to the terms and conditions of the Contract.  If the said Contract fails to utilise the 
said advance for the purpose of the contract and / or the said advance together with interest thereon as 
aforesaid  is  not  fully  recovered  by  the  Owner,  we,  ____________________________  Bank  here‐by 
unconditionally and  irrevocably undertake to pay to the owner on demand and without demur to the 
extent  of  the  said  sum  of  Rs.    _____________________  /‐  (Rupees___________________________) 
only any claim made by the Owner on us for the loss or damage caused to or suffered by the owner by 
reason  of  the  owner  not  being  able  to  recover  in  full  the  said  sum  of  Rs.__________________/‐ 
(Rupees______________________________________________________________________________
_ ) only with interest as aforesaid. 
 
2. We, _____________________________ Bank further agree that the Owner shall be the sole  judge 

of and as to whether the said Contractor has not utilized the said advance or any part thereof for the 
purpose of the Contract and the extent of  loss or damage caused to or suffered by the Owner on 
account of the said contractor as to the amount or amounts of loss or damage caused to or suffered 
by the Owner shall be final and binding on us. 

 
3.  We, the said Bank, further agree that the Guarantee herein contained shall remain in full force and 

effect during the period that would be taken  for the performance of the said Contract and till the 
said  advance with  interest has been  fully  recovered  and  its  claim  satisfied  or discharged  and  till 
Owner  certifies  that  the  said  advance  with  interest  has  been  fully  recovered  from  the  said 
Contractor, and accordingly shall have no claim under this Guarantee after 30 (thirty) days from the 
date of satisfactory completion of the said contract ( as per the mutually agreed work schedule ) i.e. 
up to and  inclusive of (date) unless a notice of the claim under this Guarantee has been served on 
the bank before the expiry of the said period i.e.________________ (date) in which case the  same 
shall be enforceable against the Bank notwithstanding the fact that the same  is enforced after the 
expiry of the said period. 

 
4. The owner shall have the full liberty without effecting in any way the liability of the Bank under this 

Guarantee  of  Indemnity,  from  time  to  time  vary  any  of  the  terms  and  conditions  of  the  said 
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Contractor the advance or to extend time of performance by the said ‘Contractor or to postpone for 
any time and  from time to time any of the powers exercised by  it against the said contractor and 
either  to  enforce  or  forbear  from  enforcing  any  of  the  terms  and  conditions  governing  the  said 
Contract or  the advance available  to  the owner and  the  said Bank  shall not be  released  from  its 
liability under  these presents  by  any  exercise by  the Owner of  the  liberty with  reference  to  the 
matters aforesaid or by reasons of time being given to the said contractor or any other forbearance 
act or omission on the part of the owner or any indulgence by the owner to the said Contractor on 
any other matter or thing whatsoever which under the  law relating to sureties would, but for this 
provision, have the effect of so releasing the Bank from its such liability. 

 
5. It shall not be necessary for the Owner to proceed against the Contractor before proceeding against 

the  Bank  and  the  Guarantee  here  in  contained  shall  be  enforceable  against  the  Bank  not with 
standing any security, which the Owner may have retained or obtained from the contractor shall at 
the time when proceedings are taken the Bank hereunder be outstanding or unrealized. 

 
6. We, the said Bank lastly undertake not to revoke this Guarantee during its currency except with the 

previous consent of the Owner in writing and agree that any change in the Constitution of the said 
contractor or the said Bank shall not discharge our liability hereunder. 

 
If  any  further  extension  of  this Guarantee  is  required  the  same  shall  be  extended  to  such  required 
periods on  receiving  instructions  from M/s ______________________________ on whose behalf  this 
Guarantee is issued. 
 
Notwithstanding anything contained herein before our liability under this Guarantee is restricted to Rs. 
______________/‐  (Rupees  ____________________________________________  only)  together with 
interest. Our undertaking shall commence  from the date of execution and shall remain  in  force up to 
_________________________ Dated this __________________ day of _____________ 
In presence of         For and on behalf of (the Bank) 
 
WITNESS          Signature___________________ 
 
1. Name _____________________ 
 
2. Designation_______________ 

 
Authorisation No______________ 

                                                           Seal of the Bank _______________ 
 
    The above guarantee is accepted by the Owner 
 
 
               

For and On behalf of the   
              Ib Thermal Power Station 
NOTES 

For Proprietary Concerns 

Shri___________________________Son of _____________________  
Resident  of  __________________________  carrying  on  business  under  the  name  and  style 
of_______________________at  ________________  (hereinafter  called  “the  said  Contractor”  which 
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expression shall unless the context requires otherwise  include his heirs, executors, administrators and 
legal representatives) .  

For Partnership Concerns 

 
  M/s  ___________________________  a  partnership  firm with  its  office  __________________ 
(hereinafter called “ the said Contractor” which expression shall unless the context requires otherwise 
include  their  heirs,  executors,  administrators  and  legal  representatives)  the  name  of  their  partners 
being (I) Shri ______________________  
S/o________________________(ii)Shri _______________________  
S/o ________________________  etc. 
For Companies 
 
  M/s  ________________________  a  company  under  the  Companies  Act  1956  and  having  its 
registered office ________________ in the State of ___________ 
(hereinafter called “the said Contractor” which expression shall unless the context requires otherwise 
include its administrators, successors and assigns). 

 

***************************************************** 
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1. INTRODUCTION 
The purpose of  this  standard  is  to  specify  the  requirements  for managing  safety when  contracting 
work. This safety standard is based on the best practices for managing contractor safety in the utility 
industry. 

CONTRACTOR  shall  perform  all  work  required  by  his  Contract  in  a  safe,  healthy  and  environment 
friendly manner. During the course of work, the CONTRACTOR  is directly responsible for; shall comply 
with;  and  enforce  all  laws,  rules;  regulations  of  OPGC  are  relevant  to  the  work  being  performed. 
CONTRACTOR  will  manage  all  subcontractors  on  site  and  will  be  accountable  for  subcontractor 
performance with respect to Environment, Health & Safety and (EHS). 
Prior  to  the  start of any work,  the Contractor  shall  survey  the planned work and  submit and  review 
Contractor’s SHE Program and Plan to the OPGC concerned Project Manager.  
2. SCOPE 
This program lays down the SHE related requirements and guidelines and provides advice based on local 
experience and  legal  requirements  for  safe working practices  for all activities of  the project  involved 
with  high & medium  risk.  This  SHE management  program  also  applies  to  all  personnel  involved  in 
Company projects. All parties are required  to comply with  this safety program as well as all National, 
State and Local regulatory guidelines. 
3.  OBJECTIVE 
These  rules  guide people's behavior during work days.  They  are needed  to  control hazards  that  can 
affect everyone. This procedure has been developed to assist both OPGC and Contractor Managements 
to control  these hazards and ensure  that high  standards of  safety  to which OPGC  is committed have 
been met.  The  procedure  shall  be  provided  to  all  high  & medium  risk  contractors  with  other  bid 
documents. Contractors participating  in the bidding shall go through the procedure carefully & submit 
an undertaking in the format given as in Appendix‐2. 
4. ENVIRONMENT, HEALTH & SAFETY POLICY & BELIEFS OF OPGC: 
Contractor  (s)  shall  strictly  follow OPGC  EHS  Policy  guidelines.  The  spirit  of  the  EHS  Policy  shall  be 
reflected during  the  course of  contract execution by  implementing  the minimum EHS expectation of 
OPGC as declared in the Policy objective. Refer OPGC EHS Policy as enclosed.  
SAFETY VALUES & PRIORITY AT OPGC 
PUT SAFETY FIRST, SAFETY HAS BEEN ASSIGNED THE HIGHEST VALUE AT OPGC.  

OPGC SAFETY BELIEFS: 
1.   Safety comes first for our people, our contractors and the individuals in our communities, and all 

our work activities need to be conducted  in a safe manner that promotes personal health, safety 
and well‐being. 

2.   All occupational incidents can be prevented. 
3.   Working safely is a condition of employment and each person is responsible for their own safety 

as well as the safety of their teammates and the people in the communities in which we work. 
4.   All OPGC  people  and  contractors  have  the  right  and  obligation  to  stop work  as  soon  as  they 

identify a situation they believe to be unsafe. 
5. RESPONSIBILITIES  
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To  clarify  the  individual party designations  referred  to within  this guide,  to  identify  the hierarchy of 
reporting and approval necessary, and to delineate the designated responsibilities related to the OPGC 
safety policy, the following is to be used: 
OPGC Project Manager ‐ OPGC personnel directly responsible for the site construction/safety activities 
on the project involved. 
OPGC Site Safety Manager  ‐ Person designated  to  carry out, monitor, and enforce  safety policies of 
OPGC on the project.   
Contractor’s Site Manager ‐ Person designated as the senior site manager by the Contractor chosen for 
the project. 
Contractor’s Safety Manager ‐ person designated to carry out, monitor, and enforce safety policies of 
the Contractor on the project, in compliance with the project agreements OPGC policies. 
Supervisor ‐ lead field labor supervisor or foreman for the Contractor/Subcontractors. 
Personnel – individuals performing the labor tasks for the Contractor/Subcontractors. 
6. DEFINITIONS AND INTERPRETATIONS 
In  the Contract,  the  following words and phrases have  the meaning hereby assigned  to  them, except 
where the context otherwise requires.  
Contractor – A person or company contracting with OPGC to supply products or services. 
Sub‐Contractor ‐ A person or company employed by the prime or general contractor who is contracting 
with OPGC to supply products or services. 
Contractor Pre‐qualification – This process is an assessment of contractors wishing to work OPGC. The 
process  is  independent of  individual contracts and  is carried out  to ensure  that only contractors with 
acceptable past safety performance and appropriate safety programs are awarded work. 
Contract Administrator – An OPGC person assigned responsibility for administering contracts, including 
preparation  of  the  contract  tender  or  request  for  proposal  (RFP)  documents,  arranging  pre‐bid 
meetings,  coordinating  the bid/ proposal evaluation process and  recommending  the awarding of  the 
contract. 
Project Manager  –  An  OPGC  person  who  is  given  the  overall  responsibility  and  authority  for  the 
successful  completion  of  a  project.  His/  her  responsibilities  include  the  assignment  of  the  contract 
monitor, conducting the pre‐construction site meeting, resolving contractor safety performance issues, 
final  inspection of  the work,  conducting  the  closing meeting with  the  contractor and  completing  the 
contractor evaluation.  
Contract Monitor (Engineer In Charge/EIC) – An OPGC person who reports to the Project Manager and 
is responsible for monitoring the contractor’s safety performance and providing feedback to the Project 
Manager.  The  Contract  Monitor  will  compare  the  contractor’s  work  and  work  methods  with  the 
standards and expectations defined in the contract. 
OPGC Contact Person‐ The EIC of the Contract is termed as the OPGC contact person for that contract 
only.  
Contractor  Safety  Orientation  –  A  meeting  at  the  start  of  each  contract  involving  all  contractor 
employees  to  discuss  AES  safety  standards  and  the  specific  safety  requirements  for  the  contracted 
work.  
High‐Risk Work – Work that exposes contractor’s employees to hazards that, should an incident occur, 
may  result  in a  fatality or permanent disability; examples  include but are not  limited  to, high voltage 
electrical work, confined  space entry, exposure  to asbestos, work around water, working aloft >6  ft., 
craning & rigging, scaffolding & shoring.  
Medium‐Risk Work – Work  that exposes  contractor’s employees  to hazards  that,  should an  incident 
occur, may result  in a  temporary disability; examples  include but are not  limited  to, plant and  facility 
maintenance, minor excavation, welding, carpentry, civil work. 
Low‐Risk Work – Work that exposes contractor’s employees to hazards that, should an incident occur, 
may result in a minor injury but not a lost time injury; examples include but are not limited to, training, 
consulting, office equipment maintenance, office cleaning.  
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Hazard Assessment  – An  assessment  of  the  contracted work  to  identify  and  document  the  hazards 
inherent to the work site and facility. The hazard assessment  is provided to the bidders as part of the 
bid/ request for proposal documents. 
Daily Job Safety Plan – A process that  individual employees and working crews must  follow to assess 
and document the critical safety issues pertaining to the day’s work. 
Shall/Will:   The word 'shall' is to be understood as mandatory 
Should:   The word 'should' is to be understood as strongly recommended 
May:         The word 'may' is to be understood as indicating a possible course of action 
Restricted Areas:   A Restricted area is defined as that area over which OPGC exercise control of all 
movements and operations and where entry is granted only with permission from OPGC.  
Hazardous Areas:  An  area  in  which  there  exists  or  may  exist  flammable  or  other  hazardous 
atmosphere. 
Safety Document:  Is a formal written statement used to control the Risk associated with the works 
performing in OPGC Premises.  
Electrical Equipment: Any producer, carrier or consumer of electrical energy. 
7. PROGRAM REQUIREMENT & IMPORTANT GENERAL SAFETY INSTRUCTIONS:    
The goal of this program is to complete the project with zero incidents. This goal can only be achieved 
when everyone commits to error‐free performance. The commitment to achieve this goal will result in 
increased productivity and the prevention of job related losses.  
 
Active  participation  and  personal  cooperation  of  all  supervision  and  employees,  and  a  positive 
coordination of their efforts carrying out the following:  
 
 Stop Work Authority program. It is both the right and responsibility of all EMPLOYEES, be they 

OWNER, CONTRATOR or SUB‐CONTRACTOR to stop any work activity that currently has, or has 
the potential to develop  into an unsafe situation. Work must stop  immediately after an unsafe 
situation  is  identified,  regardless  of  the  job’s  priority  or  importance. Work  shall  resume  only 
when the unsafe situation has been remediated. Never hesitate to stop work – it doesn’t matter 
if  it’s  later determined that  invoking  the work stoppage was an error. A person will not suffer 
retribution or negative consequences of any sort for stopping work for safety reasons. Establish 
and maintain a system for early detection and correction of unsafe practices and conditions.  

 
 Contractors on OPGC site must obey OPGC safety rules, signs and instructions.  

 All contract employees have a responsibility for their own safety and the safety of others.  

 The  Contractor  may  not  charge  or  back  charge  OPGC  for  any  delays,  work  stoppage,  or 
scheduling issues resulting from enforcement of the OPGC Safety Rules.  

 Contractors are responsible for establishing control measures to protect employees under their 
control from exposure to hazards.  

 Contractor  shall  furnish,  erect,  and maintain warning  notices,  signs,  signals,  lights,  protective 
guards, enclosures, platforms, barricades  and other devices as necessary to adequately protect 
all personnel on site. 

 If the scope of work requires the removal of existing guardrails, handrails, floor grating or other 
physical barrier, contractor shall have written permission from OPGC Project Manager. Barriers 
that have been  removed  to  facilitate work must be properly  replaced as  soon as  the work  is 
completed.  Unguarded openings must be attended at all times.  
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 Chemicals must  be  handled  in  authorized manner.  Handling  of  chemical must  be  carried  in 
accordance  with  Material  Safety  Data  Sheet  (MSDS)  regulation  and  EIC  /Officer  In 
charge/supervisor’s guideline.   

 
 Establish  and  implement  safety  education  programs  designed  to  stimulate  and maintain  the 

interest and active participation of all personnel involved with the project. Such programs should 
include:  
 Safety meetings and safety communications;  
 Use of incident trends and causal analysis to preclude reoccurrence of similar incidents;  
 Use of proper work procedures, personal protective equipment, and mechanical guards;  
 Safety  instruction  to  individual  employees  and  group  safety  training  programs;  and 
Managing  records,  incidents, claims,  losses, and development of  incidence/loss experience 
summaries. 

 
8.  ESSENTIAL DUTIES:  

(i) Use effective verbal and written communication skills.  
 

(ii) Listen  to  directions  and  suggestions  from  Project  Manager/EIC/Supervisor/EHS  officers 
regarding safe and proper work practices 
 

(iii) Work up to a 12 hour shift.   Never work beyond 12 hours unless other wise OPGC Project 
Manager allows to do so.  

 
(iv) Identify workplace  safety hazards  and  take  all necessary  corrective  action  to  eliminate or 

minimize them.  
 
(v) Understand and respond appropriately to all safety hazards and warning devices (i.e. back‐

up alarms, smell of smoke, different colored warning tags, warning sirens).  
 
(vi) Understand and implement lockout/tag out procedures in a safe manner.  
 
(vii) Participate in the jobsite Safety meetings as required.  
 

9. OPGC SAFETY CARDINAL RULES/ZERO TOLERANCE ISSUES: 
“Cardinal Safety Rules” are OPGC rules that, if violated, have a high probability of resulting in a serious 
adverse outcome.  Contractors must ensure that employees working under their control do not violate 
these  Cardinal  Safety  Rules.    Failure  to  comply with  Cardinal  Safety  Rules will  result  in  immediate 
corrective action  for the employee and,  if OPGC determines  it appropriate,  the Contractor, up to and 
including termination from the current job and removal from consideration for future OPGC contracts.  
The OPGC Cardinal Safety Rules are: 
 

(i) Personal  Protective  Equipments  (PPEs)  as  applicable  to  a  given  task must  be  used  at  all 
times. 

(ii) All high or medium risk jobs must be performed with valid Job Safety Analysis (JSA) followed 
by pre‐job briefing. 

(iii) No entry to ITPS plant premise or no permission to do any work at ITPS under the influence 
of alcohol or drugs. 
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(iv) Do not walk or work under a  suspended  load & use only  tested & certified  lifting  tools & 
tackles on the job.  

(v) Do not handle and operate equipments unless authorized & licensed to do so. 

(vi) Do not tamper or remove guards, hand rails and other safety systems unless authorized to 
do so. 

(vii) Ensure  energy  isolations,  lock‐out‐tag‐out  (LOTO)  and  strictly  follow  work  permit 
instructions. 

(viii) Never work of & above 06 feet (1.8 meters) without fall protection. 

(ix) All injuries & near misses must be reported. 

(x) Illegal handling or disposal of hazardous materials not allowed. 

(Note:‐ Deviation/lapses from the above cardinal rules but not limited to these are treated as major 
safety violation.) 
10. HYGIENIE, GENERAL PRACTICES / UTILITIES FOR REST & FOOD INTAKE: 
The  Contractor  shall  ensure  that  its  personnel  shall  maintain  the  highest  standards  of  hygiene  in 
connection with the performances of any contract for works or services it may have with OPGC.  
The only safe source of drinking water is a drinking fountain/taps.  Other sources shall not be used.  
 Do not use air, gas, water, electricity,  fuel or other  site  facilities/utilities unless  the  source of 

supply has been designated & authorized by OPGC.  

 Contractor  personnel  must  not  enter  any  building  or  area  not  required  by  their  work.  
Wandering about the plant is prohibited. 

 Contractor personnel are permitted for taking food in designated places either in OPGC Canteen 
or in any other designated site.  

 Contractors shall take rest in designated rest sites. Taking rest in work places is prohibited.  

 Taking rest & food in unauthorized sites will be treated safety rule violation;  

11. SITE ENTRY PROCEDURE 
The  Contractor  must  comply  at  all  times  with  the  requirements  of  OPGCSite  Security  rules.  The 
contractor  for  all  personnel  requiring  admission  to  the  Site,  a  Security  gate  pass  request must  be 
processed in advance.  
11.1.“GateEntryPass” will  be  issued  by  the  OPGC  site  administration  and  contractor  person/people 
need  to  proceed  to  the  OPGC  contact  person  directly  to  follow  the  safety  induction  procedures. 
GatePass will be  issued after  site  safety  induction/training and duly certified by EIC on  the gate pass 
entry request application.   After  imparting safety trainings, the gate passes will be stamped/ marked 
as ‘Safety training imparted”. No contractor and their employees shall be allowed to enter inside the 
Plant  for  carrying out  jobs unless  the  safety  training has been given  to  them and duly  stamped as 
above 
OPGC may issue to the Gate Entry Passes” for the admission of contractors and “Visitor Gate Passes” to 
the normal visitors. 
These passes  are  to be  returned on  the demand of OPGC  and  in  any  case at  the  completion of  the 
contract. 
All Contractors’staff must enter and leave the site via the Security Gate. 
All Contractors’ staff will have to produce their gate entry pass if asked by Security when entering AND 
leaving site. This applies at all times. 
If any of the Contractor’s or Sub‐contractor’s staff is found unjustifiably outside the working areas, then 
they will be removed from Site. 
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Ensure your name is recorded on the appropriate Contractors daily attendance page. 
11.2. The  contractor  shall  furnish  to EIC  the  list of materials  such as  lifting  tools and  tackles, power 
tools, T &Ps  (testing status  to be maintained), gas cylinders, and any hazardous chemicals along with 
MSDS to be mobilized before commencement of work. All these materials shall be checked at Plant gate 
by Security, EIC & EHS for no objection. Contractor at no situation shall enter untested or substandard 
or unapproved  tools, equipments or vehicles. Tested and approved  tools, equipments& vehicles only 
can be entered  into Plant Premises. Unauthorized entry of hazardous  substance  is  strictly prohibited 
from Plant gate. Contractor materials shall be entered  inside Plant with valid Security Certification on 
recommendation of EIC. Violation of  the OPGC  site entry  rule shall be  treated major safety violation.  
Strong disciplinary step will be booked against the violation.     
12. PROJECT SAFETY PLAN & DAILY JOB SAFETY PLAN: 
After  knowing  the  detail  hazard  information of  high or medium  risk  jobs,  contractor  shall provide  a 
comprehensive project safety plan fulfilling minimum Safety expectations of OPGC. 
Daily  Job  Safety  plan  shall  be  prepared  by  the  Contractor  in  advance  before  commencement  of  a 
particular day’s job.   
The project safety plan & its suitability/ appropriateness for the Contract job shall be verified & 
approved by the Project Manager. This is one of the important Contractor’s job planning activity. 
 

 
13. HEALTH & FITNESS 
The Contractor shall ensure  that all  its employees engaged  in  the work are medically  fit and healthy. 
Any medical  disabilities  including  such  disabilities which  Contractor may  consider will  not  adversely 
influence the employee's ability to perform his role in the work should be reported to OPGC prior to the 
start of the Work. Contractor shall provide health certificates in compliance with Odisha Factory rule for 
their personnel at  the  time of applying gate entry pass. No  contractor personnel will be  issued gate 
entry pass without the submission of health & fitness certificate in the prescribed form. Contractors will 
closely monitor the requirement of health check up at an interval of one year for their employees.   
14. WORK PERMIT 
Work  Permits  will  be  issued  in  accordance  to  OPGC  PTW  procedures  before  performing  any 
activity/function  such  as  entry  inside  confined  space,  inside  tank/vessel,  excavation, work  involving 
radiation sources etc, work at height, working with machineries &equipments. Specific permit  for hot 
work e.g. cutting, welding, grinding, chipping or sand blasting shall also be issued. During such activities 
the contractor  shall ensure  that a  fire watch  is deployed and  the person must clearly understand his 
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duty & responsibility. Project manager/ EIC or his authorized representative supervising the job shall be 
responsible for obtaining & clearing the permit with the knowledge and consent of the contractor or his 
representative.  It shall be  the responsibility of the contractor  to see that none of his employees start 
the job until, an appropriate permit has been issued with proper isolations followed by Pre‐job briefing 
and job safety awareness by the EIC and the contractor or his safety coordinator. 
15. HOUSE KEEPING & CLEAN SITE 
The  Contractor  shall  ensure  that  the  site  of  the works  is  kept  free  of  surplus, waste  or  redundant 
materials or items and shall maintain a clean and tidy site throughout the duration of the work. Access 
ways  and  emergency  exits  shall  be  kept  clear  from  obstruction  at  all  times.  Combustible  scrap  and 
debris shall be  removed at  regular  intervals during  the course of project. All solvents shall be kept  in 
approved,  properly‐labeled  containers.  Contractors’  bill  payment  will  be  held  up  unless  otherwise 
housekeeping of their job site is  maintained.   
16. SITE OFFICE AND STORES 
The Contractor will be allowed a working area on the site which shall be maintained by the Contractor 
for his site offices etc and on completion of the contract shall reinstate this area at his own expense, to 
the satisfaction of OPGC. The Contractor will also be given access  to any  reasonable area around  the 
site. 
17. SAFETY EQUIPMENT 
The Contractor shall, at its own expense, provide adequate safety equipment of an approved type and 
amount  as  is  required  for  the  execution  of  the  contract  works.  The  Contractor  shall maintain  this 
equipment  in  a  professional  manner  as  dictated  by  legal  and  industry  standards.  In  addition,  the 
Contractor shall keep up‐to‐date records of all said equipment. 
17.1. Protective Personnel Clothing and Equipment   
The Contractor shall, at  its own expense, supply  its personnel employed at the site of the works with 
adequate protective personal  clothing  and other protective  equipment which  shall be maintained  in 
good condition or replaced, and shall be worn on all relevant occasions as specified by OPGC and good 
practice. It is the responsibility of the contractor to provide adequate instruction/training for the correct 
usage  and maintenance  of  these  equipments&  PPEs,  inspection &  suitable  storage of  their  Personal 
Protective  Equipments.  The  Contractor  is  also  responsible  for  ensuring  that  the  PPE  is  used  and 
maintained in accordance with the manufacturer’s specifications. 
In the event that the Contractor fails to supply or provide adequate safety equipment or PPE, OPGC 
reserves the right to  issue such safety equipment/PPE to the workforce provided by the Contractor 
and  back  charge  the  same  from  the  Contractor  with  two  (2)  times  of  the  cost  of  item  as 
administration fee for every item issued.  
PPEsshall  m e e t   t h e   f o l l o w i n g   m i n i m u m   s t a n d a r d  and shall be maintained in good 
conditionto give desired  level ofprotection  to wearer.   Contractor has  to assess  the quantity of PPE 
required considering the job hazard and nature of job.   
Specification & Selection of PPEs: 
A. Safety Helmet/Hard Hat‐ 
IS/ DGMS/CE/ ANSI  c e r t i f i e d  
Material‐ HDPE and ABS Plastic 
Colour‐ DARK YELLOWwithnameof contractor mentionedin frontportion. 
All safetyhelmetsshall have textile chin strap, padded head band & of Plastic or Cotton cradle.  
Make & Brand‐ Karam PM 501/ MSA/Venus C‐112 or 113/ Udyogi‐ Ultra 5000L/ Kalgem‐Tortoise or 
any other equivalent brand approved by OPGC EHS 
B. Safety Glass/ Safety Goggles ‐  
IS/CE/ANSI certified 
Polycarbonate, UV protected, Anti scratch, Anti fog 
Colour‐ Colourless for all time and strictly in low light areas and night time. Grey may be used in day 
time within areas with adequate visibility. 
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Make & Brand‐ 3M/ Uvex/ Udyogi‐UD 61/ Karam‐ES005/Venus‐ G‐203‐CHC or any other equivalent 
brand approved by OPGC EHS 
Prescription glasses users shall use cover the glass. 
C. Safety Shoe ‐  
IS/ DGMS/CE/ ANSI certified 
Leather with Steel Toe 
Anti Static, Anti Skit, Anti Shock, Oil & Acid resistant with shock absorber 
Make & Brand‐   Bata  /  Liberty/  Jaypee 1217/  SG  Securite‐ Concord or Black night/ Udyogi‐ Tango, 
Mallcom‐ Tiger/ ACME Fabrick‐ Atom/ or any reputed brand approved by OPGC EHS 
D. Dust mask‐  
IS/CE/ ANSI certified 
Venus V4 20 SLV‐ FFP2/ 3M with Fine particle filtration efficiency greater than 94%. 

 
E. Ear Plug/Ear Seal/Ear Muff‐  
IS/CE/ ANSI certified 
3M/ Venus/ Karam/ Equivalent 
F. Hand Gloves ‐  
IS/ DGMS/CE/ ANSI certified 
Material (Heavy Duty)‐ Finger Chome leather, 05 fingers provision 
Material (Light Duty)‐ PVC dotted type of reputed brand 
Make‐ Kaybee/ Udyogi/ Karam/ any reputed brand 
Besides the above, for electrical, chemical handling or for any other special type activity, appropriate 
rating IS/CE/ANSI certified hand gloves shall be used.  

 
G. Welding face shield attachable to helmet ‐  
IS/ DGMS/CE/ ANSI certified /UV & IR protected, Superior quality 
Make‐ Karam ‐ES 71, Unicare, Udyogi/ any other reputed brand 
H. Fall arrest Systems (Safety Harness, anchors, fall arrestors, lifelines etc) shall be EN/ ANSI Certified 

with CE marking. Make‐ Karam/ Udyogi/MSA or any reputed brand finally approved by OPGC Safety 
Officer.  

Life lines shall be EN 795, Class B of KaramPolyster webbing type or Polypropylene 16mm dia 
synthetic rope or 8mm standard wire rope 5000lbs (22KN) rating.  
Refer section‐41 (Fall Protection) for details.    

Rest of the PPEs as appropriate to a particular hazard or as mentioned  in MSDS (Material Safety Data 
Sheet)  shall  be  provided  to  the  persons  engaged  for  the  job  by  the  Contractor  in  accordance with 
relevant BIS/ANSI/EN standards.  
17.2.PPE Zones & PPE Excuse Zones 

Sl 
No 

PPE type  Area of Use  Excuse areas/locations 

1  Helmet 

Compulsory from Plant Gate. Two wheeler riders 
& pillion riders must use crash helmet while 
driving 

Offices, Office 
Corridors, Control 
rooms, Canteen, 
hospital 
&ServiceBuilding front 
while people are with 
no work or with office 
work activities with no 
risk to head from 
external source.  

Compulsory while working in other facilities out 
side plant viz, Ubuda Coal loading point, Ash 
Pond, Ash brick plant, Sewage Treatment Plant 
and Colony premise. 

2  Safety Shoe  Compulsory from Plant Gate Places other than the 
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Compulsory while working in other facilities out 
side plant viz, Ubuda Coal loading point, Ash 
Pond, Ash brick plant, Sewage Treatment Plant 
and Colony premise. 

areas specified.  

3  Safety glass  

Compulsory in all work areas Main road from Plant 
Gate to CHP Track 
hopper, 
Other roads except the 
roads inside Boiler area, 
Offices, Office 
Corridors, Control 
rooms, Canteen, 
Hospital while people 
are with no work or 
with office work 
activities with no risk to 
eye from external 
source. 

Compulsory while working in other facilities out 
side plant viz, Ubuda Coal loading point, Ash 
Pond, Ash brick plant, Sewage Treatment Plant 
and Colony premise. 

4 
Ear Plug/Seal/ Ear 
Muff 

In all high noise areas  greater than noise level 85 
dBA 

Places other than high 
noise areas 

5  Hand Gloves 
Compulsory during all field works, material 
handling, working where risk of injury to hand 
prevails 

Office activities 

6  Dust mask 

In all dust generating areas(ESP hopper cleaning, 
Dry Ash handling, Cleaning, Sweeping, Soil 
excavation, Asbestos/Asbestos containing 
material handling, Coal Handling Plant, Painting 
work, visible fugitive emission in Boiler and other 
areas etc) 

Excuse for non dust 
generating Areas 
 
 
 
 
 

7 
Welding face 
shield 

During welding operation only 

Non Specified activities 
 
 
 
 

8  Cutting glass  During cutting operation only

9 
Chemical 
respirators 

During fuming Chemical handling or hazardous 
gas handling. Atmosphere with Chemical fumes, 
hazardous gas fumes. During welding operation. 

10 
Chemical 
Suit/Apron 

During hazardous Chemical/ substance handling, 
Lead acid Battery maintenance 

11 
PVC/Rubber hand 
gloves 

During hazardous chemical/substance/waste 
handling & Lead Acid battery maintenance. 

12 
Chemical Goggle/ 
Face shield 

During hazardous chemical/substance/waste 
handling & Lead Acid battery maintenance. 
 

13 
Encapsulated  suit 
for Chlorine 

In Chlorine atmosphere greater than 50 PPM 

14 
Self Contained 
breathing 

Toxic gas atmosphere (Chlorine, Ammonia, 
Carbon monoxide, Acid fumes) where chemical 
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apparatus  respirator is not recommended, Confined Space 
with hazardous fume or gases  
 

15 
Arc flash Suit with 
boot and hood of 
suitable rating 

During Electric Panel Breaker & MCC modules 
Operation  

16 
Electrical hand 
gloves of suitable 
rating 

Working with live electrical power sources 

17 
High temperature 
hand gloves & 
jacket 

Working with Steam lines 

18 
Hard toe rubber 
gumboot 

Working in Mud, Sludge, Water, dense wild grass 
areas, other place taking Safety Officer’s approval 

19 
Lead laminated 
coverall 

Working with radiographic substances 

20  Reflected jacket 
Inside confined spaces and as advised by OPGC 
Project Manager/EHS 

21  Cotton Boiler Suit 
Working inside Boiler / and as advised by OPGC 
Project Manager/EHS 

22  Full body harness  Working above 5.9 ft without fall protection 

23 
Welding 
jacket/suit & hand 
gloves 

Standard flame resistant welding jacket/suit & 
heat resistant leather hand gloves 

 

 
17.3.Control  on  PPE:ThesamplesofPPEtobeusedbycontractor  atsite  shall  be  submitted  to  OPGC 
S a f e t y   Officer  i n   a d v a n c e   forapproval.Onapproval,the  S afety  O fficerwill  retainthesample. 
The  approved  quality  PPE(Make/Brand  and  colour)  shall  be  used  by  contractor  at  worksite 
throughoutthe  job.Any  unauthorized  change  ofmodel/  brand/  colourofPPEfromthesample 
shallbeconsideredasSafetyviolationandmay  lead  to  disciplinary  action.  On  completion  of 
work,thesampleshallbereturnedtothecontractor.  The  specification  given  above  for  different  types  of 
general PPEs is minimum quality standard. Contractors are free to provide better quality PPEs but such 
PPEs quality shall be approved from OPGC Safety Officer prior to use inside OPGC premises.  
18. TRAINING 
18.1. Safety Orientation 
The Contractor shall ensure that all its personnel have been given the necessary safety and job related 
training required by OPGC regulations and good practice prior to starting work.  
Contractors will be  responsible  for providing  their employees and any  subcontract employee with all 
safety information provided to it by OPGC including, but not limited to: 
Project‐specific occupational health and safety expectations; 
Exposure to atmospheric health, serious physical or chemical hazards; and  
Precautionary measures and procedures for performing the work. 
18.2. Pre‐ Job Briefings 
Contractors  shall conduct pre‐job briefings and  toolbox  talk/  safety  talks with employees under  their 
control prior to work each day.  Additional job briefings shall be held if significant changes occur during 
the course of the work that might affect the safety of the employees. 
19. COMPETENCY OF CONTRACT EMPLOYEES.  
Contractor shall assign competent employees as per the requirement of the job. Supervisors should be 
so qualified that he can clearly communicate with his team members. Besides, Supervisors shall be able 
to communicate in English. All high skilled & semiskilled employees must have job specific competence. 
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OPGC will evaluate/verify competence and will  reject employees who are not  found with  inadequate 
competency.  
20. RESTRICTED AREAS 
All Contractors must  receive authorization  from  the OPGC Contact Person before performing work  in 
areas  posted  “DANGEROUS”  or  “HAZARDOUS”  or  “RESTRICTED”  or  some  other  warning  signs.  
Contractors  shall  install warning  tape  for  areas  that  require  additional warning because of  the work 
being performed there. 
21. ALCOHOL AND DRUGS 
The Contractor shall ensure that its personnel do not at any time, during the performance of the work, 
partake of or be under the influence of any alcohol, drug or other intoxicating substance, while on duty, 
other than for bonafide medical reasons certified by qualified medical practitioner. Person found with 
violation of this rule will be immediately removed out of OPGC site and appropriate disciplinary action 
will be imposed to the contractor.  
22. DRIVING & PARKING 
All heavy  vehicles and other  related machinery  required  in  connection with  the work  shall be  fit  for 
purpose, prior to and during the period of the work.  
The Contractor shall ensure that only permitted personnel  (by way of valid OPGC Driving License) are 
able to operate vehicles as per the classification of vehicle. 
Contractor shall strictly comply with Speed  limit of 20Kmph  in all areas  inside the plant  for passenger 
vehicles. Heavy vehicles speed shall not exceed 10kmh at any point of time.   
Parking  of  Vehicle  is  allowed  only  in  the  designated  areas.  Deliveries  of  materials,  tools  and/or 
equipment shall be coordinated with OPGC contact person and Security.  After the delivery is made to 
the job site, the delivery vehicle must be parked in the designated parking area or must exit the job site.  
Operators of mobile equipment must wear hard hats and  safety glasses unless  the equipment has a 
fully‐enclosed cab.   Seat belts must be worn when operating equipment.   No Contractor shall permit 
earthmoving or compacting equipment  that has an obstructed view to  the rear to be used  in reverse 
gear unless the equipment has in operation a reverse signal alarm distinguishable from the surrounding 
noise level or unless a contractor‐designated employee signals that it is safe to do so.  
The Contractor undertakes to ensure that all drivers comply with the following basic rules: 
 Always wear a seat belt; 

 Always observe traffic rules, especially speed limits; 

 Never drive after consuming alcohol/drugs; 

 Never drive when very tired; 

 Never overload the vehicle; 

 Drive carefully; 

 Be sure that before starting the vehicle the area near and under the vehicle/trailer is free from 
persons asleep. 

 Vehicles are PUC certified with validity of expiry.  

 Heavy vehicles are provided with fire extinguishers  

Crash Helmet use – Riding two wheelers without the use of crash helmet from plant gate is prohibited. 
Contractor shall ensure, the crash helmet is all times being used by his people riding two wheeler.     
23. SAFETY MEETINGS 
The Contractor shall be responsible for maintaining and enhancing the safety awareness of its personnel 
including arranging its own safety meetings and participating as appropriate in safety meetings held by 
OPGC.  
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24. SAFETY INSPECTION / AUDIT 
The Contractor shall  inspect  the work site, equipment and  tools on  regular basis  for compliance with 
these  rules  and  regulations,  and  shall  be  obliged  to  take  the  necessary measures  to  correct  unsafe 
conditions and unsafe   practices.  
The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and 
records when  requested,  to  enable OPGC  to  inspect  aspects  of  Contractor's  operations  relevant  to 
safety and working environment.  
25. REPORTING AND INVESTIGATION 
The Contractor  shall  report all near misses,  incidents or accidents  to OPGC contact person or central 
control room immediately.  
The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and 
records when  requested,  to  carry out  formal  investigations  to  find out  the  root  causes and  there by 
identify the required corrective actions to avoid the reoccurrences.  
Upon completion of the Work under contract and/or on a monthly basis, whichever  is more frequent, 
the  Contractor  shall  prepare  a  summary  report  of  its  safety  performance  together  with  accident 
statistics and submit to OPGC. 
26. INJURY MANAGEMENT 
Basic Life support facility (first aid)  is available  in OPGC. Contractor supervisors should be trained with 
first aid. 
Incase of an injury to some contract worker, please inform    immediately  available  OPGC 
personnel or first aid centre or central control room using (phone 248/222/06645 222222).  
Only trained and certified people shall provide first aid to the injured.  
Incase of doubt,  injured personal  shall not be moved or  transport  improper  vehicles because  it may 
complicate the injury more and some cases may lead to death.  
Only Designated vehicles (Ambulance) shall be used for transportation of patients. 
27. JOB SAFETY ANALYSIS (JSA) & JOB SAFETY BRIEFING (JSB) 
 The Contractor shall adopt the OPGC JSA & JSB practice/advice.  

 The Contractor shall ensure  that  its supervisors and are  fully conversant with OPGC  JSA &  JSB 
Process/ System.  

 Under no circumstances must work be started until the appropriate JSA has been prepared and 
complete the Pre‐job briefing.  

 Competent person from the contractor and in‐charge of the work from OPGC shall conduct the 
Pre‐ job briefing to all members.  

 Competent  person  from  the  contractor  and  in‐charge  of  the  work  from  OPGC  shall  make 
available a copy of the safety document at site.  

 Sample Job Safety analysis in prescribed format is furnished in appendix below. 

28. EMERGENCY PROCEDURES 
The Contractor shall follow the OPGC Emergency Response Plan (ERP) during the period of the work and 
shall ensures that its staff are fully familiar with the actions to be taken incase  of an emergency.  
28.1. Emergency planning: 
Contractors must inform his people on the actions to be taken in the event of fire, explosion, personnel 
injuries  or  other  emergencies.  The  contractor  shall  also  keep  abreast  &  acquaint  of  his  persons 
regarding “Emergency Response Plan” of  ITPS, assembly points, DO’s & DON’Ts during emergencies at 
regular intervals in monthly EHS meeting.  
28.2. Evacuation Procedure: 
Identify the escape routes available to you before you commence work. Know the assembly points and 
directions to reach there in case of emergency.  
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When  the emergency  siren  sounds,  immediately  leave  the area by  your nearest evacuation  route  to 
Emergency Assembly Point.  If you are using power equipments or vehicles you must switch  it off and 
make it safe before evacuating.  
Do not run and do not stop to collect your belongings.  
Report to the emergency assembly Points as per the instructions given on loud speakers/ public address 
system.  
Obey instructions given by the OPGC contact person staff and assembly point coordinator.  
Remain at the assembly point until instructed otherwise. Do not re‐enter evacuated areas until the ‘all 
clear’ announcement is made by the Main Control Room.   
Emergency  Siren  test  is  carried  out  every  Saturday  at  11:00  hours  for  two minutes  and  require  no 
action.  
28.3. Reporting Emergency: 
If  you  discover  a  fire,  or  any  other  serious  incident/emergency  phone  222/233/244  using  the  site 
telephones, this will connect you to the Plant Main Control Room. Other  
Emergency Contacts are‐  
  Intercom       P&T 
Fire Station      777      06645222257 
Ambulance    277/248   06645222216 
Hospital     666     06645222243 
Give your name, location, and the details of the emergency.  Follow any instructions given.  
Only take emergency action if competent to do so, e.g. resuscitation, first aid, fire fighting etc.  
If  safe  to do  so  remain  in  the  vicinity  to give  relevant  information  to  the assistance when  it arrives. 
Never endanger your safety. 
29. SAFETY SUPERVISOR 
If the numbers of contract workers are more than or equal to 50 (fifty), the Contractor shall be required 
to provide  full  time  safety  supervisor who will be  responsible  for ensuring  the work  is performed  in 
accordance with the applicable safety requirements. For every 50(fifty) employees thereafter there shall 
be  one  Safety  Supervisor/Officer.  The  On‐Site  Contractor  Safety  supervisor/officer(s)  must  have 
appropriate knowledge and skills, to ensure  job site safety. For contractor worker  less than 50(fifty)  in 
job,  the work  supervisor  can be utilized  for  safety  supervision but  in  case  the Project   Manager  find 
ineffective supervision, the contractor may be asked to provide independent safety supervisor.   
Contractor Safety Supervisors should be qualified & experienced enough to deliver their assigned  jobs 
effectively  as  per  expectation  of  OPGC  Project Manager/EIC  &  EHS.  Before  their work  assignment, 
Contractor has to provide the list of their safety professional along with Safety In charge stating name, 
qualification, experience & contact number to the Project Manager & EHS. The supervisors’ competency 
will be evaluated by OPGC EHS prior to issue of gate pass. Only OPGC EHS competence certified Safety 
supervisors will be permitted for Safety Supervision at Contractor work sites. Competency certification 
may vary depending on  the nature &  risk  level  involved with  the contracted  job. Contractors are not 
permitted to execute job without deployment of Safety Supervisor(s) as specified under this condition. 
Contractor Safety Supervisors performance will be monitored by OPGC EIC & EHS and the instruction & 
advice of OPGC shall be implemented promptly. OPGC will impose appropriate penalty if the Contractor 
fails to implement OPGC’s safety expectation satisfactorily.         
30. COMMUNICATIONS 
30.1. Communications with OPGC 
The Project Manager or his authorized persons (EIC) and OPGC EHS shall be the point of communication 
for all EHS issues arising under this contract.  
30.2. Coordination with other officials 
Contractor is fully responsible for coordinating with the proper authorities for moving heavy equipment, 
location of underground utilities, erecting barricades, traffic control, and other safety measures, unless 
otherwise specified. 
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30.3. Communications with Media Restricted 
In the event of an accident or other condition on site, contractor shall not communicate with the media 
or any other entity without the expressed consent of OPGC. 
31. EQUIPMENT CERTIFICATION 
The Contractor shall, at its own expense, ensure that all Portable electrical appliances, lifting equipment 
or other equipments required  inspection or calibration has been  inspected/ certified by an authorized 
and a liable inspection/certification authority/company prior to its use in the works. 
32. RESTRICTED ARTICLES 
The Contractor shall be  required  to ensure  that written approval signed by OPGC contact person has 
been obtained prior to taking dangerous items such as drugs, knives, radio active, corrosive, poisonous 
or toxic materials onto OPGC premises. 
33. PROHIBITED MATERIALS  
Contractor is strictly prohibited from using any of the following types of materials in performance of the 
work: 
 Asbestos, Asbestos Containing Material (ACM).  
 Mercury containing material.  
 Surface coating systems that contain lead, cadmium, chromium, barium or mercury. 

34. HAZARDOUS SUBSTANCES   
 Before delivery of any hazardous materials to OPGC site, Contractor shall provide Material Safety 

Data Sheets for all anticipated hazardous materials.  
 All containers containing hazardous materials must be clearly  labeled  indicating  their contents 

and appropriate hazard warning information.  
 Hazardous materials must be stored in a secure location agreed with the OPGC Contact person.  
 Don’t  dispose  hazardous  substances  into drainage  system  and please  inform  any  spill  on  the 

floor or on any personnel.  
 All operatives must understand  the hazards of  the materials  they have  to handle before use, 

some can be dangerous when used carelessly or when safeguards are overlooked.  If  in doubt, 
consult  your own  supervisor or OPGC Contact person  for  the  relevant Hazard Data  Sheet  for 
specific health & safety information. 

 Hazardous waste must not be dumped  in general waste bins and the hazardous waste bins are 
provided around the plant premises.  

35. SMOKING 
Plant premises  are no  smoking  zone.  Smoking  is prohibited  inside plant premises.  Persons observed 
smoking  inside  Plant will  be  removed  from  job with  immediate  effect.  Smoking  is  permitted  inside 
declared/authorized smoking zone(s).   
36. SUB CONTRACTOR 
The  Contractor  should  ensure  that  sub‐contractors  shall  be  responsible  for  safety  requirements  as 
specified  by  OPGC.  The  Contractor  shall  regularly  check  sub‐Contractor's  compliance  with  safety 
requirements 
37. LIFTING MACHINERY AND EQUIPMENT 
37.1. Lifting Tackle (Also known as Lifting/ Loose Gear) 
Any item used to connect a load to the lifting appliance, but which is not in itself, capable to lift, lower, 
transport  or  suspend  the  load,  such  as;  Chain,  wire  rope  and  webbing  slings,  Rings,  links,  hooks, 
shackles, eye bolts, swivels, blocks, snatch blocks, Beam clamps and plate clamps, Lifting beams, frames, 
baskets, Waste bins, tool boxes, cargo nets, containers, pallets, etc. 
37.2. Standard Requirements 
 All lifting tackle shall be tested and certified by approved competent person.  
 The Contractor shall make available, as necessary, any certificates and inspection records.  
 Lifting tackle shall not be issued or used without a current test certificate.  
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 All  lifting  tackles  shall  be  visually  inspected  before  use  to  identify  any  damage. Damaged  or 
defective equipment shall be immediately removed from service. 

 Only equipment, which has been properly tested and  is clearly marked/labeled/coded, may be 
used. The SWL (Safe Working Load) or WLL (Working Load Limit) must be clearly marked on all 
equipment and must be adhered to. 

 Makeshift lifting devices formed from bolts, rods or reinforcing steel shall not be used. 
 Slings shall not be shortened with knots, bolts or other makeshift devices. 
 Synthetic web slings shall be marked or coded to show the manufacturer,  the rated capacities 

for each type of hitch and the type of material. 
 Synthetic  web  slings  shall  be  immediately  removed  from  service  if  any  of  the  following 

conditions are present: 

 Acid or caustic burns 

 Melting or charring of any part of the sling surface 

 Snags, punctures, tears or cuts 

 Broken or worn stitches 

 Distortion of fittings 
 No heavy loads or excessive strain may be placed on ropes. 
 Rope should not be driven over, ground into cinders or mud, wrapped around sharp or abrasive 

objects or burned by “snubbing off” too fast.  
 Wire ropes or wire slings, shall not be used for raising, lowering or as means of suspension if any 

fraying, kinking or broken wires are apparent.  
37.3. Lifting Equipment or appliances 
Is a generic term ‐ “Lifting equipment “shall mean any machine, driven by manual or mechanical power 
which  is able to raise,  lower, suspend or transport  loads and  includes the supporting structure and all 
Plant,  Equipment  appliance,  structures.  This may  include  but  not  limited  to  Continuous mechanical 
handling  devices  (i.e.  conveyors).  Cranes  (mobile,  tower,  pedestal,  etc.), Wall/pillar  cranes,  derricks, 
Runway beams, pad eyes, gin pole and gin wheels Winches, hoist (air and electric), crabs, teller hoists, 
Powered working platforms, Elevators and Lifts, over head cranes,  
37.4. Standard Requirements 
 Lifting machinery and equipment shall be retested by an approved competent person after any 

major alteration or repairs thereto.  
 Lifting machinery and equipment shall not be issued or used without a current test certificate.  
 Mobile  crane  operation  shall  be  carried  out  by  personal  with  valid  rigger  certificate  with 

familiarization to operate the Mobile Cranes.  
 All  lifting  operations  are  to  be  suitably  planned  and  carried  out  with  trained  and  qualified 

personnel.  It shall be the duty of the Contractor to ensure that all employees under  its control 
know and are able to apply hoist signals and their uses.  

 One  qualified  person  shall  direct  the  rigging  operation.  This  person  shall  give  signals  for  the 
group. No crane operation will take place without an appointed and identifiable "SIGNAL MAN”.  

 All lifting equipment shall be visually inspected before use to identify any damage. Damaged or 
defective equipment shall be immediately removed from service.  

 Only equipment, which has been properly tested and  is clearly marked, may be used. The SWL 
(Safe Working Load) or WLL (Working Load Limit) must be clearly marked on all equipment and 
must be adhered to.  

 All  lifting operation should be carried out  in the barricaded area; no one should be allowed to 
walk underneath of suspended load.  

 It  is the Contractors responsibility to satisfy the OPGC Contact Person that all lifting equipment 
and machinery conforms to the relevant statutory provisions.  
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 All  lifting machinery  and  equipment  and  all  parts  and working  gear  thereof,  both  fixed  and 
mobile shall be of good construction, sound material and  free from patent defect and shall be 
maintained and operated to comply with OPGC standards.  

 Every dangerous moving part of lifting machinery should be guarded.  
 The hoisting mechanism of a crane shall not be used  for any purpose other  than  lifting a  load 

vertically.  
 Cranes  shall not be used  to  transport  loads, unless  specifically designed  for  this purpose. The 

hook of a crane shall be secured to prevent it swinging when the crane is in "Transit".  
 Mobile Jib Cranes, side booms and "A" frames shall not work in the vicinity of overhead Power 

lines unless a safe working distance of total Length of the Jib + 10 feet is maintained.  
 Cranes with more than one ton lifting capacity shall be fitted with a safe working load indicator, 

and a crane capacity chart displayed inside the operators cabin.  
 Contractor shall not operate the cranes of OPGC without permission from OPGC Contact person.  
 Critical  lift  plans must  be developed  by  a  qualified  person,  and  then  submitted  to  the OPGC 

Contact person for review and approval.  
 Contractor  shall  designate  a  person  to  observe  clearance  of  the  equipment  and  give  timely 

warning for all operations where it is difficult for the operator to maintain the desired clearance 
by visual means.  

 Cranes with fixed or derricking jibs should be fitted with effective automatic safe load indicators 
which should be provided with appropriate visual and audible signals, Properly maintained and 
tested by a competent person after the erection or installation of the crane. 

 Vehicular equipment, if provided with outriggers, shall be operated with the outriggers extended 
and  firmly  set  as  necessary  for  the  stability  of  the  specific  configuration  of  the  equipment.  
Before  lowering outriggers,  the contractor must verify  the surface  is  firm and will support  the 
weight of  the equipment and operation  to be performed. The Contractor shall place outrigger 
pads if conditions require.  

 While extending,  lowering outriggers and  retracting  the outriggers,  the operator  shall  visually 
inspect the area to verify it is clear of all personnel and obstacles.  

 Instructions  issued by  the manufacturer, specifying weather and wind  speed conditions which 
would be likely to affect the safety of the operation, lifting appliance should either not be used 
or used subject to limitations, should be followed.  

37.5. Multiple Lifts 
The simultaneous use of more than one  lifting appliance to raise, suspend, support or  lower a 
single load should be avoided. Where the simultaneous use of more than one lifting appliance is 
unavoidable;  contractor  shall  perform  the  lifting  only with  OPGC  approved  Risk  assessment, 
Method statement and Rigging plan. 

37.6. Personnel Baskets and Man Hoist  
 Personnel  baskets  should  be  of  good  design  construction,  sound  material,  and  adequate 

strength, free from obvious defect and certified and clearly marked with the maximum number 
of persons permitted.  

 Where a man hoist is operated by means of a winch, or where person is carried in a cage, skip or 
similar plant or equipment designed to lift persons, the winch should be so constructed that the 
brake is automatically applied at all times except when the controls are in the operating position.  

 No winch should be fitted with a pawl and ratchet gear on which the pawl has to be disengaged 
before the platform or cage can be lowered. 

37.7. Industrial Fork Lift 
 Industrial fork lift trucks shall not be used to lift a load greater than the maximum safe working 

load permitted for the truck.  
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 Passengers  are  forbidden  to  ride  on  vehicles, mobile  plant  or  forklift  trucks  not  specifically 
designed or fitted out for passengers use.  

 The Forklift operator shall have a valid operating certificate  from a recognized authority and a 
valid OPGC driving license. 

37.8. Containers 
 Every container  for  raising, suspending,  supporting or  lowering articles,  tools, equipment, and 

other materials  should be of  good  construction,  sound material,  and  adequate  strength,  free 
from obvious defect and suitable for the purpose for which it is required.  

 Provided  with  adequate  and  suitable  arrangements  for  securing  the  container  to  the  lifting 
appliance or to lifting gear, as appropriate;  

 Marked with its tare weight and the weight of the load which it may carry with safety;  
 So constructed as to prevent the accidental displacement of its load.  
 Loose materials or articles that could be displaced should be secured or covered to prevent such 

displacement.  
38. HAND TOOLS 
 Tools  shall not be placed on any  type of energized equipment or where a  tool might  fall and 

become a hazard.   
 Unacceptable  placement  includes  on  ladders,  stairs,  railings, mobile  equipment,  lying  on  the 

floor, on the scaffold, in walkways or cluttering work benches.  
 Tools shall not be placed next to open trenches, manholes or vault openings.  
 Tools, materials  and  parts  used  in  elevated work  locations  shall  be  tied  in  place  or  kept  in 

containers secured so that nothing can accidentally fall.  
 Select the right tools for the job.  
 Train your workers to select the right tools for each job, and ensure that the tools are available.  
 Inspect the tool and ensure that it is in good condition and keep it in good condition.  
 Unsafe tools include wrenches with cracked or worn jaws; screwdrivers with broken tips, or split 

or  broken  handles;  hammers with  chipped, mushroomed  or  loose  heads  and  broken  or  split 
handles; mushroomed heads on chisels; dull saws; and extension cords or electrical  tools with 
broken plugs, improper or removed grounding systems, or split insulation. 

 Use all tools correctly. 
 Keep tools in a safe place.  
 Carry the tools to and from the work site in a tool box, cabinet, or other appropriate tool holder 

or pouch.  
 Store the tools in the proper storage area.  
 Tools  should not be  carried up or down  ladders by hand. Appropriate pouches  shall be used. 

Where pouches are not available, tools shall be lifted and lowered by hand lines.  
 Tools  should not be  thrown  from one  level  to  another, nor  should  they be  thrown  from one 

location to another on the same level.  
 Spark proof tools should be inspected regularly to ensure that there are no steel splinters. 

39. PORTABLE ELECTRICAL APPLIANCES.  
 All appliances should be tested and identified; records of test/re‐test dates should be available.  
 Equipments which do not have the test detail label will not permitted inside OPGC Premises.  
 Any equipment which is in poor condition will not be permitted inside the OPGC premises.  
 Where any portable hand tool requires a supply above 110Volts A.C obtain permission from your 

OPGC  Contact  Person.  If  permission  is  granted,  a  residual  current  device  (RCD)  mustbe 
connected in the circuit.  

 Joining  of  cable  is  allowed  only  with  industrial male  and  female  sockets  of  IP67  rating.  No 
twisting or taping of conductors is allowed.  

 Bare cable/ conductors shall not be inserted to sockets.  
 Contractors must ensure that electric equipment connected by cord and plug in good condition.  
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 Each  employee must  be  properly  trained  before  using  tools  or  equipment  requiring  special 
instruction or training (e.g., power tools, vacuum equipment, etc.).  

 Extension cords used with portable electric tools shall be of the 3‐wire type unless the tool or 
appliance is double‐insulated or operated from an isolated power service. The ground wire must 
either be permanently connected to the tool frame for grounding means.  

 Extension  cords  lay  across walkways or driveways must be  covered by protection or warning 
devices to prevent pedestrian or vehicle hazards.  

 Ground  Fault  Circuit  Interrupters  (GFCIs)  are  to  be  used whenever  a  portable  electric  tool  is 
used.  

 Electrically‐powered tools may not be used on energized conductors.  
 Compressed air hose connections shall be secured with a safety clip or retainer before use.  
 If a machine guard  is removed  in order  to work on equipment,  it shall be replaced before  the 

equipment is placed back in service.  Lockout/Tagout procedures shall be followed.  
 Power tools should be used, in accordance with the manufacturer’s instructions.  
 Where sparking or heat generated by the use of pneumatic tools, an approved coolant shall be 

used.  
 Only patent pneumatic hose, couplings and fittings of the correct rating shall be used when using 

pneumatic tools.  
40. TEMPORARY WIRING  

These provisions apply  to  temporary electrical power and  lighting wiring methods. Temporary 
wiring shall be removed immediately upon completion of construction or the purpose for which 
the wiring was installed.  

40.1. Temporary power program procedures  
i. Only authorized and qualified people  for electrical work  shall work on  the  installation, wiring, 

troubleshooting or repair of electrical equipment. 

ii. All persons dealing with & handling electrical equipment  shall be  trained  to apply  the correct 
treatment for electric shock. 

iii. All portable tools, hand lamps & other apparatus must be connected to the system by means of 
appropriate rating plugs & sockets type.  

iv. All joints must be both electrically & mechanically sound. No twisting of conductors or tapping is 
permitted. 

v. Supplies to welding equipment must be specially arranged & the connections must be sufficient 
in  size  for  the  duty  to  be  performed  &  properly  protected  against  mechanical  damage  & 
electrical hazards. 

vi. All lamps for general illumination shall be protected from incidental contact or breakage. Metal‐
case sockets shall be grounded. Damaged cages/lamps shall be corrected upon notice.  

vii. Temporary  lights  shall  not  be  suspended  by  their  electric  cords  unless  cords  and  lights  are 
designed for this mean of suspension.  

viii. Portable  electric  lighting  used  in wet  and/or  other  conductive  locations,  for  example  drums, 
tanks, and vessels shall be operated at 24 volts or less. However, 120 volt lights may be used on 
approval if protected by a GFCI.  

ix. Flexible cords and cables shall be protected from damage. Sharp corners and projections shall be 
avoided.  Flexible  cords  and  cables  may  pass  through  doorways  or  other  pinch  points,  if 
protection is provided to avoid damage.  

x. Extension cord sets used with portable electric tool and appliances shall be of three‐wire type 
and  shall  be  designed  for  hard  or  extra‐hard  usage.  Flexible  cords  used with  temporary  and 
portable lights shall be designed for hard or extra‐hard usage.  



Page 137 of 165 
 

xi. Electrical equipment shall not be opened, adjusted, repaired, or otherwise handled until it is de‐
energized and locked‐out according to the lock‐out policy.  

xii. De‐energized equipment shall be tested before anyone works on it.  
xiii. All  metal  panels,  boxes,  covers,  conduit,  etc.,  that  are  part  of  electrical  system  shall  be 

grounded.  
xiv. All splices and repairs shall be made inside an approved box or approved splice kit. Tape alone is 

not acceptable.  
xv. Metal ladders shall not be used for electrical work.  
xvi. All  electrical  equipment  that  is  exposed  to  flammable  gases  or  vapors,  combustible  dust,  or 

ignitable fibres must meet hazardous location requirements in order to prevent explosions.  
xvii. Extension boards must have GFCI/RCCB protection with main power on/off switches. GFCI/RCCB 

should not be used as power on/off switching.  
xviii. Circuit breakers  that protect hand  tool  receptacles  shall have  a maximum  rating of 20  amps. 

Waterproof connectors shall be used as necessary.  
xix. All holes  in panel boxes and gaps where circuit breakers are missing shall be securely plugged 

with a fireproof material.  
xx. Circuit breakers shall be matched as closely as possible to the electrical needs they supply. 

41. FALL PROTECTION  
All persons, on any project that requires them to wear a personal fall arrest or restraint system, will 
follow these guidelines.   A full body harness will be used whenever there  is the potential for a fall 
from a height of 6 feet or more. 

41.1. Personal Fall Arrest Systems (PFAS) & Full Body Harness: 

A personal fall‐arrest system is generally required whenever an individual is at risk of falling 1.8 
meter or 5.9 ft or more ft from an elevated position. A properly designed system should include 
three components: 

 
(A)  An  anchor  point  capable  of  supporting  a minimum  of  5,000  lbs  (22.2  kN)  per  attached 
worker; will serve as a secure connection point for lifelines, lanyards or deceleration devices. 

(B) A full‐body harness designed to distribute  fall‐arrest forces over thighs, pelvis, waist, chest 
and shoulders; if a fall occurs, D‐ring located in centre of the back will hold worker in an upright 
position until rescued. 

(C) A connecting device such as a  lanyard, deceleration apparatus,  lifeline or a combination of 
these items with locking snap hooks. Must have a minimum breaking strength of 5,000 Lbs. 

WARNING: 
The maximum arresting force an individual is permitted to sustain while wearing a harness is limited to 
1,800 lbs (8kN). To stay below this impact force, workers should keep the free fall distance as short as 
possible  (max. 1.8 meter) and  consider  the use of deceleration devices or  shock absorbing  lanyards. 
During  fall, the worker shall not come  in contact any  lower  level and bring  the worker  to a complete 
stop and limit maximum deceleration distance an employee travels to 3.5 feet (1.07 m). 

Each worker shall be attached to a separate lifeline and lifelines shall be protected against being cut or 
abraded. 

 

Full body harness application guideline‐ 

Deceleration apparatuses (shock absorbers) attached double lanyard type harnesses shall be used only 
at height with fall distance of 6 meter or more.  

For fall distance of less than 6 meter or more than 06 meter, self retractable type full body harness shall 
be used.  
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Full body harness after one free fall shall not be used again, it shall be condemned. 
Harness shall be checked/ inspected for wear/tear or any damage before use. 
41.2. Anchorage Connectors and Points  
An anchorage connector or point must be capable of supporting 5000lbs. per attached worker. This can 
be accomplished in a number of ways and must be engineered to ensure the point has that capability.  
 
Only  anchorages  designed  by  a  fall  protection  equipment  manufacturer  must  approved  by  OPGC. 
Anchorage  Points  in  concrete  or  attached  to  wooden  structures  must  be  approved  by  both  the 
Contractor’s Qualified Person & EIC.  
 
The anchorage point must be installed at dorsal D‐ring (shoulder) height or higher. An anchorage point 
at feet level is unacceptable for fall arrest application and will not be allowed.  
 
41.3. Authorized Fall Protection Systems/Equipment  

Only fall protection equipment approved by the OPGC will be used on OPGC projects.  

 

Storage  
The equipment should be stored and hung up freely by the back D‐ring in a cool, dry place until needed. 
If materials appear to be faded or it tags and labels are illegible, consult the equipment manufacturer to 
determine if replacement is necessary.  
 
41.4. Tips for Fall Protection 

 Make sure the harness fits snugly. Tighten all straps.  

 Use an anchorage point above your head. Do not  tie‐off at your  feet unless  there  is no other 
place to tie‐off.  

 Use two lanyards for 100% tie‐off. One lanyard must be attached at all times and when moving 
from position to position.  

 Never hook two lanyards together to get extra reach.  

 Except with specific lanyards, hooks may not be tied back into the lanyard itself.  

 Use  cheaters only when your  lanyard will not  reach a  tie‐off point. Cheaters will not be used 
while tied off to the inside of a man basket.  

 Shock absorbing lanyards may not be used in conjunction with retractable lanyards.  

 Never tie a knot in your lanyard to reduce its length  
41.5. ACCESS  
Stairways and stair towers with complete hand and guardrails do not require fall protection.  
 
Fall protection is not required while using a ladder as a means of access as long as the climbing distance 
is  less  than  10  feet. Once  a worker  has  climbed  10  feet  a  ladder‐climbing  device  is  required  or  an 
enclosed cage must be present.  
If the worker stops at any point to conduct work from a ladder, and the worker’s feet are more than 6 
feet above  the adjacent surface,  fall protective equipment  is required. A  three‐point contact must be 
maintained with a ladder regardless of the height a worker is above an adjacent surface.  
 
42. SCAFFOLDING  
All  scaffolds and  staging  shall  comply with OSHA  standards. Prior  to using any  scaffolding,  it  shall be 
approved  by  OPGC.  A  "GREEN  SCAF‐TAG"  indicating  OPGC  acceptance  will  be  attached  to  the 
scaffolding, the scaffolding  is not to be used until the approval  is given. The scaffolding shall meet the 
following minimum requirements: 
 Timber uprights and ledger shall not be used.  
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 Metal parts used for scaffolds shall be in good condition and free from corrosion.  
 All poles, planks and general materials, used for scaffoldings, shall be kept in good condition and 

be inspected by a competent person appointed by the Contractor on each occasion before being 
used for erection.  

 No  materials,  other  than  those  specifically  designed  for  the  purpose,  shall  be  used  for 
scaffolding.  

 A  scaffold  shall  be  erected  only  by men  trained  and  certified  in  the  job, working  under  the 
immediate  supervision of  a  competent  foreman, who  knows  the purpose of  the  scaffold  and 
how it should be constructed to carry the loads which will be placed upon it.  

 Scaffolds  shall  be  securely  supported  or  suspended  and  where  necessary  braced  to  ensure 
stability.  Unless  constructed  as  an  independent  scaffold,  it  shall  be  rigidly  connected  to  the 
building or structure.  

 In the case of partially erected or dismantled scaffolds still capable of being used, access thereto 
should be effectively blocked and prominent warning notices shall be posted with a "RED SCAF‐
TAG".  

 All platforms, scaffolds and other workplaces, from which persons may fall more than 1.8m (6 ft) 
shall have edge protection which consist of an upper rail not less than one meter (3 ft 3 inches) 
in height above the walkway and have at least one intermediate rail.  

 Toe boards shall be fitted to all scaffolding.  
 When permanent hand  rails have  to be  removed  from elevated platforms,  rope or wire hand 

rails shall be fitted in their place.  
 Any  load‐bearing  scaffolding  should  be  constructed  to  a  design  previously  submitted  to  and 

approved by an OPGC contact person.  
 Parts of staging, tools and other articles and materials shall be properly lowered and shall not be 

thrown down from a height. They shall be raised by rope or other suitable means and not carried 
on the person.  

 The Contractor's Representative shall ensure  that no  loose articles and materials are  left  lying 
about in any place from which they may fall on persons working, or passing beneath. 

 While erecting the scaffolding a RED SCAFF‐TAG need to be hung until erection is finished 
42.1. Requirements for Boards and Planks 
 Boards of 51 mm (2  inch) minimum thickness shall be used. These shall be at  least 210 mm (8 

inches) wide.  
 The spacing of board supports shall depend on the thickness of the boards used and the load to 

be carried. There shall be at least three supports. Support for 51 mm (2 inch) boards shall not be 
more than 2.5 m (8 feet 6 inches) apart. All boards shall be supported at the ends.  

 Boards  shall  be  end‐butted  and  close  boarded  throughout.  Overhanging  of  boards  of  any 
thickness shall not exceed four (4) times their thickness and not less than 50 mm. 

42.2. Working Platform 
 All working platforms should be close boarded and all boards should be lashed or secured.  
 Widths of platforms vary according to scaffolds purpose.  
 As a general rule, if the platforms are to be used only as a footing, they shall be at least 610 mm 

(24  inches) wide.  If  small quantities of materials have  to be put on  them,  the platform width 
shall be increased to 813 mm (32 inches) wide. 

42.3. MobileTower 
 The height of a mobile tower should never exceed three times the length of the shortest side.  
 There should be only one working platform on a mobile tower.  
 Mobile scaffolds should only be used on ground which is firm and level.  
 Moving the tower should only be done by pushing or pulling the base.  
 The working platform must be clear of men and materials when the tower is being moved.  
 Wheels should be turned outwards and brake must be on and locked before use.  
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 It is advised to tie the tower to the structure whenever possible.  
 Never ride on a scaffold that is being moved. 

42.4. IndependentTowers 
 The  tubular scaffold used most often  is  the  independent  tower. The  independent  tower apart 

from necessary  ties stands completely  free  from buildings or structures and  is used mainly  for 
access pipe bridges or high maintenance jobs where only a small working area is required.  

 The foundation must be capable of carrying the weight of the tower, equipment and men.  
 Base plates must be placed under all standards and  if there  is any danger of  lateral movement 

they must be securely fixed, substitutes must not be used.  
 Special  precautions must  be  taken  to  provide  stability  on  soft  soil,  or  surfaces  likely  to  be 

damaged.  
 Standards must be vertical and joints must be staggered. The distance between standards must 

be no more than 2.5 m (8 feet 6 inches).  
 Ledgers must be horizontal and fixed to the standards with load bearing clips.  
 Generally ledgers will be vertically spaced at about 2 m centers for easy erection; also providing 

ample headroom if an intermediate working platform is required.  
 Diagonal bracings must be fitted on all lifts on all sides and a cross bracing should be fitted at the 

base and at other levels where necessary to keep the tower rigid, but at least every alternative 
lift.  

 If  the height of  the  tower  is more  than 3 1/2  times  the  length of  the shortest side  it must be 
adequately tied.  

 It  is good practice  to  tie  scaffolds  to  the adjacent  structure whenever possible  irrespective of 
height. 

42.5. Ladders 
 All  ladders used  in  the plant  except  in  scaffoldings  shall be made  of Glass Reinforced  Plastic 

(GRP) / FRP. No metallic / wood ladders are allowed in OPGC premises. 
 Shall be factory made and shall be of sound construction.  
 No  ladders with treads nailed to the stringers or which are  in any other way faulty or unsound 

shall be used.  
 Unless OPGC has granted prior written consent no ladder shall exceed 3.7 m (12 ft) in height.  
 Ladders shall not be painted. Clear varnish or polyurethane is acceptable.  
 All ladders shall only be used for the purpose for which they were designed.  
 The  Contractor  shall  ensure  all  ladders  under  their  control  are  inspected  for  safe,  clean  and 

proper working parts before they are used.   
 Defective ladders shall not be used, but instead shall be tagged and made inaccessible for use.  
 Ladders should be placed upon a level, firm, solid and safe base and leaned against or hung from 

a solid, safe structure.   
 When  it  is necessary to place a  ladder on a non‐level, smooth or slick surface, the base of the 

ladder shall be tied, blocked in place or held by another worker.  
 The base of a straight or extension ladder shall be placed back from the wall at a distance equal 

to one‐fourth of the ladder’s working length.  
 The top of an extension ladder shall be tied off when possible.  
 No one shall go up or down a ladder without the free use of both hands.  
 If material must be lifted, a hand line must be used.  
 Employees shall face a ladder while ascending or descending.  
 A ladder used to transfer to a landing must have side rails that extend at least 3 feet above the 

landing.  
 Contractors shall ensure employees under their control are properly trained in ladder safety. 
 Where  ever  the  chance  hitting  ladder with moving  traffic  or  some  other  equipments  exists, 

adequate protections to be provided with warnings 
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43. ACCESS TO TRANSFORMERS/SWITCH GEAR ROOMS/SWITCHYARD AND OTHER RESTRICTED AREAS 
Contractor will remain outside of all fenced electrical transformer, switchgear rooms, switchyard or any 
other high voltage areas and restricted areas unless authorized by the OPGC Contract person to enter.  
If  it becomes necessary to enter these areas, the Contractor must notify the OPGC Contract person so 
that arrangements can be made to secure a safe work area. 
44. FIRE PROTECTION: 
Fire  hydrants,  extinguishers,  hose  racks,  and  other  emergency  equipment  shall  not  be  covered  or 
blocked and fire equipment lanes must always be kept clear. 
All fires must be investigated and reported to OPGC regardless of duration or extent. 
All  contractor persons  should know  the method of  raising alarm & operation of  first aid  fire  fighting 
appliances. Nobody should misuse the fire appliances, extinguishers etc.  
45. HOT WORK  
Any activity which involves naked flames or can produce heat energy or spark shall be considered as Hot 
Work. e.g. Welding, Burning, Grinding, Cutting.  
 The Contractor must coordinate hot work activities with the OPGC Contact person. 
 All  welding,  burning,  or  other  hot  work  will  be  carefully  planned  and  safely  executed  by 

completion of a Hot Work Permit from OPGC. 
 Welding machines and its accessories must be approved type & safe to use. Power supply cable 

should be of proper rating, joint free, copper and cut resistance type.   
 When ‘Hot Work’ is in progress precautions must be taken as per the Hot Work Permit issued by 

OPGC to minimize the risk to other persons, particularly from fire.  
 Appropriate fire extinguishers shall be made available for the duration of the specific activities as 

mentioned in the Hot Work permit. 
 The Contractor shall provide fire watches during hot work activity & shall ensure firewatchers 

are  trained  on  the  use  of  fire  extinguishers  and  other  appropriate  fire  fighting  gear.  Fire 
watchers during fire watching cannot be assigned with other task.  

 The  Contractor  shall  ensure  that  firewatchers  are  equipped with  appropriate  equipment  and 
dedicated only to the duties of the fire watch.  

 The Contractor shall ensure  that adequate guards and barriers  (fire blanket,  fire proof sheets) 
are used to ensure sparks and hot slag are confined to the  immediate area and do not contact 
flammable or combustible materials.   

 All open areas and floor grating/ wall openings shall be protected so that sparks or slag cannot 
reach flammable or combustible materials at any lower level.  

 Hot work areas must be barricaded to prevent people from coming into contact with sparks and 
slag from hot work activities.  

 The Contractor must store flammable and combustible chemicals where they are not subject to 
hot work or other sources of ignition. 

 Use appropriate PPE for the job. 
46. CONFINED SPACES: 
A  Confined  Space  is  any  space  of  an  enclosed  nature which  is  not  designed  for  continuous  human 
occupancy  and  presents  a  risk  of  death  or  serious  injury  from  hazardous  substance  or  dangerous 
conditions.  
 The Contractor must coordinate Confined Space Entry work activities with  the OPGC Contract 

person.  
 Confined Space Entry Permit shall be obtained to enter any Confined Space for any kind of work 

inside.  
 Contractor shall perform no duties that might  interfere and disturb  the accepted safe working 

conditions in a confined space.  
 Contractor shall maintain all safety barriers around the Entry Point.  
 Appropriate PPE as per the Confined Space Entry Permit shall be used.  
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 Appropriate dust mask shall be worn by the Entrant  if significant quantities of dust are present 
within the Confined Space.  

 Head and eye protection shall be worn at all times by the Entrant unless specified otherwise by 
the Control Room Engineer.  

 A body harness may be required by the Entrant if work is to be performed above ground level. 
An air purifying respirator and cartridge or Self Contained breathing Apparatus (SCBA) shall be 
used  by  the  Entrant  if  Entry  into  a  Confined  Space  containing  a  Hazardous  Atmosphere  is 
required and it is not physically possible to entirely remove the Hazardous Atmosphere. 

 Contractor shall use the safety equipment as per the Confined Space Entry Permit. 
 Fire extinguishers suitable for the type of fires those are appropriate to the hazards that may be 

present in the Permit Required Confined Space. 
 Contractor shall deploy trained Confined Space Watcher/Hole Watcher to take control over the 

Confined Space entry & exit points during the period of work. Confined space opening either 
will be  closed  or  entry  prohibited  through warning  tape  or  barrier while  no work  is  taking 
place  inside  the  confined  space.  Contractor will  not  assign  task  other  than  Confined  space 
watching to the watchers as long as they are performing the watching.    

 Contractor shall comply strictly with the following Electrical safety precautions 
 Electrical equipment supplied from the mains should only be used where there   are  no 

practicable  alternatives.  Battery  powered  electrical  equipment  or  pneumatic  powered 
equipment shall be used whenever possible.  

 If  there are no practicable alternatives  to using electrical equipment supplied  from  the mains, 
then  they  should be 24V.  If  this  is not possible  then  they  should be 110V  supplied  through a 
centre tapped transformer with the centre tap earthed.  

 Electrical equipment supplied from the mains should contain Ground Fault Circuit Interrupters / 
Residual Current Devices.  

 Electrical equipment supplied from the mains shall have a valid test certificate.  
47. HIGH PRESSURE WATER/ SERVICE AIR CLEANERS 
Improper  use  of water  jets/  Service Air  can  cause  serious  injury.  The  contractor may  only  use  high 
pressure washing apparatus with the permission of the OPGC Contact Person. 
The  contractor  must  satisfy  the  OPGC  Contact  Person  as  to  the  training  of  the  operators,  the 
arrangements for the place of work and a safe system of work. 
 
48. SCRAP/WASTE DISPOSAL: 
Waste Bins are provided on site for General Housekeeping materials, metal scrap, Hazardous and Oily 
wastes  and  Chemical  Wastes.  Special  or  Hazardous  Materials  must  not  be  dumped  in  general 
housekeeping bins and metal scrap bins. Please consult with OPGC Contact person for more details. 
49. GAS CYLINDERS 
The  following  regulations  apply  to  all  industrial  transportable  gas  cylinders  including  containers  for 
dissolved acetylene. 
49.1. Cylinder Identification 
Gas cylinders shall be colour coded in accordance with relevant BIS code or applicable Gas Cylinder rule.  
Full and empty cylinders must be clearly distinguished and stored apart. 
49.2. Storage of Cylinders   
 No  flammable materials  shall  be  stored  on  the  site with  them,  or  in  the  immediate  vicinity. 

Cylinders must be kept at a safe distance from any heat source.  
 Cylinders shall be stored in such a manner that they can be readily removed in the event of fire.  
 They shall be adequately secured to prevent falling over.  
 Cylinders shall be stored vertically and secured.  

49.3. Handling and movement of cylinders 
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 Cylinders  shall  not  be  subjected  to  rough  usage,  or  excessive  shock,  or  used  as  rollers,  or 
supports.  

 Cylinders shall not be dropped from a height.  
 A proper carriage, or platform and not a sling, shall be used for moving cylinders, whether empty 

or full.  
 When cylinders are being transported, they shall be loaded and firmly wedged to prevent violent 

contact when the vehicle moves.  
 On no account shall cylinder trolleys be towed by motor transport. The transportation of any gas 

filled cylinder shall always be  in a proper rack, regularly maintained and properly  inspected at 
least biannually.  

 The Contractor shall ensure that cylinders with faulty valve joints, immovable valve spindles, or 
valve leakage are immediately removed from the site.  

 Only standard valve keys shall be used.  
 Only standard automatic pressure regulators and pressure gauges shall be fitted to cylinders.  
 Regulators and gauges shall be checked  to ensure  they are  functioning properly and damaged 

gauges or regulators shall be removed from service.  
 RED  hose  shall  only  be  used  for  Acetylene  and  BLACK  hose  shall  be  used  for  Oxygen  and 

Nitrogen.  
 Hoses  shall be pressure  tested  and  examined  to  ensure  that  they  are  free  from  cuts,  cracks, 

burns and excessive wear.  
 Only secured hose connectors shall be used.  
 It is strictly prohibited to bind hose connections with wire.  
 All Oxy‐acetylene sets which are portable shall be wheeled on a trolley.  
 When not in use, blow‐pipes and hoses shall not be left in confined spaces or enclosed areas.  
 Where this cannot be done, the Oxygen and Acetylene connections shall be disconnected at the 

cylinders situated outside. Merely closing the valve is not a disconnection.  
 Empty  cylinders  and  cylinders no  longer  required  shall be  removed  from  the  Site  as  soon  as 

practicable, caps shall be in place.  
 Flashback  arrestors  (ESAB or  any other  ISI  approved  type)  shall be  fitted  at  the outlet of  the 

regulator and at inlet of the cutting torch.  
 When not in use, all cylinders shall have protecting caps screwed on.  
 Cylinder valves  shall be  closed  immediately when gas  is not  required, or when  the cylinder  is 

empty and the hose depressurized.  
50. RADIOGRAPHY AND RADIO ACTIVE SUBSTANCES 
 Radiography shall be done only after achieving a valid safety document. Proper barricading of 

the area and paging on the loud speakers should be done 
 All operations involving the use of radio active substances shall be supervised by the Contractor 

to  ensure  that  protective measures  are  properly maintained  and  to  check  the  extent  of  the 
protection afforded in practice.  

 The  Contractor  is  required  to  provide  OPGC  with  a  list  of  radio  active  sources  held  by  the 
Contractor and all employees who use or store these radio‐active sources on OPGC's property. 

 The Contractor shall be responsible for the supply, operation and regular testing of all necessary 
monitoring  equipment  and  to  ensure  that  all  protection barriers  are placed  and  altered  as  a 
result of survey radiation level readings in accordance with internationally acceptable levels.  

 All  radioactive  substances not  in use  shall be  kept  securely  in  a dedicated  storage place. The 
storage  place  should  be  clearly marked with  the warning  sign  and  the wording:  “DANGER  ‐ 
RADIOACTIVE MATERIAL” in clear and indelible print. Its access hatch or door should be provided 
with a lock, the keys of which should be kept by the authorized radiographer.  

 Only authorized personnel should handle radio active sources.  
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 Before any radiography work is started, the Contractor shall be required to establish procedures 
dealing with accident/incidents and foreseeing an emergency.  

 The procedure shall clearly define responsibilities and actions/measures to be implemented.  
 The emergency procedures shall be submitted to OPGC Contact person for review and approval.  
 The Contractor shall also ensure that all personnel involved have been carefully instructed. 

50.1. During transport, radioactive substances should be kept in sealed sources for radiography with the 
exposure container should be kept inside a lead‐lined box which has the radiation warning sign on the 
outside.  
50.2. Handling Procedure and Personal Protection 
 Keep maximum distance from the source.  
 Provide maximum shielding  
 Keep exposure time down.  
 A radiography permit shall be obtained on each occasion radiological work is carried out.  
 A barrier  shall be erected around each area where  the  source  is exposed  so  that  the  level of 

radiation at the barrier does not exceed 0.75 Micro Seiverts per hour in air.  
 Suitable warning notices  for display at barriers  shall have  the wording  "RADIATION  ‐ DO NOT 

ENTER".  The notices shall also include the radiation symbol.  
 All  persons  using  radioactive  substances  shall  be  trained  and  certified  in  the  use  of  such 

substances.  
 The perimeter of the area shall be patrolled during the period of source exposure.  
 An exposed  source must be  immediately  returned  to  its  safe container on  the  request of  the 

operating personnel, or in the event of a fire or other emergency occurring   
 Any worker  liable to be exposed to  ionizing radiation shall wear on the appropriate part of his 

body a film badge to measure the amount of radiation accumulated.  
51. EXCAVATION 
 The Contractor shall ensure that no Excavation work shall be carried out without the issue of an 

appropriate Safety Document.  
 Any  buried  cables  or  pipelines  unexpectedly  encountered  during  excavation  work  shall  be 

reported immediately to the OPGC Central Control Room and the work shall cease.  
 Where, because of the nature, shape and slope of the excavation, material is liable to fall more 

than 1.3 meters  (4  ft.) onto a person working, the sides of the excavation must be adequately 
shored.  

 Shoring  shall  be  rigid  and  without  holes  or  opening,  and  be  properly  braced  with  support 
structure.  

 The  shoring  of  every  excavation where men  are  to work  shall  be  examined  each  day  by  the 
Contractor's Representative.  

 Excavated earth shall not be stored close to the trench edges and a minimum distance of at least 
one and a half times the depth of the trench shall be observed.  

 No load, plant or equipment should be placed or moved near the edge of any excavation where 
it is likely to cause the collapse of the side of the excavation.  

 Excavations in which persons are working and into which a person is liable to fall shall be suitably 
or protected by a barrier.  

 If  the  excavation  is  to  remain  open  after  dark,  warning  lights  shall  be  placed  around  the 
excavation to warn others of its presence.  

 Temporary  crossings  over  the  trench  shall  be  at  least  609 mm  (2  feet) wide  and  sufficiently 
strong with a railing on one side.  

 The  Contractor  shall  be  responsible  for  the  provision  of  all  barricades,  roping  off  and  the 
provision of flashing lights as is required for the safety of persons and vehicles.  

52. SURPLUS MATERIALS 
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Unless  otherwise  directed  through  written  instructions  issued  by  OPGC,  Contractor  shall  promptly 
remove all excess surplus material from the  jobsite.   Final payment for performance of the work shall 
not be due and payable until such materials are removed from the jobsite.  If surplus materials are not 
removed from the job site within fifteen (15) days of completion of the Work, OPGC may dispose of the 
materials and offset the cost associated with disposal against the unpaid balance of the Contract Price. 
 
53. SUSPENSION OF WORK AND LIMITATION OF LIABILITY 
OPGC  reserves  the  right  through  the project contact  to suspend all or any portion of  the work being 
performed in violation of these provisions. OPGC shall not be liable in contract, tort (including without 
limitation negligence and strict liability) warranty or under any other legal theory for damages, costs or 
expenses related to any suspension or stoppage of work,  loss of business, or other special,  incidental, 
consequential or punitive damages in connection with any failure on the Contractor’s part to establish, 
enforce, or adequately monitor its Health and Safety Program. 
54. TEMPORARYBUILDING: 
Temporary  buildings  and material  storage  areas  shall  only  be  allowed  upon written  approval  of  the 
concerned Project Manager/EIC. They shall not be set up under power lines or pipe ways. 
55. UNSAFE AND/OR INAPPROPRIATE BEHAVIOR, DICIPLINARY ACTION  
Any Contractor employee who appears unable to perform his job in a safe manner or exhibits any type 
of behavior inappropriate for the work place will be reported to the Contractor’s on‐site supervisor for 
evaluation  and possible  removal  from  the  site. OPGC will not  tolerate  at  any  time  any  conduct  that 
threatens, intimidates or coerces an OPGC person, another Contractor or any member of the public.   
55.1. Disciplinary action and penalty against safety rules violation 
 Unsatisfactory safety performance will go against the contractor in future bids. 
 OPGC reserves the right to even terminate unsafe Contractor from Contract with notice.   
 In  addition  to  the  above  disciplinary  action,  additional  penalty  for  Safety  Violation  shall  be 

applicable. 
 The  penaltysystemisdivided  intotwo  categories,  Minor  and  Major.  OPGC  EHS  shall  decide 

aboutthe minor or major  safety penalty based on  type of  violations &  risk  involved with  the 
violations 

 55.2. Examples of Safety violations 
 Notwearing  /improperwearing  ofpersonal  protectiveequipment(PPE)  as  per  OPGC  PPE  rule. 

Example‐ Safety Shoe, Helmet, Safety glass, Earplug, Hand gloves and other PPEs.   
 Using grinderwithoutwheel guard 
 Taking electrical connection withoutusing ELCB. 
 Using damaged welding cable,faulty joints in cable 
 Non‐use offlash backarresterin oxy acetylene cutting set 
 Nonavailabilityofstandbyperson (hole watch)onman hole during entry into  
 Confined space 
 Not responding to emergency sirensasperemergency handling procedure. 
 Working overhead on road/pathwaywithoutbarricading 
 Dumping excavated earth on edge ofexcavation 
 Non‐reportingof Near Miss, accident,fireand/or explosion and propertydamage incident. 
 Improper  housekeeping.  Leaving  work  area  with  debris/  waste/  scrap  material                

haphazardly 
 Unauthorized disposal of hazardous substance (waste Oil, Grease, Chemical, Toxic   Substance)  
 Leaving excavated soil on road 
 Spillage of waste on roads & work places  
 Smoking inside plant premises. 
 Unauthorized carrying of weapon inside Plant Premises. 
 Workingwithoutvalidworkpermit. 
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 Notcomplying with written instruction on the workpermit 
 Working without Job Safety Analysis(JSA) for high & medium risk jobs 
 Working without Job Safety briefing for high & medium risk jobs 
 Notprovidingfireextinguisherforhotwork and fire watch. 
 Use ofnone testing/certified lifting machine,toolsandtackles 
 Useofsubstandardscaffold(suchassubstandardplatformintermsofaccess,  guardrail,toeguard 

&gapsonplatformsurface,non‐useofsoleplate/base plate, saggingscaffoldetc.) 
 Useofabove24Vlightfittingsinconfinedspacewithoutapproval 
 Working above 5.9 ft height without fall protection 
 Working without rigging & slinging safety measure 
 Personsworkingundersuspendedloadinbarricadedarea 
 Abuseofsafetyequipment/facility/ emergency equipment. 
 Blocking accessofemergency equipment or exits. 
 Mishandlingofgascylinders 
 Handling & disposal of hazardous substances in unauthorized manner. 
 Violating OPGC any of the environmental guideline attached in separate sheet. 

Thefollowingpenaltiesshallbeimposedon  the  contractor with  the  charge  of  safety  violation  by  OPGC 
andshall be deducted  from  the Contractor’s  running/  final bill. Penalty  can be  imposed byE‐I‐C/Dept 
Heads  &Tls/  Safety  Officer/  EHS  Manager/Safety  Rovers  or  any  officer  authorized  bythe 
OPGCmanagement. 
 For  first  instance  of  Safety  rule  violation,  counseling  and  verbal warning with    punching  of 

yellow spot on I Card 

 On  observation  of  second  instance  of  Safety  rule  violation,  counseling  and  strong  verbal 
warning with punching of blue spot on I Card 

 On observation of 3rd Safety rule violation,punching of red spot on I Card with duty suspension 
or permanent removal from site 

 For major Safety Violation  for one  instance also, there may be direct punching of red spot  in  I 
card with permanent removal/  termination of  the Contractor employee(s)  responsible  for  that 
violation. 

 Inadequate Safety Supervision  leading to repeated minor or medium risk type safety violation‐ 
Fine/PenaltyofRs.2000/‐  (Rs.  twothousandonly)  and  I  card  punching  of  responsible  contractor 
Supervisor. 

 Inadequate  Safety  Supervision  leading  to  repeated  major  risk  type  safety  violation‐ 
Fine/PenaltyofRs.2000/‐  (Rs.  twothousandonly)  and  I  card punching of Contractor  Supervisors 
with suspension or even termination of responsible contractor supervisor. 

56. GENERAL GUIDELINES FOR ENVIRONMENTAL PROTECTION 
The Contractor shall pay due  regard  to  the environment by acting  to preserve air, water, human  life, 
animal  and plant  life  from  adverse effects  resulting  from  its work or operation  and  to minimize  any 
nuisance which may arise from such work or operations.    
1. Uncontrolled  releases of OPGC  regulated materials, hazardous wastes,special wastes, and PCB or 

PCB contaminated materialsfrom OPGC locations into the environment are prohibited.  
2. All spills of OPGC regulated material, hazardous waste,special waste and PCB or PCB contaminated 

materialmust  be  cleaned up  and waste  residues  generated  disposed of  properly.    Planning must 
begin immediately and clean up must be initiated within 72 hours of discovery of the spill.  

3. Use of PCB (Poly Chlorinated Biphenyl) containing products/ materials is prohibited. 
4. Used oil &  lubricants generated during work shall be collected  in containers provided with  lid and 

shall be placed at designated transit storage shed. This shall be subsequently sent to warehouse for 
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storage in the designated shed in front of Store Shed No. 3 and final disposal to authorized recyclers 
/ re‐processors. Waste oil/lubricant spilled on the floor shall be contained and collected by the use 
of spill protection kit. 

5. Used  lead  acid  batteries  shall  be  sent  to Warehouse  for  storage  at  designated  shed  and  final 
disposal to authorized recyclers / re‐processors. Spilled lead acid shall be contained and collected by 
the use of spill protection kit. New lead acid batteries shall be procured against return of damaged 
used batteries to Supplier. 

6. E‐ Wastes and used Ni‐Cd batteries,  fluorescent  lamps, mercury vapour  lamps are also  treated as 
hazardous materials. These are to be collected and stored  in  identified places on  impervious  floor 
and under shed to avoid contamination. These shall be disposed in authorized manner.     

7. Oil  contaminated  scraps,  cotton wastes  and  other  oil  contaminated wastes  shall  be  collected  in 
specified collecting bins  (designated as oil contaminated waste collecting bin)  that are  to be kept 
near work  area  and  shall  be  sent  to Warehouse  for  storage  in  specified  collecting  bin  and  final 
disposal  to authorized recyclers/re‐processors,  if possible. Otherwise  the wastes shall be disposed 
off by warehouse in lined impervious covered pits. 

8. Onsite work areas shall not be stored with improper and/or excessive amounts of scraps and debris.  
9. Lead waste & other Non‐ferrous metal wastes like, zinc, brass, copper, nickel and electronic wastes 

etc  shall  not  be  thrown  around.  It  shall  be  collected  in  collecting  bins  and  sent  regularly  to 
warehouse  for  storage  in  designated  bins/shed  and  final  disposal  to  authorized  recyclers/re‐
processors. 

10. Spent Resins shall be collected in barrels, provided with lids and shall be disposed as per authorized 
disposal means.  

11. Acid/alkali  /  any  other  hazardous  chemical  contaminated  scraps/wastes  shall  be  collected  in 
designated collecting bins to be placed near the work area and shall be returned to Warehouse for 
storage in designated collecting bin and final disposal to authorized recyclers/re‐processors or else, 
these  scraps  can  be  disposed  of  by  Ware  House  in  lined  impervious  covered  pits.  Similarly, 
acid/alkali/ any other hazardous chemical contaminated barrels/jars shall be returned to Warehouse 
for  disposing  it  back  either  to  the  supplier  (as  per  the  condition  of  Purchase  Order)  or  to  the 
authorized recyclers. 

12. Materials that yield Hazardous Substances shall be identified prior to their initial purchase. 
13. Ample spill response materials shall be available  to deal with any potential hazardous and special 

waste releases. 
14. All containers used and stored on the site must have proper labels. 
15. Debris and solid wastes generated during any activity shall be collected & disposed regularly at the 

designated place and the combustible materials shall be controlled fired under direct supervision of 
OPGC Fire or Safety Officer. It shall not be dumped /thrown here and there. 

16. Tree trimming and pruning wastes shall be kept sufficiently away from plant. Steps shall be taken to 
dispose these to outside agencies to avoid unwanted fire.   

17. Carry bags made of virgin or recycled plastic, which are less than 20 micron thick, are not allowed to 
be used in ITPS. 

18. Energy efficient products (eco marked products) will be preferred for use inside ITPS. 
19. Goods packing material shall be bio degradable and environmental friendly material. 
20. All chemicals shall be procured with  its material safety data sheet (MSDS). The MSDS shall remain 

with the chemical for its entire period of stock inside OPGC. 
21. Hazardous  chemicals  or  substances  in  bulk  transport will  come with MSDS,  TREM  Card,  hazard 

labeling  of  the  lorry  and  containers.  The  transporters  staffs/  staff  shall  be  properly  trained  on 
emergency handling of the chemical.  

22. Emergency preparedness  shall be  in place  to handle chemical emergency or any other hazardous 
material emergency so as to prevent risk to environment.  
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23. Vehicular  emission  and  noise  shall  be minimized  in  work  zones  by  restricting  use  of  defective 
vehicles, machineries and Tools & Plants. 

24. Vehicles shall be certified with valid pollution under control certificate.   
25. Source air emissions shall be controlled so as to meet regulatory norms. Incase of incidental higher 

emission  level,  immediate  control  measure  shall  be  taken  on  priority.  Continuous  emission 
monitoring for Stack SPM, NOx, SO2 shall be made available all time except the period of planned 
maintenance.  Alternative  offline  monitoring  shall  be  in  practice  during  the  period  of  on  line 
equipment maintenance.   

26. Fugitive emission shall be controlled in work places (CHP, AHP, ESP, Ash Pond & Dry ash storage silo 
areas).  These  places  shall  be  tested  for  dust  concentration  periodically  to  ensure  taking  step  to 
reduce dust emission level to acceptable state. People working in these areas shall use dust mask to 
prevent inhaling dust.   

27. Sufficient  water  spraying  shall  be  ensured  in  haul  roads  and  working  areas  to  reduce  fugitive 
emission during earth work by mechanical means. 

28. While  painting  any  structural materials  on  ground,  the  structural materials  shall  be  kept  on  any 
impervious barrier so as to avoid land contamination by paints. 

29. Use of Ozone Depleting  Substance  (ODS)  like CCL4, CFC‐11,  CFC‐12, Halon  and other ODS based 
substances shall be phased out in phased manner. Venting of ODS gas to atmosphere is forbidden. 
During phasing out process of  these  substances,  these ODS  shall not be  released  to atmosphere. 
These  gases  shall  be  handled  as  per  local  regulation  guideline.  CFC  containing  equipments  like 
refrigerators and hydrogen driers shall be replaced with non CFC refrigerant containing equipments.    

30. SF6  consumption  shall  be managed  in  such way  that  there will  be  no waste  or/  and  release  to 
atmosphere. The user shall maintain a consumption record covering the equipment name in which 
the gas is used, quantity and date of use.  

31. Asbestos ropes and packing shall not be used in any work. No new asbestos sheets shall be used in 
any work. Before cutting/handling old asbestos sheets, the sheets shall be made wet and handled by 
using  nose mask  and  hand  gloves. Waste  asbestos  pieces  shall  be  disposed  in  lined  impervious 
covered pits. 

32. During construction and maintenance works, melting of Bitumen should be done by using fuel oil / 
fire wood. In no case burning of rubber tyres will be allowed. 

33. Smoking is prohibited inside plant. 
34. Optimum utilization of water, energy and raw materials shall be ensured by minimizing the  loss  in 

any activity. 
35. Spitting on walls is prohibited.    
36. Preference  shall be  given  for using  eco‐friendly materials/packing  and  technology, wherever  it  is 

techno‐economically viable. 
37. Special care shall be given for good house keeping. 
38. Non‐biodegradable  solid wastes  like  plastic  pouches/packing materials  shall  be  disposed  in  lined 

impervious covered pits.  
39. Empty  paint  drums,  brushes  shall  not  be  thrown  around.  It  shall  be  the  responsibility  of  the 

contractor  to dispose  it out  side  ITPS as per  the provision of Hazardous Wastes  (Management & 
handling) rule. 

40. Waste water generated inside plant and sewage effluent shall be reused   
41. Ground water and  surface water adjacent  to ash disposal area and  coal pile area  shall be  tested 

periodically so as to ensure no adverse impact on environment.  
42. Spillage and disposal of any liquid or solid waste into storm water drains is prohibited.  
43. Spillage of Chemical or OPGC regulated material shall be reported to Manager (Environment) within 

01 hour of the incident occurs. 
44. For  safe  Handling  and  Transportation  of  Hydrogen,  Chlorine,  Petroleum  Products  and  other 

Chemicals please MSIHC rule. 
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45. Any noisy operation more than 85dBA shall be carried with the use of appropriate noise abatement 
barrier. Wherever barrier cannot be provided, the person nearby must have ear protection.  

46. Environmental  monitoring  equipment  that  has  been  originally  designed  and  installed  must  be 
satisfactorily maintained  and  continually  operated  (with  the  exception  of  standard  downtime  for 
planned or unplanned maintenance). 

47. Any abnormal environmental incident observed/ noticed shall be communicated to EHS 
 
Appendix‐1, Job Safety Analysis (JSA) Format: 

Format No: ER 5/10– F2, JOB SAFETY ANALYSIS (JSA), IB THERMAL POWER STATION, OPGC                                  

Sl. No.    Department  Equipment  Location  Job description 

  
 Township 
Civil 

X  Y  Pouring concrete at height  

JSA Performed by‐   Reviewed & Approved by‐  Issue Date‐ 

HAZARD TEXT/TYPE 

  
ELECTRICAL 
HAZARDS 

CHEMICAL/ GAS HAZARDS  EXCAVATION  OTHERS PHYSICAL HAZARDS 

  

Noise  Fall from height 
Force 
(Push/Pull) 

Shock/ 
Electrocution 

Flammable/ Explosive  Collapse/Sliding  Fire 

Radiation  Fall (Slip/Trip) 
Caught in/on or 
between 

Static electricity  Fumes Inhalation 
Underground live 
cable damage 

Heavy Wind/Rain 

Confined 
space 

Fall 
down/below 

Struck 
by/against 

Arc/flash blast  Ingestion/Absorption  EGRONOMICS  Dust exposure 

Pressurized 
Steam/Air 

Fall of Objects 
from height 

Extreme 
weather 
(Hot/Cold) 

BIOLOGICAL 
HAZARDS 

Body/Eye Contact  Poor Posture  Oil spill 

Contact with 
Hot surface 

Contact with 
moving parts 

Poor 
illumination 

Snake/Insect 
bite/Virus 
infection  

Spillage  Repetitive motion  Human factor 

PPEs to be used 
Hard hat, Safety glass, suitable hand gloves, Safety Shoe, Steel toe gum boot, Full body 
harness, red & green reflective vest 

Tools required   

SEQUENCE OF BASIC STEPS 
SAFETY, HEALTH & 
ENVIROMENTAL HAZARDS 

 CONTROL MEASURES                                       

 
 
 
 
 

   

     

Emergency Safety Measures:‐ 

EmergencyContacts‐MainControlRoom‐ 222, 233,244, Fire‐ 777, 222257, Ambulance‐ 248/277, Hospital‐
666 

Overall Job Risk Category‐ (High/Medium):‐
 

Pre Job Briefing (PJB) is applicable to all persons involved with the task. PJB shall be performed before the work 
begins 

JSA Review during PJB:‐  
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Pre Job Briefing (PJB) Acknowledgement: I undertake that the JSA is communicated to me effectively                                

Name  Signature  Name  Signature 

           

           

           

           

           

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Appendix‐2 
OPGC HSE RULES AND REGULATIONS   

FOR CONTRACTORS 

UNDERTAKING 

I hereby undertake that: 
(1)  I have received a copy of OPGC HSE rules & regulations for Contractors, and read, these 

rules & regulations; 
(2)  I agree to execute the work under all provisions contained herein; 
(3)  I understand & will make my employees who will work at OPGC site understand the 

applicable rules & regulations; 
Signature:  ____________________________________   
Name :  ______________________________________   
Date:  ________________________________________   
 
Contract Company:   ____________________   Seal‐‐‐‐‐‐‐ 
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Appendix‐ 3 

                              EHS Violation Record for Contractor                  Date: 
Ib Thermal Power Station, Banaharpali 

                   

Name of Violator:   _______________________________________________ 
Location of Violation: _______________________________________________ 
Type of Violation:  _______________________________________________’ 
Contractor’s Name_____________                Signature‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
Observer’s Signature Name______________ Signature_____________________ 
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Contractor Safety Management 

Appendix C – Hazard Assessment Form 

Hazard  Describe the Specific Hazard 
Present  

OPGC’s Actions to Control the 
Hazard 

Contractor’s Actions to Control 
the Hazard 

 

Gravity  

(Falling from a height, falling objects) 

 

     

 

Electrical  

(Contact, back feed, induction, static charge) 

 

     

 

Mechanical 

(Craning, rigging failure) 

 

     

 

Kinetic  

(Vehicle collisions, rotating shafts) 
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Chemical 

(Hazardous materials, confined space) 

 

     

Thermal  

(Hot, cold) 

     

Pressure 

(Pneumatic tools, hydraulic, high pressure water, 
gas pipelines) 

     

Water  

(Working around, diving) 

     

Other       
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Appendix D – Project Safety Plan/daily Job safety Plan 
 

Date:  Name of the Work: 

Contractor’s Supervisor:  Crew Members: 

No.  Task / Job Step Conditions Major Hazards Barriers B.E. 

 
1 
 
 

 

 
2 
 
 

 

 
3 
 
 

 

 
4 
 
 

 

 
5 
 
 

 

Barrier Effectiveness (B.E) 
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Control Barriers  Safety Barriers  Support Barriers  Human Barrier 

1.  Eliminate the Hazard 

2.  Reduce Energy to Safe Level 

3.  Physical Barrier 

4.  Protective Equipment 

5.  Warning Device 

6.  Minimize Chances of Error 

7.  Work Procedure 

8.  Training 

9.  Observer 

10.  Identify the Hazard Only 
(Be Careful) 
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Appendix‐ E 
Contractor  Pre‐ Qualification Questionnaire 

Important Instructions: 

This questionnaire must be completed entirety and accompanied with all requested attachments for OPGC review, 

prior to any opportunity to contract work with OPGC. 

Omitting or  reporting  false  information on  this questionnaire  could  result  in  the disqualification or  removal  from 

OPGC’s  List  of  Qualified  Contractors.  OPGC  reserves  the  right  to  conduct  random  or  for‐cause  audits  of  the 

information  stated  in  this  questionnaire.  Additional  documentation  may  be  requested  by  OPGC  to  support 

statements made on this questionnaire. 

Company’s Name:   Contact Person: 

 

Postal Address: 

 

Telephone – Landline 

 

Mobile

Fax 

 

E‐mail 

Safety History 

(Please provide data for the previous two (2) calendar 

years) 

Year 

 

Year 

 

Number of First Aid Cases     

Number of Lost Time Incidents (LTI) 

Total number of lost time work days due to accidents

Number of fatalities 
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Sr no.  Written Safety Programs, Policies and Procedures  Yes  No 

1 

Does  your  company  have  a  written  Health,  Safety  and 

Environment Policy? 

(if yes then provide a  copy of the same) 

   

2 

Does your company hold separate safety meetings to address 

safety issues? 

If yes, who attends these meetings? (please tick) 

 All employees 
 Field employees only including supervisor 
 Field employees only excluding supervisor 
 Only Supervisors 

   

3 

 

Do you conduct a pre‐project hazard analysis? 

(If yes then provide a copy of a completed hazard analysis) 

   

4 
Do you conduct weekly or daily pre‐work safety talk / toolbox 

meetings? 
   

5 

Does  your  company  provide  safety  training  to  your 

employees? 

(If yes then provide a list of the safety training courses provided 

and participants, in the last one (1) year) 

   

I declare that the information provided here and in all attached documents is correct. 

Signed , sealed and submitted on behalf of 

Company Name 

 

Company Stamp/ Seal 

Signature 
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Name 

 

Title 

 

Date

 

FOR OFFICIAL USE ONLY 
Reference No. 
 
 

Based on past safety performance and the quality of safety management programs. The above contractor: (please 
tick one) 
 Qualify to work for OPGC 
 Does not qualify to work for OPGC 

Name 
 
 

Signature 
 
 

Date 
 
 

 
 
 
 

OPGC EHS RULES AND REGULATIONS   
FOR CONTRACTORS 

UNDERTAKING 

I hereby undertake that: 
 

(1) I have received a copy of OPGC EHS rules & regulations for Contractors, and read, these 
rules & regulations; 
 

(2) I agree to execute the work under all provisions contained herein; 
 

 
(3) I understand & will make my employees who will work at OPGC site understand the 

applicable rules & regulations; 
 

 
Signature:  ____________________________________   
 
Name :  ______________________________________   
 
Date:  ________________________________________   
 
 
Contract Company:   ____________________   Seal‐‐‐‐‐‐‐ 
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SCOPE OF WORK AND TECHNICAL SPECIFICATION 
 
 

Name of Work: TG area HP/LP & Butterfly valve servicing Scope of Work for 
Unit 3 
 
U#3, TG area HP/LP & Butterfly valve servicing Scope of Work  
 
Company profile  

Odisha Power Generation Corporation Ltd. (OPGC) is a Government Company of the State 
of Odisha. It operates state of the art thermal power plants at Banharpalli, Jharsuguda. It has a 
total generation capacity of 1740 MW (2x210 MW in first phase and 2x660MW in second 
phase). Incorporated on November 14, 1984, OPGC started as a wholly owned Government 
Company of the State of Odisha. 
 
*Overhauling of Unit # 3 & 4 (660 MW unit capacity) is planned in August - September 21 
respectively*  

 
 List of valves 
    
Sr no  Valve Description  Valve type  Valve size  Valve class  Total Qty 

1  HP valve  MOV  16 inch  800/1500/2500 4 

2  HP valve  MOV  4 inch  800/1500/2500 4 

3  HP valve  MOV  3 inch  800/1500/2500 4 

4  HP valve  MOV  2 inch  800/1500/2500 6 

5  LP valve  MOV  18 inch  300  2 

6  LP valve  MOV  16 inch  300  1 

7  LP valve  MOV  12 inch  300  2 

8  LP valve  MOV  8 inch  300  1 

9  LP valve  MOV  6 inch  300  5 

10  LP valve  MOV  4 inch  300  2 

11  LP valve  MOV  3 inch  300  2 

12  Butterfly valve  MOV/Hydraulic 108 inch  150  2 

13  Butterfly valve  MOV/Hydraulic 100 inch  150  2 

14  Butterfly valve  MOV  72 inch  150  2 

15  Butterfly valve  MOV  32 inch  150  2 

 
 
 
 
HP/LP Valve Activity Description 

1. Removal & fixing of coupling. 

2. Removal/dismantling/assembly of actuator. 

3. Dismantling of bonnet & all internals. 

4. Inspection/rectification/replacement of valve internals. Valve seat & disc/plug contact matching to 

be achieved. For achieving the perfect contact matching, lapping to be done by appropriate 

machines.  
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5. Assembly of valve with new soft goods to be done. While start up/commissioning/line charging 

assistance to be provided & if any defect found to be attended on immediate basis. 

6. Any kind of fixture required for removal/fixing of valve/actuator to be prepared. 

 

Butterfly Valve Activity Description 
1. Removal & fixing of coupling, if applicable. 

2. Removal/dismantling/assembly of actuator, if required. 

3. Dismantling/removal of valve, if required. 

4. Inspection/rectification/replacement of valve internals. Soft good removal & Valve seating area 

cleaning to be done. 

5. Assembly of valve with new soft goods to be done or soft good replacement to be done as 

applicable. While start up/commissioning/line charging assistance to be provided & if any defect 

found to be attended on immediate basis. 

6. Any kind of fixture required for removal/fixing of valve/actuator to be prepared. 

Contractor’s Scope 

1. All tools & tackles will be in vendor’s scope. (All Tools & tackles must have valid test certificate). 
2. All arrangements for surface lapping will be in contractor’s scope. Lapping machine & tools, Hand 

buffing machine & tools, Surface plate, Glass for lapping etc will be contractor’s scope. 
3. All required materials shifting from warehouse to site will be in vendor’s scope. 
4.  All arrangements required for working (ie like hand lamps, 24 V DC transformer, 24 V DC Lights etc ) 

will be vendor’s scope ,as per requirement. 
5. Preparation of additional fixtures required for working will be contractor’s scope. 
6. All required PPE’s for the working staff meeting OPGC standards will be in vendor’s scope. 
7. All consumables will be in vendor’s scope. Consumables should be of approved company make by EIC. ( 

like marking cloth, emery paper( all grade), Molykote , lapping paste (all grades), Cotton waste , blue 
tube , diesel/petrol/cleaning agent etc.) 

8. All Safety rules & regulations to be religiously followed by all staff of the contractor’s working inside 

OPGC premises. If found any safety lapses/deviation heavy penalty will be imposed. 

9. All statutory rules & regulations compliance is mandatory for performing job inside OPGC premises.  

10. Disposal of all generated waste on regular basis will be in vendor’s scope. 

 
OPGC SCOPE  

1. Providing all required spares will be in OPGCL scope. But transportation from warehouse to site will 
be in vendor’s scope. 

2. Permit to work will be provided by OPGCL & timely completion of job with desired quality to be 
ensured by vendor.  

3. Compressed Air ( Service air) for maintenance purpose will be provided by OPGCL , Nearby available 
service air points will be provided but hose arrangement till the required location will be in vendor’s 
scope. 

4. Drinking water point will be provided by OPGCL. 
5. Special tools & tackles will be OPGCL scope 
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Name of Work: TG area HP/LP & Butterfly valve servicing Scope of Work for 
Unit 4 
 
Company profile  

Odisha Power Generation Corporation Ltd. (OPGC) is a Government Company of the State 
of Odisha. It operates state of the art thermal power plants at Banharpalli, Jharsuguda. It has a 
total generation capacity of 1740 MW (2x210 MW in first phase and 2x660MW in second 
phase). Incorporated on November 14, 1984, OPGC started as a wholly owned Government 
Company of the State of Odisha. 
 
*Overhauling of Unit # 3 & 4 (660 MW unit capacity) is planned in August - September 21 
respectively*  
 

 
 List of valves 
   

Sr no 
Valve 
Description 

Valve type 
Valve 
size 

Valve class  Total Qty 

1  HP valve  MOV  16 inch  800/1500/2500 5 

2  HP valve  MOV  14 inch  800/1500/2500 3 

3  HP valve  MOV  3 inch  800/1500/2500 1 

4  HP valve  MOV  2 inch  800/1500/2500 4 

5  LP valve  MOV  18 inch  300  2 

6  LP valve  MOV  16 inch  300  0 

7  LP valve  MOV  12 inch  300  0 

8  LP valve  MOV  8 inch  300  5 

9  LP valve  MOV  6 inch  300  0 

10  LP valve  MOV  4 inch  300  2 

11  LP valve  MOV  3 inch  300  2 

12  Butterfly valve  MOV/Hydraulic 108 inch  150  2 

13  Butterfly valve  MOV/Hydraulic 100 inch  150  0 

14  Butterfly valve  MOV  72 inch  150  2 

15  Butterfly valve  MOV  32 inch  150  7 

  
 
 
 
 
HP/LP Valve Activity Description 

7. Removal & fixing of coupling. 

8. Removal/dismantling/assembly of actuator. 

9. Dismantling of bonnet & all internals. 

10. Inspection/rectification/replacement of valve internals. Valve seat & disc/plug contact matching to 

be achieved. For achieving the perfect contact matching, lapping to be done by appropriate 

machines.  
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11. Assembly of valve with new soft goods to be done. While start up/commissioning/line charging 

assistance to be provided & if any defect found to be attended on immediate basis. 

12. Any kind of fixture required for removal/fixing of valve/actuator to be prepared. 

 

Butterfly Valve Activity Description 
7. Removal & fixing of coupling, if applicable. 

8. Removal/dismantling/assembly of actuator, if required. 

9. Dismantling/removal of valve, if required. 

10. Inspection/rectification/replacement of valve internals. Soft good removal & Valve seating area 

cleaning to be done. 

11. Assembly of valve with new soft goods to be done or soft good replacement to be done as 

applicable. While start up/commissioning/line charging assistance to be provided & if any defect 

found to be attended on immediate basis. 

12. Any kind of fixture required for removal/fixing of valve/actuator to be prepared. 

Contractor’s Scope 

11. All tools & tackles will be in vendor’s scope. (All Tools & tackles must have valid test certificate). 
12. All arrangements for surface lapping will be in contractor’s scope. Lapping machine & tools, Hand 

buffing machine & tools, Surface plate, Glass for lapping etc will be contractor’s scope. 
13. All required materials shifting from warehouse to site will be in vendor’s scope. 
14.  All arrangements required for working (ie like hand lamps, 24 V DC transformer, 24 V DC Lights etc ) 

will be vendor’s scope ,as per requirement. 
15. Preparation of additional fixtures required for working will be contractor’s scope. 
16. All required PPE’s for the working staff meeting OPGC standards will be in vendor’s scope. 
17. All consumables will be in vendor’s scope. Consumables should be of approved company make by EIC. ( 

like marking cloth, emery paper( all grade), Molykote , lapping paste (all grades), Cotton waste , blue 
tube , diesel/petrol/cleaning agent etc.) 

18. All Safety rules & regulations to be religiously followed by all staff of the contractor’s working inside 
OPGC premises. If found any safety lapses/deviation heavy penalty will be imposed. 

19. All statutory rules & regulations compliance is mandatory for performing job inside OPGC premises.  

20. Disposal of all generated waste on regular basis will be in vendor’s scope. 

 
OPGC SCOPE  

6. Providing all required spares will be in OPGCL scope. But transportation from warehouse to site will 
be in vendor’s scope. 

7. Permit to work will be provided by OPGCL & timely completion of job with desired quality to be 
ensured by vendor.  

8. Compressed Air ( Service air) for maintenance purpose will be provided by OPGCL , Nearby available 
service air points will be provided but hose arrangement till the required location will be in vendor’s 
scope. 

9. Drinking water point will be provided by OPGCL. 
10. Special tools & tackles will be OPGCL scope 
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Rules and Regulations of the e-Reverse Auction 
 

Buyer’s Name/Owner Ib Thermal Power Station 
(A Unit of Odisha Power Generation Corporation Limited) 

Auction To Be 
Conducted By 

MSTC Limited 

Name of the work TG area HP/LP & Butterfly valve servicing Scope of Work for Unit 3 & 
Unit 4 (02 Part) 

Date & Time Of 
Auction 

Auction Date: [To be intimated later]  
 

Online e-Reverse Auction Time : [To be intimated later] 
 

URL: www.mstcecommerce.com/eprochome/opgc 
Special Instructions Bidding in the last minutes and seconds should be avoided in the 

bidders own interest. Neither the Service Provider nor OPGC will be 
responsible for any lapses /failure on the part of the vendor, in such 
cases. 

Auto Extension of 
Closing Time 

5 minutes  
NB: If any bidder quotes 5 minutes before closing time, the closing time 
will be extended automatically for another 05 minutes and so on till 05 
minutes idle time between the bids. 

Decremental Value      Minimum decrement is Rs. 10,000/- and in multiples of Rs. 10,000/- 

Start Price The start price shall be confirmed before start of the e-RA and the same 
should be the lowest IPO/estimated price as decided by OPGC. 

 
1. Bidding would be conducted through two (02) stage process comprising of technical bid in which 

the bidder would be required to provide the details regarding compliance with the elegibility 
conditions, and financial bid comprising of the Initial Price Offer (IPO) and the Final Price Offer 
(FPO) through E-RA. 

2. The IPO is to be submitted along with the tender document separately in a sealed envelope and 
super scribed with “PRICE BID” along with the tender enquiry number& Name of the work. Both the 
techno-commercial & price bid envelopes should be kept in a third envelope sealed and super 
scribed with tender enquiry number and Name of the work. 

3. The financial bid process will comprise of two rounds. In the first round, the IPO of the techno-
commercially qualified bidders will be opened & ranked on the basis of ascending order for 
determination of qualified bidders. Best five (L-1 to L-5) bidders would be qualified bidders for E-RA 
and such qualified bidders shall be eligible to participate in the E-RA and submit their FPO with 
respect to the bid.  

4. For the proposed e-Reverse Auction, best five (L-1 to L-5) bidders would be qualified bidders for 
and such qualified bidders shall be eligible to participate in the E-RA. 

5. Bidders   must   be a registered user to   bid   for Buyer (“OPGC”) in MSTC portal 
www.mstcecommerce.com/eprochome/opgc. Bidders need to have their Login ID and Password 
prior to e-Reverse Auction. 

6. Bidders  have to participate as per the  e-Reverse Auction time  and date communicated to them  & 
based upon e-Reverse Auction invitation for particular Auction. 

7. Quotation once submitted through e-Reverse Auction cannot be withdrawn /deleted. Otherwise, the 
EMD submitted by the bidder shall stand forfeited.  

8. Buyer reserves the right to ban the bidder from participating in e-Reverse Auction without any 
explanation/reason at any stage of e-Reverse Auction. 

9. Buyer   reserves   the   rights   to   extend   /   cancel   the   e-Reverse Auction. 
10. E-Reverse Auction shall be conducted in Indian Rupees only. 
11. All prices submitted by Bidder in e-Reverse Auction shall be as per Tender’s Terms & Conditions. 
12. Validity of bids: As mentioned in Tender Document. 
13. Written Confirmation shall be taken in advance regarding participation in the e-Reverse Auction to 

buyer along with the Authorized person name and details. 
14. Buyer reserves the right to award the Purchase Order / Service Order as per buyer’s discretion 

irrespective of Live Auction Rank. 
15. Buyer reserves the right to repeat the e-Reverse Auction of same package. 
16. After completion of e-Reverse Auction, the lowest evaluated bid of all the bids submitted 

in manual and e-Reverse Auction process shall be considered for award of the Purchase 
order / Work order. 
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17. The bidders shall quote from their own offices/ place of their choice. Internet connectivity shall 
have to be ensured by bidders themselves. 

18. If the Bidder or any of his representatives are found to be involved in Price manipulation/ cartel 
formation of any kind, directly or indirectly by communicating with other bidders, OPGC at its own 
discretion shall debar the bidder from the e-Reverse Auction/Tender and future participation also. 

19. OPGC reserves the right to cancel the e-Reverse Auction process/ tender at any time, before 
ordering, without assigning any reason and may go for manual opening of price bids as per 
standard practice. 

20. OPGC shall not be liable for any interruption or delay in accessing the MSTC portal irrespective of 
any cause. In such cases, the decision of OPGC shall be binding on the bidders. 

21. Other terms and conditions shall be as per NIT, bidder’s techno-commercial Bid and other latest 
correspondences/ final confirmations, (if any) against the NIT. 

22. If any item is not quoted by a bidder, the maximum price quoted by the other participated bidders 
for that item shall be considered for arriving evaluated price of that bidder. 

23. The total L1 Price obtained through e-Reverse Auction shall be proportionately distributed among 
each line item in line with the price quoted and evaluated in the hard copy price bid. 

24. The price quoted in e-Reverse Auction is the total price for all the items and quantity as per Price 
Schedule of NIT irrespective of any omission by the bidder in the hard copy price bid. 

25. In case, the L1 Bidder in e-Reverse Auction and manual Tender happens to be the same bidder, 
then minimum price among both shall be considered as L1. If the bidder disagrees to accept the 
said condition, then his EMD shall be forfeited. Apart from this the bidder will be debarred from 
participating in future e-Reverse Auction/Tender of OPGC. 

26. Each Bidder shall get the final loading factor (%age of the quoted price) from OPGC before e-
Reverse Auction for the deviations, if any, taken by them in the techno-commercial bid. 

27. The Price quoted in the e-Reverse Auction shall be inclusive of all applicable taxes, duties and 
levies, deviations considering the loading factor (got from OPGC/Tender Condition as mentioned in 
above clause) on his quoted price. However, the GST shall be paid extra as applicable and not 
included in the loading factor as well as total price. 

 
UNDERTAKING 

 

I hereby undertake that I agree to the “Rules and Regulations of the e-Reverse Auction” 
mentioned herein. 
 
Signature:   
 

Name:   
 

Date:   
 

Company Name:       Seal: 
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PRICE BID FORMAT 
 

BOQ & PRICE BID FORMAT FOR TG AREA HP/LP & BUTTERFLY VALVE 
SERVICING SCOPE OF WORK FOR UNIT 3 & UNIT 4 

NIT No. ITPS/Unit 3 & 4/21-22/059, Date: 29/04/2021 

TG area HP/LP & Butterfly valve servicing Scope of Work for Unit 3 
Item Service No. Job Description Qty Unit Unit Rate Amount (Rs) 

10 2110003681 HP valve servicing , size 16 inch ,MOV 4 NO     
20 2110003682 HP valve servicing , size 4 inch ,MOV 4 NO     
30 2110003683 HP valve servicing , size 3 inch ,MOV 4 NO     
40 2110003684 HP valve servicing , size 2 inch ,MOV 6 NO     
50 2110003685 LP valve servicing , size 18 inch ,MOV 2 NO     
60 2110003686 LP valve servicing , size 16 inch ,MOV 1 NO     
70 2110003687 LP valve servicing , size 12 inch ,MOV 2 NO     
80 2110003688 LP valve servicing , size 8 inch , MOV 1 NO     
90 2110003689 LP valve servicing , size 6 inch , MOV 5 NO     
100 2110003690 LP valve servicing , size 4 inch , MOV 2 NO     
110 2110003691 LP valve servicing , size 3 inch , MOV 2 NO     

120 2110003692 Butterfly valve servicing ,size 108 
inch 2 NO     

130 2110003693 Butterfly valve servicing ,size 100 
inch 2 NO     

140 2110003694 Butterfly valve servicing ,size 72 inch 2 NO     
150 2110003695 Butterfly valve servicing ,size 32 inch 2 NO     

SUB TOTAL EXCLUDING GST (UNIT 3)     

TG area HP/LP & Butterfly valve servicing Scope of Work for Unit 4 
Item Service No. Job Description Qty Unit Unit Rate Amount (Rs) 

10 2110003681 HP valve servicing , size 16 inch ,MOV 5 NO     
20 2110003696 HP valve servicing , size 14 inch ,MOV 3 NO     
30 2110003683 HP valve servicing , size 3 inch ,MOV 1 NO     
40 2110003684 HP valve servicing , size 2 inch ,MOV 4 NO     
50 2110003685 LP valve servicing , size 18 inch ,MOV 2 NO     
60 2110003688 LP valve servicing , size 8 inch , MOV 5 NO     
70 2110003690 LP valve servicing , size 4 inch , MOV 2 NO     
80 2110003691 LP valve servicing , size 3 inch , MOV 2 NO     

90 2110003692 Butterfly valve servicing ,size 108 
inch 2 NO     

100 2110003694 Butterfly valve servicing ,size 72 inch 2 NO     
110 2110003695 Butterfly valve servicing ,size 32 inch 7 NO     

SUB TOTAL EXCLUDING GST (UNIT 4)     

TOTAL VALUE EXCLUDING GST (UNIT 3 & UNIT 4)     

GST SHALL BE EXTRA AT ACTUALS, APPLICABLE % ALONG WITH 
SAC CODE TO BE INDICATED IN YOUR OFFER     

 

 


